


6	M/S Karamat Shah	16695/C4	1037	-15	-15	12,4655	333300	01630650 (BOK)	Yes	Active	Responsive
7	M/S Bacha Wah	331/C/A	62	-15	-15	12,4655	333300	13916941 (ABL)	Yes	Active	Responsive
8	Gulzar Ali	-	-	-15	-15	12,4655			No	-	Non responsive
9	M/S Muhammad Latif	-	-	-3	-3	14,2253	333300	06872511 (UBL)	No	-	Non responsive
10	M/S Faqih Rubin & Co	2654/4	218	-2	-2	14,3720	333300	01574898 (BOK)	Yes	Active	Responsive
11	M/S New Abdul Wahed	74975/C6	1039	-0.8	-0.8	14,5480	333300	5784 (Summit Bank)	Yes	Active	Responsive

The premium -22.29% below on SI (Scheduled item) & -15% below on NSI offered by M/S MID Khatriak Khatriak Contractor on the estimated cost of Rs.14,0653 (Million), which comes to Rs.11,4104 (Eleven point four one zero four Million), being the lowest & responsive is recommended by the committee for favour of approval please.


 Superintendent
 Murdhan Irrigation Circle
 Murdhan (Member)


 Divisional Accounts Officer
 Murdhan Irrigation Division
 Murdhan (Member)


 Circle Head Draftsman
 Murdhan Irrigation Circle
 Murdhan (Member)


 Sub Divisional Officer
 Drainage Irrigation Sub Division,
 Murdhan (Member)


 Executive Engineer
 Irrigation Division
 Murdhan (Procuring Officer)


 Head Clerk
 Murdhan Irrigation
 Murdhan (Secretary)

Approved and recommended


 Superintending Engineer
 Murdhan Irrigation Circle
 Murdhan

4	M/S S&K Construction	--	--	-15	-15	15.8457	430000	01630638	No	--	Non responsive
7	M/S Mechanical Akrul Bani Bani Khan	19304C3	62	-15	-15	15.8457	373000	00376727	Yes	Active	Responsive
8	M/S Bhandu Works	331C/A	62	-15	-15	15.8457	430000	13916839	Yes	Active	Responsive
9	M/S Extreme Steel	16605C4	1037	-15	-15	15.8457	430000	01630648	Yes	Active	Responsive
10	M/S Fasal Padam & Co.	20504C4	218	-15	-15	15.8457	430000	01574896	Yes	Active	Responsive
11	M/S Shashi Engineering Co.	18400C3	270	-15	-15	15.8457	430000	4019770	Yes	Active	Responsive
12	Ordem Ash	--	--	-0.10	-0.10	18.6234			No	--	Non responsive
13	M/S Super Global Wahner	74973C6	1039	+4	+4	19.3877	430000	5783	Yes	Active	Responsive

The provisions **26.50 % below** on SI (Scheduled item) & **30.50% below** on NSI offered by M/S Sanku Enterprises on the estimated cost of **Rs.18.6420** (Million), which comes to **Rs.11.8770** (If seven point eight three seven seven Million), being the lowest & responsive is recommended by the committee for favour of approval please

[Signature]
 Member Irrigation Division
 Member (Member)

[Signature]
 Member Irrigation Division
 Member (Member)

[Signature]
 Member Irrigation Circle
 Member (Member)

[Signature]
 Sub Divisional Officer
 Member Irrigation Sub-Division
 Member (Member)

[Signature]
 Irrigation Division
 Member (Procuring Officer)

Approved as recommended

[Signature]
 Member Irrigation Division
 Member (Member)

[Signature]

*Supervising Engineer
 Member Irrigation Circle
 Member*

BID EVALUATION REPORT**DATED 10/01/2022****Name of work:**

210551-District Development Plan for Mardan Division **Sub Work:** Improvement of Lower Swat Canal RD: 90000 to RD: 115000 alongwith drainage culverts and rehabilitation of drainage system in Takht Bhai.

1. The procurement committee meeting was held on 15/02/2022 for vetting of NIT and Bidding documents copy of minutes issued vide Superintending Engineer, Mardan Irrigation Circle Mardan letter No.551/2-A (procurement) dated:16/02/2022.

2. The work having estimated cost of Rs. 18.6420 (M) was put to E-Tender after vide publicity through Director Information Khyber Pakhtunkhwa Peshawar. The NIT was published in Daily "Anj" dated 21/02/2022 and also up-loaded on the KPPRA & Irrigation websites.

3. On the fixed date i.e. 09/03/2022 and time 12.00 hours 13 bids through E-Bidding system were received as per schedule given in the NIT conditions. Electronic tenders were opened on 09/03/ 2022 at 12.30 PM in the presence of the Procurement Committee members & Contractors.

4. The bids offered by the contractors through E-Bidding system in respect of the above mentioned work have estimated cost of Rs: 18.6420 Million were accordingly evaluated by the Committee. The detail of evaluation is as under:-

Sl No	Name of Contractor/ Firm	PEC No./ Category	Enlistment # with works Debit:	Contractor Premium		Bid Cost (Rs (M))	CDR Amount (Rs)	CDR # & Bank	KPPRA (Yes/ No)	NTS Status	Remarks
				SI Rate %	NSI Rate %						
1	M/S Sundeer Enterprises	16550/C4	1045	-36.50	-36.50	11.8377	430000+ 467000+ 3542000	459522,459538,459542 (Habib Metropolitan)	Yes	Active	Responsive
2	M/S Subair Khan Builders (private) limited	331/CA	62	-26	-26	13.7951	390000+300000	01262132,01262167 (HBL)	Yes	Active	Responsive
3	M/S Fazzal Khaliq & Co	9813/C4	541	-21.10	-21.10	14.7085	430000+1189500	01574900,01573512 (BOK)	Yes	Active	Responsive
4	Maharawal Amir Kabirwal	12412/C4	118	-16.10	-16.10	15.6406	322480,205000	01512617,01512627	Yes	Active	Responsive
5	M/S M.D Khawwal Khawwal	18280/C5	--	-15	-15	15.8457	430000	01630651	Yes	Active	Responsive

BID EVALUATION REPORT

DATED 09/03/2022

Name of work: (PWS) District Development Plan for Mardan District (Construction of PPRW for the protection of built-up area near Bagh Koroma Nali Par District Mardan Sub

work:-Construction of Flood Protection Works for the protection of built-up area near Bagh Koroma Nali Par District Mardan (Reach-1)

1. The procurement committee meeting was held **06/11/2022** for setting of NIT and Bidding documents copy of minutes issued vide Superintending Engineer, Mardan Inspection Circle Mardan letter No. 351/2-A (procurement) dated 16/02/2022.

2. The work having estimated cost of **Rs. 18,1546 (M)** was put to E-Tender after wide publicity through Director Information Khyber Pakhtunkhwa Peshawar. The NIT was published in Daily "**Aaj News**" dated **21/02/2022** and also up-loaded on the KPPRA & Irrigation websites.

3. On the fixed date **16/03/2022** and time 12:00 hours 08 bids through E-Bidding system were received as per schedule given in the NIT conditions. Electronic tenders were opened on **06/03/2022** at 12:30 PM in the presence of the Procurement Committee members and contractors.

4. The bids offered by the contractors through E-Bidding system in respect of the above mentioned work have estimated cost of **Rs: 18,1546** Million were accordingly evaluated by the Committee. The detail of evaluation is as under:-


Sl No	Name of Contractor Firm	PEC No./ Category	Estimate # with works Deptt.	Contractor Provision		Bid Cost (Rs) (M)	CDR Amount (Rs)	CDR # & Bank	KPPRA (Yes/No)	NTS Status	Remarks
				SI Rate %	SSI Rate %						
1	M/S Kinnair Dugal	16695/C4	1037	-23.23	-23.23	13.9372	403100+ 1510000	01630649 dt 3.3.2022 & 01630702 dt 8.3.2022	Yes	Active	Responsive
2	M/S Farid Khandaj & Co	9813/C4	541	-20.10	-20.10	14.5054	403100+ 925910	01574901 dt 4.3.2022 & 01573513 dt 8.3.2000	Yes	Active	Responsive
3	Mohammad Asim Kinnair	12412/C4	118	-18.50	-18.50	14.7959	382100+ 635500	01512618 dt 4.3.2000 & 01512628 dt 9.3.2022	Yes	Active	Responsive
4	M/S M/D Khawaja Khawaja	12381/C3	186	-15	-15	15.4313	403100	01630652 dt 3.3.2022	Yes	Active	Responsive
5	M/S SDA, Construction		-	-15	-15	15.4313	430100	01630639 dt 2.3.2022	No	-	Not responsive

6	M/S Faizal Rahim & Co	2654/4	218	-15	-15	15,4313	403100	01574897 dt 2.3.2022	Yes	Active	Responsive
7	Gadisar Ah	.	.	-15	-15	15,4313			No	.	Non responsive
8	M/S Muhammad Latif	.	.	-3	-3	17,6099	403100	06872510 dt 4.3.2022	No	.	Non responsive

The premium -23.23 % below on SI (Scheduled item) & -23.23% below on NSI offered by M/S Kiramat Shah Contractor on the estimated cost of Rs.18,1546 (Million), which comes to **Rs.13,9372** (Thirteen point nine three seven two Million), being the lowest & responsive is recommended by the committee for favour of approval please.


 Superintendent
 Mardan Irrigation Circle
 Mardan (Member)


 Divisional Accounts Officer
 Mardan Irrigation Division
 Mardan (Member)


 Circle Head Draftsman
 Mardan Irrigation Circle
 Mardan (Member)


 Sub Divisional Officer
 Drainage Irrigation Sub Division
 Mardan (Member)


 Executive Engineer
 Irrigation Division
 Mardan (Procuring Officer)


 Head Clerk
 Mardan Irrigation
 Mardan (Secretary)

Approved as recommended


 Superintending Engineer
 Mardan Irrigation Circle
 Mardan

BID EVALUATION REPORT**DATED 09/03/2022****Name of work:**

1167/ 210551 District Development Plan for Mardan District (Construction of FPW for the protection of built-up area near Bagh Korooni Nali Par District Mardan Sub work:-Construction of Flood Protection Works for the protection of built-up area near Bagh Korooni Nali Par District Mardan (Reach-2)
The procurement committee meeting was held on 15/02/2022 for vetting of NIT and Bidding documents copy of minutes issued vide Superintending Engineer, Mardan Irrigation Circle Mardan letter No.551/2-A (procurement) dated:16/02/2022.

2 The work having estimated cost of **Rs. 14,6653 (M)** was put to E-Tender after wide publicity through Director Information Khyber Pakhtunkhwa Peshawar. The NIT was published in Daily "Aaj Newspaper" dated **21/02/2022** and also up-loaded on the KPPRA & Irrigation websites.

3 On the fixed date i.e. **09/03/2022** and time **12.00** hours 11 bids through E-Bidding system were received as per schedule given in the NIT conditions. Electronic tenders were opened on 09/03/2022 at 12.30 PM in the presence of the Procurement Committee members and contractors.

4 The bids offered by the contractors through E-Bidding system in respect of the above mentioned work have estimated cost of **Rs: 14,6653** Million were accordingly evaluated by the Committee. The detail of evaluation is as under:-

Sl No	Name of Contractor/ Firm	PEC No./ Category	Enlistment # with works Deptt:	Contractor Premium		Bid Cost (Rs (M))	CDR Amount (Rs)	CDR # & Bank	KPPRA (Yes/ No)	NTS Status	Remarks
				SI Rate %	NSI Rate %						
1	M/S MLD Khannak Khannak	18280/C5	186	-22.20	-15	11.4104	333300+ 1056000	01630553,01630704 (BOK)	Yes	Active	Responsive
2	M/S Fazal Khaliq & Co	9813/C4	541	-20.50	-20.50	11.6589	333300+ 806600	01574904,01573514 (BOK)	Yes	Active	Responsive
3	Muhammad Amir Karooni	12412/C4	118	-20	-20	11.7322	293820+ 586700	01512619,01512629 (BOK)	Yes	Active	Responsive
4	M/S Siam Engineering Co	18400/C5	270	-16.65	-18	12.2234	335000	01583744 (BOK)	Yes	Active	Non responsive due to non-availability of Addl CDR
5	M/S SAK (Construction)	-	-	-15	-15	12.4655	333300	01630640 (BOK)	No	-	Non responsive



OFFICE OF THE SUPERINTENDING ENGINEER
MARDAN IRRIGATION CIRCLE MARDAN
PHONE NO. 0937-9230194
mardanirrigationcircle@gmail.com



No 877 /2-A(Mardan),
To

Dated Mardan the 22 /03/2022

The Executive Engineer
Mardan Irrigation Division
Mardan

Subject: **APPROVAL OF TENDERS**

Reference - Your office letter No.563/55-M, dated 17.03.2022

As evaluated and recommended by the procurement committee, approval to the lowest evaluated responsive bid in respect of the following works with details as noted against each is hereby accorded in term of S.No.11 of the 4th Schedule, Special Powers to certain Department of Khyber Pakhtunkhwa Delegation of Power under the Financial Rules and Powers of Re-appropriation Rules, 2018. The work shall be commenced after fulfillment of all the codal formalities and availability of funds as per standing rules. Moreover the Challan of call deposit & Additional security shall be produced to Circle office for record. The below premium shall not be utilized without approval of the competent authority.

The tender documents as received are returned herewith (in original) for further necessary action and office record, please

S #	Name of work	Name of Contractor	E/Cost (in Million)	Bid Cost
A-	210551- District Development Plan for Mardan Division.			
1-	Improvement of Lower Swat Canal RD: 90+000 to RD: 115+000 alongwith drainage culverts and rehabilitation of drainage system in Takht Bhai.	M/S Sunlit Enterprises, Govt Contractor	18.6420	11.3877
B-	Construction of Flood protection works for the protection of built-up area near Bagh Koroona Nali Par District Mardan			
2-	Sub work - Construction of Flood protection works for the protection of built-up area near Bagh Koroona Nali Par Mardan (Reach-1)	M/S Kiramat Shah, Govt Contractor	18.1546	13.9372
3-	Sub work - Construction of Flood protection works for the protection of built-up area near Bagh Koroona Nali Par Mardan (Reach-2)	M/S MD Khattak Khattak, Govt Contractor	14.6653	11.4104

Enclosure:

03-Nos Tender Documents (In original)

H.c./R.c

W
A.E.W.
S

Copy to case 2-A(Procurement)


SUPERINTENDING ENGINEER