

**EVALUATION OF TENDERS**

**Work:** "ADP #2245(200227) Construction & Improvement of Flood Protection Works and Civil Irrigation Channels In Tehsil Bahrin, District Swat.

**Sub Work:** Construction/Improvement of Gurnai Civil Channel Tehsil Behrain, District, Swat

**Chief:** 1. The Scheme was administratively approved for 1st Revised cost of **Rs.305.00(Million)** in the PDWP meeting held on **29-12-2021** under the chairmanship of Additional Secretary KPK in committee room of P&D Department Peshawar.

2. The work with an Estimated Cost of **Rs. 34.41 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.661/2022** and was also uploaded through Irrigation Department Website.

3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **23-02-2022**.

4. **06 No's** Contractors participated in the E-Bidding process.

**W-14**


5- Comparative Statement Showing rates offered by the various Contractors


S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Nadar Shah	17.26% Below	17.26 Below	Non-Responsive
2	M/S Muzammil Shah	03.00% Below	03.00% Below	Responsive
3	M/S Muhammad Tahir Oghi	0.30% Below	0.30% Below	Responsive
4	M/S Noor Khan	01.00% Above	01.00% Above	Responsive
5	M/S Izhar Ullah	04.00% Above	06.00% Below	Responsive
6	M/S Muhammad Tahir Khan	10.00% Above	10.00% Above	Responsive


6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate.


S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ of the Engineer Cost	
				(Rs.)	(Rs.)	
1	M/S Nadar Shah	34410000	28470800	0.00	0.00	0.00
2	M/S Muzammil Shah	34410000	33377700	1000000.00	0.00	1000000.00
3	M/S Muhammad Tahir Oghi	34410000	34306800	729000.00	0.00	729000.00
4	M/S Noor Khan	34410000	34754800	729000.00	0.00	729000.00
5	M/S Izhar Ullah	34410000	35796400	729000.00	0.00	729000.00
6	M/S Muhammad Tahir Khan	34410000	37851000	688200.00	0.00	688200.00


As per Notification issued by Planning & Development Department Khyber Pakhtunkhwa No. Chief Information P&D 003-02/2022/01 dated 03-01-2022 that "All the interested Eligible Bidders shall deposit their CDR in the name of Procurement entity 05 days prior to the closing date of bid submission. The Procurement entity shall ensure that the bids of only those Bidders be opened who CDR deposit has been credited to their official account before of opening of Bid/s. As per Comparative Statement Mr. Nadar Shah Govt Contractor has been the 1st lowest, but he submitted his CDR on 23-02-2022 on the closing date of a Bid tender which is the clear violation of the above mentioned notification so therefore he stood as Non Responsive, therefore the 2<sup>nd</sup> lowest bidder offered by M/S Muzamil Shah Govt Contractor @ 03.00% Below on Schedule Item & 03.00% Below on non-Schedule item amounting to Rs.33,377,700/- being the lowest, is recommended by the committee for approval by the competent authority.

  
Supervisor Engineer  
Swat Irrigation Circle Gullkada 7  
(Chairman)


  
Executive Engineer  
Swat Irrigation Division-II  
Matta


  
Divisional Accounts Officer  
Swat Irrigation Division-II  
Matta


  
Technical Officer O/O  
Chief Engineer (North) (Member)  
(Member)

  
Accounts Officer O/O  
Chief Engineer (North)  
(Member)


  
Head Clerk  
Swat Irrigation Division-II  
Matta

  
Executive Engineer  
Mechanical Irrigation Division  
(Technical Member)

  
Superintendent  
Swat Irrigation Circle Swat 2.

  
Divisional Head Draftsman  
Swat Irrigation Division-II  
Matta

Recommended for approval please.

  
Superintendent  
Swat Irrigation Circle  
Swat.