



Name of Work: **ADP No.1138 (220669) District Development Plan for Swat.**

Sub Work: **Construction of Small Irrigation Schemes and Ponds in Tehsil Matta District Swat.**

- 1 The Sub PC-1 of the instant sub work was approved by the DDC forum during its meeting held on **12-11-2022** for a cost of **Rs.399.80 million**.
- 2 The work with an Estimated Cost of **Rs.41.78 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.7112/22** dated 22-12-2022 and was also uploaded through Irrigation Department Website.
- 3 As per scheduled mentioned in the N.I.T conditions tenders were received and opened on **12-01-2023**
- 4 Total 24 No's Contractors/Firms quoted their bid rates online, however among 24 Nos. only **13 No.** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 5 Comparative Statement Showing rates offered by the various Contractors is as under:

5

Comparative Statement Showing

Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S Nadar Shah	13.10%	Below	13.10%	Below	Responsive
2	M/S Zahid Khattak & Sons	10.00%	Below	10.00%	Below	Non-Responsive
3	M/S Muhammad Hasnain Construction Company	10.00%	Below	10.00%	Below	Responsive
4	M/S Mohammad Tahir Khan	10.00%	Below	10.00%	Below	Responsive
5	M/S Hamid Jan & Brothers	10.00%	Below	10.00%	Below	Non-Responsive
6	M/S Crown Construction & Engineering Company	10.00%	Below	10.00%	Below	Responsive
7	M/S SJK Construction	10.00%	Below	10.00%	Below	Responsive
8	M/S M. Saleem Construction Company	10.00%	Below	10.00%	Below	Non-Responsive
9	M/S Ejaz Ahmad & Brothers	10.00%	Below	10.00%	Below	Responsive
10	M/S Raz Ali Khan & Co	10.00%	Below	10.00%	Below	Non-Responsive
11	M/S Kiramat Shah	10.00%	Below	10.00%	Below	Responsive
12	M/S Sultan & Co	10.00%	Below	10.00%	Below	Responsive
13	M/S M.D.Khattak Khattak	10.00%	Below	10.00%	Below	Responsive
14	M/s Haji Saraj	10.00%	Below	10.00%	Below	Non-Responsive
15	M/S Fayaz Khan	10.00%	Below	10.00%	Below	Non-Responsive
16	M/S Sajid Group Of Engineering Services	10.00%	Below	10.00%	Below	Non-Responsive
17	M/S Mujib Construction	10.00%	Below	10.00%	Below	Responsive
18	M/S Four Star Constructor	10.00%	Below	10.00%	Below	Non-Responsive




19	M/S Talash Construction Company	10.00%	Below	10.00%	Below	Non-Responsive
20	M/s Inayat Ullah Khan Rokhan	10.00%	Below	10.00%	Below	Responsive
21	M/S Swat Construction Co	10.00%	Below	10.00%	Below	Responsive
22	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Non-Responsive
23	M/S Jehan Zeb	6.31%	Below	6.31%	Below	Responsive
24	M/S J&B (Javed & Brothers)	9.00%	Above	9.00%	Above	Non-Responsive


6 Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.

Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S Nadar Shah	41780000	36306800	870000	3852660	4722660.00
2	M/S Zahid Khattak & Sons	41780000	37602000	0	0.00	0.00
3	M/S Muhammad Hasnain Construction Company	41780000	37602000	836000	0.00	836000.00
4	M/S Mohammad Tahir Khan	41780000	37602000	835000	0.00	835000.00
5	M/S Hamid Jan & Brothers	41780000	37602000	0	0.00	0.00
6	M/S Crown Construction & Engineering Company	41780000	37602000	880000	0.00	880000.00
7	M/S SJK Construction	41780000	37602000	836000	0.00	836000.00
8	M/S M. Saleem Construction Company	41780000	37602000	0	0.00	0.00
9	M/S Ejaz Ahmad & Brothers	41780000	37602000	836000	0.00	836000.00
10	M/S Raz Ali Khan & Co	41780000	37602000	0	0.00	0.00
11	M/S Kiramat Shah	41780000	37602000	835600	0.00	835600.00
12	M/S Sultan & Co	41780000	37602000	835600	0.00	835600.00
13	M/S M.D.Khattak Khattak	41780000	37602000	835600	0.00	835600.00
14	M/s Haji Saraj	41780000	37602000	0	0.00	0.00
15	M/S Fayaz Khan	41780000	37602000	0	0.00	0.00
16	M/S Sajid Group Of Engineering Services	41780000	37602000	0	0.00	0.00
17	M/S Mujib Construction	41780000	37602000	835600	0.00	835600.00
18	M/S Four Star Constructor	41780000	37602000	0	0.00	0.00
19	M/S Talash Construction Company	41780000	37602000	0	0.00	0.00
20	M/s Inayat Ullah Khan Rokhan	41780000	37602000	850000	0.00	850000.00
21	M/S Swat Construction Co	41780000	37602000	850000	0.00	850000.00


22	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	41780000	37602000	0	0.00	0.00
23	M/S Jehan Zeb	41780000	39143700	848000	0.00	848000.00
24	M/S J&B (Javed & Brothers)	41780000	45540200	0	0.00	0.00


- 7 The Lowest evaluated & responsive bid offered by M/S Nadar Shah Govt. Contractor @13.10% below on Schedule Items as well as on Non-Schedule Items, amounting to **Rs.36306800/- (Thirty Six Million, Three Hundred Six Thousand & Eight Hundred only)** against the Engineer Estimated Cost **Rs.41780000/-** is hereby recommended by the committee for approval of the Competent Authority.

  
**Superintending Engineer**  
 Swat Irrigation Circle Swat  
 (Chairman)


  
**Executive Engineer**  
 Swat Irrigation Division-II  
 (Secretary)

  
**Deputy Director Planning**  
 O/O Chief Engineer(North)  
 (Technical Member)

  
**Accounts Office**  
 O/O Chief Engineer (North)  
 (Member)

  
**Chief Draftsman**  
 O/O Chief Engineer (North)  
 (Member)

*Approved as recommended by  
 you and Procurement Committee.*

  
**Chief Engineer (N)**  
 Irrigation Dept. Peshawar  
 02/03



**O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA**

Telephone No. 0946-791221

Email: xenirrimatta@gmail.com

Name of Work: **ADP No.1138 (220669) District Development Plan for Swat.**Sub Work: **Construction of Lift Irrigation Scheme at the outfall of Shamizai Irrigation Scheme District Swat (Civil Work)**

- 1 The Sub PC-1 of the instant sub work was approved by the DDC forum during its meeting held on **12-11-2022** for a cost of **Rs.399.80 million**.
- 2 The work with an Estimated Cost of **Rs.28.95 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.7112/22** dated 22-12-2022 and was also uploaded through Irrigation Department Website.
- 3 As per scheduled mentioned in the N.I.T conditions tenders were received and opened on **12-01-2023**
- 4 Total 17 No's Contractors/Firms quoted their bid rates online, however among 17 Nos. only **07 No.** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 5 Comparative Statement Showing rates offered by the various Contractors is as under:

Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S Nadar Shah	11.10%	Below	11.10%	Below	Responsive
2	M/S AZK	10.00%	Below	10.00%	Below	Non-Responsive
3	M/S Zahid Khattak & Sons	10.00%	Below	10.00%	Below	Non-Responsive
4	M/S Hamid Jan & Brothers	10.00%	Below	10.00%	Below	Non-Responsive
5	M/S M. Saleem Construction Company	10.00%	Below	10.00%	Below	Non-Responsive
6	M/S Kiramat Shah	10.00%	Below	10.00%	Below	Responsive
7	M/s Haji Saraj	10.00%	Below	10.00%	Below	Non-Responsive
8	M/S Crown Construction & Engineering Company	10.00%	Below	10.00%	Below	Responsive
9	M/S Fayaz Khan	10.00%	Below	10.00%	Below	Non-Responsive
10	M/S Muhammad Rahim	10.00%	Below	10.00%	Below	Non-Responsive
11	M/S Swat Construction Co	10.00%	Below	10.00%	Below	Responsive
12	M/S Al-Kareem Builders	10.00%	Below	10.00%	Below	Responsive
13	M/S Mujib Construction	10.00%	Below	10.00%	Below	Responsive
14	M/S Taif Construction Co	10.00%	Below	10.00%	Below	Non-Responsive
15	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Non-Responsive
16	M/S Raz Ali Khan & Co	10.00%	Above	10.00%	Above	Non-Responsive
17	M/S M.D.Khattak Khattak	10.00%	Above	10.00%	Above	Responsive



Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.

Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S Nadar Shah	28950000	25736600	600000	2490000.0	3090000.00
2	M/S AZK	28950000	26055000	0	0.00	0.00
3	M/S Zahid Khattak & Sons	28950000	26055000	0	0.00	0.00
4	M/S Hamid Jan & Brothers	28950000	26055000	0	0.00	0.00
5	M/S M. Saleem Construction Company	28950000	26055000	0	0.00	0.00
6	M/S Kirammat Shah	28950000	26055000	580000	0.00	580000.00
7	M/s Haji Saraj	28950000	26055000	0	0.00	0.00
8	M/S Crown Construction & Engineering Company	28950000	26055000	1196000	0.00	1196000.00
9	M/S Fayaz Khan	28950000	26055000	0	0.00	0.00
10	M/S Muhammad Rahim	28950000	26055000	0	0.00	0.00
11	M/S Swat Construction Co	28950000	26055000	580000	0.00	580000.00
12	M/S Al-Kareem Builders	28950000	26055000	579000	0.00	579000.00
13	M/S Mujib Construction	28950000	26055000	579000	0.00	579000.00
14	M/S Taif Construction Co	28950000	26055000	0	0.00	0.00
15	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	28950000	26055000	0	0.00	0.00
16	M/S Raz Ali Khan & Co	28950000	31845000	0	0.00	0.00
17	M/S M.D.Khattak Khattak	28950000	31845000	579000	0.00	579000.00

- 7 The Lowest evaluated & responsive bid offered by **M/S Nadar Shah** Govt. Contractor @**11.10% below** on Schedule Items as well as on Non-Schedule Items, amounting to **Rs.25736600/- (Twenty Five Million, Seven Hundred Thirty Six Thousand & Six Hundred only)** against the Engineer Estimated Cost **Rs.28950000/-** is hereby recommended by the committee for approval of the Competent Authority.

*Approval as recommended by  
You and Procurement Committee*

**Superintending Engineer**  
Swat Irrigation Circle Swat  
(Chairman)

**Chief Engineer (N)**  
Irrigation Deptt. Peshawar

**Executive Engineer**  
Swat Irrigation Division-II  
(Secretary)

**Deputy Director Planning**  
O/O Chief Engineer(North)  
(Technical Member)

**Accounts Office**  
O/O Chief Engineer (North)  
(Member)

**Chief Draftsman**  
O/O Chief Engineer (North)  
(Member)





**O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA**

Telephone No.0946-791221

Email: xenirrimatta@gmail.com

Name of Work: **2233 (220657) Flood management of Swat river and its tributaries in Tehsil Behrain District Swat.**

Sub Work: **Construction of Flood Protection Works along Swat River and its tributaries at Village Saatal, Shahgram, Terat & Adjoining areas District Swat**

- 1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.200 (Million)** in the DDWP meeting held on **01-12-2022** under the Chairmanship of Secretary Irrigation in the Committee Room of
- 2 The work with an Estimated Cost of **Rs.46.263 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.143/23 dated 11-01-2023** and was also uploaded through Irrigation Department Website.
- 3 As per scheduled mentioned in the N.I.T conditions tenders were received and opened on **02-02-2023**.
- 4 Total **44 No's** Contractors/Firms quoted their bid rates online, however among **44 Nos.** only **21 No.** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 5 Comparative Statement Showing rates offered by the various Contractors is as under:

Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
		20.00%	Below	20.00%	Below	Responsive
1	Jamshid Bacha	20.00%	Below	20.00%	Below	Responsive
2	M/S Lutaf Ali & Contractor	20.00%	Below	20.00%	Below	Responsive
3	M/S Taif Construction Co	20.00%	Below	20.00%	Below	Responsive
4	M/S Rehman Construction & Company Saidu	20.00%	Below	20.00%	Below	Responsive
5	M/S Sajid Group Of Engineering Services	10.00%	Below	10.00%	Below	Non-Responsive
6	M/S Mohammad Tahir Khan	10.00%	Below	10.00%	Below	Responsive
7	M/S Zahid Khattak & Sons	10.00%	Below	10.00%	Below	Non-Responsive
8	M/S J&B (Javed & Brothers)	10.00%	Below	10.00%	Below	Non-Responsive
9	M/S M.D.Khattak Khattak	10.00%	Below	10.00%	Below	Non-Responsive
10	M/S KKJ (Pvt) Ltd:	10.00%	Below	10.00%	Below	Responsive
11	M/S Ejaz Ahmad & Brothers	10.00%	Below	10.00%	Below	Non-Responsive
12	M/S Noor Khan	10.00%	Below	10.00%	Below	Responsive
13	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Responsive
14	M/S Samar Engineering Services PVT LTD	10.00%	Below	10.00%	Below	Non-Responsive
15	M/S M.M Construction Builders	10.00%	Below	10.00%	Below	Responsive
16	M/S Muhstaq Ahmad Kokarai	10.00%	Below	10.00%	Below	Responsive
17	M/S Muhammad Rahim	10.00%	Below	10.00%	Below	Non-Responsive
18	M/S Mujib Construction	10.00%	Below	10.00%	Below	Responsive
19	M/S Nizamud Din	10.00%	Below	10.00%	Below	Responsive
20	M/S Fakhr E Alam	10.00%	Below	10.00%	Below	Responsive
21	M/S Al-Kareem Builders	10.00%	Below	10.00%	Below	Non-Responsive
22	M/S Habib Ullah Odigram & Sons	10.00%	Below	10.00%	Below	Responsive
23	M/S Saifullah Umarkhail Construction Co	10.00%	Below	10.00%	Below	Responsive



24	M/S M. Saleem Construction Company	10.00%	Below	10.00%	Below	Responsive
25	M/S Mingora Construction Company	10.00%	Below	10.00%	Below	Responsive
26	M/S Ali Traders Mingora	10.00%	Below	10.00%	Below	Responsive
27	M/S Emerging Technologies Engineering Solutions	10.00%	Below	10.00%	Below	Non-Responsive
28	M/S New Shah Construction Company	10.00%	Below	10.00%	Below	Non-Responsive
29	AL HAJ ABDUL MALIK & SONS	10.00%	Below	10.00%	Below	Responsive
30	M/S Zahid Abbas Trading Co	10.00%	Below	10.00%	Below	Responsive
31	M/S Najeebullah & Brothers	10.00%	Below	10.00%	Below	Non-Responsive
32	M/S Hasnain Khan Construction Company (SMC-Privite) Limited	10.00%	Below	10.00%	Below	Non-Responsive
33	M/S Al Farooq Construction Co	10.00%	Below	10.00%	Below	Non-Responsive
34	M/S Mehboob Khan Wazir	10.00%	Below	10.00%	Below	Non-Responsive
35	Rehmat Shoaib Cont:	10.00%	Below	10.00%	Below	Non-Responsive
36	M/s MUHAMMAD ZAHIR & BROTHERS	10.00%	Below	10.00%	Below	Non-Responsive
37	M/S HAIDER ALI & SONS CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Non-Responsive
38	M/S Crown Construction & Engineering Company	3.33%	Below	3.33%	Below	Responsive
39	M/S HAJI IBRAHIM JAN & SONS	2.00%	Below	2.00%	Below	Non-Responsive
40	M/S Work King Construction Company	1.00%	Below	1.00%	Below	Non-Responsive
41	M/S Talash Construction Company	0.01%	Below	0.01%	Below	Non-Responsive
42	M/S Muhammad Nabi Talash	3.00%	Above	3.00%	Above	Non-Responsive
43	M/S Muhammad Hasnain Construction Company	5.00%	Above	5.00%	Above	Non-Responsive
44	M/S Mohammad Israr & Sons	10.00%	Above	10.00%	Above	Non-Responsive

6

Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.

Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	Jamshid Bacha	46263000	37010400	927000	3705000	4632000.00
2	M/S Lutaf Ali & Contractor	46263000	37010400	926000	3705000	4631000.00
3	M/S Taif Construction Co	46263000	37010400	985500	3725000	4710500.00
4	M/S Rehman Construction & Company Saidu	46263000	37010400	965260	3699440	4664700.00
5	M/S Sajid Group Of Engineering Services	46263000	41636700	0	0.00	0.00
6	M/S Mohammad Tahir Khan	46263000	41636700	930000	0.00	930000.00
7	M/S Zahid Khattak & Sons	46263000	41636700	0	0.00	0.00
8	M/S J&B (Javed & Brothers)	46263000	41636700	0	0.00	0.00
9	M/S M.D.Khattak Khattak	46263000	41636700	0	0.00	0.00
10	M/S KKJ (Pvt) Ltd;	46263000	41636700	925500	0.00	925500.00





1	M/S Ejaz Ahmad & Brothers	46263000	41636700	0	0.00	0.00
12	M/S Noor Khan	46263000	41636700	925260	0.00	925260.00
13	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	46263000	41636700	968000	0.00	968000.00
14	M/S Samar Engineering Services PVT LTD	46263000	41636700	0	0.00	0.00
15	M/S M.M Construction Builders	46263000	41636700	926000	0.00	926000.00
16	M/S Muhstaq Ahmad Kokarai	46263000	41636700	1000000	0.00	1000000.00
17	M/S Muhammad Rahim	46263000	41636700	0	0.00	0.00
18	M/S Mujib Construction	46263000	41636700	925260	0.00	925260.00
19	M/S Nizamud Din	46263000	41636700	930000	0.00	930000.00
20	M/S Fakhr E Alam	46263000	41636700	975000	0.00	975000.00
21	M/S Al-Kareem Builders	46263000	41636700	0	0.00	0.00
22	M/S Habib Ullah Odigram & Sons	46263000	41636700	925260	0.00	925260.00
23	M/S Saifullah Umakhail Construction Co	46263000	41636700	939900	0.00	939900.00
24	M/S M. Saleem Construction Company	46263000	41636700	965260	0.00	965260.00
25	M/S Mingora Construction Company	46263000	41636700	966000	0.00	966000.00
26	M/S Ali Traders Mingora	46263000	41636700	925300	0.00	925300.00
27	M/S Emerging Technologies Engineering Solutions	46263000	41636700	0	0.00	0.00
28	M/S New Shah Construction Company	46263000	41636700	0	0.00	0.00
29	AL HAJ ABDUL MALIK & SONS	46263000	41636700	965260	0.00	965260.00
30	M/S Zahid Abbas Trading Co	46263000	41636700	969310	0.00	969310.00
31	M/S Najeebullah & Brothers	46263000	41636700	0	0.00	0.00
32	M/S Hasnain Khan Construction Company (SMC- Privte) Limited	46263000	41636700	0	0.00	0.00
33	M/S Al Farooq Construction Co	46263000	41636700	0	0.00	0.00
34	M/S Mehboob Khan Wazir	46263000	41636700	0	0.00	0.00
35	Rehmat Shoaib Cont:	46263000	41636700	0	0.00	0.00
36	M/s MUHAMMAD ZAHIR & BROTHERS	46263000	41636700	0	0.00	0.00
37	M/S HAIDER ALI & SONS CONSTRUCTION COMPANY	46263000	41636700	0	0.00	0.00
38	M/S Crown Construction & Engineering Company	46263000	44722400	965260	0.00	965260.00
39	M/S HAJI IBRAHIM JAN & SONS	46263000	45337700	0	0.00	0.00
40	M/S Work King Construction Company	46263000	45800400	0	0.00	0.00
41	M/S Talash Construction Company	46263000	46258400	0	0.00	0.00
42	M/S Muhammad Nabi Talash	46263000	47650900	0	0.00	0.00
43	M/S Muhammad Hasnain Construction Company	46263000	48576200	0	0.00	0.00
44	M/S Mohammad Israr & Sons	46263000	50889300	0	0.00	0.00




Among 21 No. responsive bidders 04 No. bidders offered equal and lowest bid i.e. @ 20% below on SI and NSI .


- 8 As per Terms and Conditions of SBD open draw among the equal lowest responsive bidders was held in the presence of contractors and procurement committee and won by **M/S Jamshid Bacha Govt. Contractor.**
- 9 The Bid offered by **M/S Jamshid Bacha Govt. Contractor** having bid cost **Rs.37010400/- (Thirty Seven Million, Ten Thousand & Four Hundred only) @ 20% below on SI & NSI** against the Engineer Estimated Cost of **Rs.46.263 million** being the lowest responsive bid and draw winner is recommended by the committee for approval of the competent authority.

  
**Superintending Engineer**  
Swat Irrigation Circle Swat  
(Chairman)


  
**Executive Engineer**  
Swat Irrigation Division-II  
(Secretary)

**Deputy Director Planning**  
O/O Chief Engineer(North)  
(Technical Member)

  
**Accounts Office**  
O/O Chief Engineer (North)  
(Member)

  
**Chief Draftsman**  
O/O Chief Engineer (North)  
(Member)

*Approved as recommended by  
You and Procurement Committee*

  
**Chief Engineer (N)**  
Irrigation Deptt. Peshawar





Name of Work: **2233 (220657) Flood management of Swat river and its tributaries in Tehsil Behrain District Swat.**

Sub Work: **Construction of Flood Protection Works along Swat River and its tributaries at Village Chail, Bashigram, Jarro, Miadam & Adjoining areas District Swat**

- 1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.200 (Million)** in the DDWP meeting held on **01-12-2022** under the Chairmanship of Secretary Irrigation in the Committee Room of
- 2 The work with an Estimated Cost of **Rs.48.332 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.143/23 dated 11-01-2023** and was also uploaded through Irrigation Department Website.
- 3 As per scheduled mentioned in the N.I.T conditions tenders were received and opened on **02-02-2023**
- 4 Total **46 No's** Contractors/Firms quoted their bid rates online, however among **46 Nos.** only **23 No.** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 5 Comparative Statement Showing rates offered by the various Contractors is as under:

Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	Jamshid Bacha	20.00%	Below	20.00%	Below	Responsive
2	M/S Lutaf Ali & Contractor	20.00%	Below	20.00%	Below	Responsive
3	M/S Nizamud Din	20.00%	Below	20.00%	Below	Responsive
4	M/S Taif Construction Co	20.00%	Below	20.00%	Below	Responsive
5	M/S Sajid Group Of Engineering Services	10.00%	Below	10.00%	Below	Non-Responsive
6	M/S Mohammad Tahir Khan	10.00%	Below	10.00%	Below	Responsive
7	M/S Zahid Khattak & Sons	10.00%	Below	10.00%	Below	Non-Responsive
8	M/S J&B (Javed & Brothers)	10.00%	Below	10.00%	Below	Non-Responsive
9	M/S M.D.Khattak Khattak	10.00%	Below	10.00%	Below	Non-Responsive
10	M/S KKJ (Pvt) Ltd:	10.00%	Below	10.00%	Below	Responsive
11	M/S Abdul Jabar Khan Construction Company (SMC-Private) Limited	10.00%	Below	10.00%	Below	Non-Responsive
12	M/S Ejaz Ahmad & Brothers	10.00%	Below	10.00%	Below	Non-Responsive
13	M/S Muqrrab Khel Construction Co	10.00%	Below	10.00%	Below	Responsive
14	M/S Muhstaq Ahmad Kokarai	10.00%	Below	10.00%	Below	Responsive
15	M/S Samar Engineering Services PVT LTD	10.00%	Below	10.00%	Below	Non-Responsive
16	M/S Muhammad Rahim	10.00%	Below	10.00%	Below	Responsive
17	M/S M.M Construction Builders	10.00%	Below	10.00%	Below	Responsive
18	M/S Mujib Construction	10.00%	Below	10.00%	Below	Responsive
19	M/S Al-Kareem Builders	10.00%	Below	10.00%	Below	Responsive
20	M/S Fakhir E Alam	10.00%	Below	10.00%	Below	Responsive
21	M/S Habib Ullah Odigram & Sons	10.00%	Below	10.00%	Below	Responsive
22	M/S Rehman Construction & Company Saidu	10.00%	Below	10.00%	Below	Responsive



23	M/S Crown Construction & Engineering Company	10.00%	Below	10.00%	Below	Responsive
24	M/S Saifullah Umakhail Construction Co	10.00%	Below	10.00%	Below	Responsive
25	M/S Mingora Construction Company	10.00%	Below	10.00%	Below	Responsive
26	M/S Ali Traders Mingora	10.00%	Below	10.00%	Below	Responsive
27	M/S Muhammad Naeem Kashif	10.00%	Below	10.00%	Below	Responsive
28	M/S Emerging Technologies Engineering Solutions	10.00%	Below	10.00%	Below	Non-Responsive
29	M/S Gul Faraz	10.00%	Below	10.00%	Below	Responsive
30	M/S New Shah Construction Company	10.00%	Below	10.00%	Below	Non-Responsive
31	M/S Najeebullah & Brothers	10.00%	Below	10.00%	Below	Non-Responsive
32	M/S Zahid Abbas Trading Co	10.00%	Below	10.00%	Below	Responsive
33	M/S Arshad ALi & Brothers	10.00%	Below	10.00%	Below	Non-Responsive
34	M/S Hasnain Khan Construction Company (SMC-Privite) Limited	10.00%	Below	10.00%	Below	Non-Responsive
35	M/S Al Farooq Construction Co	10.00%	Below	10.00%	Below	Non-Responsive
36	M/S Mehboob Khan Wazir	10.00%	Below	10.00%	Below	Non-Responsive
37	Rehmat Shoaib Cont:	10.00%	Below	10.00%	Below	Non-Responsive
38	M/s MUHAMMAD ZAHIR & BROTHERS	10.00%	Below	10.00%	Below	Non-Responsive
39	M/S HAIDER ALI & SONS CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Non-Responsive
40	M/S HAJI IBRAHIM JAN & SONS	2.00%	Below	2.00%	Below	Non-Responsive
41	M/S Work King Construction Company	1.00%	Below	1.00%	Below	Non-Responsive
42	M/S Talash Construction Company	0.01%	Below	0.01%	Below	Non-Responsive
43	M/S Noor Khan	1.00%	Above	1.00%	Above	Responsive
44	M/S Muhammad Nabi Talash	3.00%	Above	3.00%	Above	Non-Responsive
45	M/S Muhammad Hasnain Construction Company	5.00%	Above	5.00%	Above	Non-Responsive
46	M/S Mohammad Israr & Sons	10.00%	Above	10.00%	Above	Non-Responsive

6 Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.

Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	Jamshid Bacha	48332000	38665600	968000	3871000	4839000.00
2	M/S Lutf Ali & Contractor	48332000	38665600	967000	3870000	4837000.00
3	M/S Nizamud Din	48332000	38665600	968000	3867000	4835000.00
4	M/S Taif Construction Co	48332000	38665600	1007000	3870000	4877000.00
5	M/S Sajid Group Of Engineering Services	48332000	43498800	0	0.00	0.00
6	M/S Mohammad Tahir Khan	48332000	43498800	966000	0.00	966000.00
7	M/S Zahid Khattak & Sons	48332000	43498800	0	0.00	0.00
8	M/S J&B (Javed & Brothers)	48332000	43498800	0	0.00	0.00



9	M/S M.D.Khattak Khattak	48332000	43498800	0	0.00	0.00
10	M/S KKJ (Pvt) Ltd:	48332000	43498800	967000	0.00	967000.00
11	M/S Abdul Jabar Khan Construction Company (SMC-Private) Limited	48332000	43498800	0	0.00	0.00
12	M/S Ejaz Ahmad & Brothers	48332000	43498800	0	0.00	0.00
13	M/S Muqrrab Khel Construction Co	48332000	43498800	966640	0.00	966640.00
14	M/S Muhstaq Ahmad Kokarai	48332000	43498800	1000000	0.00	1000000.00
15	M/S Samar Engineering Services PVT LTD	48332000	43498800	0	0.00	0.00
16	M/S Muhammad Rahim	48332000	43498800	966700	0.00	966700.00
17	M/S M.M Construction Builders	48332000	43498800	967000	0.00	967000.00
18	M/S Mujib Construction	48332000	43498800	966940	0.00	966940.00
19	M/S Al-Kareem Builders	48332000	43498800	966640	0.00	966640.00
20	M/S Fakhr E Alam	48332000	43498800	1000000	0.00	1000000.00
21	M/S Habib Ullah Odigram & Sons	48332000	43498800	966640	0.00	966640.00
22	M/S Rehman Construction & Company Saidu	48332000	43498800	1006640	0.00	1006640.00
23	M/S Crown Construction & Engineering Company	48332000	43498800	1006640	0.00	1006640.00
24	M/S Saifullah Umarkhail Construction Co	48332000	43498800	981140	0.00	981140.00
25	M/S Mingora Construction Company	48332000	43498800	1040000	0.00	1040000.00
26	M/S Ali Traders Mingora	48332000	43498800	966700	0.00	966700.00
27	M/S Muhammad Naeem Kashif	48332000	43498800	1000000	0.00	1000000.00
28	M/S Emerging Technologies Engineering Solutions	48332000	43498800	0	0.00	0.00
29	M/S Gul Faraz	48332000	43498800	1006640	0.00	1006640.00
30	M/S New Shah Construction Company	48332000	43498800	0	0.00	0.00
31	M/S Najeebullah & Brothers	48332000	43498800	0	0.00	0.00
32	M/S Zahid Abbas Trading Co	48332000	43498800	1003490	0.00	1003490.00
33	M/S Arshad ALi & Brothers	48332000	43498800	0	0.00	0.00
34	M/S Hasnain Khan Construction Company (SMC-Private) Limited	48332000	43498800	0	0.00	0.00
35	M/S Al Farooq Construction Co	48332000	43498800	0	0.00	0.00
36	M/S Mehboob Khan Wazir	48332000	43498800	0	0.00	0.00
37	Rehmat Shoaib Cont:	48332000	43498800	0	0.00	0.00
38	M/s MUHAMMAD ZAHIR & BROTHERS	48332000	43498800	0	0.00	0.00
39	M/S HAIDER ALI & SONS CONSTRUCTION COMPANY	48332000	43498800	0	0.00	0.00
40	M/S HAJI IBRAHIM JAN & SONS	48332000	47365400	0	0.00	0.00
41	M/S Work King Construction Company	48332000	47848700	0	0.00	0.00




M/S Talash Construction Company	48332000	48327200	0	0.00	0.00
M/S Noor Khan	48332000	48815300	966640	0.00	966640.00
M/S Muhammad Nabi Talash	48332000	49782000	0	0.00	0.00
M/S Muhammad Hasnain Construction Company	48332000	50748600	0	0.00	0.00
M/S Mohammad Israr & Sons	48332000	53165200	0	0.00	0.00

7 Among 23 No. responsive bidders 04 No. bidders offered equal and lowest bid i.e. @ 20% below on SI and NSI.


8 As per Terms and Conditions of SBD open draw among the equal lowest responsive bidders was held in the presence of contractors and procurement committee and won by M/S Nizamud Din Govt. Contractor.


9 The Bid offered by M/S Nizamud Din Govt. Contractor having bid cost Rs.38665600/- (Thirty Eight Million, Six Hundred Sixty Five Thousand & Six Hundred only) @ 20% below on SI & NSI against the Engineer Estimated Cost of Rs.48.332 million being the lowest responsive bid and draw winner is recommended by the committee for approval of the competent authority.

  
Superintending Engineer  
Swat Irrigation Circle Swat  
(Chairman)

  
Executive Engineer  
Swat Irrigation Division-II  
(Secretary)

Deputy Director Planning  
O/O Chief Engineer(North)  
(Technical Member)

  
Accounts Office  
O/O Chief Engineer (North)  
(Member)

  
Chief Draftsman  
O/O Chief Engineer (North)  
(Member)

Approved as recommended by  
You and Procurement Committee

  
Chief Engineer (II)  
Irrigation Division Swat

07/03





**O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA**

Telephone No.0946-791221

Email: xenirrimatta@gmail.com

Name of Work: **2206 (210455) Construction of Flood Protection Works, Irrigation Channels and Ponds and Installation of Solar Irrigation Tube Wells in Khyber Pakhtunkhwa.**

Sub Work: **Construction / Improvement of Flood Protection Works along Swat River and its Tributaries at Village Farhatabad, Asala & Adjoining Area District Swat**

- 1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.4000 (Million)** in the PDWP meeting held on **04-12-2021** under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa
- 2 The Sub PC-1 of the instant sub work was approved by the DDWP forum during its meeting held on **01-12-2022** for a cost of **Rs.100.00 million**.
- 3 The work with an Estimated Cost of **Rs.27.01 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.143/23 dated 11-01-2023** and was also uploaded through Irrigation Department Website.
- 4 As per scheduled mentioned in the N.I.T conditions tenders were received and opened on **02-02-2023**
- 5 Total **38 No's** Contractors/Firms quoted their bid rates online, however among **38 Nos.** only **17 No.** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 6 Comparative Statement Showing rates offered by the various Contractors is as under:

Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	Jamshid Bacha	20.00%	Below	N/A	N/A	Responsive
2	M/S Lutf Ali & Contractor	11.00%	Below	N/A	N/A	Responsive
3	M/S Muhammad Hasnain Construction Company	10.00%	Below	N/A	N/A	Responsive
4	M/S Zahid Khattak & Sons	10.00%	Below	N/A	N/A	Non-Responsive
5	M/S J&B (Javed & Brothers)	10.00%	Below	N/A	N/A	Non-Responsive
6	M/S M.D.Khattak Khattak	10.00%	Below	N/A	N/A	Non-Responsive
7	M/S Abdul Jabar Khan Construction Company (SMC-Private) Limited	10.00%	Below	N/A	N/A	Non-Responsive
8	M/S Noor Khan	10.00%	Below	N/A	N/A	Responsive
9	M/S Ejaz Ahmad & Brothers	10.00%	Below	N/A	N/A	Non-Responsive
10	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	N/A	N/A	Responsive
11	M/S Mohammad Tahir Khan	10.00%	Below	N/A	N/A	Responsive
12	M/S Samar Engineering Services PVT LTD	10.00%	Below	N/A	N/A	Non-Responsive
13	M/S Muhstaq Ahmad Kokarai	10.00%	Below	N/A	N/A	Responsive
14	M/S M.M Construction Builders	10.00%	Below	N/A	N/A	Responsive
15	M/S Mujib Construction	10.00%	Below	N/A	N/A	Responsive
16	M/S Al-Kareem Builders	10.00%	Below	N/A	N/A	Responsive
17	M/S Habib Ullah Odigram & Sons	10.00%	Below	N/A	N/A	Responsive



	M/S Saifullah Umarchail Construction Co	10.00%	Below	N/A	N/A	Non-Responsive
19	M/S Mingora Construction Company	10.00%	Below	N/A	N/A	Responsive
20	M/S M. Saleem Construction Company	10.00%	Below	N/A	N/A	Responsive
21	M/S Ali Traders Mingora	10.00%	Below	N/A	N/A	Responsive
22	M/S Kiramat Shah	10.00%	Below	N/A	N/A	Responsive
23	M/S Emerging Technologies Engineering Solutions	10.00%	Below	N/A	N/A	Non-Responsive
24	M/S New Shah Construction Company	10.00%	Below	N/A	N/A	Non-Responsive
25	M/S Najeibullah & Brothers	10.00%	Below	N/A	N/A	Non-Responsive
26	M/S Zahid Abbas Trading Co	10.00%	Below	N/A	N/A	Responsive
27	M/S Work King Construction Company	10.00%	Below	N/A	N/A	Non-Responsive
28	THE KHANS CONSTRUCTION & TECH CO	10.00%	Below	N/A	N/A	Responsive
29	M/S Hasnain Khan Construction Company (SMC-Privte) Limited	10.00%	Below	N/A	N/A	Non-Responsive
30	M/S Al Farooq Construction Co	10.00%	Below	N/A	N/A	Non-Responsive
31	M/S Mehboob Khan Wazir	10.00%	Below	N/A	N/A	Non-Responsive
32	M/s MUHAMMAD ZAHIR & BROTHERS	10.00%	Below	N/A	N/A	Non-Responsive
33	M/S Arshad ALi & Brothers	2.00%	Below	N/A	N/A	Non-Responsive
34	M/S Fazli Subhan Govt Contractor	0.50%	Below	N/A	N/A	Non-Responsive
35	M/S Talash Construction Company	0.01%	Below	N/A	N/A	Non-Responsive
36	M/S Izharehullah Construction Company	0.00%	AT PAR	N/A	N/A	Non-Responsive
37	M/S Muhammad Nabi Talash	3.00%	Above	N/A	N/A	Non-Responsive
38	M/S Mohammad Israr & Sons	10.00%	Above	N/A	N/A	Non-Responsive

7 Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.


Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	Jamshid Bacha	27010000	21608000	541000	2163000	2704000.00
2	M/S Lutf Ali & Contractor	27010000	23876800	545000	2178000	2723000.00
3	M/S Muhammad Hasnain Construction Company	27010000	24309000	545000	0.00	545000.00
4	M/S Zahid Khattak & Sons	27010000	24309000	0	0.00	0.00
5	M/S J&B (Javed & Brothers)	27010000	24309000	0	0.00	0.00
6	M/S M.D.Khattak Khattak	27010000	24309000	0	0.00	0.00
7	M/S Abdul Jabar Khan Construction Company (SMC-Private) Limited	27010000	24309000	0	0.00	0.00
8	M/S Noor Khan	27010000	24309000	540200	0.00	540200.00




	M/S Ejaz Ahmad & Brothers	27010000	24309000	0	0.00	0.00
10	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	27010000	24309000	545000	0.00	545000.00
11	M/S Mohammad Tahir Khan	27010000	24309000	540000	0.00	540000.00
12	M/S Samar Engineering Services PVT LTD	27010000	24309000	0	0.00	0.00
13	M/S Muhstaq Ahmad Kokarai	27010000	24309000	570000	0.00	570000.00
14	M/S M.M Construction Builders	27010000	24309000	540200	0.00	540200.00
15	M/S Mujib Construction	27010000	24309000	540200	0.00	540200.00
16	M/S Al-Kareem Builders	27010000	24309000	540200	0.00	540200.00
17	M/S Habib Ullah Odigram & Sons	27010000	24309000	540200	0.00	540200.00
18	M/S Saifullah Umarkhail Construction Co	27010000	24309000	0	0.00	0.00
19	M/S Mingora Construction Company	27010000	24309000	586000	0.00	586000.00
20	M/S M. Saleem Construction Company	27010000	24309000	560800	0.00	560800.00
21	M/S Ali Traders Mingora	27010000	24309000	540200	0.00	540200.00
22	M/S Kiramat Shah	27010000	24309000	545000	0.00	545000.00
23	M/S Emerging Technologies Engineering Solutions	27010000	24309000	0	0.00	0.00
24	M/S New Shah Construction Company	27010000	24309000	0	0.00	0.00
25	M/S Najeebullah & Brothers	27010000	24309000	0	0.00	0.00
26	M/S Zahid Abbas Trading Co	27010000	24309000	577050	0.00	577050.00
27	M/S Work King Construction Company	27010000	24309000	0	0.00	0.00
28	THE KHANS CONSTRUCTION & TECH CO	27010000	24309000	540200	0.00	540200.00
29	M/S Hasnain Khan Construction Company (SMC- Privte) Limited	27010000	24309000	0	0.00	0.00
30	M/S Al Farooq Construction Co	27010000	24309000	0	0.00	0.00
31	M/S Mehboob Khan Wazir	27010000	24309000	0	0.00	0.00
32	M/s MUHAMMAD ZAHIR & BROTHERS	27010000	24309000	0	0.00	0.00
33	M/S Arshad ALi & Brothers	27010000	26469800	0	0.00	0.00
34	M/S Fazli Subhan Govt Contractor	27010000	26875000	0	0.00	0.00
35	M/S Talash Construction Company	27010000	27007300	0	0.00	0.00
36	M/S Izharullah Construction Company	27010000	27010000	0	0.00	0.00
37	M/S Muhammad Nabi Talash	27010000	27820300	0	0.00	0.00
38	M/S Mohammad Israr & Sons	27010000	29711000	0	0.00	0.00




The Lowest evaluated & responsive bid offered by M/S Jamshid Bacha Govt. Contractor @ 20% below on Schedule Items, amounting to Rs.21608000/- (Twenty One Million, Six Hundred Eight Thousand only) against the Engineer Estimated Cost Rs.27010000/- is hereby recommended by the committee for approval of the Competent Authority.

  
Superintending Engineer  
Swat Irrigation Circle Swat  
(Chairman)

  
Executive Engineer  
Swat Irrigation Division-II  
(Secretary)

Deputy Director Planning  
O/O Chief Engineer(North)  
(Technical Member)

  
Accounts Office  
O/O Chief Engineer (North)  
(Member)

  
Chief Draftsman  
O/O Chief Engineer (North)  
(Member)

*Approved as recommended by  
You and Procurement Committee*

  
Chief Engineer (N)  
Irrigation Deptt Peshawar