



No. 4625 /C-1/Tender Swabi
To,

Dated Peshawar the 05/12/2025

✓ The Superintending Engineer,
Swabi Irrigation Circle Swabi

Subject: APPROVAL OF TENDERS.

Reference: Your Office letter No.574/6-M(i), dated 18/11/2025.

As recommended by the Chairman Procurement Committee, vide letter under reference, the tender of the following successful responsive Bidder and their bid costs noted against each work are returned herewith (in original) duly approved under Para 11(2) read with S.No.2 of (i) Page: 30 Khyber Pakhtunkhwa Delegation of Financial Rules 2018 please.

S. No	Name of Work/Sub Work	E/Cost (Rs.In M)	Over all Above/Below	Bid Cost (Rs.In M)	Name of Contractor
A	<u>ADP No.2117/250236(2025-26)</u> Reh: of CPR Upstream Canal and allied Areas in District Swabi.				
(i)	Reh: of CPR along Machai Branch from RD:225000-232000 in reaches District Swabi.	Rs.45.740	-20% Below SI	Rs.36.592	M/S Nawab Zada Govt. Contractor
(ii)	Reh: of CPR along Machai Branch from RD:236000-242100 in reaches District Swabi.	Rs.34.490	-20% Below SI	Rs.27.592	M/S Nawab Zada Govt. Contractor
(iii)	Reh: of CPR along Swabi Minor from RD:00 to Tail in reaches District Swabi.	Rs.53.540	-20% Below SI	Rs.42.832	M/S Ali & Brothers Govt. Contractor

However, KPPRA Rules 2014 (up-to-date amended) and other rules/code formalities to be fulfilled please.

Encl: As Above.

(03-No. Tender Documents/
Bid Evaluation Report
(in original)

CHIEF ENGINEER(North)

No 575 6-M(i) Dated: 05/12/2025

Copy to Hon Swabi-I for information
of further m/a, please.
Encl: A.A
(in original)

Superintending Engineer
Swabi Irrigation Circle
Swabi

SWABI IRRIGATION DIVISION - I

BID EVALUATION REPORT

Reference No. of Work: - A (02)

INF(P) 4057/25 (Mashriq)

Dated: 26/09/2025

Name of Work: - ADP No. 2117/250236 (20225-26) Rehabilitation of canal patrol road upstream canal and allied area in District Swabi. (Admn: approval accorded vide No.PMC / DDWP/ 020925/ ADP dated 15.09.2025) for Rs.250.00 million

Sub work: - Rehabilitation of canal patrol road along Machai branch from RD 236000-242100 in reaches District Swabi.

Date of Tender/Opening: - 13.10.2025

Time: 12:30 PM

E/Cost: 34.49 Million

14 Nos. Contractors participated in the bidding tender process.

												(As per NIT Condition No. 01)					Rs. (IN MILLION)
S. No.	Name of Contractor/ Firm	PEC No /Category			Enlistment # with works Deptt	Contractor Premiums	Bid Cost	CDR Amount			Bank & CDR No.	All bidders are requested to upload their Bids (CDR'S & Rate on BOQ/BID Documents along- with relevant documents in one PDF file) and submit through EPADS (https://kp.eprocure.gov.pk/) before the mentioned system closing time. Any bid received without uploaded required documents i.e (copy of CNIC, Enlistment with Govt. of KP, Pakistan Engineering Council, Active KPRA status & Active FBR status and rate analysis if required) will be treated as NON-RESPONSIVE. Incomplete/conditional bids with unattested cutting/overwriting/disfiguring uploaded shall be considered as NON-RESPONSIVE. No hard form /print out of bid are required / acceptable except CDR/call deposit.	Analysis (Y/N)	KPPRA Yes/No	NTN Status (Y/N)	Enlistment with Govt. KP, (Valid or Expired)	Remarks
		CE-01 (Y/N)	CE-02 (Y/N)	Valid or Expired				2% E/M	Addl: E/M	Total							
1	Imtiaz Builder	Yes	No	Valid	27505/C-5	20%	27.592	0.6898	2.7592	3.449	BML (1-9-7) Swabi # 36327 & 36328 Dt: 10/10/25	Documents uploaded	No	Yes	Yes	Valid	Non-Responsive
2	Nasrullah Khan	No	No	No	--	0%	34.49	0	0	0	Not Provided	Documents Not Uploaded	No	N-T	N-T	N-T	Non-Responsive
3	Kamran	Yes	No	Valid	16545/C-4	1.5%	33.97265	0.69	0	0.69	Albarka (0677) Swabi # 18312 Dt: 13/10/25	Documents uploaded	No	Yes	Yes	Valid	Non-Responsive
4	Javid & Bro	Yes	Yes	Valid	5651/C-3	20%	27.592	0.68985	2.7592	3.44905	HMB Ltd Swabi Br # 682026 & 682027 Dt: 10/10/25	Documents uploaded	No	Yes	Yes	Valid	Responsive
5	Umar Khel	Yes	Yes	Valid	10538/C-3	12.4%	30.21324	0.69	2.9656	3.6556	HMB Ltd Swabi Br # 682000, 682001, 682002, & 682005 Dt: 10/10/25	Documents uploaded	No	Yes	Yes	Valid	Responsive
6	Noor Ul Amin	Yes	Yes	Valid	2247/C-1	20%	27.592	0.68984	2.7592	3.44904	JS Bank Topi Br # 459472 Dt: 08/10/25 BML (1-9-7) Swabi # 36268 & 36280 Dt: 07 & 08/10/25	Documents uploaded	No	Yes	Yes	Valid	Responsive
7	Shaheen Khan	Yes	Yes	Valid	3811/C-2	20%	27.592	0.6898	2.7592	3.449	BOK (5190) Zaida Swabi # 1618139 & 1618146 Dt: 10/10/25	Documents uploaded	No	Yes	Yes	Valid	Responsive
8	Shorab Zada	Yes	Yes	Valid	26459/C-5	1%	34.1451	0.6898	0	0.6898	BML (1-9-7) Swabi # 36305 Dt: 10/10/25	Documents uploaded	No	Yes	Yes	Valid	Responsive
9	Gul Brother	Yes	Yes	Valid	1478/C-1	10%	31.041	0.69	0	0.69	BOK (5118) Swabi Br # 1891756 Dt: 10/10/25	Documents uploaded	No	Yes	Yes	Valid	Responsive

(As per NIT Condition No. 01)												Rs. (IN MILLION)					
Sl. No.	Name of Contractor/ Firm	PEC No /Category			Enlistment # with works Deptt	Contractor Premiums	Bid Cost	CDR Amount			Bank & CDR No.	All bidders are requested to upload their Bids (CDR'S & Rate on BOQ/BID Documents along with relevant documents in one PDF file) and submit through EPADS (https://kp.eprocure.gov.pk/) before the mentioned system closing time. Any bid received without uploaded required documents i.e (copy of CNIC, Enlistment with Govt: of KP, Pakistan Engineering Council, Active KPRA status & Active FBR status and rate analysis if required) will be treated as NON-RESPONSIVE. Incomplete/conditional bids with unattested cutting/overwriting/disfiguring uploaded shall be considered as NON-RESPONSIVE. No hard form /print out of bid are required / acceptable except CDR/call deposit.	Analysis (Y/N)	KPPRA Yes/No	NTN Status (Y/N)	Enlistment with Govt. KP, (Valid or Expired)	Remarks
		CE-01 (Y/N)	CE-02 (Y/N)	Valid or Expired				2% E/M	Add: E/M	Total							
10	Nawab Zada	Yes	Yes	Valid	10350/C-3	20%	27.592	0.6898	2.7592	3.449	Bank Islami (3122) Swabi # 471075 & 471076 Dt: 10/10/25	Documents uploaded	No	Yes	Yes	Valid	Responsive
11	Mehtab Khan	Yes	Yes	Valid	18346/C-4	10%	31.041	0.69	0	0.69	BOK (5078) Charsada Br # 1933162 Dt: 10/10/25	Documents uploaded	No	Yes	Yes	Valid	Responsive
12	Qaisar Ali	No	No	No	-	10%	31.041	0.69	0	0.69	NBP (2010) Timergara Br # 745399 Dt: 10/10/25	Only BOQ Uploaded	No	N-T	N-T	N-T	Non-Responsive
13	Ali & Brother	Yes	Yes	Valid	1905/C-1	20%	27.592	0.69	2.76	3.45	HMB Ltd Swabi Br # 682008 & 682009 Dt: 10/10/25	Documents uploaded	No	Yes	Yes	Valid	Responsive
14	Shah Brother	No	No	No	-	0%	0	0	0	0	Not Provided	Documents Not Uploaded	No	N-T	N-T	N-T	Non-Responsive
15	Sealed Bids of all the bidders opened in their presence and have marked attendance in the attendance sheet & accordingly uploaded on EPADS.																
16	Out of 14 Nos. competitive bidders all the 05 Nos. bidders declared responsive who submit the same rates @ Rs. -20% below. According to NIT condition No.11 "In case of same rates quoted by the Bidders, the lowest / successful bidder shall be decided through draw."																
17	The evaluation report prepared by the tender committee (as per EPADs) duly signed is submitted for holding draw as per Item No. 5 above. It is requested to accord approval to the evaluation report and return, please.																
18	In accordance with the draw notified by the Procurement Committee members (EPADs) among the bidders who quoted identical rates, Mr. NAWAB ZADA , Government Contractor, was declared successful in the draw. His rate @ 20% below on estimated cost of Rs. 34.49 (M) which comes to Rs. 27.592 (M) is hereby approved.																

Executive Engineer
Swabi Irrigation Division-I Swabi
(Member)

Head Clerk
Swabi Irrigation Division-I Swabi
(Member)

Recommendation by

Superintending Engineer
Swabi Irrigation Circle Swabi
(Member)

Technical Officer,
O/O Chief Engineer (North) Irrigation Department Peshawar
(Member)


Approved Para No. 13

Chief Engineer (North)
Irrigation Department Peshawar
(Chairman)

Administrative Officer
O/O Chief Engineer (North) Irrigation Department Peshawar
(Member)

**DRAW BEING HELD AMONGST THE CONTRACTOR WHO QUOTED THE SAME
RATES (05/10/2025 at 10.00 AM)**

Sub-work No. A-2 "Rehabilitation of canal patrol road along Machai branch from RD 236000-242100 in reaches District Swabi" (Date of tender) dated 13.10.2025. (E/Cost Rs. 34.49 million)

Name of Contractor	SIGNATURE OF BIDDERS
M/S Javid & Bro:	
M/S Noor ul Amin	
M/S Shaheen Khan	
M/S Nawab Zada	
M/S Ali & Bro:	


Javid & Bro:

M/S Noor UI Amin


Shaheen Khan

Nawab Zada

Ali & Brother


Nawab Zada


500 (4)


200 (4)

ATTENDANCE SHEET WORK NO.2

Name of Sub work No.2:- Rehabilitation of canal patrol road along Machai branch from RD 236000-242100 in reaches District Swabi
E/Cert: 34.49 (M)

13-X-25

S.#	Name of Contractor/ Firm	Signature
1	عبد السلام بھٹو	
2	قمر علی بھٹو	
3	امین علی	
4	سجاد	
5	نواب زرارہ	
6	نیراج	





**OFFICE OF THE EXECUTIVE ENGINEER
SWABI IRRIGATION DIVISION-I SWABI**

Phone No.0938-530484 E-mail swabi1irrigation@gmail.com

OFFICE ORDER / NOTIFICATION

As per evaluation report of Sub-work No. A-2 "Rehabilitation of canal patrol road along Machai branch from RD 236000-242100 in reaches District Swabi" tender dated 13.10.2025, the following 14 Nos. bidders out of 05 Nos. quoted same rates i.e. @ Rs. (-) 20% below on the estimated cost of Rs. 34.49 million. As per office order notified vide this office letter No.938/M-12/GI., dated 24.09.2025 "In case of same rates quoted by the contractors, the lowest bidder shall be decided through draw". The draw shall be held on 06/11/2025 at 11.00 AM in the O/O the Superintending Engineer Swabi Irrigation Circle Swabi.

S.No.	Name of Bidders	Premium
1	M/S Javid & Bro:	(-) 20% below
2	M/S Noor ul Amin	(-) 20% below
3	M/S Shaheen Khan	(-) 20% below
4	M/S Nawab Zada	(-) 20% below
5	M/S Ali & Bro:	(-) 20% below

It is, therefore, request to hold draw amongst the Bidders of same rates with the recommended to accord approval to the rates of successful bidders and return, please

Encl:

Evaluation report of work No.2

No. 1058 /M-12/GL

Dated

Swabi the 05/11/2025

Copy forwarded to the:-

1. Chief Engineer (North) Irrigation Department Peshawar for information please.
2. Superintending Engineer Swabi Irrigation Circle Swabi for information and further necessary action as requested above, please.
3. All Members Procuring Committee. They are required to inform the above contractors on their cell phones for the purpose.
4. Notice Board. The mentioned bidders/ their authorized representatives are requested to attend the Circle office for witness the draw process.

Executive Engineer



OFFICE OF THE EXECUTIVE ENGINEER
SWABI IRRIGATION DIVISION-I SWABI

• Phone No.0938-530484 E-mail swabiirrigation@gmail.com

OFFICE ORDER

As per condition No.11 of the NIT regarding holding of pre-bid meeting on 24.09.2025 in the office of the undersigned at 11.00 AM for the tenders to be held on 13.10.2025. Although the concerned officers/ official were available in the office, however, none of the contractor attended/ participated in the pre-bid meeting on due date and time.

During meeting it is notified that in case the same rates quoted by the Contractor, the lowest bidder shall be decided through draw.

Executive Engineer
Swabi Irrigation Division-I Swabi

No. 938 /M-12/GI: Dated Swabi the 24/09/2025

Copy to the:-

1. Chief Engineer (North) Irrigation Department Peshawar for information, please.
2. Superintending Engineer Swabi Irrigation Circle Swabi for information, please.
3. All SDOs in Swabi Irrigation Division-I Swabi
4. DAO/Head Clerk (Local).
5. Notice Board

Executive Engineer

B.O.Q

NAME OF WORK:- Rehabilitation of Canal Patrol Road U/S Canal & Allied area in District Swabi.

ADP No. 2091/250236.

SUB WORK:- Rehabilitation of Canal Patrol Road along Machal Branch from RD: 236000 to 242100 in reaches in District Swabi.

Estimated Cost Rs. 34,492 Million

E/Money Rs. 689840/-

Date of Tender 06.10.2025 Completion period June 6/30/2027

S.No	Schedule 2024 Item No.	Description of Item	As per Estimate			
			Unit	Rate	Quantity	Amount (Rs)
1	27-93	Scarifying old road surface, including removal of debris within one chain	M2	66.98	6,828.253	457,356.37
2	16-04-a	Granular Sub Base Course using Pit Run Gravel	M3	2442.84	2,860.735	6,988,318.18
3	16-05-b	Water Bound Macadam Base Course	M3	4236.07	2,080.535	8,813,290.34
4	16-09-a	Bitumenous Prime Coat	M2	257.77	6,828.253	1,760,118.72
5	16-14-b	Asphaltic Wearing Course (Asphalt Batch Plant Hot Mixed) i/c Transportation and Finishing complete	M3	35026.91	346.756	12,145,783.22
6	16-75-a	Pavement marking in reflective thermoplast paint with glass beads for line 15 cm width.	M	161.98	3,499.104	566,784.87
7	03-72-e	Earthwork by mechanical means in drains and irrigation channels in DRY & WET to that of SLUSH (1:2) soil dressed to designed section, grades profile/with excavated material, disposed off within 50 feet (15.2 m) lead and dressed as directed.	M3	169.12	127.428	21,550.66
8	06-05-i	Plain Cement Concrete including placing, compacting, finishing & curing (Ratio 1:4:8)	M3	11471.96	21.238	243,641.90
9	06-46-b	Erection and removal of Form work with Wood Surface Finishing for RCC or Plain cement Concrete in any shape - Position / Vertical	M3	750.75	223.048	167,453.53
10	06-44-c	PCC 1:3:6 in mass concrete less formwork using 30% boulders	M2	10,393.13	280.342	2,913,631.62
11	03-67-e	Structural Backfill using Common Material brought from outside	M3	913.90	453.084	414,073.25
					Total Rs.	34,492,002.654
					Say Rs.	34,492,000.00
					Rs: (M)	34,492
		Description	E/Cost	% above (+)	% below (-)	Bid Cost
		Schedule Items (SI)	34.49			
		Non-Schedule Items (NSI)	0.00			
		Total	34.49			

Note: - All bidders are requested to quote/write their rates in specified column on above/below %age system. Calculate their bid cost and resubmit the same on EPADS after signing and stamping.

Alwals
Sub Engineer
Incharge

Contractor Signature _____

[Signature]
Sub Divisional Officer
Gohatt Irrigation Sub Division
Gohatt

E-PAK ACQUISITION & DISPOSAL SYSTEM (EPADS). (SINGLE STAGE SINGLE ENVELOPE)

Sl.	Name of work	Est. Cost In Lakhs	7% EMD (in Rs)	PEG Release category with special order (Mandatory)	Last Date & Time for submission of Tender Form	Date / Time of Opening	Time Limit for completion of the work
A	ADP No 2117/2502/35 (2025-26) Rehabilitation of canal patrol road upstream canal and allied area in District Swabi (Admin. approval accorded vide No.PMCDOWP/0209/25ADP dated 15.09.2025) for Rs.250.00 million						
1	Sub work Rehabilitation of canal patrol road along Machra branch from RD 225000-232700 in reaches in District Swabi	45.74	914800/-	CE-01 CE-02	13-10-2025 at 12 (0) PM	13/10/2025 at 12:30 PM	As per Bid Solicitation documents
2	Sub work Rehabilitation of canal patrol road along Machra branch from RD 235000-242100 in reaches District Swabi	34.49	684800/-	CE-01 CE-02	-do-	-do-	-do-
3	Sub work Rehabilitation of canal patrol road along Machra Hakra branch from Post Graduate College Gehato Jar Korona Distt Swabi	55.76	1120000/-	CE-01 CE-02	-do-	-do-	-do-
4	Sub work Rehabilitation of canal patrol road along Pehur branch from RD 18000-21000 in reaches District Swabi	19.06	381200/-	CE-01 CE-02	-do-	-do-	-do-
5	Sub work Rehabilitation of canal patrol road along Swabi minor from RD 00 Jar in reaches District Swabi	51.54	1070000/-	CE-01 CE-02	-do-	-do-	-do-
6	Sub work Rehabilitation of canal patrol road along Darna minor from RD 12000-20000 in reaches District Swabi	26.77	540000/-	CE-01 CE-02	-do-	-do-	-do-
7	Sub work Rehabilitation of canal patrol road along Darna minor from RD 12000-20000 in reaches District Swabi	13.38	2700000/-	CE-01 CE-02	-do-	-do-	-do-
B	Emergent restoration of flood damages within the jurisdiction of Swabi Irrigation Division-1 Swabi. (Minutes circulated vide SO (OP)/IRRI-1/DOWP/2025 dated 09.09.2025 for Rs.100.00 million)						
8	Sub work Restoration of causeway at village Shee Darna (Distt Swabi)	35.90	790000/-	CE-02	-do-	-do-	-do-
9	Sub work Rehabilitation of damaged causeway on Salim Khan Khwar in village Salim Khan area District Swabi	46.537	930740/-	CE-02	-do-	-do-	-do-

EVF



GOVERNMENT OF KHYBER PAKHTUNKHWA IRRIGATION DEPARTMENT

No. PMC/DDWP/020925/ADP

Ph: 091-9210643

E-Mail: Irrigation.pmc@gmail.com
Dated Peshawar, the 15-09-2025

To,

The Chief Engineer (North)
Irrigation Department, Peshawar.

SUBJECT: ADMINISTRATIVE APPROVAL FOR THE ADP SCHEME NO. 2117
"250236- REHABILITATION OF CANAL PATROL ROAD U/S CANAL AND ALLIED
AREA IN DISTRICT SWABI"

In exercise of the powers delegated vide Serial No. 5 Second Schedule of the Khyber Pakhtunkhwa
Delegation of Financial Powers Rules, 2018 and subsequent approval by the DDWP forum in its meeting
dated: 02-09-2025 in respect of ADP scheme No. 2117 ADP (2025-26) "250236- Rehabilitation of Canal Patrol
Road U/S Canal and allied area in district Swabi" for a total cost of Rs. 250 million (Rupees Two Hundred &
Fifty million only) the Provincial Government i.e. Secretary Irrigation is pleased to accord the Administrative
Approval for the said scheme as detail given below:-
(Rs. million)

Components of the PC-1		Original Approved Cost (Rs. M)	
		Year-wise Financial Planning	
		2025-26	2026-27
Capital	Civil Works	150.00	100.00
	Sub-Total	150.00	100.00
	Grand Total	150.00	100.00
			250.00

2. The scheme was approved by DDWP in its meeting held on 02-09-2025 under the chairmanship of
Secretary to the Govt. of Khyber Pakhtunkhwa, Irrigation Department. The minutes of the meeting were circulated
vide this department letter No. PMC/DDWP/020925 dated: 08-09-2025.

3. The expenditure involved will be met out from the sanctioned budget, chargeable to 04-Economic
Affairs, 042 Agricultural, Food, Irrigation, Forestry and 042250-others.

4. The Administrative Approval does not constitute any sanction to the design/rates provided in the
rough estimates. The Financial responsibility of the design/rates rests with the authority competent to accord
technical sanction to the cost estimate.

5. The completion date of the scheme will be 30th June, 2027.

6. The sanctioning authority shall allow appropriate rates after observing all costal
formalities/standing instructions regarding schedule of rates and financial regularity. The work shall be taken in
hand after release of funds and issuance of proper technical sanction of the cost estimate by the competent authority.

The executing agency shall be responsible to maintain proper record and accounts in accordance with the relevant
rules/guidelines/instructions and fulfill all necessary costal formalities.

7. The executing agency shall provide certificate that the PC-1/Detailed cost estimates have been
designed as per site requirements and scope of work before execution of work.

Enclst. No. PMC/DDWP/020925/ADP

Copy forwarded to the following for information:

1. The Accountant General, Khyber Pakhtunkhwa, Peshawar
2. The Secretary to Govt. of Khyber Pakhtunkhwa, Finance Department, Peshawar.
3. The Accounts Officer, Irrigation Department, Peshawar
4. The PS to Additional Chief Secretary, Khyber Pakhtunkhwa, Peshawar.
5. The PS to Secretary Planning & Development Department, Peshawar
6. The Chief Draftsman (local).

Secretary to Govt. of Khyber Pakhtunkhwa
Irrigation Department
Dated: 15-09-2025

(Muhammad Ayaz)

(Engr. Anab Alam)
Deputy Director (Civil)