



OFFICE OF THE SUPERINTENDING ENGINEER.

SWABI IRRIGATION CIRCLE, SWABI

P. # 0938-920030 Email seofficeswabi@gmail.com

No.
To

31

/6-M

Dated

Swabi

the

20/08/2026

The Executive Engineer,
Swabi Irrigation Division-1 Swabi

Subject:-

APPROVAL OF TENDER

Ref:-

your office letter No.832/M-12/G Dated 19/08/2026


As recommended by you vide your letter office letter cited above approval of tender of the following works held in your office dated 30/07/2026 is hereby approved under section 3 of KPPRA Act, 2012 read with 2 (1) (q) of the KPPRA Rules 2014.

(Rs. Million)

S/#	Name Of Work:	E/Cost Rs: In (M)	Contractor Premium	Bid Cost	Name Of Contractor
AM&R TO CIVIL NATURE WORKS OF IRRIGATION CANALS, DISTYS, MINORS DRAINS, BUILDINGS AND FLOOD PROTECTION STRUCTURES ETC 2026-27					
1	Sub-work: - A-1 "AM&R to Civil nature works of Irrigation Canals, Distys, minors, buildings & structures etc during 2026-27 in Gohati Sub Division R&M to Canal in (Shewa section)."	2.00	20% below	1.6	M/S Imtiaz Builder Govt: Contractor
2	Sub-work: - A-2 "AM&R to Civil nature works of Irrigation Canals, Distys, minors, buildings & structures etc during 2026-27 in Gohati Sub Division R&M to Canal in (Gohati section)"	2.00	20% below	1.6	M/S Zeeco Pump Govt: Contractor.
3	Sub-work: - A-3 "AM&R to Civil nature works of Irrigation Canals, Distys, minors, buildings & structures etc during 2026-27 in Gohati Sub Division R&M to Canal in Pehur High Level Canal (PHLC Head section)"	2.00	20% below	1.6	M/S Gul Brothers Govt: Contractor
4	Sub-work: - A-4 "AM&R to Civil nature works of Irrigation Canals, Distys, minors, buildings & structures etc during 2026-27 in Gohati Sub Division Pehur High Level Canal R&M to Canal in (PHLC Tail section)"	2.00	20% below	1.6	M/S Nasir & Brother Construction Company
5	Sub-work: - A-5 "AM&R to Civil nature works of Irrigation Canals, Distys, minors, buildings & hydraulic structures of in Gohati Sub Division during 2026-27 R&M to Canal in Kundal Dam"	2.00	20% below	1.6	M/S Shaheen Khan Govt: Contractor

S/#	Name Of Work:	E/Cost Rs: In (M)	Contractor Premium	Bid Cost	Name Of Contractor
6	Sub-work: - A-6 "AM&R to electrical & Mechanical installations in Gohati Sub Division during 2026-27"	2.00	20% below	1.6	M/S Zaib & brother Govt: Contractor.
7	Sub-work: - A-7 "AM&R to Civil nature works of Irrigation on surface & sub surface Drains, other tributaries and its allied structures including flood protection works during 2026-27 (Gohati Irrigation Sub Division)"	2.00	20% below	1.6	M/S Leading Construction Co.
8	Sub-work: - A-8 "AM&R to Civil nature works of Irrigation Canals, Distys, minors, buildings & structures etc during 2026-27 in Shahbaz Garhi Sub Division R&M to Canal in (Shahbaz Garhi section)"	2.00	20% below	1.6	M/S Gul Brother Govt: Contractor
9	Sub-work: - A-9 "AM&R to Civil nature works of Irrigation Canals, Distys, minors, buildings & structures etc during 2026-27 in Shahbaz Garhi Sub Division R&M to Canal in (Hamzakot section)"	2.00	20% below	1.6	M/S Sarzamin & Co Govt: Contractor
10	Sub-work: - A-10 "AM&R to Civil nature works of Irrigation Canals, Distys, minors, buildings & structures etc during 2026-27 in Shahbaz Garhi Sub Division R&M to Canal in (Palodheri section)"	2.00	20% below	1.6	M/S Imtiaz Builder Govt: Contractor,
11	Sub-work: - A-11 AM&R to electrical & Mechanical installations in Shahbaz Garhi Sub Division during 2026-27	2.00	20% below	1.6	M/S Zar Wali Khan Govt: Contractor
12	Sub-work: - A-12 "AM&R to Civil nature works of Irrigation on surface & sub surface Drains, other tributaries and its allied structures including flood protection works during 2026-27 (Shahbaz Garhi Irrigation Sub Division)"	2.00	20% below	1.6	by M/S Kamran Khan Govt Contractor Govt: Contractor

Encl:- 12 Nos T/Documents .
In Original


Superintending Engineer
Swabi Irrigation Circle Swabi.

BID EVALUATION REPORT

Name of work: -

AM&R TO CIVIL NATURE WORKS OF IRRIGATION CANALS, DISTYS, MINORS DRAINS, BUILDINGS AND FLOOD PROTECTION STRUCTURES ETC 2026-27

Sub-work: - A-12

AM&R to Civil nature works of Irrigation on surface & sub surface Drains, other tributaries and its allied structures including flood protection works during 2026-27 (Shahbaz Garhi Irrigation Sub Division).

1. The work having estimated cost of Rs.2.00 (Million) was put to tender through EPADS on 30.07.2026 and Publicity via KPRA & Irrigation websites (Tender No. K-26070706047)
2. On the fixed date i.e 30.07.2026 and time 10.00 AM (18) Bids through EPADS were received as per schedule given in the NIT condition. Electronic Comparative Statement were opened on same date at 10.30 AM in the presence of Procurement Committee members and Contractors/ their representatives.
3. The pre bid meeting was scheduled on 23.07.2026 in the Office of the Executive Engineer, Swabi Irrigation Division-1 Swabi and the same was held on due date and time in the presence of committee members. Minutes of the meeting and attendance list are attached
4. The attendance sheets of procuring committee and contractors/representatives participated in bid opening along with other documents are attached.
5. The bids offered by the contractors through EPADS in respect of the above-mentioned sub work having estimated cost of Rs. 2.00 million is accordingly evaluated by the procurement committee. The detail of evaluation is furnished as under.

Mandatory requirements																	
S#	Cate-gory	Enlist-ment No	Name of Contractor / Firm	Tender cost/ E/Cost (M)	Contractor premium above/below		CDR Amount (M)			CDR No, date with issuing bank	Bid cost (Million)	Mandatory requirements					Remarks
					S.I Rate %	NSI Rate %	2 %	Addl	Total (M)			Rate analysis Yes/No.	KPRA Yes/No	NTN Yes/No	Enlistment Yes/No	PEC Specialized Codes reqd in NIT YES/No	
1	C5	26778	Mohmand Allied	2.00	-20%	-20%	0.04	0.16	0.2	2025402&8 Dated:29/07/2026 BOK Rs.40000/- Rs.160000/- Rs.200000/-	1.6	N/A	Yes	Yes	Yes	Yes	Responsive
2	C6	94313	Sarfraz & Co	2.00	-20%	-20%	0.04	0.16	0.2	2076678&79 Dated:29/07/2026 BOK Rs.40000/- Rs.160000/- Rs.200000/-	1.6	N/A	Yes	Yes	Yes	Yes	Responsive
3	C5	27505	Imtiaz Builder	2.00	-20%	-20%	0.04	0.16	0.2	38518&30 Dated:29/07/2026 BML Rs.40000/- Rs.160000/- Rs.200000/-	1.6	N/A	Yes	Yes	Yes	Yes	Responsive

Mandatory requirements																
Cate-gory	Enlist-ment No	Name of Contractor / Firm	Tender cost/ E/Cost (M)	Contractor premium above/below		CDR Amount (M)			CDR No. date with issuing bank	Bid cost (Million)						Remarks
				S.I Rate %	NSI Rate %	2%	Addl	Total (M)			Rate analysis Yes/No.	KPPRA Yes/No	NTN Yes/No	Enlistment Yes/No	PEC Specialized Codes reqd in NIT Yes/No	
4	C4	16545 Kamran Khan Govt Contractor	2.00	-20%	-20%	0.04	0.16	0.2	712353&65 Dated:29/07/2026 HMB Rs.40000/- Rs.160000/- Rs.200000/-	1.6	N/A	Yes	Yes	Yes	Yes	Responsive
5	C4	19986 Malik G Builder	2.00	-20%	-20%	0.04	0.16	0.2	716201&13 Dated:29/07/2026 HMB Rs.40000/- Rs.160000/- Rs.200000/-	1.6	N/A	Yes	Yes	Yes	Yes	Responsive
6	CSE	15093 M/S Mohibullah Khan & Co	2.00	-20%	-20%	0.04	0.16	0.2	808203&48 Dated:28/07/2026 BOP Rs.40000/- Rs.160000/- Rs.200000/-	1.6	N/A	Yes	Yes	Yes	Yes	Responsive
7	C2	3811 Shaheen Khan	2.00	-20%	-20%	0.04	0.16	0.2	2033480&81 Dated:27/07/2026 BOK Rs.40000/- Rs.160000/- Rs.200000/-	1.6	N/A	Yes	Yes	Yes	Yes	Responsive
8	C6	82458 Zait & Brother C govt Contractor	2.00	-20%	-20%	0.04	0.16	0.2	207669&99 Dated:29/07/2026 BOK Rs.40000/- Rs.160000/- Rs.200000/-	1.6	N/A	Yes	YES	YES	No	Non-responsive, NIT condition regarding required PEC Specialized Codes not fulfilled.
9	C5	28595 Shah Faizal & Company	2.00	-10%	-10%	0.04	0.00	0.04	316244 Dated:29/07/2026 HMB Rs.40000/-	1.8	N/A	Yes	Yes	Yes	Yes	Responsive
10	C1	1478 Gul Brother	2.00	-20%	-20%	0.04	0.16	0.2	207666&70 Dated:28/07/2026 BOK Rs.40000/- Rs.160000/- Rs.200000/-	1.6	N/A	Yes	Yes	Yes	Yes	Responsive
11	--	-- SBZ Construction & Co	2.00	-20%	-20%	0.04	0.16	0.2	808205&68 Dated:28/07/2026 BOP Rs.40000/- Rs.160000/- Rs.200000/-	1.6	N/A	NO	NO	NO	NO	Non-responsive due to Mandatory requirements not fulfilled. Only B.O.Q uploaded, as mentioned.


Mandatory requirements																		
Cate-gory	Enlist-ment No	Name of Contractor / Firm	Tender cost/ E/Cost (M)	Contractor premium above/below		CDR Amount (M)			CDR No. date with issuing bank	Bid cost (Million)						Remarks		
				S.I Rate %	NSI Rate %	2%	Addl	Total (M)			Rate analysis Yes/No.	KPPRA Yes/No	NTN Yes/No	Enlistment Yes/No	PEC Specialized Codes reqd in NIT YES/No			
12	C3	9589	Sarzamin & Co	2.00	-20%	-20%	0.04	0.16	0.2	712342&76 Dated: 28/07/2026 Dated: 29/07/2026 HMB Rs.40000/- Rs.160000/- Rs.200000	1.6	N/A	Yes	Yes	Yes	Yes	Yes	Responsive
13	C2	4607	M/S Mohammad Rahim Khan	2.00	-20%	-20%	0.04	0.16	0.2	8210656&66 Dated: 28/07/2026 BOP Rs.40000/- Rs.160000/- Rs.200000	1.6	N/A	Yes	Yes	Yes	Yes	Yes	Responsive
14	C1	1790	M/S Swat Icon Construction & Engineer	2.00	-20%	-20%	0.04	0.16	0.2	8082080&81 Dated: 28/07/2026 BOP Rs.40000/- Rs.160000/- Rs.200000	1.6	N/A	Yes	Yes	Yes	Yes	Yes	Responsive
15	C1	1836	Ghani Rahman Construction Company	2.00	-20%	-20%	0.04	0.16	0.2	8210628&46 Dated: 28/07/2026 BOP Rs.40000/- Rs.160000/- Rs.200000	1.6	N/A	Yes	Yes	Yes	Yes	Yes	Responsive
16	C6	89198	M/S Leading Construction Company	2.00	-20%	-20%	0.04	0.16	0.2	716228&37 Dated: 29/07/2026 HMB Rs.40000/- Rs.160000/- Rs.200000	1.6	N/A	Yes	Yes	Yes	Yes	Yes	Responsive
17	-	-	M/S Khyber Enterprises	2.00	-8.00%	-8.00%	0.04	0.00	0.04	Not Provided	1.84	N/A	NO	NO	NO	NO	NO	Non-Responsive
18	C2	3372	Nawaz Khan Construction & Company	2.00	-20%	-20%	0.04	0.16	0.2	2076684 Dated: 29/07/2026 BOK Rs.200000	1.6	N/A	Yes	Yes	Yes	Yes	Yes	Responsive

6. A total of (18) bids were received. Upon detailed evaluation, 15 bids were found responsive and 03 bids as found non-responsive due to non-compliance with the NIT & bidding requirements.
7. As per NIT Condition No. 7, which states that "in case of same rates quoted by the bidders, the lowest/successful bidder shall be decided through draw, the Procurement Committee conducted a draw in a transparent manner."

8. Based on the draw notified vide this office order/ notification No.748/M-12/General dated: 05.08.2026 and accordingly draw conducted in the office of the Superintending Engineer Swabi Irrigation Circle Swabi on 05.08.2026 in the presence of the Procurement Committee & the Contractors/ their representatives. **M/S Kamran Khan Govt Contractor Govt: Contractor** was declared as the successful bidder.

9. In view of para 7 above, the rate of successful bidder @ **Rs. 1.60** million @ 20% below premium on Schedule and Non-Schedule items, offered by **M/S Kamran Khan Govt Contractor Govt: Contractor**, is hereby recommended by the Procurement Committee for approval of the Competent Authority in light of the Khyber Pakhtunkhwa Delegation of Financial Powers Rules, Third Schedule (Special Powers), Section-11, S. No. 02, please.

Procurement Committee


Sub Divisional Officer
Irrigation Sub Divn: Shahbaz Garhi
(Member)


Head Clerk
Swabi Irrigation Divin-1
Swabi (Member)


Superintendent O/O the Swabi
Irrigation Circle Swabi (Member)

Recommended by

Executive Engineer
Swabi Irrigation Divin-1
Swabi (Chairman/Procurement Officer)

Approved by

As recommended by the Chairman Procurement Committee, the lowest Rate quoted by **M/S Kamran Khan Govt Contractor Govt: Contractor Rs.1.60** million being the 1st lowest was declared through draw as successful responsive bidder is hereby approved


Superintending Engineer
Swabi Irrigation Circle Swabi.
(Procuring Entity)

Comparative Statement

Total = 18
ResP = 14
Non Res = 4

Tender Title: AM&R to Civil nature works of Irrigation on surface & sub surface Drains, other tributaries and its allied structures including flood protection works during 2026-27 (Shahbaz Garhi Irrigation Sub Division)

Tender No: K-26070706047

Nature: Single Stage Single Envelope

Estimated Cost: 2000000

Upload Date: 7/14/2026

Expiry Date: 11/27/2026

Opening Date: 7/30/2026, 10:30:00 AM

Category	Contractor Name	Quoted Bid (%)	Bid Security Inst No.	Submitted Date	Remarks
C-5	Mohmandallied	-20.00	02025402	7/29/2026	
C-6	SARFARAZ & CO	-20.00	2076679	7/29/2026	
C-5	IMTIAZ BUILDERS	-20.00	38518	7/29/2026	
C-4	KAMRAN GOVT CONTRACTOR	-20.00	712353	7/29/2026	
C-4	MALIK G BUILDERS	-20.00	716213	7/29/2026	
C-5	M/S MOHIBULLH KHAN AND CO	-20.00	08082038	7/30/2026	
C-2	SHAHEEN KHAN	-20.00	02033481-480	7/29/2026	
C-6	ZAIB & BROTHER GOVT CONTRACTOR	-20.00	27366	7/29/2026	
C-5	SHAH FAISAL & COMPANY	-10.00	665319	7/29/2026	
C-1	GUL BROTHERS	-20.00	0207666	7/29/2026	
C-3	SBZ CONSTRUCTION CO	-20.00	8082058,8082068	7/29/2026	

						7/29/2026
						712376
						08210656
						7/30/2026
C-3	SARZAMIN & CO	X			-20.00	08082080
						7/29/2026
C-2	M/S MUHAMMAD RAHIM	X			-20.00	8210628
						7/30/2026
C-1	M/s Swat Icon Constructors & Engineers	X			-20.00	716237
						7/29/2026
C-1	GHANI RAHMAN CONSTRUCTION COMPANY	X			-20.00	12345677
						7/14/2026
C-6	M/s LEADING CONSTRUCTION COMPANY	X			8.00	
C-4	M/S Khyber Enterprises	N			-20.00	02076685
						7/29/2026
C-2	NAWAZ KHAN CONTRACTORS & DEVELOPERS (PRIVATE) LIMITED	X				