OFFICE OF THE
EXECUTIVE ENGINEER
CHITRAL IRRIGATION DIVISION CHITRAL
Phone/Fax No. 0943-412641 Email: irrigationdivisionchitral@gmail.com.

Work-I

Work -01

BIDS EVALUATION REPORT

Name of Work: Emergent Nature AM&R of Govt. Irrigation Channels, Civil Channels and flood protection including Channelization/Flow Management works in District Upper and Lower Chitral in respect of Chitral Irrigation Division, Chitral for the year 2025-26.

Sub Work: **Restoration of Rain/Flood/Glof damages to flood protection including channelization/ flow management works in District Upper and Lower Chitral for the year 2025-26.**
a): Restoration of damaged FPW, Dumping of stone/Boulders & Flow Management works at Junali Koch River side on emergency basis (in reaches).
b): Restoration of FPW, Dumping of stone/Boulders & Flow Management works at Reshun Shahdir,Alyan & Green Lasht River Side on emergency basis (in reaches)

1. The PC-I for the subject ADP scheme was approved at a total cost of Rs.10.00 million during the PDWP meeting held on 13/08/2025. AA and minutes of the PDWP attached as **Annex-I.**

2. The approved PC-I comprises 14 sub-works falling within the jurisdiction of Chitral Irrigation Division Chitral with a total financial outlay of Rs.10.00 million. The subject sub-work, "Restoration of Rain/Flood/Glof damages to flood protection including channelization/ flow management works in District Upper and Lower Chitral for the year 2025-26.
3. a): Restoration of damaged FPW, Dumping of stone/Boulders & Flow Management works at Junali Koch River side on emergency basis (in reaches).
4. b): Restoration of FPW, Dumping of stone/Boulders & Flow Management works at Reshun Shahdir,Alyan & Green Lasht River Side on emergency basis (in reaches)", was approved with an estimated cost of Rs. 2.00 million. Abstract of the approved PC-I is attached as **Annex-II,**

CamScanner

WORK-I

5. Notice Inviting E-Bidding through Single Stage Single Envelop Procurement Method on EPADs was advertised in the National Dailies / Press vide NIT No. INF(P) 180/26 Dated 15-01-2026 and was also uploaded through Irrigation Department Website & KPPRA website, with last date for submission of bids as 04/02/2026. Copy of letter to Director information and published NIT attached as **Annex-III.**

6. 09 (Nine) bidders submitted their bids through the EPADs system. Screenshot of EPADs is attached as **Annex-IV.**

7. The bids were opened by the Procurement Committee notified vide Superintending Engineer, Swat Irrigation Circle, Swat, No. 2452/4-M dated 23/12/2025 (**Annex-V**), on 04/02/2026 at 12:30 PM in the presence of intending bidders. Attendance sheet of bidders attached as **Annex-VI.** During bid opening, the names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates were announced.

8. Details of bidders with status (response / non-responsive) is tabulated as under:

S.No.	Name of Firm/bidder	Remarks
1	M/S Oweer Construction Company	Responsive
2	M/S Atcone Services	Responsive
3	The North Builders & General Order Supplier	Responsive
4	Muhammad Hussain Shah Booni	Responsive
5	M/S I R Builders	Responsive
6	M/S Azaz Ali Shah Balach Payeen	Responsive
7	Gul Nawaz Khan (GNGC)	Responsive
8	Acepak International	Responsive
9	M/S Thakur Construction Co	Responsive

9. The bids were evaluated by the Procurement Committee in accordance with KPPRA Rules, NIT and Bidding Documents. The comparative statement of evaluated responsive bids is summarized below:

S. #	Name of Bidder	Bidders Premium	Bid Cost	Detail of Bid Securities / CDRs				Remarks
				Bid Security @ 2% of E/Cost	Detail	Additional Security	Detail	
			(Rs.)	(Rs.)		(Rs.)		
1	**The North Builders & General Order Supplier**	**-26.26**	**1474800**	**40000**	**No. 00841636 Dated 03.02.2026**	**525200**	**No. 00841637 00841639 00841638**	**Rate Analysis Submitted.**

CamScanner

work. 1

					MCB code. (00070)		**00841640 00841651 MCB code (00070)**	**1st Lowest Responsive**
	M/S Atcone Services	-21.00	1580000	44000	No. 01997946 Dated 03.02.26 BOK code (5011)	420000	No. 01997947 Dated 03.02.26 BOK code (5011)	Rate Analysis submitted. 2nd Lowest Responsive
3	M/S Oweer Construction Company	-20.00	1600000	44000	No. 08214656 Dated 03.02.26 BOP code (517)	160000	No. 08214657 Dated 03.02.26 BOP code (517)	3rd Lowest Responsive
4	Muhammad Hussain Shah Booni	-20.00	1600000	44000	No. 00310624 Dated 03.02.26 UBL code (1170)	160000	No. 00310625 Dated 03.02.26 UBL code (1170)	3rd Lowest Responsive
5	M/S I R Builders	-20.00	1600000	44000	No. 01997937 Dated 03.02.26 BOK code (5011)	160000	No. 01997937 Dated 03.02.26 BOK code (5011)	3rd Lowest Responsive
6	Acepak International	-20.00	1600000	44000	No. 15468451 Dated 04.02.26 Allied Bank (5011)	160000	No. 15468452 Dated 04.02.26 Allied Bank (5011)	3rd Lowest Responsive
7	M/S Thakur Construction Co	-20.00	1600000	40000	No. 00254004 Dated 03.02.26 BOP (707)	160000	No. 00254004 Dated 03.02.26 BOP (707)	3rd Lowest Responsive
8	Gul Nawaz Khan (GNGC)	-10.00	1800000	44000	No. 01595206 Dated 03.02.26 BOK (0086)	N/A	N/A	4th Lowest Responsive
9	M/S Azaz Ali Shah Balach Payeen	0.00	2000000	44000	No. 00841635 Dated 03.02.26 MCB (00070)	N/A	N/A	5th Lowest Responsive

EPADs generated comparative statement attached as **Annex-VII**.

CamScanner

work I

10. The bid quoted by **M/S The North Builders & General Order Supplier** Government Contractor with premium of **26.26% below the Engineer's Estimate** was found to be the lowest **responsive bid in accordance with the terms and conditions of the NIT / bidding documents.**

11. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to **M/S The North Builders & General Order Supplier Govt: Contractor with contract amount of Rs. 1,474,800/- (Rupees Fourteen Lac Seventy-Four Thousand and Eight Hundred only)** @ 26.26% Below premium on the Engineer Estimated cost of **Rs. 2,000,000/-.**

CamScanner

Work-I

12. The recommendation is submitted for approval of the competent authority under Section 11(2), Third Schedule-Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018, please.

Assistant / Divisional Head Draftsman
Irrigation Division Chitral

Member

Assistant
Office of the Executive Engineer,
Chitral Irrigation Division, Chitral

Sub Divisional Officer
Sub Division Lower Chitral

Member

Office Superintendent
Swat Irrigation Circle

Member

Divisional Accounts Officer
Irrigation Division Chitral

Member

Executive Engineer Irrigation
Division Chitral

Chairman/Procuring Officer

Approved as recommended.

Superintending Engineer
Swat Irrigation Circle
Saidu Sharif Swat.
03/03/26

CamScanner
CamScanner

Annex

OFFICE OF THE SUPERINTENDING ENGINEER
SWAT IRRIGATION CIRCLE, SWAT

Phone No. 0946-9240164, Fax No.0946 –725437, Email: swatirrcircle@gmail.com

No. 1630 /43-W(C), dated Swat the 15 /09/2025.

To

The Executive Engineer,
Chitral Irrigation Division,
Chitral.

Subject: **ADMINISTRATIVE APPROVL.**

I am directed to refer to the letter quoted above and to enclose herewith a copy of Assistant Engineer O/o Chief Engineer (North) Irrigation Department Khyber Pakhtunkhwa Peshawar letter No.2829/North/4-W, dated 22-08-2025, for information and further necessary action please.

SUPERINTENDENT

Encls:- As above.

458/4A(2)
14/10/2025

Noted, both SDOs to discuss the status of the executed works and further M/A

XEN

Noted

4-A(2)

CamScanner

GOVERNMENT OF KHYBER PAKHTUNKHWA
IRRIGATION DEPARTMENT
(OPERATION SECTION)

Ph: 091-9210568
No.SO(OP)IRR/1-1/DDWP/DSC/2025

E-Mail: operationsection@gmail.com
Dated Peshawar, the 13th August, 2025

1630

To

The Chief Engineer (North),
Irrigation Department, Peshawar.

Subject: **ADMINISTRATIVE APPROVAL**

Consequent upon receipt of concurrence of emergent nature M&R funds under NC21029 (CD-IRRIGATION from Finance Department and approval of DDWP meeting held on 21-07-2025 with minutes of the meeting circulated vide this department letter No.SO(OP)/IRR/1-1/DDWP/2025 dated 04.08.2025, the Secretary to Govt. of Khyber Pakhtunkhwa Irrigation Department being competent authority is pleased to accord Administrative Approval to the scheme as given below.

Particulars	DDO Code	Object Head	Approved Cost (Rs. In Millions)
Emergent nature AM&R of government irrigation channels, civil channels and flood protection including channelization/ flow management works and district Chitral upper and lower 2025-26.	CL-4158	042203-R&M of Canals UP A-13401-MC	10.00
Total			10.00

The expenditure involved is chargeable to the function-cum-object classification 04-Economic Affairs -042-agri: Food-irri-Forestry & Fishing-0422-irri: under the above mentioned DDO Code and object Head(s) during financial year 2025-26 within the existing grant.

The Administrative Approval does not constitute any approval or sanction to the design, rates and estimates for the work/sub-works provided in the PC-I, which will be responsibility of the office and authority sanctioning the estimates technically. All codal formalities/standing instruction regarding financial regulations etc should be observed in letter and spirit.

Secretary to the Govt. of Khyber Pakhtunkhwa
Irrigation Department

Endst No.SO(OP)/IRR/1-1/DDWP-DSC/2025-26 Dated Peshawar, the 13th August, 2025

Copy forwarded for information to the: -

1. Additional Chief Secretary P&D Department, Khyber Pakhtunkhwa Peshawar.
2. Secretary to the Govt. of Khyber Pakhtunkhwa Finance Department Peshawar.
3. Accountant General, Khyber Pakhtunkhwa, Peshawar.
4. Accounts Officer (Local), Irrigation Department Peshawar.
5. Chief Draftsman (Local), Irrigation Department, Peshawar.

Section Officer (Operation)

OFFICE OF C.E (North) IRR: DEPTT:
Main Diary No. 202
Date 15/08/2025

SWC	S.B
SWO	S.A
SR	CDM

204
19-08-25

CamScanner

GOVERNMENT OF KHYBER PAKHTUNKHWA
IRRIGATION DEPARTMENT
(OPERATION SECTION)

091-9210868 E-Mail operationsection irr@gmail.com
No.SO(OP)/IRR/1-1/DDWP-DSC/2025 Dated Peshawar, the 13th August, 2025

To

The Chief Engineer (North),
Irrigation Department, Peshawar.

Subject: **ADMINISTRATIVE APPROVAL**

Consequent upon receipt of concurrence of emergent nature M&R funds under NC21029 (24)-IRRIGATION from Finance Department and approval of DDWP meeting held on 21-07-2025 with minutes of the meeting circulated vide this department letter No.SO(OP)/IRR/1-1/DDWP/2025 dated 04.08.2025, the Secretary to Govt. of Khyber Pakhtunkhwa Irrigation Department being competent authority is pleased to accord Administrative Approval to the scheme as given below.

Particulars	DDO Code	Object Head	Approved Cost (Rs. In Millions)
Emergent nature AM&R of government irrigation channels, civil channels and flood protection including channelization/ flow management works and district Chitral upper and lower 2025-26.	CL-4158	042203-R&M of Canals UP A-13401-MC	10.00
Total			10.00

The expenditure involved is chargeable to the function-cum-object classification 04-Economic Affairs -042-agri: Food-irri-Forestry & Fishing-0422-Irri: under the above mentioned DDO Code and object Head(s) during financial year 2025-26 within the existing grant.

The Administrative Approval does not constitute any approval or sanction to the design, rates and estimates for the work/sub-works provided in the PC-I, which will be responsibility of the office and authority sanctioning the estimates technically. All codal formalities/standing instruction regarding financial regulations etc should be observed in letter and spirit.

Secretary to the Govt. of Khyber Pakhtunkhwa
Irrigation Department

Endst No.SO(OP)/IRR/1-1/DDWP-DSC/2025-26 Dated Peshawar, the 13th August, 2025

Copy forwarded for information to the: -

1. Additional Chief Secretary P&D Department, Khyber Pakhtunkhwa Peshawar.
2. Secretary to the Govt. of Khyber Pakhtunkhwa Finance Department Peshawar.
3. Accountant General, Khyber Pakhtunkhwa, Peshawar.
4. Accounts Officer (Local), Irrigation Department Peshawar.
5. Chief Draftsman (Local), Irrigation Department, Peshawar.

Section Officer (Operation)

File

399/4-A(2)
27/8-2025

H-A(2)

CamScanner

Annex III

OFFICE OF THE
EXECUTIVE ENGINEER,
CHITRAL IRRIGATION DIVISION CHITRAL.
Phone/Fax No. 0943-412641
Email : irrigationdivisionchitral@gmail.com

No. 60 - 69 /43-M, Dated Chitral, the 09/01/2026

To

The Director Information,
Government of Khyber Pakhtunkhwa,
Khyber Road Peshawar.

Subject:- **NOTICE INVITING E-BIDDING.**

Enclosed please find herewith "Notice Inviting Tender E-Bidding" for the work mentioned therein (Seven copies) for publication in the two leading Newspapers (One English & One Urdu) for one day circulation only.

EXECUTIVE ENGINEER.

Encl: As above.

Copy of the above is forwarded to the:-

1- Chief Engineer (North), Irrigation Department, Peshawar for information please.
2- Superintending Engineer Swat Irrigation Circle Swat for information please.
3- Deputy Commissioner, Lower Chitral for information please.
4- Deputy Commissioner, Upper Chitral for information please.
5- District Police Officer, Lower Chitral for information and with the request to kindly provide security on the date of opening of tenders on 04.02.2026 please.
6- Managing Director Khyber Pakhtunkhwa Public Procurement Regulrity Authority (KPPRA) Treadury Directorate Khyber Road Peshawar for information and upload the same on KPPRA Website.
7- The Assistant Director (Web), Office of the Secretary to Govt. of Khyber Pakhtunkhwa, Irrigation Department Peshawar for information and necessary action please.
8- PS to Minister for Irrigation Department Govt. of Khyber Pakhtunkhwa Peshawar for information please.
9- Sub Divisional Officer, Irrigation Sub Division Chitral (Upper) for information and he is directed to immediately submit the BOQ for the work mentioned in the attached NIT.
10- Notice Board.

EXECUTIVE ENGINEER.

CamScanner
CamScanner

GOVERNMENT OF KHYBER PAKHTUNKHWA
IRRIGATION DEPARTMENT

NOTICE INVITING E-BIDDING
(SINGLE STAGE SINGLE ENVELOPE ON EPADS SYSTEM

Chitral Irrigation Division Chitral Govt. of Khyber Pakhtunkhwa, Irrigation Deptt:, invites bids from approved contractors of Irrigation Department through EPADS, who have renewed registration with Khyber Pakhtunkhwa Revenue Authority and having valid license of Pakistan Engineering Council for the Current Financial Year (2025-26) in the relevant category and code on the below mentioned terms and conditions.

S.No	Name of work /Sub Work.	E/Cost in (M).	E/Money (+) Stamp duty.	Required Category of PEC & Code of Specialization	Period Of Completion	Last date of submission of Bids.	Date of Opening of Bids
1	**Emergent Nature AM&R of Govt. Irrigation Channels, Civil Channels and flood protection including Channelization/Flow Management works in District Upper and Lower Chitral in respect of Chitral Irrigation Division, Chitral for the year 2025-26.**						
	Restoration of Rain/Flood/Glof damages to flood protection including channelization/flow management works in District Upper and Lower Chitral for the year 2025-26. a) Restoration of damaged FPW,Dumping of stone Boulders & Flow Management works at Junali Koch River side on emergency basis (in reaches). b) Restoration of FPW, Dumping of stone Boulders & Flow Management works at Reshun Shahdir,Alyan & Green Lasht River Side on emergency basis (in reaches).	2.00	44000.00	C-6 & Above CE-04	Bid solicitation documents	04.02.2026 12:00 Noon	04.02.2026 12:30 PM
11-	**ADP NO. 251278 – (ACCELERATED SUSTAINABLE DEVELOPMENT INITIATIVES FOR DISTRICT UPPER CHITRAL.** **(Improvement and Rehabilitation of Civil Irrigation Channels and Construction of Flood Protection and Channelization Works in District Chitral Upper)**						
1-	Improvement/Rehabilitation of Civil Irrigation Channels at Junali Koch and Charun, District Upper Chitral	6.00	129000.00	C-6 & Above CE-04	---do--	--do--	--do--
2-	Improvement/Rehabilitation of Civil Irrigation Channels at Booni Area District Upper Chitral	6.00	129000.00	--do--	--do--	--do--	--do--
3-	Improvement/Rehabilitation of Civil Irrigation Channels at Wi Area District Upper Chitral	6.00	129000.00	--do--	--do--	--do--	--do--
4-	Improvement/Rehabilitation of Civil Irrigation Channels at Mastuj Area District Upper Chitral	5.80	125000.00	--do--	--do--	--do--	--do--
5-	Improvement/Rehabilitation of Civil Irrigation Channels at Yarkhon Valley, District Upper Chitral	5.80	125000.00	--do--	--do--	--do--	--do--
6-	Improvement/Rehabilitation of Civil Irrigation Channels at Torkoh Valley, District Upper Chitral	5.00	104000.00	--do--	--do--	--do--	--do--
7-	Improvement/Rehabilitation of Civil Irrigation Channels at Mulkoh, District Upper Chitral	5.00	104000.00	--do--	--do--	--do--	--do--
8-	Improvement/Rehabilitation of Civil Irrigation Channels at Owcer Valley, District Upper Chitral	3.80	80000.00	--do--	--do--	--do--	--do--
9-	Improvement/Rehabilitation of Irrigation Channels at Reshun, Zait and Green Lasht area, District Upper Chitral	4.00	84000.00	--do--	--do--	--do--	--do--
10-	Improvement/Rehabilitation of Civil Irrigation Channels at Kushum Bala Kushum Gram District Upper Chitral	2.00	44000.00	--do--	--do--	--do--	--do--

CamScanner
CamScanner

Terms & Conditions for E-Bidding.

1. All bidders are requested to upload their Bids (CDR'S & Rate on BOQ / BID Documents along-with relevant documents in one PDF file) and submit through EPADS (https://kp.eprocure.gov.pk/) before the mentioned system closing time. Any bid received without uploaded required documents i.e (copy of CNIC, Enlistment with Govt. of KP, Pakistan Engineering Council, Active KPRA status & Active FBR status and rate analysis if required) will be treated as NON-RESPONSIVE. Incomplete/conditional bids with unattested cutting/overwriting/disfiguring uploaded shall be considered as NON-RESPONSIVE. No hard copy of the bid is required, except CDR/Call Deposit
2. Venue of bids opening is Chitral Irrigation Division, Chitral.
3. Electronic Bidding shall be done on "Above / Below System" on BOQ / Engineer's Estimate, based on the MRS applicable. Only two digits after the decimal point shall be considered for evaluation purpose.
4. The bidders should submit their E-Bids as per KPPRA Notification No. S.R.O (13)/Vol: 1-24/2021-22/6058-71, dated: 10-05-2022.
5. The bidder shall submit the sealed envelope only including 2% Bid Security (or additional security if required) of the estimated cost in the shape of call deposit (original) before closing date and time.
6. All the conditions / instructions given in the bidding documents shall be applicable on all competitive bidders.
7. The bids will be valid for ninety days (90) from the bids opening
8. Call Deposit of Scheduled Banks shall be acceptable. Bank cheque OR pay order & (2%) in the shape of Bank guarantee shall not be acceptable.
9. In accordance with KPPRA Notification No. S.R.O (29)/Vol:1-40/2025-26 dated 29-10-2025, failure to submit the original bid security CDR and additional CDR (if applicable) in hard form within the stipulated time shall render the bid non-responsive and shall attract penal action, including debarment for a period of one (01) year, after due process.
10. Any Bidder who provides incorrect information shall stand disqualified and will be debarred.
11. All the bidders are requested to download the bidding documents from the KPPRA website/ Irrigation Department Website: www.irrigation.gkp.pk or EPADS: https://kp.eprocure.gov.pk/.
12. The CDR/Call Deposit submitted by the bidder shall be released after signing of the contract with the best evaluated bidder or after the expiry of the bid validity period, whichever is earlier.
13. Pre-bid meeting will be held on 29/01/2026 in the office of the undersigned at 11.00 A.M.
14. All the prevailing KPPRA rules / Act and other Government Notifications will be applicable issued from time to time & will become part of bidding documents.
15. The Employer has the authority to reject any bid or all the bids assigning cogent reasons.

Executive Engineer
Chitral Irrigation
Division Chitral
Phone No.0943-412641
Email address: irrigationdivisionchitral@gmail.com

CamScanner

GOVERNMENT OF KHYBER PAKHTUNKHWA
IRRIGATION DEPARTMENT

NOTICE INVITING E-BIDDING (SINGLE STAGE SINGLE ENVELOPE EPADS SYSTEM)

Irrigation Division Chitral Govt. of Khyber Pakhtunkhwa, Irrigation Deptt. invites bids from approved contractors of Irrigation Department through EPADS, who have valid registration with Khyber Pakhtunkhwa Revenue Authority and having valid license of Pakistan Engineering Council for the Current Financial Year (2025-26) in the relevant category and code on the below mentioned terms and conditions.

S #	Name of work/ Sub Work	E/ Cost in (M)	E/ Money (+) Stamp Duty	Required Category of PEC & Code of Specialization	Period of Completion	Last Date of Submission of Bids	Date of Opening of Bids
I.	Emergent Nature AM&R of Govt. Irrigation Channels, Civil Channels and flood protection including Channelization/ Flow Management works in District Upper and Lower Chitral in respect of Chitral Irrigation Division, Chitral for the year 2025-26						
1.	Restoration of Rain/ Flood/ Glof Damages to flood protection including channelization/ flow management works in District Upper and Lower Chitral for the year 2025-26 a) Restoration of damaged FPW, Dumping of stone/ Boulders & Flow Management works at Junali Koch River side on emergency basis (in reaches). b) Restoration of FPW, Dumping of stone/ Boulders & Flow Management works at Reshun Shahdk, Ahyam & Green Lasht River Side on emergency basis (in reaches).	2.00	44000.00	C-6 & Above CE-04	Bid Solicitation documents	04-02-2026 12:00 Noon	04-02-2026 12:30 PM
II.	ADP No. 251278 - (ACCELERATED SUSTAINABLE DEVELOPMENT INITIATIVES FOR DISTRICT UPPER CHITRAL (Improvement and Rehabilitation of Civil Irrigation Channels and Construction of Flood Protection and Channelization Works in District Chitral Upper)						
1.	(Improvement and Rehabilitation of Civil Irrigation Channels at Junali Koch and Chiruh, District Upper Chitral.	5.00	129000.00	C-6 & Above CE-04	--do--	--do--	--do--
2.	(Improvement and Rehabilitation of Civil Irrigation Channels at Booni Area District Upper Chitral.	5.00	129000.00	--do--	--do--	--do--	--do--
3.	(Improvement and Rehabilitation of Civil Irrigation Channels at Avi Area, District Upper Chitral.	5.00	129000.00	--do--	--do--	--do--	--do--
4.	(Improvement and Rehabilitation of Civil Irrigation Channels at Mastuj Area District Upper Chitral.	5.80	125000.00	--do--	--do--	--do--	--do--
5.	(Improvement and Rehabilitation of Civil Irrigation Channels at Yarkhun Valley, District Upper Chitral.	5.80	125000.00	--do--	--do--	--do--	--do--
6.	(Improvement and Rehabilitation of Civil Irrigation Channels at Torkoh Valley, District Upper Chitral.	5.00	104000.00	--do--	--do--	--do--	--do--
7.	(Improvement and Rehabilitation of Civil Irrigation Channels at Mulkoh, District Upper Chitral.	5.00	104000.00	--do--	--do--	--do--	--do--
8.	(Improvement and Rehabilitation of Civil Irrigation Channels at Oweer Valley, District Upper Chitral.	3.80	80000.00	--do--	--do--	--do--	--do--
9	(Improvement and Rehabilitation of Civil Irrigation Channels at Reshun, Zait and Green Lasht area, District Upper Chitral.	4.00	84000.00	--do--	--do--	--do--	--do--
10	(Improvement and Rehabilitation of Civil Irrigation Channels at Kushun Bala/ Kushun Gram, District Upper Chitral.	2.00	44000.00	--do--	--do--	--do--	--do--

Terms & Conditions for E-Bidding.

1. All bidders are requested to upload their Bids (CDRs & Rates on BOQ / Bid Documents along with relevant documents in one PDF file) and submit through EPADS (https://kp.eprocure.gov.pk/) before the mentioned system closing time. Any bid received without the required uploaded documents i.e a copy of CNIC, Enlistment with Govt. of KP, Pakistan Engineering Council, active KPRA status & active 1713R status and rate analysis if required) will be treated as NON-RESPONSIVE. Incomplete/conditional bids with unattested cutting/overwriting/distinguishing uploads shall be considered as NON-RESPONSIVE. No hard copy of the bid is required, except CDR/Call Deposit.
2. Venue of bid opening is Chitral Irrigation Division, Chitral.
3. Electronic Bidding shall be done on "**Above / Below System**" on BOQ / Engineer's Estimate, based on the applicable MRS. Only two digits after the decimal point shall be considered for evaluation purposes.
4. The bidder should submit their E-Bids as per KPPRA Notification No. S.R.O (13)/Vol:1-24/2021-22 605S dated: 10-05-2022.
5. The bidder shall submit the sealed envelope only including 2% Bid Security (or additional security if required) of the estimated cost in the shape of call deposit (original) before the closing date and time.
6. All the conditions/ instructions given in the bidding documents shall be applicable to all competitive bidders.
7. The bids will be valid for ninety days (90) from the bid opening.
8. Call Deposit of Scheduled Banks shall be acceptable. Bank cheque or pay order & (2%) in the shape of Bank guarantee shall not be acceptable.
9. In accordance with KPPRA Notification No. S.R.O (29)/Vol:1-40/2025-26 dated 29-10-2025. Failure to submit the original bid security CDR and additional CDR (if applicable) in hard form within the stipulated time shall render the bid non-responsive and shall attract penal action, including debarment for a period of one (01) year, after due process.
10. Any bidder who provides incorrect information shall stand disqualified and will be debarred.
11. All the bidders are requested to download the bidding documents from the KPPRA website/ Irrigation Department Website: www.irrigation.gkp.pk or EPADS. https://kp.eprocure.gov.pk
12. The CDR/Call Deposit submitted by the bidder shall be released after signing of the contract with the best evaluated bidder or after the expiry of the bid validity period, whichever is earlier.
13. Pre-bid meeting will be held on **29/01/2026** in the office of the undersigned at **11.00 A.M**
14. All the prevailing KPPRA rules / Act and other Government notifications will be applicable as issued from time to time & will become part of the bidding documents.
15. The Employer has the authority to reject any bid or all bids assigning cogent reasons.

INF(P)180/26

Executive Engineer , Chitral Irrigation Division, Chitral
Phone No.0943-412641, Email address: irrigationdivisionchitral@gmail.com

Zero Tolerance To Corruption

TENDER ALERT
CamScanner

1. AM&R.

Annex 16

Search keyword

instrument information from original document received to PE in add reason section

Supplier Name	Mobile	Email	Bid (Download)	Bid Download Date	Quoted Bid (%)	Bid Security	Additional Bid Security (Rs.)	Rate Analysis Document	Bid Declaration	Reason	Supplier Selec
M/s DAREER CONSTRUCTION COMPANY	+923331777112	sartajahmadct1009@gmail.com	Download		-20.00	Download	160000			Add Reason	
M/S ATCONE SERVICES	+923449707001	atcones786@gmail.com	Download		-21.00	Download	420000	Download		Add Reason	
The North Builders & General Order Supplier	+923028810880	buildersthenorth@gmail.com	Download		-26.26	Download	525200	Download		Add Reason	
MUHAMMAD HUSSAIN SHAH BOONI	+923401192512	hu77airboonl2@gmail.com	Download		-20.00	Download	160000			Add Reason	
M/s IR Builders	+923454123155	ibad.ctl1980@gmail.com	Download		-20.00	Download	160000			Add Reason	
M/s Azaz Ali Shah Balach Payeen	+923008336414	azaz.cl2@gmail.com	Download		0.00	Download				Add Reason	
Gul Nawaz Khan (GNGC)	+923469192202	gulnawaz.40903@gmail.com	Download		-10.00	Download	0			Add Reason	
AcePak International	+923201979228	acepak_intl@gmail.com	Download		-20.00	Download	160000			Add Reason	
M/S THAKUR CONSTRUCTION CO	+923018578780	thakurconstruction.org@gmail.com	Download		-20.00	Download	160000			Add Reason	

1 to 9 of 9 entries « ‹ 1 › » 10

CamScanner

OFFICE OF THE SUPERINTENDING ENGINEER
SWAT IRRIGATION CIRCLE, SWAT
GULKADA NO.1, SAIDU SHARIF, SWAT.
Phone No. 0946 - 9240164, Fax No. 0946 – 725437, Email: swatirrcircle@gmail.com

Annex V

No. 1552 /4-M, Dated 23 / 12 /2025

NOTIFICATION

In pursuance of Govt. of Khyber Pakhtunkhwa Public Procurement Rules 2014 (Rule 32 (i)), procurement committee for procurement of works, Goods and Services to the financial limits of Superintending Engineer as per Khyber Pakhtunkhwa, Delegation of Financial Powers Rules is hereby constituted in the jurisdiction of swat irrigation circle swat with immediate effect in the public interest.

i)	Executive Engineer concerned	Chairman/Procuring Officer
ii)	Superintendent Swat irrigation Circle Swat	Member
iii)	Sub Divisional Officer concerned	Member
iv)	Divisional Accounts Officer concerned	Member
v)	Assistant / Divisional Head Draftsman concerned	Member

Function and responsibility of the Procurement Committee: -

i) The committee will be responsible for the procurement process in line with EPAD guidelines and KPPRA Act/Rules.

ii) The Committee will propose through its Chairman Procurement Committee the method of Procurement and obtain concurrence from Procurement Entity and proceed accordingly.

iii) The Procurement Committee will prepare Bid Solicitation Documents and NIT in Consultation with the Procurement Entity.

iv) All the Procurement process will be properly minuted and communicated to the Competent Authority and for record purpose as per KPPRA Rules Section-52.

v) Bids opening and its evaluation will be carried out be y thee Committee i.e. To open and evaluate the bids so received and prepare Bid Evaluation Report (BER) as per approved method of procurement.

vi) Prints of the EPAD uploaded documents, Comparative Statements must be attached along with the attendance sheet for procurement purpose.

vii) To recommend the successful bidders to the Competent Authority for its approval by the Chairman Procurement Committee.

viii) In case of Equal Price Rate (EPR) the case be sent to the Procurement Entity where rest of the process shall be completed, so to keep the process confidential as per rules 38 of KPPRA and as such Chairman Committee will forward the case finally in the Procurement Committee. The procurement will be concluded as per NIT/SBDs.

ix) For evaluating Rate Analyses (if required) due diligence be delivered with cogent reasons for non-acceptance or otherwise.

x) The procurement process will be completed within 15 working days after the bids opening.

R/K to file
in 2-M file XEN

Office of the Executive Engineer Chitral Irrigation Divn. Chitral
Diary No. 57/2-M
Date 28/01/2026

SUPERINTENDING ENGINEER

Copy of the above is forwarded to the: -

1. Chief Engineer (North), Irrigation Department Peshawar
2. Executive Engineer, Swat Irrigation Division-I Swat.
3. Executive Engineer,Swat Irrigation Division-II, Matta.
4. Executive Engineer,Dir Irrigation Division Dir, Timergara.
5. Executive Engineer,Chitral Irrigation Division Chitral.

For information and necessary action.

SUPERINTENDING ENGINEER

CamScanner
CamScanner

Annex. 6

Attendance sheet Work NO (1)

Name of work:- **Emergent Nature AM&R of Govt. Irrigation Channels, Civil Channels and flood protection including Channelization/Flow Management works in District Upper and Lower Chitral in respect of Chitral Irrigation Division, Chitral for the year 2025-26.**

Sub Work:- a): Restoration of damaged FPW,Dumping of stone/Boulders & Flow Management works at Junali Koch River side on emergency basis (in reaches).

b): Restoration of FPW, Dumping of stone/Boulders & Flow Management works at Reshun Shahdir,Alyan & Green Lasht River Side on emergency basis (in reaches)..

Name of Bidder/Contractor	Mobile No	Signature
Hafeemullah.	03025900655	
[illegible]	03400096621	
Gul Nawaz Khan	0344-9022904	
Subhan [illegible]	03451561353	
M/S Rayyan Aziz	0319-8476015	
M/S Thakur Construction	0319-8476015	
M/S Ayaz Ali [illegible]	03008332644	
[illegible]	03219330237	
Shakir ullah	03401694094	
[illegible]	0344907001	
Abid wazir	0345-9110778	
Acepak International	03441010873	
Riaz [illegible]	03451776963	

CamScanner

Annex - VII

Comparative Statement

Tender Title:
Restoration of Rain/Flood/Glof damages to flood protection including channelization/flow management works in District Upper and Lower Chitral for the year 2025-26.

Tender No:
K-260104891

Upload Date:
1/10/2026

Expiry Date:
5/5/2026

Opening Date:
2/4/2026, 12:30:00 PM

Nature:
Single Stage Single Envelope

Estimated Cost:
2000000

Category	Contractor Name	Quoted Bid (%)	Bid Security Inst No.	Submitted Date	Remarl
C-5	M/s OWEER CONSTRUCTION COMPANY	-20.00	08214656-08214657	2/3/2026	
C-5	M/S ATCONE SERVICES	-21.00	01997947	2/4/2026	
C-6	The North Builders & General Order Supplier	-26.26	00841636-00842637-00842639-00841638-00841640-00841651	2/4/2026	
C-5	MUHAMMAD HUSSAIN SHAH BOONI	-20.00	00310624	2/3/2026	
C-6	M/s I R Builders	-20.00	01997937	2/3/2026	
C-5	M/s Azaz Ali Shah Balach Payeen	0.00	00841635	2/3/2026	
C-6	Gul Nawaz Khan (GNGC)	-10.00	01595206	2/3/2026	
C-5	AcePak International	-20.00	15468451	2/4/2026	
C-4	M/S THAKUR CONSTRUCTION CO	-20.00	00716760	1/31/2026	

CamScanner