



OFFICE OF THE
EXECUTIVE ENGINEER
CHITRAL IRRIGATION DIVISION CHITRAL

Phone/Fax No. 0943-412641 Email: irrigationdivisionchitral@gmail.com

Work -2

BIDS EVALUATION REPORT

Name of Work: ADP No. 2131-251496 - Construction of Flood Protection works/irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur).

Sub Work: **Construction of Flood Protection Works at Booni Gole and Chrun Gole in reaches, District Upper Chitral.**

1. The PC-I for the subject ADP scheme was approved at a total cost of Rs. 6,150.00 million during the PDWP meeting held on 08/01/2026. AA and minutes of the PDWP attached as **Annex-I.**
2. The approved PC-I comprises 14 sub-works falling within the jurisdiction of Chitral Irrigation Division Chitral with a total financial outlay of Rs. 198.00 million. The subject sub-work, "Construction of Flood Protection Works at Booni Gole and Chrun Gole in reaches, District Upper Chitral" was approved with an estimated cost of Rs. 25.00 million. Abstract of approved PC-I attached as **Annex-II.**
3. A duly constituted Procurement Committee for procurement of works, goods and services, notified vide Chief Engineer (North) Notification No. 4074/C-I/KPPRA dated 11-12-2025, convened a meeting under the chairmanship of the Superintending Engineer, Swat Irrigation Circle, Swat, on 15/01/2026 at 02:00 PM. The Committee finalized the mode of procurement and reviewed the NIT and bidding documents. Minutes of the meeting attached as **Annex-III.**
4. Consequently, the Notice Inviting Bids (NIT) through Single Stage Single Envelope procurement method was advertised on EPADs, published in national dailies vide NIT No. INF(P) 255/26 Dated 18-01-2026, and uploaded on Irrigation Department & KPPRA websites. The closing date for submission of bids was 04/02/2026. Advertisement and related correspondence attached as **Annex-IV.**

5. 05 (Five) bidders submitted their bids through the EPADs system. Screenshot of EPADs showing applicant bidders is attached as **Annex-V**.
6. The bids were opened by the Procurement Committee on 04/02/2026 at 12:30 PM in the presence of intending bidders. Attendance sheet of bidders attached as **Annex-VI**. During bid opening, the names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates were announced.

Detail of bidders with status (response / non responsive) is tabulated as under:

S.No.	Name of Firm/bidder	Remarks
1	Hsk Construction Company	Responsive
2	M/S Shafiq Ur Rehman	Responsive
3	M/S Aman Ullah & Sons (Reshun)	Responsive
4	Rayyan Aziz Builders (Private) Limited	Responsive
5	M/S Itifaq Construction Company	Responsive

7. The bids were evaluated by the Procurement Committee in accordance with KPPRA Rules, NIT and Bidding Documents. The comparative statement of evaluated responsive bids is summarized below:

S. #	Name of Bidder	Bidders Premium	Bid Cost	Detail of Bid Securities / CDRs			Remarks	
				Bid Security @ 2% of E/Cost	Detail	Additional Security		
			(Rs.)	(Rs.)		(Rs.)		
1	Hsk Construction Company	-20.00	20000000	540000	No.00306068 Dated 03.02.2026 UBL Code (1934)	2000000	No.00306072 Dated. 03.02.2026 UBL Code (1934)	1 st Lowest Responsive
2	M/S Aman Ullah & Sons (Reshun)	-20.00	20000000	540000	No.01978208 Dated 03.02.2026 BOK Code (0011)	2000000	No. 01978209 Dated.03.02.2026 BOK Code (0011)	1 st Lowest Responsive
3	M/S Shafiq Ur Rehman	-10.00	22500000	540000	No. 08214673 Dated 03.02.2026	N/A	N/A	2 nd Lowest Responsive


				BOP Code (517)				
	Rayyan Aziz Builders (Private) Limited	-10.00	22500000	540000	No. 00254010 Dated 03.02.2026 UBL Code (086)	N/A	N/A	2 nd Lowest Responsive
5	M/S Itifaq Construction Company	-1.00	24750000	540000	No. 01998916 Dated 02.02.2026 Bok Code (5161)	N/A	N/A	3 rd Lowest Responsive

EPADs generated comparative statement attached as Annex-VII.

8. Due to identical lowest responsive bids quoted by two (02) bidders at 20.00% below the Engineer's Estimate, the lowest bidder was determined through a draw conducted in the presence of the Procurement Committee and the concerned bidders in accordance with the conditions of the NIT. The Chief Engineer monitored the draw online through zoom. Consequently, the bid submitted by **M/S Hsk Construction Company** Government Contractor, quoting 20% below on Engineers estimate, amounting to Rs. **20,000,000/-**, has been determined as the lowest evaluated responsive bid. Minutes of the Draw is attached as Annex-VIII.
9. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to **M/S Hsk Construction Company Govt: Contractor with contract amount of Rs. 20,000,000/- (Rupees Two Crore only) @ 20% Below premium on Schedule items as well as on non-schedule item amounting to against the Engineer Estimated cost Rs. 25,000,000/.**

work.2

10. The recommendation is submitted for approval of the competent authority under Section 11(2), Third Schedule – Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018, please.


Assistant /Head Clerk
Irrigation Division Chitral

Member


Executive Engineer
Irrigation Division Chitral.


Procuring Officer/Member


Deputy Director Design
O/O of the Chief Engineer (North)
Irrigation Department

Member


Administrative officer
O/O of the Chief Engineer (North)
Irrigation Department

Member


Superintending Engineer Swat
Irrigation Circle Swat

Chairman

Approved As Recommended.


Chief Engineer (N)
Irrigation Deptt: Peshawar

Annex-1



GOVERNMENT OF KHYBER PAKHTUNKHWA
PLANNING & DEVELOPMENT DEPARTMENT
(Water Section)

Email: chlofwater318@gmail.com

Phone: 091-9212065

No. Water/ P&DD/2025-2026/1-5/35-47

Date 14/01/2026

To

The Secretaries to Government of Khyber Pakhtunkhwa,

1. Irrigation Department, Peshawar.
2. Finance Department, Peshawar.
3. Communication and Works Department, Peshawar.
4. Local Government and Rural Development Department, Peshawar.
5. Forestry, Wild Life and Environment Department, Peshawar
6. Relief Rehabilitations & Re-settlement Department, Peshawar

Subject: MINUTES OF THE 10th PDWP MEETING HELD ON 08-01-2026.

Sir,

I am directed to refer to the subject noted above and to enclose herewith a copy of approved minutes of the 10th PDWP meeting held on 08-01-2026 under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in Committee Room of P&D Department for information and further necessary action, please.

Note: The Irrigation Department KP is requested to kindly submit the corrected PC-Is as per approved minutes for agenda# 14, 15 & 16 to this section & other stakeholders before issuance of AA.

(Enclosed as Above)

Assistant Chief (Water)

Copy along with a copy of Minutes forwarded to the:

1. Director General, (M&E) P&D Department.
2. Chief Coordination & Reforms Section, P&D Department.
3. Incharge Resource Center, P&D Department

Assistant Chief (Water)

Copy for information to:

1. PS to Additional Chief Secretary, P&D Department.
2. PS to Secretary, P&D Department.
3. PS to Additional Secretary (P), P&D Department
4. PA to Chief Economist, P&D Department.

Assistant Chief (Water)

**Government of Khyber Pakhtunkhwa
Planning and Development Department**

10th PDWP Mooting Hold On 08-01-2026

Agenda Item No. 15

or Name of Project	Water Construction of Flood Protection Works / Irrigation Channel, Check Dam and Canal Patrol Roads In Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansohra, Torghar, Abbottabad, Kolal Pallas and Haripur)
Plan Type/Code	ADP No. 2131 /251496 (2025-026)
PC-I Status	New
PC-I Cost	Rs. 6150.0 million
Allocation for (2025-26)	Rs. 1000.00 million

Project Description

The proposed subject scheme is reflected in ADP (2025-26) amounting to Rs.6150.0 million. The Irrigation department submitted PC-I based on MRS 2025 (1st Bi-annual). The scheme aims to construct Canal Patrol Roads, Check Dams, Flood Protection Works and Irrigation Channels across the 15 Districts of Northern Khyber Pakhtunkhwa. The scheme upon completion will irrigate 18950 acres agriculture land while 13002 acres land will be protected from flood hazards.

Project Appraisal.

The subject scheme was discussed in the Pre-PDWP meeting held on 29.12.2025. Replies to the 12 Nos. observations were submitted by the department. Cost break-up of the scheme is as under;

S.No	Description	Cost (Rs. in million)
1.	Chitral Irrigation Division (List of 14 sub-works annexed)	198.00
2.	Swat Irrigation Division-I (List of 32 sub-works annexed)	464.91
3.	Swat Irrigation Division-II (List of 22 sub-works annexed)	490.00
4.	Dir Irrigation Division (List of 36 sub-works annexed)	884.88
5.	Malakand Irrigation Division (List of 04 sub-works annexed)	280.00
6.	Buner Irrigation Division (List of 24 sub-works annexed)	2016.00
7.	Mansehra Irrigation Division (List of 122 sub-works annexed)	1050.00
8.	Haripur Irrigation Division (List of 94 sub-works annexed)	752.00
9.	Add Advertisement, Price Adjustment, Contingencies etc.	14.21
	Total	6150.00

Forum Discussions

Chief water informed the forum that the subject scheme includes scope to be carried out in the project area which is situated in Northern Districts of Khyber Pakhtunkhwa. Main aims & focus of the project is to benefit the locals of the areas on account of achieving increased livelihood opportunities for the farming families of Northern Districts. There are 348 Nos sub works included in the PC-I i.e construction of Canal Patrol Roads, Check Dams, Flood Protection Works and Irrigation Channels across the 15 Districts of Northern Khyber Pakhtunkhwa.

On query from the forum regarding the identification & duplication of the these sub works with other similar same nature schemes reflected in current ADP within the same districts the Chief engineer (North) Irrigation department responded that the detailed in house feasibility conducted by the field formation of irrigation department for each and every individual sites & google map along with coordinates provided in the instant PC-I to ensure that there is no overlapping reported in current as well as in future . Then after reviewing the sub works reflecting under the district the forum agreed with the approval of the PC-I.

Decision:-

After threadbare discussion, the PC-I amounting to Rs. 6150.00 million was approved by the forum.

s.No.	Name of Work (Circle/Division)	Estimated cost (M)
	Chitral Irrigation Division	
1	Construction of Flood Protection Work at Alyan Reshun Riverside and Green Lasht area , District Upper Chitral	15.00
2	Construction of Flood Protection Works at Booni Gole and Chrun Gole in reaches, District Upper Chitral	25.00
3	Construction of Flood Protection at Krui Junali Booni including Channelization Works along Mastuj river , District Upper Chitral	8.00
4	Construction of Flood Protection Works at Laspur & Yarkhun valley,s, District Upper Chitral	14.50
5	Construction of Flood Protection along Mastuj river, in mastuj area, District Upper Chitral	7.50
6	Construction of Flood Protection Works along Mulkhow River at Torkoh/Mulkhow,Buzund,Shgram and Wasich area, District Upper Chitral	20.00
7	Construction of Nivaragh Irrigation Channel at Reshun District Upper Chitral	9.00
8	Construction of Check Dams at Munoor,Murdan,Brushgram,Shershal and Phostaki Nullah,s in Garam Chashma Valley, District Lower Chitral.	6.00
9	Construction of Check Dams at Kanduja,Bakhtuli Gole,Gistini,Arkari Shali and Shah Saleem Nullah,s in Garam Chashma Valley, District Lower Chitral.	5.50
10	Construction of Check Dams at Kuju,Kari,Denin,Jughure,Singoor,Balach,Chewdok,Mughlandeh thenghshen,Dangerikandeh and Khurkashandeh Nullah,s in Tehsil Chitral, District Lower Chitral.	23.00
11	Construction of Check Dams at Tushengole Uchusht,Bakamak,Orghuch,Chumurkon,Juti Lasht,Goldeh Broze and Ayun,Tehsil Chitral,District Lower Chitral.	25.00
12	Construction of Check Dams at Ashurate,Osiak Dumshoghur,Wardab,Kherabad,Kalkatak,Aliandap,Madak Lasht,Arandu,Sweer Jangirate and Kesuu Nullah,s in Tehsil Chitral, District Lower Chitral.	15.00
13	Construction of flood protection works along Chitral River in D/S, Right side of Chew Bridge ,Tehsil Chitral, District Lower Chitral.	14.50
14	Construction of Irrigation Channel in Berir and Rumboor,Kelash Valley District Lower Chitral.	10.00
	Sub Total:-	198.00



OFFICE OF THE SUPERINTENDING ENGINEER
SWAT IRRIGATION CIRCLE, SWAT
GULKADA NO.1, SAIDU SHARIF, SWAT.

Amrath-111

Phone No. 0946-9240164, Fax No.0946 -725437, Email: swatirrelrele@gmail.com

No. 10 /28-M(D),

Dated Swat the 01 /01 /2026

To.

The Executive Engineers:-


1. Swat Irrigation Division-I Swat.
2. Swat Irrigation Division-II Matta.
3. Chitral Irrigation Division Chitral.
4. Dir Irrigation Division Dir Timergara.

Subject:-

NOTIFICATION OF PROCUREMENT COMMITTEE.

I am directed to refer to the letter quoted above and to enclose a copy of the Chief Engineer (North) office Irrigation Department Khyber Pakhtunkhwa Peshawar letter No.4074/C-1/KPPRA, dated 11-12-2025, for information and further necessary action as desired therein please.


SUPERINTENDENT



HD
For m. a
PPA
2

2-377

138

Dated Peshawar, the //12/2025

The Superintending Engineers:-

- 1- Swat Irrigation Circle Swat.
- 2- Mardan Irrigation Circle Mardan
- 3- Swabi Irrigation Circle Swabi.
- 4- Hazara Irrigation Circle A/Abad.

h
TO

Subject
Reference:

NOTIFICATION OF PROCUREMENT COMMITTEE

- 1- This Office Notification No.1730/C-1/Tender Swat, dated 09/07/2024.
- 2- This Office Notification No.1729/C-1/Tender Mardan, dated 09/07/2024.
- 3- This Office Notification No.1731/C-1/Tender Swabi, dated 09/07/2025.
- 4- This Office Notification No.1733/C-1/Tender Hazara, dated 09/07/2025.

In supersession of above references and in pursuance of Khyber Pakhtunkhwa Procurement Regulatory Authority Rules 2014, the Competent Authority Chief Engineer(North) Irrigation Department Peshawar is pleased to re-constitute Procurement Committee as per KPPRA Rules 2014 Section 32(i) for procurement of Works, Goods, and Services in your respective jurisdiction with immediate effect in the public interest.

- 1- Superintending Engineer (Concerned)
- 2- Deputy Director(Design/Planning)(North).
- 3- Executive Engineer (Concerned)
- 4- Administrative Officer (North)
- 5- Assistant/Head Clerk (Concerned)

Chairman.
Member
Procuring Officer/Member
Member.
Member.

Function & Responsibility of the Procurement Committee.

- i- The Procurement Committee will be responsible for the procurement process in line with EPAD guidelines and KPPRA Act/Rules.
- ii- The Procurement Committee will propose through its Chairman Procurement Committee the method of Procurement and obtain concurrence from Procurement Entity and proceed accordingly.
- iii- The Procurement Committee will prepare Bid Solicitation Documents and NIT in consultation with the Procurement Entity.
- iv- All the procurement process will be properly minuted and communicated to the Competent Authority and for record purpose as per KPPRA Rules Section-52.
- v- Bids opening and its evaluation will be carried out by the Committee i.e. To open & evaluate the bids so received and prepare Bid Evaluation Report (BER) as per approved method of procurement.
- vi- Prints of the EPAD uploaded documents, Comparative Statements must be attached along with the attendance sheet for procurement purpose.
- vii- To recommend the successful bidders to the Competent Authority for its approval by the Chairman Procurement Committee.
- viii- In case of Equal Price Rate (EPR) the case be sent to the Procurement Entity where rest of the process shall be completed, so to keep the process confidential as per rules 38 of KPPRA and as such Chairman Committee will forward the case finally in the Procurement Committee. The procurement will be concluded as per NIT/SBDs.
- xi- For evaluating Rate Analyses (if required) due diligence be delivered with cogent reasons for non-acceptance or otherwise.
- x- The procurement process will be completed within 15 working days after the bids opening.

Copy forwarded to the:
Secretary to Govt. of Khyber Pakhtunkhwa Irrigation Department Peshawar.
Superintending Engineer (Headquarter) North Irrigation Department Peshawar.
Concerned Officer.
Office Record File

CHIEF ENGINEER(North)

CHIEF ENGINEER(North)

Handwritten notes:
Copy
Endorse to All
Memo.
26/12

Handwritten note: Endorse to MIRENS.

Handwritten note: 1 go m(n)

(2)



OFFICE OF THE
EXECUTIVE ENGINEER,
CHITRAL IRRIGATION DIVISION CHITRAL.
Phone/Fax No. 0913-412641
Email : irrigationdivisionchitral@gmail.com

DMA 11

No. 100-10 43-M, Dated Chitral, the 15/01/2026

To

The Director Information,
Government of Khyber Pakhtunkhwa,
Khyber Road Peshawar.

Subject :

NOTICE INVITING E-BIDDING.

Enclosed please find herewith "Notice Inviting Tender E-Bidding" for the work mentioned therein (Seven copies) for publication in the two leading Newspapers (One English & One Urdu) for one day circulation only.

Encl: As above.

EXECUTIVE ENGINEER.

Copy of the above is forwarded to the:-

- 1- Chief Engineer (North), Irrigation Department, Peshawar for information please.
- 2- Superintending Engineer Swat Irrigation Circle Swat for information please.
- 3- Deputy Commissioner, Lower Chitral for information please.
- 4- Deputy Commissioner, Upper Chitral for information please.
- 5- District Police Officer, Lower Chitral for information and with the request to kindly provide security on the date of opening of tenders on 04.02.2026 please.
- 6- Managing Director Khyber Pakhtunkhwa Public Procurement Regulatory Authority (KPPRA) Treasury Directorate Khyber Road Peshawar for information and upload the same on KPPRA Website.
- 7- The Assistant Director (Web), Office of the Secretary to Govt. of Khyber Pakhtunkhwa, Irrigation Department Peshawar for information and necessary action please.
- 8- PS to Minister for Irrigation Department Govt. of Khyber Pakhtunkhwa Peshawar for information please.
- 9- Sub Divisional Officers, Irrigation Sub Division Chitral (Upper & lower) for information and they are directed to immediately submit the BOQs for the work mentioned in the attached NIT.
- 10- Notice Board.

EXECUTIVE ENGINEER

CHITRAL IRRIGATION DIVISION, CHITRAL

E-PAK ACQUISITION & DISPOSAL SYSTEM (EPADS), (SINGLE STAGE SINGLE ENVELOPE)

Chitral Irrigation Division, Chitral Govt. of Khyber Pakhtunkhwa, Irrigation Deptt., invites bids from approved contractors Irrigation Department through EPADS, who have renewed registration with Khyber Pakhtunkhwa Revenue Authority and having license of Pakistan Engineering Council for the Current Financial Year (2025-26) in the relevant category and code on the following mentioned terms and conditions.

S. No.	Name of work /Sub Work	Estt. cost in Millions	E/Money (** Stamp duty	FEC relevant category with specialization code (Mandatory)	Last date & time for submission of tender form.	Date/time of Opening	Time Limit for completion of the work
1	ADP No. 2131-251496 - Construction of Flood Protection works/irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur)						
2	Construction of Flood Protection Work at Mian Rashid River side and Green Lashit area District Upper Chitral	15.00	340000	C-6 & Above CE-04	04.02.2026 12.00 Noon	04.02.2026 12.30 PM	As per Bid Solicitation Documents
3	Construction of Flood Protection Works at Boom Gole and Chrun Gole in reaches, District Upper Chitral	25.00	540000	--do--	--do--	--do--	--do--
4	Construction of Flood Protection at Krui Jinal Booni, including Channelization Works along Mastuj river, District Upper Chitral	8.00	169000	--do--	--do--	--do--	--do--
5	Construction of Flood Protection Works at Fozdar & Narkhun valleys, District Upper Chitral	14.50	330000	--do--	--do--	--do--	--do--
6	Construction of Flood Protection along Mastuj river, in mastuj area, District Upper Chitral	7.50	159000	--do--	--do--	--do--	--do--
7	Construction of Flood Protection Works along Mulkhow River at Torkoh Mulkhow, Buzund, Shyran and Wasich area, District Upper Chitral	20.00	440000	--do--	--do--	--do--	--do--
8	Construction of Sixaragh Irrigation Channel at Rishar District Upper Chitral	9.00	189000	--do--	--do--	--do--	--do--
9	Construction of Check Dams at Munoor, Munjan, Buzherant, Shershal and Phostaki Nullahs in Garam Chashma Valley, District Lower Chitral	6.00	129000	--do--	--do--	--do--	--do--
10	Construction of Check Dams at Kanduja, Baskrah Gole, Gistani, Arkari Shali and Shah Saleen Nullahs in Garam Chashma Valley, District Lower Chitral	5.50	119000	--do--	--do--	--do--	--do--
11	Construction of Check Dams at Kaju, Kari, Genda, Jughare, Singpaur, Balach, Chewdok, M. Mandel, Nughshen, Dangerikandeh and Kharkashandeh Nullahs in Tehsil Chitral, District Lower Chitral	23.00	500000	--do--	--do--	--do--	--do--
12	Construction of Check Dams at Tushengole Uchushit, Bakamak, Orghuch, Chumurkon, Jan Lashit, Goldeh Broze and Ayun, Tehsil Chitral, District Lower Chitral	25.00	540000	--do--	--do--	--do--	--do--
13	Construction of Check Dams at Ashurate, Osak, Danishoghur, Wardab, Kherabad, Khatlak, Mandap, Madak Lashit, Arandu, Sovee, Jangrate and Kesuu Nullahs in Tehsil Chitral, District Lower Chitral	15.00	340000	--do--	--do--	--do--	--do--
14	Construction of flood protection works along Chitral River in D.S. Right side of Chew Bridge, Tehsil Chitral, District Lower Chitral	14.50	330000	--do--	--do--	--do--	--do--
15	Construction of Irrigation Channel in Berir and Rambour, Kelash Valley District Lower Chitral	10.00	209000	--do--	--do--	--do--	--do--

Conditions for E-Bidding:-

1. Bidders are requested to upload their Bids (CDR'S & Rate on BOQ / BID Documents along-with relevant documents in one PDF file) and submit through EPADS (<https://kp.eprocure.gov.pk/>) before the mentioned system closing time. Any bid received without uploading required documents i.e (copy of CNIC, Enlistment with Govt of KP, Pakistan Engineering Council, Active KPPRA status & Active FBR status and rate analysis if required) will be treated as NON-RESPONSIVE. Incomplete/conditional bids with unattested cutting & overwriting disfiguring uploaded shall be considered as NON-RESPONSIVE. No hard form / print out of bid are required acceptable except CDR/call deposit. The Procuring Entity shall not be responsible for any technical fault, glitch, or error in the EPAD system and shall only consider the documents appearing on the EPAD dashboard. Therefore, all bidders are advised to upload the required documents carefully and responsibly.
2. Electronic Bidding shall be done on "Above / Below System" on BOQ / Engineer's Estimate, based on the MRS applicable. Only two digits after the decimal point shall be considered for evaluation purpose.
3. The bidders should submit their E-Bids as per KPPRA Notification No. S.R.O (13)/Vol:1-24/2021-22/6058-71, dated 10/05/2022 & notification No.S.R.O (29)/Vol:1-40/2025-26/699-711 dated 29.10.2025.
4. The bidder shall submit the sealed envelope only including 2% Bid Security (or additional security if required) of the estimated cost in the shape of call deposit (original) before closing date and time.
5. All the conditions & instructions given in the bidding documents shall be applicable on all competitive bidders.
6. The bids will be valid for one hundred & twenty days (120) from the date of bids opening.
7. In case of same rates quoted by the contractors, the lowest bidder shall be decided through draw as per para-viii of notification vide Chief Engineer (North) Irrigation Deptt: No.4074/C-1/KPPRA dated 11.12.2025.
8. Call Deposit of Scheduled Banks shall be acceptable. Bank cheque OR pay order & (2%) in the shape of Bank guarantee shall not be acceptable.
9. Any Bidder who provides incorrect information or failed to submit the original bid security and additional security instruments before the date and shall be liable to dealt with under section 29 of the KPPRA Act read with rule 11 of 2014.
10. All the bidders are requested to download the bidding documents from the KPPRA website/ Irrigation Department Website: www.irrigation.gkp.pk or EPADS: <https://kp.eprocure.gov.pk/>.
11. Pre-bid meeting will be held on 29/01/2026 in the office of the undersigned at 11.00 AM.
12. All the prevailing KPPRA rules / Act and other Government Notifications will be applicable issued from time to time & will become part of bidding documents.
13. Mandatory conditions as per solicitation bidding documents (SBDs) will be adhered.
14. The Employer has the authority to reject any bid or all the bids assigning cogent reasons.



Executive Engineer
Chitral Irrigation
Division Chitral
Phone No.0943-412641
Email address:irrigationdivisionchitral@gmail.com

E-PAK ACQUISITION & DISPOSAL SYSTEM (EPADS)**(SINGLE STAGE SINGLE ENVELOPE)**

Chitral Irrigation Division, Chitral Govt. of Khyber Pakhtunkhwa, Irrigation Deptt., invites bids from approved contractors of Irrigation Department through EPADS, who have renewed registration with Khyber Pakhtunkhwa Revenue Authority and having valid license of Pakistan Engineering Council for the Current Financial Year (2025-26) in the relevant category and code on the below mentioned terms and conditions.

S.#	Name of work /Sub Work.	Estt: cost in Millions	E/Money (₹) Stamp duty	PEC relevant category with specialization code (Mandatory)	Last date & time for submission of tender form.	Date/Time of Opening.	Time Limit for completion of the work.
1.	ADP No 2131-251496 Construction of Flood Protection works/Irrigation Channel Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Muzaffargarh, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kelim Pallas and Haripur).						
1.	Construction of Flood Protection Work at Alyan Reshun River side and Green Lashit area, District Upper Chitral	15.00	340000	C-6 & Above CE-04	04.02.2026 12:00 Noon	04.02.2026 12:30 PM	As per Bid Solicitation Documents.
2.	Construction of Flood Protection Works at Borno Gole and Churn Gole in reaches, District Upper Chitral	25.00	540000	--do--	--do--	--do--	--do--
3.	Construction of Flood Protection at Brui Amal Borno including Channelization Works along Mastuj river, District Upper Chitral	8.00	169000	--do--	--do--	--do--	--do--
4.	Construction of Flood Protection Works at Laspur & Yarkhan valleys, District Upper Chitral	14.50	330000	--do--	--do--	--do--	--do--
5.	Construction of Flood Protection along Mastuj river in mastuj area, District Upper Chitral	7.50	159000	--do--	--do--	--do--	--do--
6.	Construction of Flood Protection Works along Multhow River at Torok/Multhow, Buzund, Shgram and Washi area, District Upper Chitral	20.00	440000	--do--	--do--	--do--	--do--
7.	Construction of Nivaraigh Irrigation Channel at Reshun District Upper Chitral	9.00	189000	--do--	--do--	--do--	--do--
8.	Construction of Check Dams at Munoor, Mardan, Brushgram, Shershal and Phostali Nullahs in Garam Chashma Valley, District Lower Chitral.	6.00	129000	--do--	--do--	--do--	--do--
9.	Construction of Check Dams at Karakuj, Bakhrali Gole, Gistini, Arkan Shall and Shah Saleem Nullahs in Garam Chashma Valley, District Lower Chitral.	5.50	119000	--do--	--do--	--do--	--do--
10.	Construction of Check Dams at Kujia, Karl, Dera, Aghure, Singpur, Balach, Chevoda, Mughlandeh, thengshen, Danganlandeh and Khurkshandeh Nullahs in Tehsil Chitral, District Lower Chitral.	23.00	500000	--do--	--do--	--do--	--do--
11.	Construction of Check Dams at Tushengole Ukhait, Bakamak, Oghuach, Chumrikon, Juti, Lashit, Goldeh Broze and Ayun, Tehsil Chitral, District Lower Chitral.	25.00	540000	--do--	--do--	--do--	--do--
12.	Construction of Check Dams at Ashurate, Osak, Dumshoghur, Wandab, Kherabad, Kakatak, Alhandap, Madak Lashit, Arandus, Sweer Janoiate and Kesuu Nullahs in Tehsil Chitral, District Lower Chitral.	15.00	340000	--do--	--do--	--do--	--do--
13.	Construction of flood protection works along Chitral River in D/S, Right side of Chew Bridge, Tehsil Chitral, District Lower Chitral.	14.50	330000	--do--	--do--	--do--	--do--
14.	Construction of Irrigation Channel in Berir and Rumboor, Kelash Valley District Lower Chitral.	10.00	209000	--do--	--do--	--do--	--do--

Terms & Conditions for E-Bidding:-

- All bidders are requested to upload their Bids (CDR'S & Rate on BOQ / BID Documents along-with relevant documents in one PDF file) and submit through EPADS (<https://p.eprocure.gov.pk/>) before the mentioned system closing time. Any bid received without uploading required documents i.e (copy of CNIC, Enlistment with Govt: of KP, Pakistan Engineering Council, Active KPPRA status & Active FBR status and rate analysis if required) will be treated as NON-RESPONSIVE. Incomplete/conditional bids with unattested cutting /overwriting/dishonoring uploaded shall be considered as NON-RESPONSIVE. No hard form / print out of bid are required / acceptable except CDR/call deposit. The Procuring Entity shall not be responsible for any technical fault, glitch, or error in the EPAD system and shall only consider the documents appearing on the EPAD dashboard. Therefore, all bidders are advised to upload the required documents carefully and responsibly.
- Electronic Bidding shall be done on "Above / Below System" on BOQ / Engineer's Estimate, based on the MRS applicable. Only two digits after the decimal point shall be considered for evaluation purpose.
- The bidders should submit their E Bids as per KPPRA Notification No. S.R.O (13)/Vol:1-24/2021-22/6058-71, dated: 10-05-2022 & notification No.S.R.O (29)/Vol:1-40/2025-26/699-711 dated 29.10.2025.
- The bidder shall submit the sealed envelope only including 2% Bid Security (or additional security if required) of the estimated cost in the shape of call deposit (original) before closing date and time.
- All the conditions/ instructions given in the bidding documents shall be applicable on all competitive bidders.
- The bids will be valid for one hundred & twenty days (120) from the date of bids opening.
- In case of same rates quoted by the contractors, the lowest bidder shall be decided through draw as per para-viii of notification vide Chief Engineer (North) Irrigation Deptt: No.4074/C-1/KPPRA dated 11.12.2025.
- Call Deposit of Scheduled Banks shall be acceptable. Bank cheque OR pay order & (2%) in the shape of Bank guarantee shall not be acceptable.
- Any Bidder who provides incorrect information or failed to submit the original bid security and additional security instruments before the date and shall be liable to deal with under section 29 of the KPPRA Act read with rule 44 of 2014.
- All the bidders are requested to download the bidding documents from the KPPRA website/ Irrigation Department Website: www.irrigation.gkp.pk or EPADS: <https://p.eprocure.gov.pk/>.
- Pre-bid meeting will be held on 29/01/2026 in the office of the undersigned at 11.00 AM.
- All the prevailing KPPRA rules / Act and other Government Notifications will be applicable issued from time to time & will become part of bidding documents.
- Mandatory conditions as per solicitation bidding documents (SBDs) will be adhered.
- The Employer has the authority to reject any bid or all the bids assigning cogent reasons

Executive Engineer (Chitral Irrigation)
Division Chitral Phone No.0943-412641
Email address:irrigationdivisionchitral@gmail.com

INF(P)255/26

Answer ✓

Additional security instrument information from original document received by DE in bid return packet

Item	Mobile	Email	Bid (Download)	Bid Download Date	Quoted Bid (\$)	Bid Security	Additional Bid Security (\$)	Date Analysis Document	Bid Declaration	Bid Form	Supplier Selection
Construction Company	+8130600000	hasemullah01@yahoo.com	[Download]		20.00	[Download]	1,000,000				
Mrs. Staff of Helman	+0236115052	shafiqarehmawati@gmail.com	[Download]		10.00	[Download]	0				
Mrs. Amal Shah & Sons (Restaur)	+02342177728	Nisa shah02010@gmail.com	[Download]		20.00	[Download]	1,000,000				
Kayvan Aziz Builders (Private) Limited	+0230764112	081622041122@gmail.com	[Download]		10.00	[Download]	0				
M/S. Hitaq Construction Company	+02302084534	hfaqconstrucon2023@gmail.com	[Download]		1.00	[Download]	0				

H.S.K. Construction Company
Winner
XEM



Phone No: 0990-12641 Email: Irrigationdivisionchitral@gmail.com


MINUTES OF TOSS FOR THE WORK TITLED "ADP No. 2131-251496 - Construction of Flood Protection works/irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur).

Sub Work: Construction of Flood Protection Works at Booni Gole and Chrun Gole in reaches, District Upper Chitral

Toss were held amongst the following 02 No 20% below quoted rate Contractors/Bidders, who have quoted rate on the Estimated /BOQ cost of 25.00 million aggregating to Rs. 20.00 million for the above-mentioned work in the presence of Contractors and their representatives, as a result of toss M/S H.S.K. Construction Company Contractor won the toss accordingly.

The attendance sheet is tabulated as under.

S.NO	NAME OF BIDDER	MOBILE NO	SIGNATURE
1	Hsk construction company	03489843536	
2	M/S Aman Ullah & Sons (Reshun)	03421777261	

Witness: Subhanud Din
03451561353



EXECUTIVE ENGINEER