



BIDS EVALUATION REPORT

Name of Work: ADP No.2131-251496 - Construction of Flood Protection works / irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur).

Sub Work: Construction of Flood Protection at Krui Junali Booni including Channelization Works along Mastuj river, District Upper Chitral.

1. The PC-I for the subject ADP scheme was approved at a total cost of Rs. 6150.00 million during the PDWP meeting held on 08/01/2026. AA and minutes of the PDWP attached as **Annex-I**.
2. The approved PC-I comprises 14 sub-works falling within the jurisdiction of Chitral Irrigation Division Chitral with a total financial outlay of Rs.198.00 million. The subject sub-work, "Construction of Flood Protection at Krui Junali Booni including Channelization Works along Mastuj river, District Upper Chitral.", was approved with an estimated cost of Rs. 8.00 million.
3. The Procurement Committee, Notified vide Superintending Engineer, Swat Irrigation Circle, Swat, No. 2452/4-M dated 23/12/2025, for procurement within the financial limit of the Superintending Engineer in the jurisdiction of Swat Irrigation Circle, Swat, is attached as **Annex-II**.
4. Consequently, Notice Inviting Tender (NIT) through Single Stage Single Envelope procurement method was advertised on EPADs, published in national dailies vide NIT No. INF(P) 255/26 Dated 18-01-2026, and uploaded on Irrigation Department & KPPRA websites. The closing date for submission of bids was 04/02/2026. Advertisement and related correspondence attached as **Annex-III**.

5. Consequently, the Notice Inviting Bidding through Single Stage Single Envelop Procurement Method on EPADs was advertised in the National Dailies / Press vide NIT No. INF(P) 255/26 Dated 18-01-2026 and was also uploaded through Irrigation Department Website & KPPRA website, with last date for submission of bids as 04/02/2026. Copy of letter to Director information and published NIT attached as **Annex-IV**.
6. A total of 08 (Eight) bidders submitted their bids through the EPADs system. The bids were opened by the Procurement Committee on 04/02/2026 at 12:30 PM in the presence of intending bidders. During bid opening, the names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates were announced. Details of bidders with status (response / non-responsive) is tabulated as under:


S. No.	Name of Firm/bidder	Remarks
1	M/S Shandur Construction Company	Responsive
2	Hsk Construction Company	Responsive
3	M/S Shafiq Ur Rehman	Responsive
4	Shakir Ullah Danish & Sons Koh Construction Company	Non-Responsive due to non-submission of sealed envelope.
5	M/S Begal And Company	Responsive
6	Lala Akbar Khan & Co	Responsive
7	M/S Aman Ullah & Sons (Reshun)	Responsive
8	Rayyan Aziz Builders (Private) Limited	Responsive

7. Upon opening, it was ascertained that the bid cost of the lowest responsive bidder is less than 6.00 (M). As per the Delegation of Financial Powers, the approving authority is the Executive Engineer, hence, further evaluation was carried out by the Procurement Committee notified vide Executive Engineer, Chitral Irrigation Division Chitral Letter No. 1972/2-M dated 09-10-2025.
8. The bids were evaluated by the Procurement Committee strictly in accordance with KPPRA Rules, NIT and Bidding Documents. The comparative statement of evaluated responsive bids is summarized below:


S. #	Name of Bidder	Bidders Premium	Bid Cost (Rs.)	Detail of Bid Securities / CDRs		Remarks
				Bid Security @ 2% of E/Cost (Rs.)	Additional Security (Rs.)	
1	Lala Akbar Khan & Co	-28.61	5711200.00	169000.00	2288800.00	Responsive
2	M/S Shandur Construction Company	-20.00	6400000.00	169000.00	640000.00	Responsive
3	Hsk Construction Company	-20.00	6400000.00	169000.00	640000.00	Responsive
4	M/S Shafiq Ur Rehman	-20.00	6400000.00	169000.00	640000.00	Responsive
5	M/S Aman Ullah & Sons (Reshun)	-20.00	6400000.00	169000.00	640000.00	Responsive
6	M/S Begal And Company	-10.00	7200000.00	180000.00		Responsive
7	Rayyan Aziz Builders (Private) Limited	-10.00	7200000.00	169000.00		Responsive

9. Due to the lowest bid quoted by M/S Lala Akbar Khan & Co Government Contractor at **28.61% below the Engineer's Estimate**, and after detailed scrutiny of the bidding documents, the bid was found to be **responsive and in accordance with the terms and conditions of the NIT**.
10. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to **M/S Lala Akbar Khan & Co Govt: Contractor with contract amount of Rs. 5711200.00 /- (Rupees Fifty-Seven Lac Eleven Thousand and Two Hundred only) @ 28.61% Below premium**, on Schedule items amounting to against the Engineer Estimated cost **Rs. 8000000.00/-**.


11. The recommendation is submitted for approval of the competent authority under Section 11(2), Third Schedule-Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018, please.


Assistant /Head Clerk
Irrigation Division Chitral


Member


Sub Divisional Officer Irrigation
Sub Division Lower Chitral

Member


Divisional Head Draftsman
Irrigation Division Chitral

Member


Divisional Accounts Officer
Irrigation Division Chitral

Member

Approved as Recommended


Executive Engineer Irrigation
Division Chitral

Chairman/Procuring Officer



GOVERNMENT OF KHYBER PAKHTUNKHWA
PLANNING & DEVELOPMENT DEPARTMENT
(Water Section)

Email: chlofwater318@gmail.com
Phone: 091-9212065

No. Water/ P&DD/2025-2026/1-5/35-47

Date 14/01/2026

To

- The Secretaries to Government of Khyber Pakhtunkhwa,
1. Irrigation Department, Peshawar.
 2. Finance Department, Peshawar.
 3. Communication and Works Department, Peshawar.
 4. Local Government and Rural Development Department, Peshawar.
 5. Forestry, Wild Life and Environment Department, Peshawar
 6. Relief Rehabilitations & Re-settlement Department, Peshawar

Subject: MINUTES OF THE 10th PDWP MEETING HELD ON 08-01-2026.
Sir,

I am directed to refer to the subject noted above and to enclose herewith a copy of approved minutes of the 10th PDWP meeting held on 08-01-2026 under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in Committee Room of P&D Department for information and further necessary action, please.

Note: The Irrigation Department KP is requested to kindly submit the corrected PC-Is as per approved minutes for agenda# 14, 15 & 16 to this section & other stakeholders before issuance of AA.

(Enclosed as Above)

Assistant Chief (Water)

Copy along with a copy of Minutes forwarded to the:

1. Director General, (M&E) P&D Department.
2. Chief Coordination & Reforms Section, P&D Department.
3. Incharge Resource Center, P&D Department

Assistant Chief (Water)

Copy for information to:

1. PS to Additional Chief Secretary, P&D Department.
2. PS to Secretary, P&D Department.
3. PS to Additional Secretary (P), P&D Department
4. PA to Chief Economist, P&D Department.

Assistant Chief (Water)



Government of Khyber Pakhtunkhwa
Planning and Development Department

10th PDWP Meeting Held On 08-01-2026

Agenda Item No. 14

Sector	Water
Name of Project	Construction of Check Dams/ Water Storage Reservoir, Flood Protection works and Irrigation channels at Feasible Location in Merged Districts.
Plan Type/Code	ADP No. 2150 /250036 (2025-026)
PC-I Status	New
ADP Cost	Rs. 2300.0 million
PC-I Cost	Rs. 2400.00 million
Allocation for (2025-26)	Rs. 100.00 million

Project Description

The proposed subject scheme is reflected in ADP (2025-26) amounting to Rs. 2300.0 million. The Irrigation department submitted PC-I based on MRS 2025 (1st Bi-annual). The scheme upon completion will irrigate 3788 acres land & 7700 acres agriculture land will be protected flood devastation.

Project Appraisal.

The subject scheme was discussed in the Pre-PDWP meeting held on 16.12.2025. Replies to the 09 Nos. observations were submitted by the department. Cost break-up of the scheme is as under;

S.No	Description	Cost (Rs. in million)
1	Construction of Check Dams/Water Storage Reservoir, Flood Protection Works and Irrigation Channels at Feasible Location in District Bajaur (List of 48 sub-works annexed)	360.00
2	Construction of Check Dams/Water Storage Reservoir, Flood Protection Works and Irrigation Channels at Feasible Location in District Mohmand and Sub Division Peshawar [(District Mohmand = 280.00 (M) & Sub Division Peshawar = 70.00 (M)) (List of 19 sub-works annexed)	350.00
3	Construction of Check Dams/Water Storage Reservoir, Flood Protection Works and Irrigation Channels at Feasible Location in District Khyber (List of 79 sub-works annexed)	780.00
4	Construction of Check Dams/Water Storage Reservoir, Flood Protection Works and Irrigation Channels at Feasible Location in District Orakzai and Sub Division Kohat. [(District Orakzai = 120.00 (M) & Sub Division Kohat = 70.00 (M)) (List of 23 sub-works annexed)	190.00
5	Construction of Check Dams/Water Storage Reservoir, Flood Protection Works and Irrigation Channels at Feasible Location in District Kurram (List of 34 sub-works annexed)	100.00
6	Construction of Check Dams/Water Storage Reservoir, Flood Protection Works and Irrigation Channels at Feasible Location in District North Waziristan & Sub Division Bannu & Lakki [(District North Waziristan = 150.00 (M) & Sub Division Bannu = 45.00 (M) & Sub Division Lakki = 30.00 (M)) (List of 21 sub-works annexed)	225.00
7	Construction of Check Dams/Water Storage Reservoir, Flood Protection Works and Irrigation Channels at Feasible Location in District South Waziristan & Sub Division D.I.Khan & Tank [(District South Waziristan = 240.00 (M) & Sub Division D.I.Khan = 45.00 (M) & Sub Division Tank = 110.00 (M)) (List of 18 sub-works annexed)	395.00
	Total	2400.00


• Forum Discussions

Chief water apprised the forum that the project area is situated in all Tribal Districts & Sub divisions of Merged Areas. The PC-I includes 242 Nos of sub works for the purposes to benefit the locals of the areas on account of achieving increased livelihood opportunities for the farming families of Tribal Districts. The scope of 242 Nos sub works includes construction of Check Dams / Water Storage Reservoirs, Flood Protection Works and Irrigation Channels across the Merged Districts.

On query from the forum regarding the identification of sites & distribution of the scope of these sub works with other similar same nature schemes reflected in current ADP within the same districts the Chief engineer (Merged areas) Irrigation department responded that the detailed in house feasibility conducted by the field formation of irrigation department for each and every individual sites & google map along with coordinates provided in the instant PC-I to ensure that there is no overlapping reported in current situation as well as in future . Then after reviewing the sub works reflecting under the each district the forum agreed with the approval of the PC-I.

Decision:-

After threadbare discussion, the PC-I amounting to Rs. 2400.00 million was approved by the forum.





Government of Khyber Pakhtunkhwa
Planning and Development Department

10th PDWP Meeting Held On 08-01-2026

Agenda Item No. 15

Sector	Water
Name of Project	Construction of Flood Protection Works / Irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolal Pallas and Haripur)
Plan Type/Code	ADP No. 2131 /251496 (2025-026)
PC-I Status	New
PC-I Cost	Rs. 6150.0 million
Allocation for (2025-26)	Rs. 1000.00 million

Project Description

The proposed subject scheme is reflected in ADP (2025-26) amounting to Rs.6150.0 million. The Irrigation department submitted PC-I based on MRS 2025 (1st Bi-annual). The scheme aims to construct Canal Patrol Roads, Check Dams, Flood Protection Works and Irrigation Channels across the 15 Districts of Northern Khyber Pakhtunkhwa. The scheme upon completion will irrigate 18950 acres agriculture land while 13002 acres land will be protected from flood hazards.

Project Appraisal.

The subject scheme was discussed in the Pre-PDWP meeting held on 29.12.2025. Replies to the 12 Nos. observations were submitted by the department. Cost break-up of the scheme is as under;

S.No	Description	Cost (Rs. in million)
1.	Chitral Irrigation Division (List of 14 sub-works annexed)	198.00
2.	Swat Irrigation Division-I (List of 32 sub-works annexed)	464.91
3.	Swat Irrigation Division-II (List of 22 sub-works annexed)	490.00
4.	Dir Irrigation Division (List of 36 sub-works annexed)	884.88
5.	Malakand Irrigation Division (List of 04 sub-works annexed)	280.00
6.	Buner Irrigation Division (List of 24 sub-works annexed)	2016.00
7.	Mansehra Irrigation Division (List of 122 sub-works annexed)	1050.00
8.	Haripur Irrigation Division (List of 94 sub-works annexed)	752.00
9.	Add Advertisement, Price Adjustment, Contingencies etc.	14.21
Total		6150.00

Forum Discussions

Chief water informed the forum that the subject scheme includes scope to be carried out in the project area which is situated in Northern Districts of Khyber Pakhtunkhwa. Main aims & focus of the project is to benefit the locals of the areas on account of achieving increased livelihood opportunities for the farming families of Northern Districts. There are 348 Nos sub works included in the PC-I i.e construction of Canal Patrol Roads, Check Dams, Flood Protection Works and Irrigation Channels across the 15 Districts of Northern Khyber Pakhtunkhwa.

On query from the forum regarding the identification & duplication of the these sub works with other similar same nature schemes reflected in current ADP within the same districts the Chief engineer (North) Irrigation department responded that the detailed in house feasibility conducted by the field formation of irrigation department for each and every individual sites & google map along with coordinates provided in the instant PC-I to ensure that there is no overlapping reported in current as well as in future . Then after reviewing the sub works reflecting under the district the forum agreed with the approval of the PC-I.

Decision:-

After threadbare discussion, the PC-I amounting to Rs. 6150.00 million was approved by the forum.

**Government of Khyber Pakhtunkhwa
Planning and Development Department**

10th PDWP Meeting Held On 08-01-2026

Agenda Item No. 16

Sector	Water
Name of Project	Construction & Restoration of flood protection works in Thall, Kumrat Valley in Kohistan & Usheral Nullah, tributaries of Panjkora River in District Dir Upper.
Plan Type/Code	ADP No. 2098 /250207(2025-026).
PC-I Status	New
PC-I Cost	Rs. 600.0 million
Allocation for (2025-26)	Rs. 50.00 million

Project Description

The proposed subject scheme is reflected in ADP (2025-26) amounting to Rs. 600.0 million. The Irrigation department submitted PC-I based on MRS 2025 (1st Bi-annual). The scheme upon completion will protect 505 acres agriculture land & 71 Nos of houses in project area.

Project Appraisal.

The subject scheme was discussed in the Pre-PDWP meeting held on 03.11.2025. Replies to the 07 Nos. observations were submitted by the department. Cost break-up of the scheme is as under;

S.No	Description	Cost (Rs. in million)
1.	Construction and restoration of flood protection works along Kohistan Nullah and its tributaries at vulnerable location from Kumrat to Kalkot and adjoining areas in reaches in District Dir Upper.	77.380
2.	Construction and restoration of flood protection works along Kohistan Nullah and its tributaries at vulnerable location from Kalkot to Pathrak in reaches in District Dir Upper.	82.670
3.	Construction and restoration of flood protection works along Kohistan Nullah and its tributaries from Pathrak to Sawnai in reaches in District Dir Upper.	82.350
4.	Construction and restoration of flood protection works along Kohistan Nullah upstream and downstream of Maidan Bridge at Pathrak in reaches in District Dir Upper.	83.920
5.	Construction and restoration of flood protection works along Kohistan Nullah and its tributaries at Pathrak and adjoining areas in reaches in District Dir Upper.	69.780
6.	Construction and restoration of flood protection works along Usheral Nullah and its tributaries in reaches in District Dir Upper.	88.860
7.	Construction and restoration of flood protection works along Kohistan Nullah and its tributaries at Pashrak, Maidan Payeen and local drain in reaches in District Dir Upper.	38.160
8.	Construction of flood protection structures at Gwaldai and Dogdara Khwar and its tributaries in reaches in District Dir Upper.	28.260
9.	Provision for Price Adjustment @ 13% on 70% of the base cost (for the sub Works from S.No 1 to 6).	44.131
10.	Provision for advertisement charges and others.	1.500
11.	Adding 0.5% for horticulture Works/Plantation vide notification No.C (PP&H)P&D/3-1/LG/Gen/ADP/2021-022Dated:20/09/021.	2.985
Total		600.00

Forum Discussions

Chief water informed the forum that the PC-I based on MRS 2025 (1st bi annual) costing Rs. 600.00 was discussed in PDWP meeting held on 18-11-2025 and was deferred by the forum with the direction to revisit & review the PC-I for most feasible sites to cover maximum beneficiaries and to avoid duplication if any.

The Chief water further informed that the In-house feasibility study was carried out by the department and identified 08 Nos sub works instead of 15 Nos. included in the earlier PC-I with no change in cost and no duplication of the proposed sites have been found.

On query from the forum regarding the cost, the Chief engineer (North) Irrigation department responded that the detailed in house feasibility conducted, beneficiaries increased and PC-I amounting to Rs.600.million is hereby submitted within the ADP cost for consideration of PDWP forum. The forum agreed with the approval of the subject scheme.

Decision:-

After threadbare discussion, the PC-I amounting to Rs. 600.0 million was approved by the forum.





10th PDWP Meeting Held On 08-01-2026

Agenda Item No. 17

Sector	Water
Name of Project	FEASIBILITY STUDY & DETAILED DESIGN FOR SMALL DAMS AT HASAN KHEL AND TEHSIL BADABER, DISTRICT PESHAWAR.
Plan Type/Code	ADP No.2126/251060(2025-26)
PC-II Status	New
ADP Cost	Rs.50.00 million
PC-II Cost	Rs. 50.00 million
Allocation for (2025-26)	Rs. 50.00 million

Project Description

The scheme is reflected in current ADP (2025-26) with cost of Rs. 50.00 million. The project scope includes detailed feasibility study and preparation of detailed designs for the construction of small dams & Check dams.

Project Appraisal.

The PC-II of the scheme was discussed in the Pre-PDWP meeting held on 30.12.2025 and replies to the observations were submitted by the Irrigation Department. Components of the project are as under;

S.#	Description	Cost (Rs. in million)
1	Cost of Financial Proposal	49.50
2	Advertisement etc.	0.50
Total Cost		50.00

Forum Discussions

The Chief Water apprised the forum that the proposed subject scheme is reflected in Current ADP amounting to Rs. 50.00. Million. Accordingly Irrigation Department submitted PC- II which includes Feasibility Study & Detailed Design for 16 Nos. proposed sites (02 Small Dams & 14 Nos. check dams) at Hasan Khel and Tehsil Badaber, District Peshawar. The study will assess the potential for water conservation, groundwater recharge, and irrigation. The following are the proposed benefits.

Beneficiaries of the Project.

Irrigating about 6,000 acres of land in Aza Kheil/Ghari Chandhan, supporting the planned expansion of Ghari Chandhan Forest from 8,000 to 14,000 acres. Irrigation and water conservation benefits to more than 1,500 acres land in Tehsil Badaber through small and check dams.

On query from the forum regarding the in-house feasibility /viability of the proposed sites, the Chief Engineer (South) Irrigation department responded that after submission of inception report by the consultant, feasible site for small dams or check dams will be identified. The forum did not agree with the proposal.

Decision:

After threadbare discussion, the PC-II was deferred by the forum at a cost of Rs. 50.00 million. The Irrigation department was directed to carryout In-house feasibility study for viability of the proposed sites and submit detailed report of the same for consideration of PDWP.



Government of Khyber Pakhtunkhwa
Planning and Development Department

10TH PDWP Meeting Held On 08-01-2026

Agenda Item No. 18

Sector	Water	
Name of Project	Construction of Sumari Payan Dam Project District Kohat (Cost Sharing-ADP Share: Rs. 323.440 Million)	
Plan Type/Code	2089/250193 (2025-26)	
PC-I Status	New	
PC-I Cost	Rs. 3174.076 million	
Allocation (2025-26)	Rs. 30.00 million.	
Project Description		
The PC-I amounting to Rs. 3174.076 million based on MRS (2025) of the subject scheme submitted by the Irrigation department for Construction of Sumari Payan Dam Project District Kohat. The PC-I includes Zoned Earth core Rockfill Dam, Chute Spillway, submerged type intake tower and Irrigation conduit, Irrigation networks & Access Road. The irrigation system is 3.12 km long and is designed to irrigate 2,200 acres. Drinking water to about 6,566 persons @ 15 GPCD has also been envisioned through the project.		
Project Appraisal.		
The PC-I of the scheme was discussed in the Pre-PDWP meeting held on 29-12-2025 and replies to the 08 Nos. observations were submitted by Irrigation Department. Detailed break up of cost component wise are as under.		
S.No.	Description	Cost Rs. in Million.
A.	WORKS	
i.	Dam Embankment	1,021.213
ii.	Spillway	1,103.368
iii.	Intake & Outlet Structure	58.918
iv	Irrigation System Including affiliated Structures	246.815
v	Relocation of Road	226.568
vi	Relocation of Police Post & Construction of Inspection Hut	10.553
	Total (A)	2,667.433
B.	PRELIMINARIES	
i	Land acquisition	130.585
ii	Provision for Horticulture & Plantation	5.000
iii	Provision for Command Area Development	40.000
iv	Provision for DWSS Outlet Chamber etc.	21.585
	Total (B)	197.170

c.	GENERAL	
i	Consultancy services for Construction Supervision @ 3% of Work Portion	92.535
ii	Avertissement & Contingence Charges	8.878
iv	Price Escalation @6.5 % for 2 nd Year & 13% for 3 rd Year	208.060
		Total (C)
		309.473
		Total (A+B+C)
		3174.076

Forum Discussions

The Chief Water informed the forum that the PC-I amounting to Rs. 3174.076 million of the subject scheme was Cleared by PDWP on 24-03-2025 and submitted to federal Government for inclusion in PSDP (2025-26) but was not included in PSDP. The scheme is also included in current ADP (2025-26) for Provincial share of Rs. 323.440 million and allocation of RS. 30.0 million. The irrigation department has processed the Summary for full funding from ADP (2025-26) which was approved by Cabinet on 18-11-2025 to be financed from local ADP.

On query from the forum regarding the advertisement floated before approval of the scheme from PDWP, the DG Small dams responded that the scheme includes technical evaluation of the firm which will take maximum time for evaluation and in order to save time tender was floated however the forum was not convinced from the justification of the DG small dams, which is violation of the rules/policy regarding tendering before approval by the form and issuance of A.A.

Decision:

After threadbare discussion, the PC-I amounting to Rs. 3174.076 million was deferred by the PDWP forum. The Irrigation department was directed to cancel the tender notice and conduct internal inquiry against the concerned before submission of the same to the next PDWP.

10th PDWP Meeting Hold On 08-01-2026

Agenda Item No. 19

Sector	Water
Name of Project	Clearance / Revamping of Drains, Escape Channels & FCCs in CRBC & Paharpur Division DIKhan
Plan Type/Code	ADP No. 2084 /250224 (2025-026)
PC-I Status	New
ADP Cost	Rs. 1000.0 million
PC-I Cost	Rs. 990.00 million
Allocation for (2025-26)	Rs. 80.00 million

Project Description

The proposed subject scheme is reflected in ADP (2025-26) amounting to Rs. 1000.0 million. The Irrigation department submitted PC-I based on MRS 2025 (1st Bi-annual). The scheme upon completion will protect 59965 acres from flood & irrigate 31,050 acres land.

Project Appraisal.

The subject scheme was discussed in the Pre-PDWP meeting held on 25.11.2025. Replies to the 05 Nos. observations were submitted by the department and cost was rationalized to Rs.990.00 million. Cost break-up of the scheme is as under;

S.No	Description	Cost (Rs. in million)
	Paharpur Irrigation Division DIKhan (08 NOS SUBWORKS)	
1	Clearance / Revamping of Main Surface Drain RD 00-Tail in reaches.	95.63
2	Clearance / Revamping of Hauz Drain No.1 RD 00-Tail in reaches	54.59
3	Clearance / Revamping of Hauz Drain No.2 RD 00-Tail in reaches	53.11
4	Clearance / Revamping of Largi Drain No.2 Connecting Portion from Main Canal CRBC to Old Paharpur Road RD 00-Tail in reaches.	53.78
5	Clearance / Revamping of Kathgarh Drain No.4 Connecting Portion from Main Canal CRBC to Old Paharpur Road RD 00-Tail in reaches.	54.88
6	Clearance / Revamping of Kathgarh Drain No.2 Connecting Portion from Main Canal CRBC to Old Paharpur Road RD 00-Tail in reaches.	53.50
7	Clearance / Revamping of Kathgarh Drain No.1 Connecting Portion from Main Canal CRBC to Old Paharpur Road RD 00-Tail in reaches.	50.41
8	Clearance / Revamping of Escape Channel Connecting Portion from Main Canal CRBC to Old Paharpur Road RD 00-Tail in reaches.	74.11
	Sub-total Paharpur	490.00
	CRBC Irrigation Division DIKhan	
9	Clearance / Revamping of FCC No 2 & 7 RD 00-Tail in reaches	150.00
10	Clearance / Revamping of FCC No 09, 10, 11, 12, 13, 14 RD 00-Tail in reaches.	164.00
11	Clearance / Revamping of FCC No 15 & 16 RD 00-Tail in reaches	176.00
	Sub-total CRBC	490.0
	Advertisement, Contingency Horticulture Charges for Both Paharpur & CRBC Divisions.	10.0
	Total	990.00

Forum Discussions

Chief water informed the forum that the PC-I based on MRS 2025 (1st bi annual) which includes 11 Nos. of sub works i.e 08 Nos. in Paharpur irrigation division and 03 Nos in CRBC irrigation division for clearance and revamping of drains so that flood passed safely without damages to agriculture land/abadees.

On query from the forum regarding the scope and objectives of these drains, the Chief Engineer (South) irrigation department responded that the scope includes removal of deficiencies / blockage in drains as well as revamping of drains, escape channels and flood carrier channels. It will also help to keep the CCA safe from water logging and salinity in Command Area of Tehsil Paharpur, DIKhan & Prova of District DIKhan, comprising of Two Irrigation Division i.e Paharpur & CRBC Irrigation Division. The basic purpose of the scheme is to ensure maximum benefit by reducing flood threat / risk and water logging. In order to pass sheet flows / floods over CRBC Main Canal, various super passages have been provided through which flash Floods / sheet flow of Rod Kohi system, transform into channelized floods routes through these F.C.Cs (khads), and passing safely into Indus River. Moreover, construction of solid concrete works are also included in the PC-I for weak zone /banks of drains to be strengthened.

Decision:-

After threadbare discussion, the PC-I amounting to Rs. 990.00 million was approved by the forum.





ISR /4-M.

Dated 23 / 12 / 2025

NOTIFICATION


In pursuance of Govt. of Khyber Pakhtunkhwa Public Procurement Rules 2014 (Rule 32 (i)), procurement committee for procurement of works, Goods and Services to the financial limits of Superintending Engineer as per Khyber Pakhtunkhwa, Delegation of Financial Powers Rules is hereby constituted in the jurisdiction of swat irrigation circle swat with immediate effect in the public interest.

i)	Executive Engineer concerned	Chairman/Procuring Officer
ii)	Superintendent Swat irrigation Circle Swat	Member
iii)	Sub Divisional Officer concerned	Member
iv)	Divisional Accounts Officer concerned	Member
v)	Assistant / Divisional Head Draftsman concerned	Member

Function and responsibility of the Procurement Committee: -

- The committee will be responsible for the procurement process in line with EPAD guidelines and KPPRA Act/Rules.
- The Committee will propose through its Chairman Procurement Committee the method of Procurement and obtain concurrence from Procurement Entity and proceed accordingly.
- The Procurement Committee will prepare Bid Solicitation Documents and NIT in Consultation with the Procurement Entity.
- All the Procurement process will be properly minuted and communicated to the Competent Authority and for record purpose as per KPPRA Rules Section-52.
- Bids opening and its evaluation will be carried out by the Committee i.e. To open and evaluate the bids so received and prepare Bid Evaluation Report (BER) as per approved method of procurement.
- Prints of the EPAD uploaded documents, Comparative Statements must be attached along with the attendance sheet for procurement purpose.
- To recommend the successful bidders to the Competent Authority for its approval by the Chairman Procurement Committee.
- In case of Equal Price Rate (EPR) the case be sent to the Procurement Entity where rest of the process shall be completed, so to keep the process confidential as per rules 38 of KPPRA and as such Chairman Committee will forward the case finally in the Procurement Committee. The procurement will be concluded as per NIT/SBDs.
- For evaluating Rate Analyses (if required) due diligence be delivered with cogent reasons for non-acceptance or otherwise.
- The procurement process will be completed within 15 working days after the bids opening.

R/K to file
in 2-M file



SUPERINTENDING ENGINEER

Copy of the above is forwarded to the:-

1. Chief Engineer (North), Irrigation Department Peshawar
 2. Executive Engineer, Swat Irrigation Division-I Swat.
 3. Executive Engineer, Swat Irrigation Division-II, Matta.
 4. Executive Engineer, Dir Irrigation Division Dir, Timergara.
 - ✓ 5. Executive Engineer, Chitral Irrigation Division Chitral.
- For information and necessary action.

SUPERINTENDING ENGINEER

E-PAK ACQUISITION & DISPOSAL SYSTEM (EPADS)

Ammed - 111

(SINGLE STAGE SINGLE ENVELOPE)

Chitral Irrigation Division, Chitral Govt. of Khyber Pakhtunkhwa, Irrigation Deptt, invites bids from approved contractors of Irrigation Department through EPADS, who have renewed registration with Khyber Pakhtunkhwa Revenue Authority and having valid license of Pakistan Engineering Council for the Current Financial Year (2025-26) in the relevant category and code on the below mentioned terms and conditions.

S.#	Name of work /Sub Work.	Estt: cost In Millions	E/Money (+) Stamp duty	PEC relevant category with specialization code (Mandatory)	Last date & time for submission of tender form.	Date/time of Opening.	Time Limit for completion of the work.
1.	ADP No. 2131-251496 Construction of Flood Protection works/Irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Marakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Tonghat, Abbottabad, Kolar Pallas and Haripur).						
1.	Construction of Flood Protection Work at Aiyun Reshun River side and Green Lashit area, District Upper Chitral.	15.00	340000	C-6 & Above CE-04	04.02.2026 12:00 Noon	04.02.2026 12.30 PM	As per Bid Solicitation Documents.
2.	Construction of Flood Protection Works at Booni Gole and Chun Gole in reaches, District Upper Chitral.	25.00	540000	--do--	--do--	--do--	--do--
3.	Construction of Flood Protection at Krul Jansai Booni including Channelization Works along Mastuj river, District Upper Chitral.	8.00	169000	--do--	--do--	--do--	--do--
4.	Construction of Flood Protection Works at Laspor & Yarkhun valleys, District Upper Chitral.	14.50	330000	--do--	--do--	--do--	--do--
5.	Construction of Flood Protection along Mastuj river, in mastuj area, District Upper Chitral.	7.50	159000	--do--	--do--	--do--	--do--
6.	Construction of Flood Protection Works along Mulishow River at Tokash/Mulishow, Butund, Shogram and Wasch area, District Upper Chitral.	20.00	440000	--do--	--do--	--do--	--do--
7.	Construction of Nivaragh Irrigation Channel at Reshun District Upper Chitral.	9.00	189000	--do--	--do--	--do--	--do--
8.	Construction of Check Dams at Munoor, Murdan, Brushgram, Shershal and Phostaki Nullahs in Garam Chashma Valley, District Lower Chitral.	6.00	129000	--do--	--do--	--do--	--do--
9.	Construction of Check Dams at Kanduja, Bakhtuli Gole, Gistini, Arkari Shali and Shah Saleem Nullahs in Garam Chashma Valley, District Lower Chitral.	5.50	119000	--do--	--do--	--do--	--do--
10.	Construction of Check Dams at Kaju, Karl, Denin, Jughure, Singoor, Balach, Chewdok, Mughlhandeh, thenghshen, Danganikandeh and Khurkashandeh Nullahs in Tehsil Chitral, District Lower Chitral.	23.00	500000	--do--	--do--	--do--	--do--
11.	Construction of Check Dams at Tushengole Uchisht, Bukamak, Orghuch, Chumurkon, Juti Lashit, Goldeh Broze and Ayun, Tehsil Chitral, District Lower Chitral.	25.00	540000	--do--	--do--	--do--	--do--
12.	Construction of Check Dams at Ashurate, Osiak Dumshoghur, Wardab, Kherabad, Kalkatak, Alandap, Madak Lashit, Arandu, Smeer Jangirate and Kesuu Nullahs in Tehsil Chitral, District Lower Chitral.	15.00	340000	--do--	--do--	--do--	--do--
13.	Construction of flood protection works along Chitral River in D/S, Right side of Chew Bridge, Tehsil Chitral, District Lower Chitral.	14.50	330000	--do--	--do--	--do--	--do--
14.	Construction of Irrigation Channel in Berir and Rumboor, Kelash Valley District Lower Chitral.	10.00	209000	--do--	--do--	--do--	--do--

Terms & Conditions for E-Bidding:-

- All bidders are requested to upload their Bids (CDR'S & Rate on BOQ / BID Documents along-with relevant documents in one PDF file) and submit through EPADS (<https://kpeprocure.gov.pk/>) before the mentioned system closing time. Any bid received without uploading required documents i.e (copy of CNIC, Enlistment with Govt. of KP, Pakistan Engineering Council, Active KPPRA status & Active FBR status and rate analysis if required) will be treated as NON-RESPONSIVE. Incomplete/conditional bids with unattested cutting /overwriting/disfiguring uploaded shall be considered as NON-RESPONSIVE. No hard form / print out of bid are required / acceptable except CDR/call deposit. The Procuring Entity shall not be responsible for any technical fault, glitch, or error in the EPAD system and shall only consider the documents appearing on the EPAD dashboard. Therefore, all bidders are advised to upload the required documents carefully and responsibly.
- Electronic Bidding shall be done on "Above / Below System" on BOQ / Engineer's Estimate, based on the MRS applicable. Only two digits after the decimal point shall be considered for evaluation purpose.
- The bidders should submit their E-Bids as per KPPRA Notification No. S.R.O (131)/Vol:1-24/2021-22/6058-71, dated: 10-05-2022 & notification No S.R.O (29)/Vol:1-40/2025-26/699-711 dated 29.10.2025.
- The bidder shall submit the sealed envelope only including 2% Bid Security (or additional security if required) of the estimated cost in the shape of call deposit (original) before closing date and time.
- All the conditions/ instructions given in the bidding documents shall be applicable on all competitive bidders.
- The bids will be valid for one hundred & twenty days (120) from the date of bids opening.
- In case of same rates quoted by the contractors, the lowest bidder shall be decided through draw as per para-viii of notification vide Chief Engineer (North) Irrigation Deptt: No.4074/C-1/KPPRA dated 11.12.2025.
- Call Deposit of Scheduled Banks shall be acceptable. Bank cheque OR pay order & (2%) in the shape of Bank guarantee shall not be acceptable.
- Any Bidder who provides incorrect information or failed to submit the original bid security and additional security instruments before the date and shall be liable to dealt with under section 29 of the KPPRA Act read with rule 44 of 2014.
- All the bidders are requested to download the bidding documents from the KPPRA website/ Irrigation Department Website: www.irrigation.gkp.pk or EPADS: <https://kpeprocure.gov.pk/>.
- Pre-bid meeting will be held on 29/01/2026 in the office of the undersigned at 11.00 AM.
- All the prevailing KPPRA rules / Act and other Government Notifications will be applicable issued from time to time & will become part of bidding documents.
- Mandatory conditions as per solicitation bidding documents (SBDs) will be adhered.
- The Employer has the authority to reject any bid or all the bids assigning cogent reasons

Executive Engineer (Chitral Irrigation)
Division Chitral Phone No.0943-412641
Email address:irrigationdivisionchitral@gmail.com

INF(P)255/26



OFFICE OF THE
EXECUTIVE ENGINEER,
CHITRAL IRRIGATION DIVISION CHITRAL.
Phone/Fax No. 0943-412641
Email : irrigationdivisionchitral@gmail.com

Annex - IV

No 100-10

43-M,

Dated Chitral, the 15/01/2026

To

The Director Information,
Government of Khyber Pakhtunkhwa,
Khyber Road Peshawar.

Subject:-

NOTICE INVITING E-BIDDING.

Enclosed please find herewith "Notice Inviting Tender E-Bidding" for the work mentioned therein (Seven copies) for publication in the two leading Newspapers (One English & One Urdu) for one day circulation only.

Encl: As above.

EXECUTIVE ENGINEER.

Copy of the above is forwarded to the:-

- 1- Chief Engineer (North), Irrigation Department, Peshawar for information please.
- 2- Superintending Engineer Swat Irrigation Circle Swat for information please.
- 3- Deputy Commissioner, Lower Chitral for information please.
- 4- Deputy Commissioner, Upper Chitral for information please.
- 5- District Police Officer, Lower Chitral for information and with the request to kindly provide security on the date of opening of tenders on 04.02.2026 please.
- 6- Managing Director Khyber Pakhtunkhwa Public Procurement Regulatory Authority (KPPRA) Treasury Directorate Khyber Road Peshawar for information and upload the same on KPPRA Website.
- 7- The Assistant Director (Web), Office of the Secretary to Govt. of Khyber Pakhtunkhwa, Irrigation Department Peshawar for information and necessary action please.
- 8- PS to Minister for Irrigation Department Govt. of Khyber Pakhtunkhwa Peshawar for information please.
- 9- Sub Divisional Officers, Irrigation Sub Division Chitral (Upper & lower) for information and they are directed to immediately submit the BOQs for the work mentioned in the attached NIT.
- 10- Notice Board.

EXECUTIVE ENGINEER