



Work -36

BIDS EVALUATION REPORT.

Name of Work:

Construction of flood protection works / irrigation channel, check dam and canal patrol roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur).(ADP No. 2131/251496) (2025-26)".

Sub Work:

Construction of Makhai , Seeran, Balar kotke, Panjkoro , Patao kotke, Kashanda, Shagai and Serai Sultan Khail Irrigation Civil Channels in District Dir Upper.

1. The PC-I for the subject ADP scheme was approved at a total cost of Rs. 6150 (Million) during the PDWP meeting held on 08/01/2026. AA and minutes of the PDWP attached with the tender documents.
2. The approved PC-I comprises 36 sub-works falling within the jurisdiction of Dir Irrigation Division Dir with a total financial outlay of Rs. 884.88 Million. The subject sub-work "Construction of Makhai , Seeran, Balar kotke, Panjkoro , Patao kotke, Kashanda, Shagai and Serai Sultan Khail Irrigation Civil Channels in District Dir Upper." was approved with an estimated cost of Rs.19.90 Million. (Abstract of PC-I attached with the tender documents).
3. A duly constituted Procurement Committee for procurement of works, goods and services, notified vide Chief Engineer (North) Notification No. 4074/C-I/KPPRA dated 11-12-2025, convened a meeting under the chairmanship of the Superintending Engineer, Swat Irrigation Circle, Swat, on 15/01/2026 at 02:00 PM. The Committee finalized the mode of procurement and reviewed the NIT and bidding documents. Minutes of the meeting attached with the tender documents).
4. Consequently, the Notice Inviting Bids (NIT) through Single Stage Single Envelope procurement method was advertised on EPADs, published in national dailies vide INF(P) No. 284/26 dated 21-01-2026, and uploaded on Irrigation Department & KPPRA websites. The closing date for submission of bids was 04/02/02026. Advertisement and related correspondence attached with the tender documents).
5. Consequently, the Notice Inviting Bidding through Single Stage Single Envelop Procurement Method on EPADs was advertisement in the National Dailies / Press vide INF(P) No.284/26, dated 21-01-2026 and was also uploaded through Irrigation Department Website & KPPRA

bsite, with last date for submission of bids as 04/02/2026. Copy to Director
formation and published NIT (attached with the tender documents).

A total of 07 (Seven) bidders submitted their bids through EPAD system. The bids were opened by the Procurement Committee on 04/02/2026 at 02:00 PM in the presence of intending bidders. During bid opening, the names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates were announced.

Detail of bidders with status (responsive / non responsive) is tabulated as under:

S.No.	Name of Firm/bidder	Remarks
1	M/S Akhtar Munir Wardak	Responsive
2	Ever Green Constructors	Non responsive due to difference between BOQ quoted rate and online EPAD statement.
3	M/S Mehmood khel Roghani	Responsive
4	Anisullah & Brothers	Non responsive due to difference between BOQ quoted rate and online EPAD statement.
5	Rohul Amin Damani	Responsive
6	Star Construction Co	Responsive
7	Shaheen construction Co	Responsive

7. The bids were evaluated by the Procurement Committee strictly in accordance with KPPRA Rules, NIT and Bidding Documents. The comparative statement of evaluated responsive bids is summarized below:

S. #	Name of Bidder	Bidders Premium	Bid Cost (Rs.)	Detail of Bid Securities / CDRs				Remarks
				Bid Security @ 2% of E/Cost (Rs.)	Detail	Additional Security @ 8% of the Bid Cost (Rs.)	Detail	
1	M/S Akhtar Munir Wardak	-10%	17910000	169000	Issued by BOK Dir Upper	N/A	-	2 nd
2	Ever Green Constructors	20%	438000	-	-	-	-	Non Responsive
3	M/S Mehmood khel Roghani	-1%	19701000	189000	Issued by BOK Dir Upper	N/A	-	5 th
4	Anisullah & Brothers	-20%	8804000	-	-	-	-	Non Responsive
5	Rohul Amin Damani	-20%	15920817	438000	Issued by BOK Dir Upper	1592000	-	1 st Lowest
6	Star Construction Co	-10%	17910000	340000	Issued by HMBL Dir Upper	N/A	-	3 rd
7	Shaheen construction Co	-10%	17910000	189000	Issued by BOK Dir Upper	N/A	-	4 th

8. Due to identical lowest bids quoted by (01) bidders at 20% below the Engineer's Estimate, the bids were treated as lowest evaluated responsive bids. Consequently, the bid submitted by M/S Rohul Amin Damani village & P/O Wari Bala Tehsil Wari District Dir Upper,

noting 20% below on Schedule as well as Non-Schedule items, amounting to Rs. 59,20,817/-, has been determined as the lowest evaluated responsive bid.

In view of the above, the Procurement Committee unanimously recommends the award of the subject work to M/S Rohul Amin Damani village & P/O Wari Bala Tehsil Wari District Dir Upper with contract amount of Rs. 1,59,20,817/- (Rupees fifteen million nine hundred twenty thousand eight hundred and seventeen only) @ 20% Below premium, on Schedule items as well as on non-schedule item amounting to against the Engineer Estimated cost Rs. 19.90 (M).

10. The recommendation is submitted for approval of the competent authority under Section 11(2), Third Schedule – Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018, please.

Member

Assistant Head Clerk
Dir Irrigation Division

Member


Divisional Head Draftsman
Dir Irrigation Division

Member

Divisional Accounts Officer
Dir Irrigation Division

Member


Superintendent
Swat Irr: Circle Swat

Member

Sub Divisional Officer
Irrigation Sub Division
Balambat

Procurement Officer/Member

Executive Engineer
Dir Irrigation Division
Dir Lower

Approved as recommended


Superintending Engineer
Swat Irrigation Circle
Saïdu Sharif Swat
4/3/26