



Office of the **EXECUTIVE ENGINEER**  
**SWAT IRRIGATION DIVISION-II MATTA DISTRICT SWAT**

**EVALUATION OF TENDERS**

Name of Work:

*Construction of Flood Protection Works / Irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur). ADP No. 2131/251496 (2025-26)*

Sub Work: **Construction of Flood Protection Works along Swat River in Tehsil Behrain District Swat.**

1. The PC-I for the subject ADP scheme was approved at a total cost of **Rs.6150.00 Million** during the PDWP meeting held on **08/01/2026**. AA and minutes of the PDWP attached as **Annex-I**.
2. The approved PC-I comprises **22 Sub Works** falling within the jurisdiction of **Swat Irrigation Division-II**, Matta with a total financial outlay of **Rs.490.00 Million**. The subject sub-work, "**Construction of Flood Protection Works along Swat River in Tehsil Behrain District Swat**", was approved with an estimated cost of **Rs.50.52 Million**. (Abstract of PC-I attached as **Annex-II**)
3. A duly constituted **Procurement Committee** for procurement of works, goods and services, notified vide **Chief Engineer (North) Notification No. 4074/C-I/KPPRA dated 11-12-2025**, convened a meeting under the chairmanship of the **Superintending Engineer, Swat Irrigation Circle, Swat**, on **15/01/2026 at 02:00 PM**. The Committee finalized the mode of procurement and reviewed the **NIT and bidding documents**. Minutes of the meeting attached as **Annex-III**.
4. Consequently, the **Notice Inviting Bids (NIT)** through **Single Stage Single Envelope** procurement method was advertised on **EPADs**, published in national dailies vide **INF(P) No. 266/26 dated 22-01-2026**, and uploaded on Irrigation Department & KPPRA websites. The **closing date for submission of bids was 04/02/2026 (11:30AM)**. Advertisement and related correspondence attached as **Annex-IV**.
5. A total of **19 bidders** submitted their bids through the **EPADs** system. The bids were opened by the **Procurement Committee** on **04/02/2026 at 02:00 PM** in the presence of intending bidders. During bid opening, the **names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates** were announced.
6. Detail of bidders with status (response / non responsive) is tabulated as under:

S#	Name of Firm / Bidder	Remarks
1	M/S Muhammad Tahir Thal	Responsive
2	M/S Yousafzai Builders & Supplier	Non-Responsive Rate Analysis incomplete hence not convincing
3	M/S Fawad Ali	Responsive
4	M/S M. Saleem Construction Co	Responsive
5	M/S B.Z Construction Co	Responsive
6	M/S Arshad Ali & Brothers	Responsive
7	M/S H.S Builders	Responsive

8	M/S SBZ Construction Co	Responsive
9	M/S Rehman Construction Co	Responsive
10	M/S Al-Habib Construction Co	Responsive
11	M/S Four Star Constructor	CDR not submitted physically as such declaring him Non-Responsive
12	M/S Bakht Sher Ali & Co	Responsive
13	M/S Jamayal Builders	Responsive
14	M/S Mian Khel Construction Co	Responsive
15	M/S Muhammad Salim (Swat)	Responsive
16	M/S Ghani Rehman Construction Co	Responsive
17	M/S Engr Basit Khan	Responsive
18	M/S Salman Iqbal	Responsive
19	M/S Najeebullah & Co (Pvt) Ltd	Responsive

Note: Since M/S Yousafzai Builders has not provided complete rate analysis as such not convincing. Therefore, the Procurement Committee recommends to declare the bid non-responsive in light of KPPRA Notification No.SRO(14)/Vol:1-24/2021-22, dated 10-05-2022 without any forfeiture of bid securities.


7. The bids were evaluated by the Procurement Committee strictly in accordance with KPPRA Rules, NIT and Bidding Documents. The comparative statement of evaluated responsive bids is summarized below:

S#	Name of Firm / Bidder	Bidder's Premium	Bid Cost (Rs.)	Detail of Bid Securities / CDR's		Remarks
				02% of E. Cost	08% of Bid Cost	
1	M/S Muhammad Tahir Thal	-10.00	45468000.00	1010500.00	-	
2	M/S Fawad Ali	-10.00	45468000.00	1010500.00	N/A	
3	M/S M. Saleem Construction Co	-20.00	40416000.00	1012000.00	4042000.00	2 <sup>nd</sup> Lowest
4	M/S B.Z Construction Co	-20.00	40416000.00	1011000.00	4044000.00	3 <sup>rd</sup> Lowest
5	M/S Arshad Ali & Brothers	-10.00	45468000.00	1010500.00	-	
6	M/S H.S Builders	-10.00	40416000.00	1010400.00	N/A	
7	M/S SBZ Construction Co	-10.00	45468000.00	1012000.00	N/A	
8	M/S Rehman Construction Co	-20.00	40416000.00	1010500.00	4042000.00	
9	M/S Al-Habib Construction Co	-10.00	45468000.00	1010400.00	4041600.00	
10	M/S Bakht Sher Ali & Co	-10.00	45468000.00	1010400.00	N/A	
11	M/S Jamayal Builders	-10.00	45468000.00	1012000.00	N/A	
12	M/S Mian Khel Construction Co	-10.00	45468000.00	1010400.00	N/A	
13	M/S Muhammad Salim (Swat)	-10.00	45468000.00	1010400.00	N/A	
14	M/S Ghani Rehman Construction Co	-10.00	45468000.00	1010400.00	N/A	

15	M/S Engr Basit Khan	-10.00	45468000.00	1010400.00	N/A
16	M/S Salman Iqbal	-20.00	40416000.00	1010400.00	4041600.00
17	M/S Najeebullah & Co (Pvt) Ltd	-30.00	35364000.00	1010400.00	15171156.00


8. The bid submitted by M/S Najeeb Ullah & Co (Pvt) Ltd Government Contractor, quoting 30.00% below on Schedule items amounting to Rs.3,536,4000/-, has been determined as the lowest evaluated responsive bid. ✓
9. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to M/S Najeeb Ullah & Co (Pvt) Ltd Government Contractor with contract amount of Rs.35,364,000/- (Rupees Thirty Five Million, Three Hundred & Sixty Four Thousand only) @ 30.00% Below premium, against the Engineer Estimated cost Rs.50,520,000/- ✓
10. The recommendation is submitted for approval of the competent authority under Section 11(2), Third Schedule – Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018, please.


  
 Head of Division-II Matta  
 Swat Irrigation Division-II Matta  
 (Member)

  
 Executive Engineer  
 Irrigation Division-II Matta  
 (Procuring Officer / Member)

  
 Superintending Engineer  
 Swat Irrigation Circle Swat  
 (Chairman)

  
 Administrative Officer  
 O/O Chief Engineer (North)  
 (Member)

  
 Deputy Director (Planning / Design)  
 O/O Chief Engineer (North)  
 (Member)

  
 Approved as recommended.  
 Chief Engineer  
 (North) Irr. K.P.S  
 Peshawar.



Office of the **EXECUTIVE ENGINEER**  
**SWAT IRRIGATION DIVISION-II MATTA DISTRICT SWAT**

**EVALUATION OF TENDERS**

Name of Work:

*Construction of Flood Protection Works / Irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur). ADP No. 2131/251496 (2025-26)*

Sub Work:

**Construction of Flood Protection Works along Tributaries of Swat River in Tehsil Behrain District Swat.**

1. The PC-I for the subject ADP scheme was approved at a total cost of **Rs.6150.00 Million** during the PDWP meeting held on **08/01/2026**. AA and minutes of the PDWP attached as **Annex-I**.
2. The approved PC-I comprises **22 Sub Works** falling within the jurisdiction of **Swat Irrigation Division-II**, Matta with a total financial outlay of **Rs.490.00 Million**. The subject sub-work, "**Construction of Flood Protection Works along Tributaries of Swat River in Tehsil Behrain District Swat**", was approved with an estimated cost of **Rs.32.89 Million**. (Abstract of PC-I attached as **Annex-II**)
3. A duly constituted **Procurement Committee** for procurement of works, goods and services, notified vide **Chief Engineer (North) Notification No. 4074/C-I/KPPRA dated 11-12-2025**, convened a meeting under the chairmanship of the **Superintending Engineer, Swat Irrigation Circle, Swat, on 15/01/2026 at 02:00 PM**. The Committee finalized the mode of procurement and reviewed the **NIT and bidding documents**. Minutes of the meeting attached as **Annex-III**.
4. Consequently, the **Notice Inviting Bids (NIT)** through **Single Stage Single Envelope** procurement method was advertised on **EPADs**, published in national dailies vide **INF(P) No. 266/26 dated 22-01-2026**, and uploaded on Irrigation Department & KPPRA websites. The closing date for submission of **bids was 04/02/2026 (11:30AM)**. Advertisement and related correspondence attached as **Annex-IV**.
5. A total of **18 bidders** submitted their bids through the **EPADs** system. The bids were opened by the Procurement Committee on **04/02/2026 at 02:00 PM** in the presence of intending bidders. During bid opening, the **names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates** were announced.
6. Detail of bidders with status (response / non responsive) is tabulated as under:

S#	Name of Firm / Bidder	Remarks
1	M/S Muhammad Tahir Thal	Responsive
2	M/S B.Z Construction Co	Responsive
3	M/S Yousafzai Builders & Supplier	Non-Responsive (Rate Analysis is incomplete / non convincing)
4	M/S Fawad Ali	Responsive
5	M/S M. Saleem Construction Co	Responsive
6	M/S Arshad Ali & Brothers	Responsive

5		
1		
2		
3		
4		
5		
6		
7		
8		
9		
10		
11		
12		
13		
14		
M		
C		

	M/S H.S Builders		Responsive
	M/S Crown Construction & Engineering Co		Responsive
9	M/S Rehman Construction Co		Responsive
10	M/S Al-Habib Construction Co		Responsive
11	M/S Four Star Constructor	CDR not submitted physically as such declaring him Non-Responsive	
12	M/S Jamayal Builders		Responsive
13	M/S Muhammad Salim (Swat)		Responsive
14	M/S Ghani Rehman Construction Co		Responsive
15	M/S KKJ (Pvt) Ltd		Responsive
16	M/S Itifaq Construction Co		Responsive
17	M/S Faisal Construction Co		Responsive
18	M/S Najeeb Ullah & Co (Pvt) Ltd		Responsive

Note: Since M/S Yousafzai Builders has not provided complete rate analysis as such not convincing. Therefore, the Procurement Committee recommends to declare the bid non-responsive in light of KPPRA Notification No.SRO(14)/Vol:1-24/2021-22, dated 10-05-2022 without any forfeiture of bid securities.

7. The bids were evaluated by the Procurement Committee strictly in accordance with KPPRA Rules, NIT and Bidding Documents. The comparative statement of evaluated responsive bids is summarized below:

S#	Name of Firm / Bidder	Bidder's Premium	Bid Cost (Rs.)	Detail of Bid Securities / CDR's		Remarks
				02% of E. Cost	08% of Bid Cost	
1	M/S Muhammad Tahir Thal	-10.00	29601000.00	658000.00	N/A	
2	M/S B.Z Construction Co	-20.00	26312000.00	658000.00	2632000.00	3 <sup>rd</sup> Lowest
3	M/S Fawad Ali	-10.00	29601000.00	658000.00	N/A	
4	M/S M. Saleem Construction Co	-01.00	32561100.00	660000.00	N/A	
5	M/S Arshad Ali & Brothers	-10.00	29601000.00	660000.00	N/A	
6	M/S H.S Builders	-10.00	29601000.00	657800.00	N/A	
7	M/S Crown Construction & Engineering Co	-02.00	32232200.00	657800.00	N/A	
8	M/S Rehman Construction Co	-20.00	26312000.00	658000.00	2632000.00	
9	M/S Al-Habib Construction Co	-20.00	26312000.00	657800.00	2631200.00	
10	M/S Jamayal Builders	-21.66	25766026.00	657800.00	6445200.00	2 <sup>nd</sup> Lowest
11	M/S Muhammad Salim (Swat)	-20.00	26312000.00	657800.00	2631200.00	
12	M/S Ghani Rehman Construction Co	-10.00	29601000.00	658000.00	N/A	
13	M/S KKJ (Pvt) Ltd	-20.00	26312000.00	657800.00	2603200.00	
14	M/S Itifaq Construction Co	-01.00	32561100.00	-	N/A	

Contractor	Price	Price	Price	Price	Price
M/S Najeed Ullah & Co (Pvt) Ltd	-10.00	29601000.00	-	N/A	1 <sup>st</sup> Lowest/ Responsive
M/S Najeed Ullah & Co (Pvt) Ltd	-25.00	24667500.00	657800.00	8232367.00	


8. The bid submitted by M/S Najeed Ullah & Co (Pvt) Ltd Government Contractor, quoting 25.00% below on Schedule items amounting to Rs.24,667,500/-, has been determined as the lowest evaluated responsive bid.

9. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to M/S Najeed Ullah & Co (Pvt) Ltd Government Contractor with contract amount of Rs.24,667,500/- (Rupees Twenty Four Million, Six Hundred & Sixty Seven Thousand, Five Hundred only) @ 25.00% Below premium, against the Engineer Estimated cost Rs.32,890,000/-.

10. The recommendation is submitted for approval of the competent authority under Section 11(2), Third Schedule – Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018, please


  
Head Clerk  
Swat Irrigation Division-II Matta  
(Member)

  
Executive Engineer  
Irrigation Division-II Matta  
(Procuring Officer / Member)

  
Superintending Engineer  
Swat Irrigation Circle Swat  
(Chairman)

  
Administrative Officer  
O/O Chief Engineer (North)  
(Member)

  
Deputy Director (Planning / Design)  
O/O Chief Engineer (North)  
(Member)

  
Chief Engineer  
(North) Irr. KPK  
Peshawar.

Approved As Recreaded



Office of the EXECUTIVE ENGINEER  
SWAT IRRIGATION DIVISION-II MATTA DISTRICT SWAT

EVALUATION OF TENDERS

Name of Work: *Construction of Flood Protection Works / Irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur). ADP No. 2131/251496 (2025-26)*

Sub Work: **Construction of Chinkolai Civil Channel, Bandai Civil Channel & Langar Civil Channel Khwazakhela District Swat.**

1. The PC-I for the subject ADP scheme was approved at a total cost of **Rs.6150.00 Million** during the PDWP meeting held on **08/01/2026**. AA and minutes of the PDWP attached as **Annex-I**.
2. The approved PC-I comprises **22 Sub Works** falling within the jurisdiction of **Swat Irrigation Division-II**, Matta with a total financial outlay of **Rs.490.00 Million**. The subject sub-work, "**Construction of Chinkolai Civil Channel, Bandai Civil Channel & Langar Civil Channel Khwazakhela District Swat**", was approved with an estimated cost of **Rs.26.72 Million**. (Abstract of PC-I attached as **Annex-II**)
3. A duly constituted **Procurement Committee** for procurement of works, goods and services, notified vide **Chief Engineer (North) Notification No. 4074/C-I/KPPRA** dated **11-12-2025**, convened a meeting under the chairmanship of the **Superintending Engineer, Swat Irrigation Circle, Swat**, on **15/01/2026 at 02:00 PM**. The Committee finalized the mode of procurement and reviewed the **NIT and bidding documents**. Minutes of the meeting attached as **Annex-III**.
4. Consequently, the **Notice Inviting Bids (NIT)** through **Single Stage Single Envelope** procurement method was advertised on **EPADs**, published in national dailies vide **INF(P) No. 266/26** dated **22-01-2026**, and uploaded on Irrigation Department & KPPRA websites. The **closing date for submission of bids was 04/02/2026 (11:30AM)**. Advertisement and related correspondence attached as **Annex-IV**.
5. A total of **08 bidders** submitted their bids through the **EPADs** system. The bids were opened by the Procurement Committee on **04/02/2026 at 02:00 PM** in the presence of intending bidders. During bid opening, the **names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates** were announced.

9. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to M/S Engineer Basit Khan Government Contractor with contract amount of Rs.31,588,400/- (Rupees Thirty One Million, Five Hundred Eighty Eight Thousand, Four Hundred only) @ 21.50% Below premium, against the Engineer Estimated cost Rs.40,240,000/-.
10. The recommendation is submitted for approval of the competent authority under Section 11(2), Third Schedule – Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018, please.



Head Clerk  
Swat Irrigation Division-II Matta  
(Member)



Executive Engineer  
Irrigation Division-II Matta  
(Procuring Officer / Member)



Superintending Engineer  
Swat Irrigation Circle Swat  
(Chairman)




Administrative Officer  
O/O Chief Engineer (North)  
(Member)



Deputy Director (Planning / Design)  
O/O Chief Engineer (North)  
(Member)

Approved & Recommended



Chief Engineer  
(North) Irr. KPK  
Peshawar.



Office of the **EXECUTIVE ENGINEER**  
**SWAT IRRIGATION DIVISION-II MATTA DISTRICT SWAT**

**EVALUATION OF TENDERS**

Name of Work: *Construction of Flood Protection Works / Irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur). ADP No. 2131/251496 (2025-26)*

Sub Work: **Construction of Flood Protection Works along Khwazakhela Khwar Tehsil Khwazahela District Swat.**

1. The PC-I for the subject ADP scheme was approved at a total cost of **Rs.6150.00 Million** during the PDWP meeting held on **08/01/2026**. AA and minutes of the PDWP attached as **Annex-I**.
2. The approved PC-I comprises **22 Sub Works** falling within the jurisdiction of **Swat Irrigation Division-II**, Matta with a total financial outlay of **Rs.490.00 Million**. The subject sub-work, "**Construction of Flood Protection Works along Khwazakhela Khwar Tehsil Khwazahela District Swat**", was approved with an estimated cost of **Rs.51.73 Million**. (Abstract of PC-I attached as **Annex-II**)
3. A duly constituted **Procurement Committee** for procurement of works, goods and services, notified vide **Chief Engineer (North) Notification No. 4074/C-I/KPPRA dated 11-12-2025**, convened a meeting under the chairmanship of the **Superintending Engineer, Swat Irrigation Circle, Swat**, on **15/01/2026 at 02:00 PM**. The Committee finalized the **mode of procurement** and reviewed the **NIT and bidding documents**. Minutes of the meeting attached as **Annex-III**.
4. Consequently, the **Notice Inviting Bids (NIT)** through **Single Stage Single Envelope** procurement method was advertised on **EPADs**, published in national dailies vide **INF(P) No. 266/26 dated 22-01-2026**, and uploaded on Irrigation Department & KPPRA websites. The **closing date for submission of bids was 04/02/2026 (11:30AM)**. Advertisement and related correspondence attached as **Annex-IV**.
5. A total of **18 bidders** submitted their bids through the **EPADs** system. The bids were opened by the Procurement Committee on **04/02/2026 at 02:00 PM** in the presence of intending bidders. During bid opening, the **names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates** were announced.
6. Detail of bidders with status (response / non responsive) is tabulated as under:

S#	Name of Firm / Bidder	Remarks
1	M/S Muhammad Tahir Thal	Responsive
2	M/S Imtiaz Bacha	Responsive
3	M/S Samiullah Khan & Sons	Responsive
4	M/S Umar Construction	Responsive
5	M/S B.Z Construction Co	Responsive
6	M/S Jehanzeb	Responsive

7	M/S Fawad Ali	Responsive
8	M/S Arshad Ali & Brothers	Responsive
9	M/S SBZ Construction Co	Responsive
10	M/S Crown Construction & Engineering Co	Responsive
11	M/S Al-Habib Construction Co	Responsive
12	M/S Four Star Constructor	CDR not submitted physically as such declaring him Non-Responsive
13	M/S Farhan Qasim Constructors & Engineering Services	Responsive
14	M/S Jamayal Builders	Responsive
15	M/S Mian Khel Construction Co	Responsive
16	M/S Qaisar Ali Khan	Responsive
17	M/S Engr: Basit Khan	Responsive
18	M/S Faisal Construction Co	Non Responsive bid submitted is not in accordance to the condition of NIT

7. The bids were evaluated by the Procurement Committee strictly in accordance with **KPPRA Rules, NIT and Bidding Documents**. The comparative statement of evaluated responsive bids is summarized below:

S#	Name of Firm / Bidder	Bidder's Premium	Bid Cost (Rs.)	Detail of Bid Securities / CDR's		Remarks
				02% of E. Cost	08% of Bid Cost	
1	M/S Muhammad Tahir Thal	-10.00	46557000.00	1035000.00	N/A	
2	M/S Imtiaz Bacha	-10.00	46557000.00	1035000.00	N/A	
3	M/S Samiullah Khan & Sons	-10.00	46557000.00	1035000.00	N/A	
4	M/S Umar Construction	-20.00	41384000.00	1034600.00	4138500.00	1 <sup>st</sup> Lowest
5	M/S B.Z Construction Co	-20.00	41384000.00	1035000.00	4140000.00	1 <sup>st</sup> Lowest
6	M/S Jehanzeb	-10.00	46557000.00	1034600.00	N/A	
7	M/S Fawad Ali	-10.00	46557000.00	1035000.00	N/A	
8	M/S Arshad Ali & Brothers	-10.00	46557000.00	1030000.00	N/A	
9	M/S SBZ Construction Co	-20.00	41384000.00	1040000.00	4140000.00	1 <sup>st</sup> Lowest
10	M/S Crown Construction & Engineering Co	-02.00	50695400.00	1034600.00	N/A	
11	M/S Al-Habib Construction Co	-20.00	41384000.00	1035000.00	4138500.00	1 <sup>st</sup> Lowest
12	M/S Farhan Qasim Constructors & Engineering Services	-10.00	46557000.00	1034600.00		
13	M/S Jamayal Builders	-10.00	46557000.00	1035000.00		
14	M/S Mian Khel Construction Co	-10.00	46557000.00	1035000.00	N/A	
15	M/S Qaisar Ali Khan	-20.00	41384000.00	1050000.00	4150000.00	1 <sup>st</sup> Lowest
16	M/S Engr: Basit Khan	-10.00	46557000.00	1034600.00	N/A	

6. Detail of bidders with status (response / non responsive) is tabulated as under:

S#	Name of Firm / Bidder	Remarks
1	M/S Barkat Ali Shalpin	Responsive
2	M/S Fawad Ali	Responsive
3	M/S SBZ Construction Co	Responsive
4	M/S Four Star Constructor	CDR not submitted physically as such declaring him Non-Responsive
5	M/S Bakht Sher Ali & Co	Responsive
6	M/S Jamayal Builders	Responsive
7	M/S Mian Khel Construction Co	Responsive
8	M/S Engr: Basit Khan	Responsive

7. The bids were evaluated by the Procurement Committee strictly in accordance with **KPPRA Rules, NIT and Bidding Documents**. The comparative statement of evaluated responsive bids is summarized below:

S#	Name of Firm / Bidder	Bidder's Premium	Bid Cost (Rs.)	Detail of Bid Securities / CDR's		Remarks
				02% of E. Cost	08% of Bid Cost	
1	M/S Barkat Ali Shalpin	-10.00	24048000.00	534400.00	N/A	1 <sup>st</sup> Lowest
2	M/S Fawad Ali	-10.00	24048000.00	535000.00	N/A	1 <sup>st</sup> Lowest
3	M/S SBZ Construction Co	-10.00	24048000.00	536000.00	N/A	1 <sup>st</sup> Lowest
4	M/S Bakht Sher Ali & Co	-10.00	24048000.00	534400.00	N/A	1 <sup>st</sup> Lowest
5	M/S Jamayal Builders	-10.00	24048000.00	535000.00	N/A	1 <sup>st</sup> Lowest
6	M/S Mian Khel Construction Co	-10.00	24048000.00	534400.00	N/A	1 <sup>st</sup> Lowest
7	M/S Engr: Basit Khan	-10.00	24048000.00	534400.00	N/A	1 <sup>st</sup> Lowest

8. Due to identical lowest bids quoted by Seven (07) bidders at 10.00% below the Engineer's Estimate, the bids were treated as equally lowest evaluated responsive bids. In accordance with the relevant provision of the NIT, the lowest bidder was determined through a draw. The draw conducted in the presence of the Procurement Committee and the concerned bidders. Consequently, the bid submitted



Office of the **EXECUTIVE ENGINEER**  
**SWAT IRRIGATION DIVISION-II MATTA DISTRICT SWAT**

**EVALUATION OF TENDERS**

Name of Work:

*Construction of Flood Protection Works / Irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chirral Lower, Chirral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur). ADP No. 2131/251496 (2025-26)*

Sub Work: **Construction of Road from Spai Bela to Langar Dheri in Village Kuza Drushkhela Tehsil Matta District Swat.**

1. The PC-I for the subject ADP scheme was approved at a total cost of Rs.6150.00 Million during the PDWP meeting held on 08/01/2026. AA and minutes of the PDWP attached as Annex-I.
2. The approved PC-I comprises 22 Sub Works falling within the jurisdiction of Swat Irrigation Division-II, Matta with a total financial outlay of Rs.490.00 Million. The subject sub-work, “Construction of Road from Spai Bela to Langar Dheri in Village Kuza Drushkhela Tehsil Matta District Swat”, was approved with an estimated cost of Rs.40.24 Million. (Abstract of PC-I attached as Annex-II)
3. A duly constituted Procurement Committee for procurement of works, goods and services, notified vide Chief Engineer (North) Notification No. 4074/C-I/KPPRA dated 11-12-2025, convened a meeting under the chairmanship of the Superintending Engineer, Swat Irrigation Circle, Swat, on 15/01/2026 at 02:00 PM. The Committee finalized the mode of procurement and reviewed the NIT and bidding documents. Minutes of the meeting attached as Annex-III.’
4. Consequently, the Notice Inviting Bids (NIT) through Single Stage Single Envelope procurement method was advertised on EPADs, published in national dailies vide INF(P) No. 266/26 dated 22-01-2026, and uploaded on Irrigation Department & KPPRA websites. The closing date for submission of bids was 04/02/2026 (11:30AM). Advertisement and related correspondence attached as Annex-IV.
5. A total of 08 bidders submitted their bids through the EPADs system. The bids were opened by the Procurement Committee on 04/02/2026 at 02:00 PM in the presence of intending bidders. During bid opening, the names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates were announced.
6. Detail of bidders with status (response / non responsive) is tabulated as under:

S#	Name of Firm / Bidder	Remarks

9. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to M/S Engineer Basit Khan Government Contractor with contract amount of Rs.31,588,400/- (Rupees Thirty One Million, Five Hundred Eighty Eight Thousand, Four Hundred only) @ 21.50% Below premium, against the Engineer Estimated cost Rs.40,240,000/-.

10. The recommendation is submitted for approval of the competent authority under Section 11(2), Third Schedule – Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018, please.

  
~~Member~~  
Swat Irrigation Division-II Matta  
(Member)

  
Executive Engineer  
Irrigation Division-II Matta  
(Procuring Officer / Member)

  
Superintending Engineer  
Swat Irrigation Circle Swat  
(Chairman)

  
~~Administrative Officer~~  
O/O Chief Engineer (North)  
(Member)

  
Deputy Director (Planning / Design)  
O/O Chief Engineer (North)  
(Member)

Approved & Recommended.

  
Chief Engineer  
(North) Irr. KPK  
Peshawar.

1	M/S Fawad Ali		Responsive
2	M/S Al-Haj Akbar Khan & Sons		Responsive
3	M/S Muhammad Rahim		Responsive
4	M/S Al-Habib Construction Co		Responsive
5	M/S Ghani Rahman Construction Co		Responsive
6	M/S Qaisar Ali Khan		Responsive
7	M/S Engr: Basit Khan		Responsive
8	M/S Faisal Construction Co		Non Responsive bid submitted is not in accordance to the condition of NIT

7. The bids were evaluated by the Procurement Committee strictly in accordance with KPPRA Rules, NIT and Bidding Documents. The comparative statement of evaluated responsive bids is summarized below:

S#	Name of Firm / Bidder	Bidder's Premium	Bid Cost (Rs.)	Detail of Bid Securities / CDR's		Remarks
				02% of E. Cost	08% of Bid Cost	
1	M/S Fawad Ali	-10.00	36216000.00	1000000.00	N/A	
2	M/S Al-Haj Akbar Khan & Sons	-10.00	36216000.00	804800.00	N/A	
3	M/S Muhammad Rahim	-0.50	40038800.00	804800.00	N/A	
4	M/S Al-Habib Construction Co	-20.00	32192000.00	805000.00	3219500.00	2 <sup>nd</sup> Lowest
5	M/S Ghani Rahman Construction Co	-20.00	32192000.00	804800.00	3219200.00	2 <sup>nd</sup> Lowest
6	M/S Qaisar Ali Khan	-20.00	32192000.00	805000.00	4411000.00	2 <sup>nd</sup> Lowest
7	M/S Engr: Basit Khan	-21.50	31588400.00	804800.00	8651600.00	1 <sup>st</sup> Lowest


8. The bid submitted by M/S Engineer Basit Khan Government Contractor, quoting 21.50% below on Schedule items amounting to Rs.31,588,400/-, has been determined as the lowest evaluated responsive bid.

Due to identical lowest bids quoted by five (05) bidders at 10.00% below the Engineer's Estimate, the bids were treated as equally lowest evaluated responsive bids. In accordance with the relevant provision of the NIT, the lowest bidder was determined through a draw. The draw conducted in the presence of the Procurement Committee and the concerned bidders. Consequently, the bid submitted by M/S Qaisar Ali Khan Government Contractor, quoting 20.00% below on Schedule items, amounting to Rs.41,384,000/-, has been determined as the lowest evaluated responsive bid.


9. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to M/S Qaisar Ali Khan Government Contractor with contract amount of Rs.41,384,000/- (Rupees Forty One Million, Three Hundred Eighty Four Thousand only) @ 20.00% Below premium, against the Engineer Estimated cost Rs.51,730,000/-.
10. The recommendation is submitted for approval of the competent authority under Section 11(2), Third Schedule – Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018, please.

  
Head Clerk  
Swat Irrigation Division-II Matta  
(Member)


  
Executive Engineer  
Irrigation Division-II Matta  
(Procuring Officer / Member)

  
Superintending Engineer  
Swat Irrigation Circle Swat  
(Chairman)

  
Administrative Officer  
O/O Chief Engineer (North)  
(Member)

  
Deputy Director (Planning / Design)  
O/O Chief Engineer (North)  
(Member)

Approved as recommended

  
Chief Engineer  
(North) Irr. KPK  
Peshawar.



Office of the **EXECUTIVE ENGINEER**  
**SWAT IRRIGATION DIVISION-II MATTA DISTRICT SWAT**

**EVALUATION OF TENDERS**

Name of Work: *Construction of Flood Protection Works / Irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur). ADP No. 2131/251496 (2025-26)*

Sub Work: **Construction of Road Paisa to Baidara in Village Kuza Drushkhela Tehsil Matta District Swat.**

1. The PC-I for the subject ADP scheme was approved at a total cost of **Rs.6150.00 Million** during the PDWP meeting held on **08/01/2026**. AA and minutes of the PDWP attached as **Annex-I**.
2. The approved PC-I comprises **22 Sub Works** falling within the jurisdiction of **Swat Irrigation Division-II**, Matta with a total financial outlay of **Rs.490.00 Million**. The subject sub-work, "**Construction of Road Paisa to Baidara in Village Kuza Drushkhela Tehsil Matta District Swat**", was approved with an estimated cost of **Rs.39.79 Million**. (Abstract of PC-I attached as **Annex-II**)
3. A duly constituted **Procurement Committee** for procurement of works, goods and services, notified vide **Chief Engineer (North) Notification No. 4074/C-I/KPPRA dated 11-12-2025**, convened a meeting under the chairmanship of the **Superintending Engineer, Swat Irrigation Circle, Swat**, on **15/01/2026 at 02:00 PM**. The Committee finalized the **mode of procurement** and reviewed the **NIT and bidding documents**. Minutes of the meeting attached as **Annex-III**.
4. Consequently, the **Notice Inviting Bids (NIT)** through **Single Stage Single Envelope** procurement method was advertised on **EPADs**, published in national dailies vide **INF(P) No. 266/26 dated 22-01-2026**, and uploaded on Irrigation Department & KPPRA websites. The **closing date for submission of bids was 04/02/2026 (11:30AM)**. Advertisement and related correspondence attached as **Annex-IV**.
5. A total of **11 bidders** submitted their bids through the **EPADs** system. The bids were opened by the **Procurement Committee** on **04/02/2026 at 02:00 PM** in the presence of intending bidders. During bid opening, the **names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates** were announced.
6. Detail of bidders with status (response / non responsive) is tabulated as under:

S#	Name of Firm / Bidder	Remarks
1	M/S Fawad Ali	Responsive

2	M/S Rehmat Shoait				Responsive
3	M/S SBZ Construction Co				Responsive
4	M/S Muhammad Rahim				Responsive
5	M/S Al-Habib Construction Co				Responsive
6	M/S Four Star Constructor			CDR not submitted physically as such declaring him Non-Responsive	
7	M/S Farhan Qasim Contractors & Engineering Services				Responsive
8	M/S Jamayal Builders				Responsive
9	M/S Ghani Rahman Construction Co				Responsive
10	M/S Engr: Basit Khan				Responsive
11	M/S Faisal Construction Co			CDR not submitted physically as such declaring him Non-Responsive	


7. The bids were evaluated by the Procurement Committee strictly in accordance with **KPPRA Rules, NIT and Bidding Documents**. The comparative statement of evaluated responsive bids is summarized below:

S#	Name of Firm / Bidder	Bidder's Premium	Bid Cost (Rs.)	Detail of Bid Securities / CDR's		Remarks
				02% of E. Cost	08% of Bid Cost	
1	M/S Fawad Ali	-10.00	35811000.00	796000.00	N/A	
2	M/S Rehmat Shoait	-20.00	31832000.00	796000.00	3204000.00	1 <sup>st</sup> Lowest
3	M/S SBZ Construction Co	-10.00	35811000.00	796000.00	-	
4	M/S Muhammad Rahim	-01.00	39392100.00	795800.00	N/A	
5	M/S Al-Habib Construction Co	-20.00	31832000.00	796000.00	3184000.00	1 <sup>st</sup> Lowest
6	M/S Farhan Qasim Contractors & Engineering Services	-10.00	35811000.00	796000.00	N/A	
7	M/S Jamayal Builders	-10.00	35811000.00	796000.00	N/A	
8	M/S Ghani Rahman Construction Co	-20.00	31832000.00	795800.00	3191200.00	1 <sup>st</sup> Lowest
9	M/S Engr: Basit Khan	-10.00	35811000.00	795800.00	N/A	

8. Due to identical lowest bids quoted by three (03) bidders at 20.00% below the Engineer's Estimate, the bids were treated as equally lowest evaluated responsive bids. In accordance with the relevant provision of the NIT, the lowest bidder was determined through a draw. The draw conducted in the presence of the Procurement Committee and the concerned bidders. Consequently, the bid submitted by **M/S Ghani Rehman Construction Co** Government Contractor, quoting 20.00% below on Schedule items, amounting to Rs.31,832,000/-, has been determined as the lowest evaluated responsive bid.

In view of the above, the Procurement Committee unanimously recommends the award of the subject work to M/S Ghani Rehman Construction Co Government Contractor with contract amount of Rs.31,832,000/- (Rupees Thirty One Million, Eight Hundred Thirty Two Thousand only) @ 20.00% Below premium, against the Engineer Estimated cost Rs.39,790,000/-.

10. The recommendation is submitted for approval of the competent authority under Section 11(2), Third Schedule – Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018, please.

  
Head Clerk  
Swat Irrigation Division-II Matta  
(Member)


  
Executive Engineer  
Irrigation Division-II Matta  
(Procuring Officer / Member)

  
Superintending Engineer  
Swat Irrigation Circle Swat  
(Chairman)

  
Administrative Officer  
O/O Chief Engineer (North)  
(Member)

  
Deputy Director (Planning / Design)  
O/O Chief Engineer (North)  
(Member)

Approved as per marked.

  
Chief Engineer  
(North) Irr. PPK  
Peshawar.



Office of the **EXECUTIVE ENGINEER**  
**SWAT IRRIGATION DIVISION-II MATTA DISTRICT SWAT**

**EVALUATION OF TENDERS**

Name of Work:

*Construction of Flood Protection Works / Irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Bagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur). ADP No. 2131/251496 (2025-26)*

Sub Work: **Construction of Flood Protection Works at Puran Aloch Khwar in Tehsil Puran District Shangla.**

1. The PC-I for the subject ADP scheme was approved at a total cost of **Rs.6150.00 Million** during the PDWP meeting held on **08/01/2026**. AA and minutes of the PDWP attached as **Annex-I**.
2. The approved PC-I comprises **22 Sub Works** falling within the jurisdiction of **Swat Irrigation Division-II**, Matta with a total financial outlay of **Rs.490.00 Million**. The subject sub-work, "**Construction of Flood Protection Works at Puran Aloch Khwar in Tehsil Puran District Shangla**", was approved with an estimated cost of **Rs.32.00 Million**. (Abstract of PC-I attached as **Annex-II**)
3. A duly constituted **Procurement Committee** for procurement of works, goods and services, notified vide **Chief Engineer (North) Notification No. 4074/C-I/KPPRA** dated **11-12-2025**, convened a meeting under the chairmanship of the **Superintending Engineer, Swat Irrigation Circle, Swat**, on **15/01/2026 at 02:00 PM**. The Committee finalized the mode of procurement and reviewed the **NIT and bidding documents**. Minutes of the meeting attached as **Annex-III**.
4. Consequently, the **Notice Inviting Bids (NIT)** through **Single Stage Single Envelope** procurement method was advertised on **EPADs**, published in national dailies vide **INF(P) No. 266/26** dated **22-01-2026**, and uploaded on **Irrigation Department & KPPRA** websites. The closing date for submission of bids was **04/02/2026 (11:30AM)**. Advertisement and related correspondence attached as **Annex-IV**.
5. A total of **18 bidders** submitted their bids through the **EPADs** system. The bids were opened by the **Procurement Committee** on **04/02/2026 at 02:00 PM** in the presence of intending bidders. During bid opening, the **names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates** were announced.
6. Detail of bidders with status (response / non responsive) is tabulated as under:

S#	Name of Firm / Bidder	Remarks
1	M/S Sindbad Construction Co	Non Responsive bid submitted is not in accordance to the condition of NIT
2	M/S Yaro Khel Construction	Responsive
3	M/S Engineer & Brothers	Responsive
4	M/S Fawad Ali	Responsive
5	M/S Al Badar Construction Co Kohistan	Responsive
6	M/S Shoukat Ali Construction Co	Responsive

7	M/S Crown Construction & Engineering Co	Responsive
8	M/S Al-Habib Construction Co	Responsive
9	M/S Four Star Construction Co	CDR not submitted physically as such declaring him Non-Responsive
10	M/S Taif Construction Co	Responsive
11	M/S Muhammad Husnain Construction Co	Responsive
12	M/S Jamayal Builders	Responsive
13	M/S M. Rashid Construction Co	Responsive
14	M/S Mian Khel Construction Co	Responsive
15	M/S Mugarab khel Construction Co	Responsive
16	M/S Engr: Basit Khan	Responsive
17	M/S Itfaq Construction Co	CDR not submitted physically as such declaring him Non-Responsive
18	M/S Faisal Construction Co	CDR not submitted physically as such declaring him Non-Responsive

7. The bids were evaluated by the Procurement Committee strictly in accordance with KPPRA Rules, NIT and Bidding Documents. The comparative statement of evaluated responsive bids is summarized below:


S#	Name of Firm / Bidder	Bidder's Premium	Bid Cost (Rs.)	Detail of Bid Securities / CDR's		Remarks
				02% of E. Cost	09% of Bid Cost	
1	M/S Yaro Khel Construction	-20.00	25600000.00	640000.00	457800.00	1 <sup>st</sup> Lowest
2	M/S Engineer & Brothers	0.00	32000000.00	640000.00	N/A	
3	M/S Fawad Ali	-10.00	28800000.00	640000.00	N/A	
4	M/S Al Badar Construction Co Kohistan	-10.00	28800000.00	640000.00	N/A	
5	M/S Shoukat Ali Construction Co	-10.00	28800000.00	640000.00	N/A	
6	M/S Crown Construction & Engineering Co	-02.00	31360000.00	640000.00	N/A	
7	M/S Al-Habib Construction Co	-10.00	28800000.00	640000.00	N/A	
8	M/S Taif Construction Co	-20.00	25600000.00	640000.00	2560000.00	1 <sup>st</sup> Lowest
9	M/S Muhammad Husnain Construction Co	-01.00	31680000.00	640000.00	N/A	
10	M/S Jamayal Builders	-10.00	28800000.00	640000.00	N/A	
11	M/S M. Rashid Construction Co	-20.00	25600000.00	640000.00	2560000.00	1 <sup>st</sup> Lowest
12	M/S Mugarab khel Construction Co	-20.00	25600000.00	640000.00	2560000.00	1 <sup>st</sup> Lowest
13	M/S Mian Khel Construction Co	-10.00	28800000.00	640000.00	N/A	
14	M/S Engr: Basit Khan	-20.00	25600000.00	640000.00	2560000.00	1 <sup>st</sup> Lowest

Due to identical lowest bids quoted by Five (05) bidders at 20.00% below the Engineer's Estimate, the bids were treated as equally lowest evaluated responsive bids. In accordance with the relevant provision of the NIT, the lowest bidder was determined through a draw. The draw conducted in the presence of the Procurement Committee and the concerned bidders. Consequently, the bid submitted by **M/S Mugarab Khel Construction Co** Government Contractor, quoting 20.00% below on Schedule items, amounting to Rs.25,600,000/-, has been determined as the lowest evaluated responsive bid.

9. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to **M/S Mugarab Khel Construction Co** Government Contractor with contract amount of **Rs.25,600,000/- (Rupees Twenty Five Million, Six Hundred thousand only) @ 20.00% Below** premium, against the Engineer Estimated cost **Rs.32,000,000/-**.

10. The recommendation is submitted for approval of the competent authority under Section 11(2), Third Schedule – Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018, please.

  
**Head Clerk**  
Swat Irrigation Division-II Matta  
(Member)


  
**Executive Engineer**  
Irrigation Division-II Matta  
(Procuring Officer / Member)

  
**Superintending Engineer**  
Swat Irrigation Circle Swat  
(Chairman)

  
**Administrative Officer**  
O/O Chief Engineer (North)  
(Member)

  
**Deputy Director (Planning / Design)**  
O/O Chief Engineer (North)  
(Member)

Approved As  
Reviewed

  
**Chief Engineer**  
(North) Irr. KPP  
Peshawar.