



Office of the **EXECUTIVE ENGINEER**
SWAT IRRIGATION DIVISION-II MATTA DISTRICT SWAT

EVALUATION OF TENDERS

Name of Work: *Construction of Flood Protection Works / Irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur). ADP No. 2131/251496 (2025-26)*

Sub Work: **Construction of Civil Irrigation Channels in Tehsil Behrain District Swat.**

1. The PC-I for the subject ADP scheme was approved at a total cost of **Rs.6150.00 Million** during the PDWP meeting held on **08/01/2026**. AA and minutes of the PDWP attached as **Annex-I**.
2. The approved PC-I comprises **22 Sub Works** falling within the jurisdiction of **Swat Irrigation Division-II**, Matta with a total financial outlay of **Rs.490.00 Million**. The subject sub-work, "**Construction of Civil Irrigation Channels in Tehsil Behrain District Swat**", was approved with an estimated cost of **Rs.11.58 Million**. (Abstract of PC-I attached as **Annex-II**)
3. A duly constituted **Procurement Committee** for procurement of works, goods and services, notified vide **Chief Engineer (North) Notification No. 4074/C-I/KPPRA dated 11-12-2025**, convened a meeting under the chairmanship of the **Superintending Engineer, Swat Irrigation Circle, Swat**, on **15/01/2026 at 02:00 PM**. The Committee finalized the **mode of procurement** and reviewed the **NIT and bidding documents**. Minutes of the meeting attached as **Annex-III**.
4. Consequently, the **Notice Inviting Bids (NIT)** through **Single Stage Single Envelope** procurement method was advertised on **EPADs**, published in national dailies vide **INF(P) No. 266/26 dated 22-01-2026**, and uploaded on Irrigation Department & KPPRA websites. The **closing date for submission of bids was 04/02/2026 (11:30AM)**. Advertisement and related correspondence attached as **Annex-IV**.
5. A total of **11 bidders** submitted their bids through the **EPADs** system. The bids were opened by the Procurement Committee on **04/02/2026 at 02:00 PM** in the presence of intending bidders. During bid opening, the **names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates** were announced.
6. Detail of bidders with status (response / non responsive) is tabulated as under:

S#	Name of Firm / Bidder	Remarks
1	M/S Muhammad Tahir Thal	Responsive

2	M/S AZK	Responsive
3	M/S Fawad Ali	Responsive
4	M/S Four Star Constructor	CDR not submitted physically as such declaring him Non-Responsive
5	M/S Jamayal Builders	Responsive
6	M/S Skyline	Responsive
7	M/S Muhammad Salim (Swat)	Responsive
8	M/S Ghani Rehman Construction Co	Responsive
9	M/S Behr E Karam & Sons	Responsive
10	M/S Muqarab Khel Construction Co	Responsive
11	M/S KKJ (Pvt) Ltd	Responsive

7. The bids were evaluated by the Procurement Committee strictly in accordance with KPPRA Rules, NIT and Bidding Documents. The comparative statement of evaluated responsive bids is summarized below:

S#	Name of Firm / Bidder	Bidder's Premium	Bid Cost (Rs.)	Detail of Bid Securities / CDR's (Details of CDRS attached as Annex)		Remarks
				02% of E. Cost	08% of Bid Cost	
1	M/S Muhammad Tahir Thal	-10.00	10422000.00	400000.00	N/A	1 st Lowest Responsive
2	M/S AZK	-10.00	10422000.00	232000.00	N/A	
3	M/S Fawad Ali	-10.00	10422000.00	232000.00	N/A	
4	M/S Jamayal Builders	-10.00	10422000.00	232000.00	N/A	
5	M/S Skyline	-10.00	10422000.00	231600.00	N/A	
6	M/S Muhammad Salim (Swat)	-10.00	10422000.00	231600.00	N/A	
7	M/S Ghani Rehman Construction Co	-10.00	10422000.00	231600.00	N/A	
8	M/S Behr E Karam & Sons	-10.00	10422000.00	231600.00	N/A	
9	M/S Muqarab Khel Construction Co	-10.00	10422000.00	231600.00	N/A	
10	M/S KKJ (Pvt) Ltd	-10.00	10422000.00	231600.00	N/A	

8. Due to identical lowest bids quoted by Ten (10) bidders at 10.00% below the Engineer's Estimate, the bids were treated as equally lowest evaluated responsive bids. In accordance with the relevant provision of the NIT, the lowest bidder was determined through a draw. The draw conducted in the presence of the Procurement Committee and the concerned bidders. Consequently, the bid submitted by

M/S Muhammad Tahir Thal Government Contractor, quoting 10.00% below on Schedule items, amounting to Rs.10,422,000/-, has been determined as the lowest evaluated responsive bid.

9. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to M/S Muhammad Tahir Thal Government Contractor with contract amount of Rs.10,422,000/- (Rupees Ten Million Four hundred & Twenty Two Thousand only) @ 10% Below premium, against the Engineer Estimated cost Rs.11,580,000/-.

10. The recommendation is submitted for approval of the competent authority under Section 11(2), Third Schedule – Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018, please.


Head Clerk
Swat Irrigation Division-II Matta
(Member)



Sub Divisional Officer
Irrigation Sub Division Matta
(Member)


Divisional Accounts Officer
Swat Irrigation Division-II Matta
(Member)


Superintendent
Swat Irrigation Circle Swat
(Member)


Executive Engineer
Irrigation Division-II Matta
(Chairman / Procuring Officer)

Approved as recommended.


Saidul Sharif Swat
Swat Irrigation Circle



Office of the **EXECUTIVE ENGINEER**
SWAT IRRIGATION DIVISION-II MATTA DISTRICT SWAT

EVALUATION OF TENDERS

Name of Work: *Construction of Flood Protection Works / Irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur). ADP No. 2131/251496 (2025-26)*

Sub Work: **Construction of Flood Protection Works at Gumbat Khwar, Banda Khwar and adjoining area in Tehsil Puran District Shangla.**

1. The PC-I for the subject ADP scheme was approved at a total cost of **Rs.6150.00 Million** during the PDWP meeting held on **08/01/2026**. AA and minutes of the PDWP attached as **Annex-I**.
2. The approved PC-I comprises **22 Sub Works** falling within the jurisdiction of **Swat Irrigation Division-II**, Matta with a total financial outlay of **Rs.490.00 Million**. The subject sub-work, "*Construction of Flood Protection Works at Gumbat Khwar, Banda Khwar and adjoining area in Tehsil Puran District Shangla*", was approved with an estimated cost of **Rs.08.60 Million**. (Abstract of PC-I attached as **Annex-II**)
3. A duly constituted **Procurement Committee** for procurement of works, goods and services, notified vide **Chief Engineer (North) Notification No. 4074/C-I/KPPRA dated 11-12-2025**, convened a meeting under the chairmanship of the **Superintending Engineer, Swat Irrigation Circle, Swat**, on **15/01/2026 at 02:00 PM**. The Committee finalized the **mode of procurement** and reviewed the **NIT and bidding documents**. Minutes of the meeting attached as **Annex-III.**
4. Consequently, the **Notice Inviting Bids (NIT)** through **Single Stage Single Envelope** procurement method was advertised on **EPADs**, published in national dailies vide **INF(P) No. 266/26 dated 22-01-2026**, and uploaded on **Irrigation Department & KPPRA** websites. The **closing date for submission of bids was 04/02/2026 (11:30AM)**. Advertisement and related correspondence attached as **Annex-IV**.
5. A total of **11 bidders** submitted their bids through the **EPADs** system. The bids were opened by the **Procurement Committee** on **04/02/2026 at 02:00 PM** in the presence of intending bidders. During bid opening, the **names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates** were announced.

Detail of bidders with status (response / non responsive) is tabulated as under:

S#	Name of Firm / Bidder	Remarks
1	M/S Sindbad Construction Co	Non Responsive bid submitted is not in accordance to the condition of NIT
2	M/S Yaro Khel Construction	Responsive
3	M/S Fawad Ali	Responsive
4	M/S Al Badar Construction Co Kohistan	Responsive
5	M/S Shoukat Ali Construction Co	Responsive
6	M/S Four Star Constructor	CDR not submitted physically as such declaring him Non-Responsive
7	M/S Muhammad Husnain Construction Co	Responsive
8	M/S M. Rashid Construction Co	Responsive
9	M/S Mian Khel Construction Co	Responsive
10	M/S Muqarab Khel Construction Co	Responsive
11	M/S Engr: Basit Khan	Responsive

7. The bids were evaluated by the Procurement Committee strictly in accordance with **KPPRA Rules, NIT and Bidding Documents**. The comparative statement of evaluated responsive bids is summarized below:


S#	Name of Firm / Bidder	Bidder's Premium	Bid Cost (Rs.)	Detail of Bid Securities / CDR's		Remarks
				02% of E. Cost	08% of Bid Cost	
1	M/S Yaro Khel Construction	-10.00	7740000.00	172000.0	N/A	
2	M/S Fawad Ali	-10.00	7740000.00	172000.00	N/A	
3	M/S Al Badar Construction Co Kohistan	-10.00	7740000.00	172000.00	N/A	
4	M/S Shoukat Ali Construction Co	-10.00	7740000.00	172000.00	N/A	
5	M/S Muhammad Husnain Construction Co	-20.00	6880000.00	172000.00	688000.00	1 st Lowest
7	M/S M. Rashid Construction Co	-20.00	6880000.00	172000.00	688000.00	1 st Lowest
8	M/S Muqarab Khel Construction Co	-20.00	6880000.00	172000.00	692000.00	1 st Lowest
9	M/S Engr: Basit Khan	-10.00	7740000.00	172000.00	N/A	

Due to identical lowest bids quoted by three (03) bidders at 20.00% below the Engineer's Estimate, the bids were treated as equally lowest evaluated responsive bids. In accordance with the relevant provision of the NIT, the lowest bidder was determined through a draw. The draw conducted in the presence of the Procurement Committee and the concerned bidders. Consequently, the bid submitted by **M/S Muqarab Khel Construction Co** Government Contractor, quoting 20.00% below on Schedule items, amounting to Rs.6,880,000/-, has been determined as the lowest evaluated responsive bid.

9. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to **M/S Muqarab Khel Construction Co** Government Contractor with contract amount of **Rs.6,880,000/- (Rupees Six Million, Eight Hundred Eighty thousand only) @ 20.00% Below** premium, against the Engineer Estimated cost **Rs.8,600,000/-**.
10. The recommendation is submitted for approval of the **competent authority under Section 11(2), Third Schedule – Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018**, please.



Head Clerk
Swat Irrigation Division-II Matta
(Member)



Sub Divisional Officer
Irrigation Sub Division Matta
(Member)



Divisional Accounts Officer
Swat Irrigation Division-II Matta
(Member)




Superintendent
Swat Irrigation Circle Swat
(Member)



Executive Engineer
Irrigation Division-II Matta
(Chairman / Procuring Officer)

Approved as recommended



Superintending Engineer
Swat Irrigation Circle
Saidu Sharif Swat.



Office of the **EXECUTIVE ENGINEER**
SWAT IRRIGATION DIVISION-II MATTA DISTRICT SWAT

EVALUATION OF TENDERS

Name of Work: *Construction of Flood Protection Works / Irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur). ADP No. 2131/251496 (2025-26)*

Sub Work: **Construction of Flood Protection Works along Shalpin Khwar Tehsil Khwazahela District Swat.**

1. The PC-I for the subject ADP scheme was approved at a total cost of **Rs.6150.00 Million** during the PDWP meeting held on **08/01/2026**. AA and minutes of the PDWP attached as **Annex-I**.
2. The approved PC-I comprises **22 Sub Works** falling within the jurisdiction of **Swat Irrigation Division-II**, Matta with a total financial outlay of **Rs.490.00 Million**. The subject sub-work, "*Construction of Flood Protection Works along Shalpin Khwar Tehsil Khwazahela District Swat*", was approved with an estimated cost of **Rs.21.83 Million**. (Abstract of PC-I attached as **Annex-II**)
3. A duly constituted **Procurement Committee** for procurement of works, goods and services, notified vide **Chief Engineer (North) Notification No. 4074/C-I/KPPRA dated 11-12-2025**, convened a meeting under the chairmanship of the **Superintending Engineer, Swat Irrigation Circle, Swat**, on **15/01/2026 at 02:00 PM**. The Committee finalized the **mode of procurement** and reviewed the **NIT and bidding documents**. Minutes of the meeting attached as **Annex-III**.
4. Consequently, the **Notice Inviting Bids (NIT)** through **Single Stage Single Envelope** procurement method was advertised on **EPADs**, published in national dailies vide **INF(P) No. 266/26 dated 22-01-2026**, and uploaded on **Irrigation Department & KPPRA** websites. The **closing date for submission of bids was 04/02/2026 (11:30AM)**. Advertisement and related correspondence attached as **Annex-IV**.
5. A total of **14 bidders** submitted their bids through the **EPADs** system. The bids were opened by the **Procurement Committee** on **04/02/2026 at 02:00 PM** in the presence of intending bidders. During bid opening, the **names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates** were announced.
6. Detail of bidders with status (response / non responsive) is tabulated as under:

S#	Name of Firm / Bidder	Remarks
1	M/S Muhammad Tahir Thal	Responsive
2	M/S Imtiaz Bacha	Responsive
3	M/S Muhammad Duraj	Responsive

4	M/S Jehanzeb	Responsive
5	M/S Barkat Ali Shalpin	Responsive
6	M/S Fawad Ali	Responsive
7	M/S MMK Construction Co	Responsive
8	M/S Al-Habib Construction Co	Responsive
9	M/S Smart Construction & Boring Co	CDR not submitted physically as such declaring him Non-Responsive
10	M/S Four Star Constructor	CDR not submitted physically as such declaring him Non-Responsive
11	M/S Jamayal Builders	Responsive
12	M/S Swat Icon Constructors & Engineers	Responsive
13	M/S KKJ (Pvt) Ltd	Responsive
14	M/S Faisal Construction Co	Non Responsive bid submitted is not in accordance to the condition of NIT

7. Upon opening, it was ascertained that the bid cost of the three lowest bidders were less than 20(M). As per the Delegation of Financial Powers, the approving authority is the Superintending Engineer, hence, further evaluation was carried out by the Procurement Committee notified vide Superintending Engineer, Swat Irrigation Circle Swat No. 2452/4-M, dated 23/12/2025. The bids were evaluated by the Procurement Committee strictly in accordance with KPPRA Rules, NIT and Bidding Documents. The comparative statement of evaluated responsive bids is summarized below:

S#	Name of Firm / Bidder	Bidder's Premium	Bid Cost (Rs.)	Detail of Bid Securities / CDR's		Remarks
				02% of E. Cost	08% of Bid Cost	
1	M/S Muhammad Tahir Thal	-10.00	19647000.00	437000.00	N/A	
2	M/S Imtiaz Bacha	-10.00	19647000.00	437000.00	N/A	
3	M/S Muhammad Duraj	-10.00	19647000.00	440000.00	N/A	
4	M/S Jehanzeb	-20.00	17464000.00	436600.00	1746400.00	2 nd Lowest
5	M/S Barkat Ali Shalpin	-20.00	17464000.00	436000.00	1744000.00	1 st Lowest
6	M/S Fawad Ali	-10.00	19647000.00	437000.00	N/A	
7	M/S MMK Construction Co	-20.00	17464000.00	436600.00	1746400.00	2 nd Lowest
8	M/S Al-Habib Construction Co	-20.00	17464000.00	436600.00	1746400.00	
9	M/S Jamayal Builders	-10.00	19647000.00	437000.00	N/A	
10	M/S Swat Icon Constructors & Engineers	-10.00	19647000.00	437000.00	N/A	
11	M/S KKJ (Pvt) Ltd	-10.00	19647000.00	436600.00	N/A	

8. Due to identical lowest bids quoted by five (04) bidders at 20.00% below the Engineer's Estimate, the bids were treated as equally lowest evaluated responsive bids. In accordance with the relevant provision of the NIT, the lowest bidder was determined through a draw. The draw conducted in the presence of the Procurement Committee and the concerned bidders. Consequently, the bid submitted by



Office of the **EXECUTIVE ENGINEER**
SWAT IRRIGATION DIVISION-II MATTA DISTRICT SWAT

EVALUATION OF TENDERS

Name of Work: *Construction of Flood Protection Works / Irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur). ADP No. 2131/251496 (2025-26)*

Sub Work: **Construction of Flood Protection Works at Shekolai Khwar and adjoining area in District Shangla.**

1. The PC-I for the subject ADP scheme was approved at a total cost of **Rs.6150.00 Million** during the PDWP meeting held on **08/01/2026**. AA and minutes of the PDWP attached as **Annex-I**.
2. The approved PC-I comprises **22 Sub Works** falling within the jurisdiction of **Swat Irrigation Division-II**, Matta with a total financial outlay of **Rs.490.00 Million**. The subject sub-work, "*Construction of Flood Protection Works at Shekolai Khwar and adjoining area in District Shangla*", was approved with an estimated cost of **Rs.08.00 Million**. (Abstract of PC-I attached as **Annex-II**)
3. A duly constituted **Procurement Committee** for procurement of works, goods and services, notified vide **Chief Engineer (North) Notification No. 4074/C-I/KPPRA dated 11-12-2025**, convened a meeting under the chairmanship of the **Superintending Engineer, Swat Irrigation Circle, Swat**, on **15/01/2026 at 02:00 PM**. The Committee finalized the **mode of procurement** and reviewed the **NIT and bidding documents**. Minutes of the meeting attached as **Annex-III**.
4. Consequently, the **Notice Inviting Bids (NIT)** through **Single Stage Single Envelope** procurement method was advertised on **EPADs**, published in national dailies vide **INF(P) No. 266/26 dated 22-01-2026**, and uploaded on **Irrigation Department & KPPRA** websites. The **closing date for submission of bids was 04/02/2026 (11:30AM)**. Advertisement and related correspondence attached as **Annex-IV**.
5. A total of **13 bidders** submitted their bids through the **EPADs** system. The bids were opened by the **Procurement Committee** on **04/02/2026 at 02:00 PM** in the presence of intending bidders. During bid opening, the **names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates** were announced.

M/S Barkat Ali Shalpin Government Contractor, quoting 20.00% below on Schedule items, amounting to Rs.17,464,000/-, has been determined as the lowest evaluated responsive bid.

9. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to M/S Barkat Ali Shalpin Government Contractor with contract amount of Rs.17,464,000/- (Rupees Seventeen Million, Four Hundred & Sixty Four Thousand only) @ 20.00% Below premium, against the Engineer Estimated cost Rs.21,830,000/-.

10. The recommendation is submitted for approval of the competent authority under Section 11(2), Third Schedule – Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018, please.

Head Clerk
Swat Irrigation Division-II Matta
(Member)

Sub Divisional Officer
Irrigation Sub Division Matta
(Member)

Divisional Accounts Officer
Swat Irrigation Division-II Matta
(Member)

Superintendent
Swat Irrigation Circle Swat
(Member)

Executive Engineer
Irrigation Division-II Matta
(Chairman / Procuring Officer)

Approved as recommended.

Superintending Engineer
Swat Irrigation Circle
Saidu Sharif Swat.



Office of the **EXECUTIVE ENGINEER**
SWAT IRRIGATION DIVISION-II MATTA DISTRICT SWAT

EVALUATION OF TENDERS

Name of Work: *Construction of Flood Protection Works / Irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur). ADP No. 2131/251496 (2025-26)*

Sub Work: **Construction of Flood Protection Works at Martung Khwar and adjoining areas in District Shangla.**

1. The PC-I for the subject ADP scheme was approved at a total cost of **Rs.6150.00 Million** during the PDWP meeting held on **08/01/2026**. AA and minutes of the PDWP attached as **Annex-I**.
2. The approved PC-I comprises **22 Sub Works** falling within the jurisdiction of **Swat Irrigation Division-II**, Matta with a total financial outlay of **Rs.490.00 Million**. The subject sub-work, "**Construction of Flood Protection Works at Martung Khwar and adjoining areas in District Shangla**", was approved with an estimated cost of **Rs.09.00 Million**. (Abstract of PC-I attached as **Annex-II**)
3. A duly constituted **Procurement Committee** for procurement of works, goods and services, notified vide **Chief Engineer (North) Notification No. 4074/C-I/KPPRA dated 11-12-2025**, convened a meeting under the chairmanship of the **Superintending Engineer, Swat Irrigation Circle, Swat**, on **15/01/2026 at 02:00 PM**. The Committee finalized the **mode of procurement** and reviewed the **NIT and bidding documents**. Minutes of the meeting attached as **Annex-III.**
4. Consequently, the **Notice Inviting Bids (NIT)** through **Single Stage Single Envelope** procurement method was advertised on **EPADs**, published in national dailies vide **INF(P) No. 266/26 dated 22-01-2026**, and uploaded on Irrigation Department & KPPRA websites. The **closing date for submission of bids was 04/02/2026 (11:30AM)**. Advertisement and related correspondence attached as **Annex-IV**.
5. A total of **15 bidders** submitted their bids through the **EPADs** system. The bids were opened by the Procurement Committee on **04/02/2026 at 02:00 PM** in the presence of intending bidders. During bid opening, the **names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates** were announced.
6. Detail of bidders with status (response / non responsive) is tabulated as under:

S#	Name of Firm / Bidder	Remarks
1	M/S Sindbad Construction Co	Non Responsive bid submitted is not in accordance to the condition of NIT
2	M/S Muhammad Mujtaba & Company	Responsive
3	M/S Yaro Khel Construction Co	Responsive
4	M/S Engineer & Brothers	Responsive
5	M/S Fawad Ali	Responsive


6	M/S Al Badar Construction Co	Responsive
7	M/S Shoukat Ali Construction Co	Responsive
8	M/S Salarzai Construction Co	CDR not submitted physically as such declaring him Non-Responsive
9	M/S Four Star Constructor	CDR not submitted physically as such declaring him Non-Responsive
10	M/S Muhammad Husnain Construction Co	Responsive
11	M/S M. Rashid Construction Co	Responsive
12	M/S Mian Khel Construction Co	Responsive
13	M/S Muqarab Khel Construction Co	Responsive
14	M/S Engr: Basit Khan	Responsive
15	M/S KKJ (Pvt) Ltd	Responsive

7. The bids were evaluated by the Procurement Committee strictly in accordance with **KPPRA Rules, NIT and Bidding Documents**. The comparative statement of evaluated responsive bids is summarized below:

S#	Name of Firm / Bidder	Bidder's Premium	Bid Cost (Rs.)	Detail of Bid Securities / CDR's		Remarks
				02% of E. Cost	08% of Bid Cost	
1	M/S Muhammad Mujtaba & Company	-10.00	8100000.00	180000.00	N/A	
2	M/S Yaro Khel Construction Co	-10.00	8100000.00	180000.00	N/A	
3	M/S Engineer & Brothers	0.00	9000000.00	180000.00	N/A	
4	M/S Fawad Ali	-10.00	8100000.00	180000.00	N/A	
5	M/S Al Badar Construction Co	-10.00	8100000.00	180000.00	N/A	
6	M/S Shoukat Ali Construction Co	-10.00	8100000.00	180000.00	N/A	
7	M/S Muhammad Husnain Construction Co	-20.00	7200000.00	180000.00	720000.00	1 st Lowest
8	M/S M. Rashid Construction Co	-10.00	8100000.00	180000.00	N/A	
9	M/S Mian Khel Construction Co	-10.00	8100000.00	180000.00	N/A	
10	M/S Muqarab Khel Construction Co	-20.00	7200000.00	180000.00	720000.00	1 st Lowest
11	M/S Engr: Basit Khan	-10.00	8100000.00	180000.00	N/A	
12	M/S KKJ (Pvt) Ltd	-10.00	8100000.00	180000.00	N/A	

8. Due to identical lowest bids quoted by two (02) bidders at 20.00% below the Engineer's Estimate, the bids were treated as equally lowest evaluated responsive bids. In accordance with the relevant provision of the NIT, the lowest bidder was determined through a draw. The draw conducted in the presence of the Procurement Committee and the concerned bidders. Consequently, the bid submitted by **M/S Muqarab Khel Construction Co** Government Contractor, quoting 20.00% below on Schedule items, amounting to Rs.7,200,000/-, has been determined as the lowest evaluated responsive bid.

9. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to **M/S Muqarab Khel Construction Co** Government Contractor with contract amount of **Rs.7,200,000/- (Rupees Seven Million, Two Hundred thousand only) @ 20.00% Below premium**, against the Engineer Estimated cost **Rs.9,000,000/-**.
10. The recommendation is submitted for approval of the **competent authority under Section 11(2), Third Schedule – Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018**, please.



Head Clerk
Swat Irrigation Division-II Matta
(Member)



Sub Divisional Officer
Irrigation Sub Division Matta
(Member)



Divisional Accounts Officer
Swat Irrigation Division-II Matta
(Member)



Superintendent
Swat Irrigation Circle Swat
(Member)



Executive Engineer
Irrigation Division-II Matta
(Chairman / Procuring Officer)

Approved as recommended



Superintending Engineer
Swat Irrigation Circle
Saidu Sharif Swat



Office of the **EXECUTIVE ENGINEER**
SWAT IRRIGATION DIVISION-II MATTA DISTRICT SWAT

EVALUATION OF TENDERS

Name of Work: *Construction of Flood Protection Works / Irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur). ADP No. 2131/251496 (2025-26)*

Sub Work: **Construction of Flood Protection Works at Chakisar Khwar in Tehsil Chakisar District Shangla.**

1. The PC-I for the subject ADP scheme was approved at a total cost of **Rs.6150.00 Million** during the PDWP meeting held on **08/01/2026**. AA and minutes of the PDWP attached as **Annex-I**.
2. The approved PC-I comprises **22 Sub Works** falling within the jurisdiction of **Swat Irrigation Division-II**, Matta with a total financial outlay of **Rs.490.00 Million**. The subject sub-work, "**Construction of Flood Protection Works at Chakisar Khwar in Tehsil Chakisar District Shangla**", was approved with an estimated cost of **Rs.10.00 Million**. (Abstract of PC-I attached as **Annex-II**)
3. A duly constituted **Procurement Committee** for procurement of works, goods and services, notified vide **Chief Engineer (North) Notification No. 4074/C-I/KPPRA dated 11-12-2025**, convened a meeting under the chairmanship of the **Superintending Engineer, Swat Irrigation Circle, Swat**, on **15/01/2026 at 02:00 PM**. The Committee finalized the **mode of procurement** and reviewed the **NIT and bidding documents**. Minutes of the meeting attached as **Annex-III**.
4. Consequently, the **Notice Inviting Bids (NIT)** through **Single Stage Single Envelope** procurement method was advertised on **EPADs**, published in national dailies vide **INF(P) No. 266/26 dated 22-01-2026**, and uploaded on Irrigation Department & KPPRA websites. The **closing date for submission of bids was 04/02/2026 (11:30AM)**. Advertisement and related correspondence attached as **Annex-IV**.
5. Consequently, the Notice Inviting Bidding through Single Stage Single Envelop Procurement Method on EPADs was advertisement in the National Dailies / Press vide **INF(P) No.266/26**, dated 22-01-2026 and was also uploaded through Irrigation Department Website & KPPRA website, with last date for submission of bids as **04/02/2026 (11:30AM)**. Copy of letter to Director Information and published NIT attached as **Annex-V**.
6. A total of **18 bidders** submitted their bids through the EPADs system. The bids were opened by the Procurement Committee on **04/02/2026 at 02:00 PM** in the presence of intending bidders. During bid opening, the **names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates** were announced.

7. Detail of bidders with status (response / non responsive) is tabulated as under:

S#	Name of Firm / Bidder	Remarks
1	M/S Sindbad Construction Co	Non Responsive bid submitted is not in accordance to the condition of NIT
2	M/S Muhammad Mujtaba & Company	Responsive

3	M/S Yaro Khel Construction	Responsive
4	M/S Fawad Ali	CDR not submitted physically as such declaring him Non-Responsive
5	M/S Al Badar Construction Co Kohistan	Responsive
6	M/S Shoukat Ali Construction Co	Responsive
7	M/S Four Star Constructor	CDR not submitted physically as such declaring him Non-Responsive
8	M/S Muhammad Husnain Construction Co	Responsive
9	M/S M. Rashid Construction Co	Responsive
10	M/S Swat Icon Constructors & Engineers	Responsive
11	M/S Mian Khel Construction Co	Responsive
12	M/S Behr E Karam & Sons	Responsive
13	M/S Muqarab Khel Construction Co	Responsive
14	M/S Ali Traders	CDR of Xen C&W Matta provided physically hence declared as Non-Responsive
15	M/S Zakir Ullah & Sons	CDR not submitted physically as such declaring him Non-Responsive
16	M/S Engr: Basit Khan	Responsive
17	M/S KKJ (Pvt) Ltd	Responsive
18	M/S Faisal Construction Co	CDR not submitted physically as such declaring him Non-Responsive

8. The bids were evaluated by the Procurement Committee strictly in accordance with **KPPRA Rules, NIT and Bidding Documents**. The comparative statement of evaluated responsive bids is summarized below:

S#	Name of Firm / Bidder	Bidder's Premium	Bid Cost (Rs.)	Detail of Bid Securities / CDR's		Remarks
				02% of E. Cost	08% of Bid Cost	
1	M/S Muhammad Mujtaba & Company	-10.00	9000000.00	200000.00	N/A	
2	M/S Yaro Khel Construction	-10.00	9000000.00	200000.00	N/A	
3	M/S Al Badar Construction Co Kohistan	-10.00	9000000.00	200000.00	N/A	
4	M/S Shoukat Ali Construction Co	-10.00	9000000.00	200000.00	N/A	
5	M/S Muhammad Husnain Construction Co	-20.00	8000000.00	200000.00	800000.00	1 st Lowest
6	M/S M. Rashid Construction Co	-10.00	9000000.00	200000.00	N/A	
7	M/S Swat Icon Constructors & Engineers	-10.00	9000000.00	200000.00	N/A	
8	M/S Mian Khel Construction Co	-10.00	9000000.00	200000.00	N/A	
9	M/S Behr E Karam & Sons	-10.00	9000000.00	200000.00	N/A	
10	M/S Muqarab Khel Construction Co	-20.00	8000000.00	200000.00	800000.00	1 st Lowest
11	M/S Engr: Basit Khan	-10.00	9000000.00	200000.00	N/A	

12	M/S KKJ (Pvt) Ltd	-10.00	9000000.00	200000.00	N/A	
----	-------------------	--------	------------	-----------	-----	--

9. Due to identical lowest bids quoted by two (02) bidders at 20.00% below the Engineer's Estimate, the bids were treated as equally lowest evaluated responsive bids. In accordance with the relevant provision of the NIT, the lowest bidder was determined through a draw. The draw conducted in the presence of the Procurement Committee and the concerned bidders. Consequently, the bid submitted by **M/S Muqarab Khel Construction Co** Government Contractor, quoting 20.00% below on Schedule items, amounting to Rs.8,000,000/-, has been determined as the lowest evaluated responsive bid.
10. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to **M/S Muqarab Khel Construction Co** Government Contractor with contract amount of **Rs.8,000,000/- (Rupees Eight Million only) @ 20.00% Below** premium, against the Engineer Estimated cost **Rs.10,000,000/-**.
11. The recommendation is submitted for approval of the **competent authority** under **Section 11(2), Third Schedule – Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018**, please.



Head Clerk
Swat Irrigation Division-II Matta
(Member)



Sub Divisional Officer
Irrigation Sub Division Matta
(Member)



Divisional Accounts Officer
Swat Irrigation Division-II Matta
(Member)



Superintendent
Swat Irrigation Circle Swat
(Member)



Executive Engineer
Irrigation Division-II Matta
(Chairman / Procuring Officer)

Approved as recommended



Superintending Engineer
Swat Irrigation Circle
Baldu Sharif Swat.



Office of the **EXECUTIVE ENGINEER**
SWAT IRRIGATION DIVISION-II MATTA DISTRICT SWAT

EVALUATION OF TENDERS

Name of Work: *Construction of Flood Protection Works / Irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur). ADP No. 2131/251496 (2025-26)*

Sub Work: **Construction of Flood Protection Works along Haroonai Khwar in Village Jora UC Pir Kalay Tehsil Matta District Swat.**

1. The PC-I for the subject ADP scheme was approved at a total cost of **Rs.6150.00 Million** during the PDWP meeting held on **08/01/2026**. AA and minutes of the PDWP attached as **Annex-I**.
2. The approved PC-I comprises **22 Sub Works** falling within the jurisdiction of **Swat Irrigation Division-II**, Matta with a total financial outlay of **Rs.490.00 Million**. The subject sub-work, "**Construction of Flood Protection Works along Haroonai Khwar in Village Jora UC Pir Kalay Tehsil Matta District Swat**", was approved with an estimated cost of **Rs.19.75 Million**. (Abstract of PC-I attached as **Annex-II**)
3. A duly constituted **Procurement Committee** for procurement of works, goods and services, notified vide **Chief Engineer (North) Notification No. 4074/C-I/KPPRA dated 11-12-2025**, convened a meeting under the chairmanship of the **Superintending Engineer, Swat Irrigation Circle, Swat**, on **15/01/2026 at 02:00 PM**. The Committee finalized the **mode of procurement** and reviewed the **NIT and bidding documents**. Minutes of the meeting attached as **Annex-III**.
4. Consequently, the **Notice Inviting Bids (NIT)** through **Single Stage Single Envelope** procurement method was advertised on **EPADs**, published in national dailies vide **INF(P) No. 266/26 dated 22-01-2026**, and uploaded on **Irrigation Department & KPPRA websites**. The **closing date for submission of bids was 04/02/2026 (11:30AM)**. Advertisement and related correspondence attached as **Annex-IV**.
5. A total of **20 bidders** submitted their bids through the **EPADs system**. The bids were opened by the **Procurement Committee on 04/02/2026 at 02:00 PM** in the presence of intending bidders. During bid opening, the **names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates** were announced.
6. Detail of bidders with status (response / non responsive) is tabulated as under:

S#	Name of Firm / Bidder	Remarks
1	M/S Muhammad Tahir Thal	Responsive
2	M/S MHKC (Private) Limited	Responsive
3	M/S Shahzad Construction Co	Responsive
4	M/S Fawad Ali	Responsive
5	M/S Al Haj Akbar Khan & Sons	Responsive
6	M/S Rehmat Shoaib	Responsive

7	M/S MMK Construction Company	Responsive
8	M/S Al Badar Construction Co Kohistan	Responsive
9	M/S Shoukat Ali Construction Co	Responsive
10	M/S Muhammad Rahim	Responsive
11	M/S Crown Construction & Engineering Co	Responsive
12	M/S Al-Habib Construction Co	Responsive
13	M/S Four Star Construction Co	CDR not submitted physically as such declaring him Non-Responsive
14	M/S Bakht Sher Ali & Co	Responsive
15	M/S Skyline Construction Co	CDR not submitted physically as such declaring him Non-Responsive
16	M/S Jamayal Builders	Responsive
17	M/S Skyline	Responsive
18	M/S Ghani Rahman Construction Co	Responsive
19	M/S Engr: Basit Khan	Responsive
20	M/S Salman Iqbal Construction Co	Responsive


7. The bids were evaluated by the Procurement Committee strictly in accordance with **KPPRA Rules, NIT and Bidding Documents**. The comparative statement of evaluated responsive bids is summarized below:

S#	Name of Firm / Bidder	Bidder's Premium	Bid Cost (Rs.)	Detail of Bid Securities / CDR's		Remarks
				02% of E. Cost	08% of Bid Cost	
1	M/S Muhammad Tahir Thal	-10.00	17775000.00	395000.00	N/A	
2	M/S MHKC (Private) Limited	-20.00	15800000.00	395000.00	1585000.00	1 st Lowest
3	M/S Shahzad Construction Co	-10.00	17775000.00	395000.00	N/A	
4	M/S Fawad Ali	-10.00	17775000.00	805000.00	N/A	
5	M/S Al Haj Akbar Khan & Sons	-10.00	17775000.00	395000.00	N/A	
6	M/S Rehmat Shoaib	-10.00	17775000.00	395000.00	N/A	
7	M/S MMK Construction Company	-20.00	15800000.00	395000.00	1580000.00	1 st Lowest
8	M/S Al Badar Construction Co Kohistan	-10.00	17775000.00	395000.00	N/A	
9	M/S Shoukat Ali Construction Co	-10.00	17775000.00	395000.00	N/A	
10	M/S Muhammad Rahim	-10.00	17775000.00	395000.00	N/A	
11	M/S Crown Construction & Engineering Co	-02.00	19355000.00	395000.00	N/A	
12	M/S Al-Habib Construction Co	-20.00	15800000.00	395000.00	158000.00	1 st Lowest
13	M/S Bakht Sher Ali & Co	-10.00	17775000.00	395000.00	N/A	

15	M/S Jamayal Builders	-10.00	17775000.00	395000.00	N/A	
16	M/S Skyline	-10.00	17775000.00	378000.00	N/A	
16	M/S Ghani Rahman Construction Co	-10.00	17775000.00	395000.00	N/A	
17	M/S Engr: Basit Khan	-10.00	17775000.00	395000.00	N/A	
18	M/S Salman Iqbal Construction Co	-20.00	15800000.00	395000.00	158000.00	1 st Lowest

8. Due to identical lowest bids quoted by four (04) bidders at 20.00% below the Engineer's Estimate, the bids were treated as equally lowest evaluated responsive bids. In accordance with the relevant provision of the NIT, the lowest bidder was determined through a draw. The draw conducted in the presence of the Procurement Committee and the concerned bidders. Consequently, the bid submitted by **M/S Salman Iqbal Construction Co** Government Contractor, quoting 20.00% below on Schedule items, amounting to Rs.15,800,000/-, has been determined as the lowest evaluated responsive bid.
9. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to **M/S Salman Iqbal Construction Co** Government Contractor with contract amount of **Rs.15,800,000/- (Rupees Fifteen Million, Eight Hundred Thousand only) @ 20.00% Below** premium, against the Engineer Estimated cost **Rs.19,750,000/-**.
10. The recommendation is submitted for approval of the **competent authority under Section 11(2), Third Schedule – Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018**, please.


Head Clerk
Swat Irrigation Division-II Matta
(Member)



Sub Divisional Officer
Irrigation Sub Division Matta
(Member)


Divisional Accounts Officer
Swat Irrigation Division-II Matta
(Member)


Superintendent
Swat Irrigation Circle Swat
(Member)


Executive Engineer
Irrigation Division-II Matta
(Chairman / Procuring Officer)

Approved as recommended


Superintending Engineer
Swat Irrigation Circle
Saidu Sharif Swat



Office of the **EXECUTIVE ENGINEER**
SWAT IRRIGATION DIVISION-II MATTA DISTRICT SWAT

EVALUATION OF TENDERS

Name of Work: *Construction of Flood Protection Works / Irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur). ADP No. 2131/251496 (2025-26)*

Sub Work: **Construction of Guddaray Civil Channel Farhat Abad Khawaza Khela.**

1. The PC-I for the subject ADP scheme was approved at a total cost of **Rs.6150.00 Million** during the PDWP meeting held on **08/01/2026**. AA and minutes of the PDWP attached as **Annex-I**.
2. The approved PC-I comprises **22 Sub Works** falling within the jurisdiction of **Swat Irrigation Division-II, Matta** with a total financial outlay of **Rs.490.00 Million**. The subject sub-work, "**Construction of Guddaray Civil Channel Farhat Abad Khawaza Khela**", was approved with an **estimated cost of Rs. 09.86 Million**. (Abstract of PC-I attached as **Annex-II**)
3. A duly constituted **Procurement Committee** for procurement of works, goods and services, notified vide **Chief Engineer (North) Notification No. 4074/C-I/KPPRA dated 11-12-2025**, convened a meeting under the chairmanship of the **Superintending Engineer, Swat Irrigation Circle, Swat**, on **15/01/2026 at 02:00 PM**. The Committee finalized the **mode of procurement** and reviewed the **NIT and bidding documents**. Minutes of the meeting attached as **Annex-III**.
4. Consequently, the **Notice Inviting Bids (NIT)** through **Single Stage Single Envelope** procurement method was advertised on **EPADs**, published in national dailies vide **INF(P) No. 266/26 dated 22-01-2026**, and uploaded on **Irrigation Department & KPPRA** websites. The **closing date for submission of bids was 04/02/2026 (11:30AM)**. Advertisement and related correspondence attached as **Annex-IV**.
5. Consequently, the **Notice Inviting Bidding** through **Single Stage Single Envelop Procurement Method** on **EPADs** was advertisement in the **National Dailies / Press** vide **INF(P) No.266/26, dated 22-01-2026** and was also uploaded through **Irrigation Department Website & KPPRA** website, with last date for submission of bids as **04/02/2026 (11:30AM)**. Copy of letter to Director Information and published NIT attached as **Annex-V**.
6. A total of **14 bidders** submitted their bids through the **EPADs** system. The bids were opened by the **Procurement Committee** on **04/02/2026 at 02:00 PM** in the presence of intending bidders. During bid opening, the **names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates** were announced.

7. Detail of bidders with status (response / non responsive) is tabulated as under:

S#	Name of Firm / Bidder	Remarks
1	M/S Ala Abad Construction Co	Responsive
2	M/S Muhammad Duraj	Responsive
3	M/S Shahzad Construction Co	Responsive
4	M/S Fawad Ali	Responsive
5	M/S Al Badar Construction Co Kohistan	Responsive
6	M/S Arshad Ali & Brothers	Responsive
7	M/S Shoukat Ali Construction Co	Responsive
8	M/S Saeed Zaman & Co	Responsive
9	M/S Smart Construction & Boring Compny	Responsive
10	M/S Four Star Constructor	CDR not submitted physically as such declaring him Non-Responsive
11	M/S Daan Builders	Responsive
12	M/S Basit Khan Swati Construction Co	Responsive
13	M/S Zakir Ullah & Sons	CDR not submitted physically as such declaring him Non-Responsive
14	M/S Basit Khan	Responsive

8. The bids were evaluated by the Procurement Committee strictly in accordance with **KPPRA Rules, NIT and Bidding Documents**. The comparative statement of evaluated responsive bids is summarized below:

S#	Name of Firm / Bidder	Bidder's Premium	Bid Cost (Rs.)	Detail of Bid Securities / CDR's		Remarks
				02% of E. Cost	08% of Bid Cost	
1	M/S Ala Abad Construction Co	-10.00	8874000.00	200000.00	N/A	
2	M/S Muhammad Duraj	-10.00	8874000.00	200000.00	N/A	
3	M/S Shahzad Construction Co	-10.00	8874000.00	200000.00	N/A	
4	M/S Fawad Ali	-10.00	8874000.00	197500.00	N/A	
5	M/S Al Badar Construction Co Kohistan	-10.00	8874000.00	200000.00	N/A	
6	M/S Arshad Ali & Brothers	-10.00	8874000.00	197500.00	N/A	
7	M/S Shoukat Ali Construction Co	-10.00	8874000.00	198000.00	N/A	
8	M/S Saeed Zaman & Co	-10.00	8874000.00	197200.00	N/A	
9	M/S Smart Construction & Boring Compny	-11.12	8763568.00	197200.00	788800.00	
10	M/S Daan Builders	-0.10	9850140.00	200000.00	N/A	
11	M/S Basit Khan Swati	-20.00	7888000.00	197200.00	788800.00	1 st

	Construction Co					Lowest
12	M/S Engr: Basit Khan	-20.00	7888000.00	197200.00	800000.00	1 st Lowest

9. Due to identical lowest bids quoted by two (02) bidders at 20.00% below the Engineer's Estimate, the bids were treated as equally lowest evaluated responsive bids. In accordance with the relevant provision of the NIT, the lowest bidder was determined through a draw. The draw conducted in the presence of the Procurement Committee and the concerned bidders. Consequently, the bid submitted by **M/S Basit Khan Swati Construction Co** Government Contractor, quoting 20.00% below on Schedule items, amounting to Rs.7,888,000/-, has been determined as the lowest evaluated responsive bid.
10. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to **M/S Basit Khan Swati Construction Co** Government Contractor with contract amount of **Rs.7,888,000/- (Rupees Seven Million, Eight Hundred Eighty Eight Thousand only) @ 20.00% Below premium**, against the Engineer Estimated cost **Rs.9,860,000/-**.
11. The recommendation is submitted for approval of the **competent authority under Section 11(2), Third Schedule – Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018**, please.



Head Clerk
Swat Irrigation Division-II Matta
(Member)




Sub Divisional Officer
Irrigation Sub Division Matta
(Member)



Divisional Accounts Officer
Swat Irrigation Division-II Matta
(Member)



Superintendent
Swat Irrigation Circle Swat
(Member)



Executive Engineer
Irrigation Division-II Matta
(Chairman / Procuring Officer)

Approved as recommended.



Superintending Engineer
Swat Irrigation Circle
Saidu Sharif Swat.



Office of the **EXECUTIVE ENGINEER**
SWAT IRRIGATION DIVISION-II MATTA DISTRICT SWAT

EVALUATION OF TENDERS

Name of Work: *Construction of Flood Protection Works / Irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur). ADP No. 2131/251496 (2025-26)*

Sub Work: **Construction of Flood Protection Works at Kuz pao, Chowga Khwar in Tehsil Puran District Shangla.**

1. The PC-I for the subject ADP scheme was approved at a total cost of Rs.6150.00 Million during the PDWP meeting held on 08/01/2026. AA and minutes of the PDWP attached as Annex-I.
2. The approved PC-I comprises 22 Sub Works falling within the jurisdiction of Swat Irrigation Division-II, Matta with a total financial outlay of Rs.490.00 Million. The subject sub-work, “*Construction of Flood Protection Works at Kuz pao, Chowga Khwar in Tehsil Puran District Shangla*”, was approved with an estimated cost of Rs.12.00 Million. (Abstract of PC-I attached as Annex-II)

3. A duly constituted Procurement Committee for procurement of works, goods and services, notified vide Chief Engineer (North) Notification No. 4074/C-I/KPPRA dated 11-12-2025, convened a meeting under the chairmanship of the Superintending Engineer, Swat Irrigation Circle, Swat, on 15/01/2026 at 02:00 PM. The Committee finalized the mode of procurement and reviewed the NIT and bidding documents. Minutes of the meeting attached as Annex-III.’

4. Consequently, the Notice Inviting Bids (NIT) through Single Stage Single Envelope procurement method was advertised on EPADs, published in national dailies vide INF(P) No. 266/26 dated 22-01-2026, and uploaded on Irrigation Department & KPPRA websites. The closing date for submission of bids was 04/02/2026 (11:30AM). Advertisement and related correspondence attached as Annex-IV.

5. A total of 14 bidders submitted their bids through the EPADs system. The bids were opened by the Procurement Committee on 04/02/2026 at 02:00 PM in the presence of intending bidders. During bid opening, the names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates were announced.

Detail of bidders with status (response / non responsive) is tabulated as under:

S#	Name of Firm / Bidder	Remarks
1	M/S Sindbad Construction Co	Non Responsive bid submitted is not in accordance to the condition of NIT
2	M/S Yaro Khel Construction	Responsive
3	M/S Engineer & Brothers	Responsive
4	M/S Fawad Ali	Responsive
5	M/S Al Badar Construction Co Kohistan	Responsive
6	M/S Shoukat Ali Construction Co	Responsive
7	M/S Four Star Constructor	CDR not submitted physically as such declaring him Non-Responsive
8	M/S Muhammad Hasnain Construction Co	Responsive
9	M/S Jamayal Builders	Responsive
10	M/S M. Rashid Construction Co	Responsive
11	M/S Mian Khel Construction Co	Responsive
12	M/S Muqarab Khel Construction Co	Responsive
13	M/S Engr: Basit Khan	Responsive
14	M/S Faisal Construction Co	CDR not submitted physically as such declaring him Non-Responsive

7. The bids were evaluated by the Procurement Committee strictly in accordance with **KPPRA Rules, NIT and Bidding Documents**. The comparative statement of evaluated responsive bids is summarized below:

S#	Name of Firm / Bidder	Bidder's Premium	Bid Cost (Rs.)	Detail of Bid Securities / CDR's		Remarks
				02% of E. Cost	08% of Bid Cost	
1	M/S Yaro Khel Construction	-10.00	10800000.00	240000.00	N/A	
2	M/S Engineer & Brothers	0.00	12000000.00	240000.00	N/A	
3	M/S Fawad Ali	-10.00	10800000.00	240000.00	N/A	
4	M/S Al Badar Construction Co Kohistan	-10.00	10800000.00	240000.00	N/A	
5	M/S Shoukat Ali Construction Co	-10.00	10800000.00	240000.00	N/A	
6	M/S Muhammad Hasnain Construction Co	-20.00	9600000.00	240000.00	960000.00	1 st Lowest
7	M/S Jamayal Builders	-10.00	10800000.00	160000.00	N/A	
8	M/S M. Rashid Construction Co	-20.00	9600000.00	240000.00	960000.00	1 st Lowest
9	M/S Mian Khel Construction Co	-10.00	10800000.00	160000.00	N/A	
10	M/S Muqarab Khel Construction Co	-20.00	9600000.00	240000.00	960000.00	1 st Lowest
11	M/S Engr: Basit Khan	-10.00	10800000.00	240000.00	N/A	

Due to identical lowest bids quoted by three (03) bidders at 20.00% below the Engineer's Estimate, the bids were treated as equally lowest evaluated responsive bids. In accordance with the relevant provision of the NIT, the lowest bidder was determined through a draw. The draw conducted in the presence of the Procurement Committee and the concerned bidders. Consequently, the bid submitted by **M/S Mugarab Khel Construction Co Government Contractor**, quoting 20.00% below on Schedule items, amounting to Rs.9,600,000/-, has been determined as the lowest evaluated responsive bid.


9. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to **M/S Mugarab Khel Construction Co Government Contractor** with contract amount of **Rs.9,600,000/- (Rupees Nine Million, Six Hundred thousand only) @ 20.00% Below premium**, against the Engineer Estimated cost **Rs.12,000,000/-**.

10. The recommendation is submitted for approval of the competent authority under Section 11(2), **Third Schedule – Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018**, please.


Head Clerk
Swat Irrigation Division-II Matta
(Member)


Superintendent
Swat Irrigation Circle Swat
(Member)


Sub Divisional Officer
Irrigation Sub Division Matta
(Member)


Executive Engineer
Irrigation Division-II Matta
(Chairman / Procuring Officer)


Divisional Accounts Officer
Swat Irrigation Division-II Matta
(Member)

Approved and recommended


Superintending Engineer
Swat Irrigation Circle
Saidu Sharif Swat.



Office of the **EXECUTIVE ENGINEER**
SWAT IRRIGATION DIVISION-II MATTA DISTRICT SWAT

EVALUATION OF TENDERS

Name of Work: *Construction of Flood Protection Works / Irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur). ADP No. 2131/251496 (2025-26)*

Sub Work: **Construction of Flood Protection Works at Etai Khwar in Tehsil Puran District Shangla.**

1. The PC-I for the subject ADP scheme was approved at a total cost of **Rs.6150.00 Million** during the PDWP meeting held on **08/01/2026**. AA and minutes of the PDWP attached as **Annex-I**.
2. The approved PC-I comprises **22 Sub Works** falling within the jurisdiction of **Swat Irrigation Division-II**, Matta with a total financial outlay of **Rs.490.00 Million**. The subject sub-work, "*Construction of Flood Protection Works at Etai Khwar in Tehsil Puran District Shangla*", was approved with an **estimated cost of Rs.10.00 Million**. (Abstract of PC-I attached as **Annex-II**)
3. A duly constituted **Procurement Committee** for procurement of works, goods and services, notified vide **Chief Engineer (North) Notification No. 4074/C-I/KPPRA dated 11-12-2025**, convened a meeting under the chairmanship of the **Superintending Engineer, Swat Irrigation Circle, Swat**, on **15/01/2026 at 02:00 PM**. The Committee finalized the **mode of procurement** and reviewed the **NIT and bidding documents**. Minutes of the meeting attached as **Annex-III**.
4. Consequently, the **Notice Inviting Bids (NIT)** through **Single Stage Single Envelope** procurement method was advertised on **EPADs**, published in national dailies vide **INF(P) No. 266/26 dated 22-01-2026**, and uploaded on Irrigation Department & KPPRA websites. The **closing date for submission of bids was 04/02/2026 (11:30AM)**. Advertisement and related correspondence attached as **Annex-IV**.
5. A total of **18 bidders** submitted their bids through the **EPADs** system. The bids were opened by the Procurement Committee on **04/02/2026 at 02:00 PM** in the presence of intending bidders. During bid opening, the **names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates** were announced.
6. Detail of bidders with status (response / non responsive) is tabulated as under:

S#	Name of Firm / Bidder	Remarks
1	M/S Sindbad Construction Co	Non Responsive bid submitted is not in accordance to the condition of NIT
2	M/S Muhammad Mujtaba & Company	Responsive
3	M/S Yaro Khel Construction	Responsive
4	M/S Fawad Ali	Responsive
5	M/S Al Badar Construction Co Kohistan	Responsive
6	M/S Mohibullah and Co	Responsive

7	M/S Shoukat Ali Construction Co	Responsive
8	M/S Four Star Construction Co	CDR not submitted physically as such declaring him Non-Responsive
9	M/S Taif Construction Co	Responsive
10	M/S Muhammad Hasnain Construction Co	Responsive
11	M/S Jamayal Builders	Responsive
12	M/S M. Rashid Construction Co	Responsive
13	M/S Mian Khel Construction Co	Responsive
14	M/S Izharullah Construction Co	Responsive
15	M/S Muqarab Khel Construction Co	Responsive
16	M/S Ali Traders	CDR of Xen C&W Matta provided physically hence declared as Non-Responsive
17	M/S Engr: Basit Khan	Responsive
18	M/S Faisal Construction Co	CDR not submitted physically as such declaring him Non-Responsive


7. The bids were evaluated by the Procurement Committee strictly in accordance with **KPPRA Rules, NIT and Bidding Documents**. The comparative statement of evaluated responsive bids is summarized below:

S#	Name of Firm / Bidder	Bidder's Premium	Bid Cost (Rs.)	Detail of Bid Securities / CDR's		Remarks
				02% of E. Cost	08% of Bid Cost	
1	M/S Muhammad Mujtaba & Company	-20.00	8000000.00	200000.00	800000.00	1 st Lowest
2	M/S Yaro Khel Construction	-10.00	9000000.00	200000.00	N/A	
3	M/S Fawad Ali	-10.00	9000000.00	200000.00	N/A	
4	M/S Al Badar Construction Co Kohistan	-10.00	9000000.00	200000.00	N/A	
5	M/S Mohibullah and Co	-10.00	9000000.00	200000.00	N/A	
6	M/S Shoukat Ali Construction Co	-10.00	9000000.00	200000.00	N/A	
7	M/S Taif Construction Co	-20.00	8000000.00	200000.00	780000.00	1 st Lowest
8	M/S Muhammad Hasnain Construction Co	-20.00	8000000.00	200000.00	800000.00	1 st Lowest
9	M/S Jamayal Builders	-10.00	9000000.00	200000.00	N/A	
10	M/S M. Rashid Construction Co	-10.00	9000000.00	200000.00	N/A	
11	M/S Mian Khel Construction Co	-10.00	9000000.00	200000.00	N/A	
12	M/S Izharullah Construction Co	-03.00	9700000.00	200000.00	N/A	
13	M/S Muqarab Khel Construction Co	-20.00	8000000.00	200000.00	800000.00	1 st Lowest
14	M/S Engr: Basit Khan	-10.00	9000000.00	200000.00	N/A	

Due to identical lowest bids quoted by four (04) bidders at 20.00% below the Engineer's Estimate, the bids were treated as equally lowest evaluated responsive bids. In accordance with the relevant provision of the NIT, the lowest bidder was determined through a draw. The draw conducted in the presence of the Procurement Committee and the concerned bidders. Consequently, the bid submitted by **M/S Muhammad Hasnain Construction Co Government Contractor**, quoting 20.00% below on Schedule items, amounting to Rs.8,000,000/-, has been determined as the lowest evaluated responsive bid.

9. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to **M/S Muhammad Hasnain Construction Co Government Contractor** with contract amount of **Rs.8,000,000/- (Rupees Eight Million only) @ 20.00% Below premium**, against the Engineer Estimated cost **Rs.10,000,000/-**.
10. The recommendation is submitted for approval of the **competent authority under Section 11(2), Third Schedule – Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018**, please.


Head Clerk
Swat Irrigation Division-II Matta
(Member)



Sub Divisional Officer
Irrigation Sub Division Matta
(Member)


Divisional Accounts Officer
Swat Irrigation Division-II Matta
(Member)


Superintendent
Swat Irrigation Circle Swat
(Member)


Executive Engineer
Irrigation Division-II Matta
(Chairman / Procuring Officer)

Approved and recommended


Superintending Engineer
Swat Irrigation Circle
Baldu Sharif Swat.



Office of the **EXECUTIVE ENGINEER**
SWAT IRRIGATION DIVISION-II MATTA DISTRICT SWAT

EVALUATION OF TENDERS

Name of Work: *Construction of Flood Protection Works / Irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur). ADP No. 2131/251496 (2025-26)*

Sub Work: **Construction of Shordat Road along and across Fazal Banda Khwar in UC Beha Tehsil Matta District Swat.**

1. The PC-I for the subject ADP scheme was approved at a total cost of **Rs.6150.00 Million** during the PDWP meeting held on **08/01/2026**. AA and minutes of the PDWP attached as **Annex-I**.
2. The approved PC-I comprises **22 Sub Works** falling within the jurisdiction of **Swat Irrigation Division-II**, Matta with a total financial outlay of **Rs.490.00 Million**. The subject sub-work, "*Construction of Shordat Road along and across Fazal Banda Khwar in UC Beha Tehsil Matta District Swat*", was approved with an estimated cost of **Rs.19.50 Million**. (Abstract of PC-I attached as **Annex-II**)
3. A duly constituted **Procurement Committee** for procurement of works, goods and services, notified vide **Chief Engineer (North) Notification No. 4074/C-I/KPPRA dated 11-12-2025**, convened a meeting under the chairmanship of the **Superintending Engineer, Swat Irrigation Circle, Swat**, on **15/01/2026 at 02:00 PM**. The Committee finalized the **mode of procurement** and reviewed the **NIT and bidding documents**. Minutes of the meeting attached as **Annex-III**.
4. Consequently, the **Notice Inviting Bids (NIT)** through **Single Stage Single Envelope** procurement method was advertised on **EPADs**, published in national dailies vide **INF(P) No. 266/26 dated 22-01-2026**, and uploaded on **Irrigation Department & KPPRA** websites. The **closing date for submission of bids was 04/02/2026 (11:30AM)**. Advertisement and related correspondence attached as **Annex-IV**.
5. A total of **10 bidders** submitted their bids through the **EPADs** system. The bids were opened by the **Procurement Committee** on **04/02/2026 at 02:00 PM** in the presence of intending bidders. During bid opening, the **names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates** were announced.

Detail of bidders with status (response / non responsive) is tabulated as under:

S#	Name of Firm / Bidder	Remarks
1	M/S Imtiaz Bacha	Responsive
2	M/S Amjad Ali & Company	Responsive
3	M/S Fawad Ali	Responsive
4	M/S M. Saleem Construction Co	Responsive
5	M/S Four Star Constructor	CDR not submitted physically as such declaring him Non-Responsive
6	M/S Karim Dad Ningolai	Responsive
7	M/S Jamayal Builders	Responsive
8	M/S Skyline	Responsive
9	M/S KKJ (Pvt) Ltd	Responsive
10	M/S Faisal Construction Co	Non Responsive bid submitted is not in accordance to the condition of NIT

7. The bids were evaluated by the Procurement Committee strictly in accordance with **KPPRA Rules, NIT and Bidding Documents**. The comparative statement of evaluated responsive bids is summarized below:

S#	Name of Firm / Bidder	Bidder's Premium	Bid Cost (Rs.)	Detail of Bid Securities / CDR's		Remarks
				02% of E. Cost	08% of Bid Cost	
1	M/S Imtiaz Bacha	-10.00	17550000.00	390000.00	N/A	3 rd Lowest
2	M/S Amjad Ali & Company	-20.00	15600000.00	390000.00	1560000.00	2 nd Lowest
3	M/S Fawad Ali	-10.00	17550000.00	390000.00	N/A	
4	M/S M. Saleem Construction Co	-20.00	15600000.00	390000.00	1560000.00	2 nd Lowest
5	M/S Karim Dad Ningolai	-24.30	14761500.00	380000.00	4750000.00	1 st Lowest
6	M/S Jamayal Builders	-10.00	17550000.00	390000.00	N/A	
7	M/S Skyline	-10.00	17550000.00	390000.00	N/A	

M/S KJ (Pvt) Ltd	-10.00	17550000.00	390000.00	N/A	
------------------	--------	-------------	-----------	-----	--

8. The bid submitted by M/S Karim Dad Ningolai Government Contractor, quoting 24.30% below on Schedule items amounting to Rs.14,761,500/-, has been determined as the lowest evaluated responsive bid.
9. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to M/S Karim Dad Ningolai Government Contractor with contract amount of Rs.14,761,500/- (Rupees Fourteen Million Seven Hundred Sixty One Thousand, Five Hundred only) @ 24.30% Below premium, against the Engineer Estimated cost Rs.19,500,000/-.
10. The recommendation is submitted for approval of the competent authority under Section 11(2), Third Schedule – Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018, please.



Head Clerk
Swat Irrigation Division-II Matta
(Member)



Sub Divisional Officer
Irrigation Sub Division Matta
(Member)



Divisional Accounts Officer
Swat Irrigation Division-II Matta
(Member)



Superintendent
Swat Irrigation Circle Swat
(Member)



Executive Engineer
Irrigation Division-II Matta
(Chairman / Procuring Officer)

Approved as recommended



Superintending Engineer
Swat Irrigation Circle
Saidu Sharif Swat.



Office of the **EXECUTIVE ENGINEER**
SWAT IRRIGATION DIVISION-II MATTA DISTRICT SWAT

EVALUATION OF TENDERS

Name of Work: *Construction of Flood Protection Works / Irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur). ADP No. 2131/251496 (2025-26)*

Sub Work: **Construction of Road from Katar to Geray in Village Kuza Drushkhela Tehsil Matta District Swat.**

1. The PC-I for the subject ADP scheme was approved at a total cost of **Rs.6150.00 Million** during the PDWP meeting held on **08/01/2026**. AA and minutes of the PDWP attached as **Annex-I**.
2. The approved PC-I comprises **22 Sub Works** falling within the jurisdiction of **Swat Irrigation Division-II, Matta** with a total financial outlay of **Rs.490.00 Million**. The subject sub-work, "*Construction of Road from Katar to Geray in Village Kuza Drushkhela Tehsil Matta District Swat*", was approved with an estimated cost of **Rs.13.97 Million**. (Abstract of PC-I attached as **Annex-II**)
3. A duly constituted **Procurement Committee** for procurement of works, goods and services, notified vide **Chief Engineer (North) Notification No. 4074/C-I/KPPRA dated 11-12-2025**, convened a meeting under the chairmanship of the **Superintending Engineer, Swat Irrigation Circle, Swat**, on **15/01/2026 at 02:00 PM**. The Committee finalized the **mode of procurement** and reviewed the **NIT and bidding documents**. Minutes of the meeting attached as **Annex-III**.
4. Consequently, the **Notice Inviting Bids (NIT)** through **Single Stage Single Envelope** procurement method was advertised on **EPADs**, published in national dailies vide **INF(P) No. 266/26 dated 22-01-2026**, and uploaded on **Irrigation Department & KPPRA** websites. The **closing date for submission of bids was 04/02/2026 (11:30AM)**. Advertisement and related correspondence attached as **Annex-IV**.
5. A total of **13 bidders** submitted their bids through the **EPADs** system. The bids were opened by the **Procurement Committee on 04/02/2026 at 02:00 PM** in the presence of intending bidders. During bid opening, the **names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates** were announced.
6. Detail of bidders with status (response / non responsive) is tabulated as under:

S#	Name of Firm / Bidder	Remarks
----	-----------------------	---------

1	M/S Imtiaz Bacha	Responsive
2	M/S Ala Abad Construction Co	Responsive
3	M/S Shahzad Construction Co	Responsive
4	M/S Fawad Ali	Responsive
5	M/S MMK Construction Co	Responsive
6	M/S Muhammad Rahim	Responsive
7	M/S Crown Construction & Engineering Co	Responsive
8	M/S Al-Habib Construction Co	Responsive
9	M/S Four Star Constructor	CDR not submitted physically as such declaring him Non-Responsive
10	M/S Jamayal Builders	Responsive
11	M/S Basit Khan Swati Construction Co	Responsive
12	M/S Behr E Karam & Sons	Responsive
13	M/S KKJ (Pvt) Ltd	Responsive

7. The bids were evaluated by the Procurement Committee strictly in accordance with **KPPRA Rules, NIT and Bidding Documents**. The comparative statement of evaluated responsive bids is summarized below:

S#	Name of Firm / Bidder	Bidder's Premium	Bid Cost (Rs.)	Detail of Bid Securities / CDR's		Remarks
				02% of E. Cost	08% of Bid Cost	
1	M/S Imtiaz Bacha	-10.00	12573000.00	280000.00	N/A	
2	M/S Ala Abad Construction Co	-10.00	12573000.00	280000.00	N/A	
3	M/S Shahzad Construction Co	-10.00	12573000.00	279400.00	N/A	
4	M/S Fawad Ali	-10.00	12573000.00	280000.00	N/A	
5	M/S MMK Construction Co	-20.00	11176000.00	279400.00	1117600.00	1 st Lowest
6	M/S Muhammad Rahim	-01.20	13802360.00	279400.00	N/A	
7	M/S Crown Construction & Engineering Co	-02.00	13690600.00	279400.00	N/A	
8	M/S Al-Habib Construction Co	-20.00	11176000.00	280000.00	1118000.00	1 st Lowest
9	M/S Jamayal Builders	-10.00	12573000.00	280000.00	N/A	
10	M/S Basit Khan Swati Construction Co	-10.00	12573000.00	279400.00	N/A	
11	M/S Behr E Karam & Sons	-10.00	12573000.00	280000.00	N/A	
12	M/S KKJ (Pvt) Ltd	-10.00	12573000.00	279400.00	N/A	


8. Due to identical lowest bids quoted by two (02) bidders at 20.00% below the Engineer's Estimate, the bids were treated as equally lowest evaluated responsive bids. In accordance with the relevant provision of the NIT, the lowest bidder was determined through a draw. The draw conducted in the presence of the Procurement Committee and the concerned bidders. Consequently, the bid submitted by M/S Al-

Habib Construction Co Government Contractor, quoting 20.00% below on Schedule items, amounting to Rs.11,176,000/-, has been determined as the lowest evaluated responsive bid. Proceeding of Draw attached as Annex-VI.

9. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to **M/S Al-Habib Construction Co** Government Contractor with contract amount of **Rs.11,176,000/- (Rupees Eleven Million, One hundred & Seventy Six Thousand only) @ 20.00% Below premium**, against the Engineer Estimated cost **Rs.13,970,000/-**.
10. The recommendation is submitted for approval of the **competent authority** under **Section 11(2), Third Schedule – Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018**, please.



Head Clerk
Swat Irrigation Division-II Matta
(Member)



Sub Divisional Officer
Irrigation Sub Division Matta
(Member)



Divisional Accounts Officer
Swat Irrigation Division-II Matta
(Member)



Superintendent
Swat Irrigation Circle Swat
(Member)



Executive Engineer
Irrigation Division-II Matta
(Chairman / Procuring Officer)

Approved as recommended



Superintending Engineer
Swat Irrigation Circle
Saidu Sharif Swat.



Office of the **EXECUTIVE ENGINEER**
SWAT IRRIGATION DIVISION-II MATTA DISTRICT SWAT

EVALUATION OF TENDERS

Name of Work: *Construction of Flood Protection Works / Irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur). ADP No. 2131/251496 (2025-26)*

Sub Work: **Construction of Sijbanr Civil Channel in Tehsil Matta District Swat.**

1. The PC-I for the subject ADP scheme was approved at a total cost of **Rs.6150.00 Million** during the PDWP meeting held on **08/01/2026**. AA and minutes of the PDWP attached as **Annex-I**.
2. The approved PC-I comprises **22 Sub Works** falling within the jurisdiction of **Swat Irrigation Division-II**, Matta with a total financial outlay of **Rs.490.00 Million**. The subject sub-work, "**Construction of Sijbanr Civil Channel in Tehsil Matta District Swat**", was approved with an **estimated cost of Rs.20.00 Million**. (Abstract of PC-I attached as **Annex-II**)
3. A duly constituted **Procurement Committee** for procurement of works, goods and services, notified vide **Chief Engineer (North) Notification No. 4074/C-I/KPPRA dated 11-12-2025**, convened a meeting under the chairmanship of the **Superintending Engineer, Swat Irrigation Circle, Swat**, on **15/01/2026 at 02:00 PM**. The Committee finalized the **mode of procurement** and reviewed the **NIT and bidding documents**. Minutes of the meeting attached as **Annex-III.**
4. Consequently, the **Notice Inviting Bids (NIT)** through **Single Stage Single Envelope** procurement method was advertised on **EPADs**, published in national dailies vide **INF(P) No. 266/26 dated 22-01-2026**, and uploaded on **Irrigation Department & KPPRA websites**. The **closing date for submission of bids was 04/02/2026 (11:30AM)**. Advertisement and related correspondence attached as **Annex-IV**.
5. A total of **12 bidders** submitted their bids through the **EPADs** system. The bids were opened by the **Procurement Committee on 04/02/2026 at 02:00 PM** in the presence of intending bidders. During bid opening, the **names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates** were announced.
6. Detail of bidders with status (response / non responsive) is tabulated as under:

S#	Name of Firm / Bidder	Remarks
-----------	------------------------------	----------------

1	M/S Muhammad Tahir Thal	Responsive
2	M/S Muhammad Duraj	Responsive
3	M/S Fawad Ali	Responsive
4	M/S Rehmat Shoaib	Responsive
5	M/S MMK Construction Co	Responsive
6	M/S Four Star Constructor	CDR not submitted physically as such declaring him Non-Responsive
7	M/S Bakht Sher Ali & Co	Responsive
8	M/S Karim Dad Ningolai	Responsive
9	M/S Jamayal Builders	Responsive
10	M/S Skyline	Responsive
11	M/S Ghani Rehman Construction Co	Responsive
12	M/S Salman Iqbal Construction Co	Responsive


7. The bids were evaluated by the Procurement Committee strictly in accordance with **KPPRA Rules, NIT and Bidding Documents**. The comparative statement of evaluated responsive bids is summarized below:

S#	Name of Firm / Bidder	Bidder's Premium	Bid Cost (Rs.)	Detail of Bid Securities / CDR's		Remarks
				02% of E. Cost	08% of Bid Cost	
1	M/S Muhammad Tahir Thal	-10.00	18000000.00	400000.00	-	
2	M/S Muhammad Duraj	-10.00	18000000.00	400000.00	N/A	3 rd Lowest
3	M/S Fawad Ali	-10.00	18000000.00	400000.00	N/A	
4	M/S Rehmat Shoaib	-10.00	18000000.00	400000.00	N/A	
5	M/S MMK Construction Co	-10.00	18000000.00	400000.00	N/A	
6	M/S Bakht Sher Ali & Co	-10.00	18000000.00	400000.00	N/A	
7	M/S Karim Dad Ningolai	-25.00	15000000.00	400000.00	5000000.00	1 st Lowest
8	M/S Jamayal Builders	-10.00	18000000.00	400000.00	N/A	
9	M/S Skyline	-10.00	18000000.00	400000.00	N/A	
10	M/S Ghani Rehman Construction Co	-10.00	18000000.00	400000.00	N/A	
11	M/S Salman Iqbal Construction Co	-20.00	16000000.00	400000.00	N/A	2 nd Lowest

- The bid submitted by M/S Karim Dad Ningolai Government Contractor, quoting 25.00% below on Schedule items amounting to Rs.15,000,000/-, has been determined as the lowest evaluated responsive bid.
9. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to M/S Karim Dad Ningolai Government Contractor with contract amount of Rs.15,000,000/- (Rupees Fifteen Million only) @ 25.00% Below premium, against the Engineer Estimated cost Rs.20,000,000/-.
10. The recommendation is submitted for approval of the competent authority under Section 11(2), Third Schedule – Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018, please.



Head Clerk
Swat Irrigation Division-II Matta
(Member)



Sub Divisional Officer
Irrigation Sub Division Matta
(Member)



Divisional Accounts Officer
Swat Irrigation Division-II Matta
(Member)




Superintendent
Swat Irrigation Circle Swat
(Member)



Executive Engineer
Irrigation Division-II Matta
(Chairman / Procuring Officer)

Approved as recommended



Superintending Engineer,
Swat Irrigation Circle
Saidu Sharif Swat.



Office of the **EXECUTIVE ENGINEER**
SWAT IRRIGATION DIVISION-II MATTA DISTRICT SWAT

EVALUATION OF TENDERS

Name of Work:

Construction of Flood Protection Works / Irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur). ADP No. 2131/251496 (2025-26)

Sub Work:

Construction of Doghalgo Road along Doghalgo Khwar in UC Beha Tehsil Matta District Swat.

1. The PC-I for the subject ADP scheme was approved at a total cost of **Rs.6150.00 Million** during the PDWP meeting held on **08/01/2026**. AA and minutes of the PDWP attached as **Annex-I**.
2. The approved PC-I comprises **22 Sub Works** falling within the jurisdiction of **Swat Irrigation Division-II**, Matta with a total financial outlay of **Rs.490.00 Million**. The subject sub-work, "**Construction of Doghalgo Road along Doghalgo Khwar in UC Beha Tehsil Matta District Swat**", was approved with an estimated cost of **Rs.19.13 Million**. (Abstract of PC-I attached as **Annex-II**)
3. A duly constituted **Procurement Committee** for procurement of works, goods and services, notified vide **Chief Engineer (North) Notification No. 4074/C-I/KPPRA dated 11-12-2025**, convened a meeting under the chairmanship of the **Superintending Engineer, Swat Irrigation Circle, Swat**, on **15/01/2026 at 02:00 PM**. The Committee finalized the **mode of procurement** and reviewed the **NIT and bidding documents**. Minutes of the meeting attached as **Annex-III**.
4. Consequently, the **Notice Inviting Bids (NIT)** through **Single Stage Single Envelope** procurement method was advertised on EPADs, published in national dailies vide **INF(P) No. 266/26 dated 22-01-2026**, and uploaded on Irrigation Department & KPPRA websites. The **closing date for submission of bids was 04/02/2026 (11:30AM)**. Advertisement and related correspondence attached as **Annex-IV**.
5. A total of **09 bidders** submitted their bids through the **EPADs** system. The bids were opened by the **Procurement Committee on 04/02/2026 at 02:00 PM** in the presence of intending bidders. During bid opening, the **names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates** were announced.



Office of the **EXECUTIVE ENGINEER**
SWAT IRRIGATION DIVISION-II MATTA DISTRICT SWAT

EVALUATION OF TENDERS

Name of Work:

Construction of Flood Protection Works / Irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur). ADP No. 2131/251496 (2025-26)

Sub Work:

Construction of Dughalگو Road along Dughalگو Khwar in UC Beha Tehsil Matta District Swat.

1. The PC-I for the subject ADP scheme was approved at a total cost of **Rs.6150.00 Million** during the PDWP meeting held on **08/01/2026**. AA and minutes of the PDWP attached as **Annex-I**.
2. The approved PC-I comprises **22 Sub Works** falling within the jurisdiction of **Swat Irrigation Division-II**, Matta with a total financial outlay of **Rs.490.00 Million**. The subject sub-work, "**Construction of Dughalگو Road along Dughalگو Khwar in UC Beha Tehsil Matta District Swat**", was approved with an estimated cost of **Rs.19.13 Million**. (Abstract of PC-I attached as **Annex-II**)
3. A duly constituted **Procurement Committee** for procurement of works, goods and services, notified vide **Chief Engineer (North) Notification No. 4074/C-I/KPPRA dated 11-12-2025**, convened a meeting under the chairmanship of the **Superintending Engineer, Swat Irrigation Circle, Swat**, on **15/01/2026 at 02:00 PM**. The Committee finalized the mode of procurement and reviewed the **NIT and bidding documents**. Minutes of the meeting attached as **Annex-III**.
4. Consequently, the **Notice Inviting Bids (NIT)** through **Single Stage Single Envelope** procurement method was advertised on **EPADs**, published in national dailies vide **INF(P) No. 2666/26 dated 22-01-2026**, and uploaded on **Irrigation Department & KPPRA websites**. The closing date for submission of **bids was 04/02/2026 (11:30AM)**. Advertisement and related correspondence attached as **Annex-IV**.
5. A total of **09 bidders** submitted their bids through the **EPADs** system. The bids were opened by the **Procurement Committee on 04/02/2026 at 02:00 PM** in the presence of intending bidders. During bid opening, the names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates were announced.

presence of the Procurement Committee and the concerned bidders. Consequently, the bid submitted by M/S Amjad Ali & Company Government Contractor, quoting 10.00% below on Schedule items, amounting to Rs.17,217,000/-, has been determined as the lowest evaluated responsive bid.


9. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to M/S Amjad Ali & Company Government Contractor with contract amount of Rs.17,217,000/- (Rupees Seventeen Million Two Hundred & Seventeen Thousand only) @ 10.00% Below premium, against the Engineer Estimated cost Rs.19,130,000/-.


10. The recommendation is submitted for approval of the competent authority under Section 11(2), Third Schedule – Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018, please.


Head Clerk
Swat Irrigation Division-II Matta
(Member)



Superintendent
Swat Irrigation Circle Swat
(Member)


Sub Divisional Officer
Irrigation Sub Division Matta
(Member)


Executive Engineer
Irrigation Division-II Matta
(Chairman / Procuring Officer)


Divisional Accounts Officer
Swat Irrigation Division-II Matta
(Member)

Approved as recommended


Superintending Engineer
Swat Irrigation Circle
Saïdu Sharif Swat.

Detail of bidders with status (response / non responsive) is tabulated as under:

S#	Name of Firm / Bidder	Remarks
1	M/S Muhammad Tahir Thal	Responsive
2	M/S Amjad Ali & Company	Responsive
3	M/S Jagg & Co	Responsive
4	M/S Fawad Ali	Responsive
5	M/S M. Saleem Construction Co	Responsive
6	M/S Four Star Constructor	CDR not submitted physically as such declaring him Non-Responsive
7	M/S Jamayal Builders	Responsive
8	M/S Liaqat Ali Khan	Responsive
9	M/S KKKJ (Pvt) Ltd	Responsive

7. The bids were evaluated by the Procurement Committee strictly in accordance with KPPRA Rules, NIT and Bidding Documents. The comparative statement of evaluated responsive bids is summarized below:

S#	Name of Firm / Bidder	Bidder's Premium	Bid Cost (Rs.)	Detail of Bid Securities / CDR's		Remarks
				02% of E. Cost	08% of Bid Cost	
1	M/S Muhammad Tahir Thal	-10.00	17217000.00	382600.00	N/A	
2	M/S Amjad Ali & Company	-10.00	17217000.00	382600.00	N/A	1 st Lowest
3	M/S Jagg & Co	-10.00	17217000.00	383000.00	N/A	2 nd Lowest
4	M/S Fawad Ali	-10.00	17217000.00	383000.00	N/A	3 rd Lowest
5	M/S M. Saleem Construction Co	-10.00	17217000.00	382600.00	N/A	
6	M/S Jamayal Builders	-10.00	17217000.00	383000.00	N/A	
7	M/S Liaqat Ali Khan	-10.00	17217000.00	382600.00	N/A	
8	M/S KKKJ (Pvt) Ltd	-10.00	17217000.00	382600.00	N/A	

8. Due to identical lowest bids quoted by Seven (07) bidders at 10.00% below the Engineer's Estimate, the bids were treated as equally lowest evaluated responsive bids. In accordance with the relevant provision of the NIT, the lowest bidder was determined through a draw. The draw conducted in the



Office of the **EXECUTIVE ENGINEER**
SWAT IRRIGATION DIVISION-II MATTA DISTRICT SWAT

EVALUATION OF TENDERS

Name of Work:

Construction of Flood Protection Works / Irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur). ADP No. 2131/251496 (2025-26)

Sub Work: **Construction of Flood Protection Works along Tributaries of Swat River in Tehsil Behrain Sattal District Swat.**

1. The PC-I for the subject ADP scheme was approved at a total cost of **Rs.6150.00 Million** during the PDWP meeting held on **08/01/2026**. AA and minutes of the PDWP attached as **Annex-I**.
2. The approved PC-I comprises **22 Sub Works** falling within the jurisdiction of **Swat Irrigation Division-II, Matta** with a total financial outlay of **Rs.490.00 Million**. The subject sub-work, "**Construction of Flood Protection Works along Tributaries of Swat River in Tehsil Behrain Sattal District Swat**", was approved with an estimated cost of **Rs.22.89 Million**. (Abstract of PC-I attached as **Annex-II**)
3. A duly constituted **Procurement Committee** for procurement of works, goods and services, notified vide **Chief Engineer (North) Notification No. 4074/C-I/KPPRA** dated **11-12-2025**, convened a meeting under the chairmanship of the **Superintending Engineer, Swat Irrigation Circle, Swat**, on **15/01/2026 at 02:00 PM**. The Committee finalized the mode of procurement and reviewed the **NIT and bidding documents**. Minutes of the meeting attached as **Annex-III**.
4. Consequently, the **Notice Inviting Bids (NIT)** through **Single Stage Single Envelope** procurement method was advertised on EPADs, published in national dailies vide **INF(P) No. 266/26** dated **22-01-2026**, and uploaded on Irrigation Department & KPPRA websites. The closing date for submission of **bids was 04/02/2026 (11:30AM)**. Advertisement and related correspondence attached as **Annex-IV**.
5. A total of **17 bidders** submitted their bids through the EPADs system. The bids were opened by the Procurement Committee on **04/02/2026 at 02:00 PM** in the presence of intending bidders. During bid opening, the names of bidders, presence of bid securities in hard in **sealed envelope, and quoted rates** were announced.
6. Detail of bidders with status (response / non responsive) is tabulated as under:

S#	Name of Firm / Bidder	Remarks
1	M/S Muhammad Tahir Thal	Responsive
2	M/S Yousafzai Builders & Supplier	Non-Responsive (Rate Analysis is incomplete/non convincing)

3	M/S Brickfort Constructions	Responsive
4	M/S Fawad Ali	Responsive
5	M/S Arshad Ali & Brothers	Responsive
6	M/S H.S Builders	Responsive
7	M/S Rehman Construction Co	Responsive
8	M/S Four Star Constructor	CDR not submitted physically as such declaring him Non-Responsive
9	M/S Sajid Group of Engineering Services	CDR not submitted physically as such declaring him Non-Responsive
10	M/S Jamayal Builders	Responsive
11	M/S Mian Khel Construction Co	Responsive
12	M/S Muhammad Salim (Swat)	Responsive
13	M/S Engr: Basit Khan	Responsive
14	M/S KKKJ (Pvt) Ltd	Responsive
15	M/S Itifaq Construction Co	CDR not submitted physically as such declaring him Non-Responsive
16	M/S Faisal Construction Co	CDR not submitted physically as such declaring him Non-Responsive
17	M/S Najeebullah & Co (Pvt) Ltd	Responsive

Note: Since M/S Yousafzai Builders has not provided complete rate analysis as such not convincing. Therefore, the Procurement Committee recommends to declare the bid non-responsive in light of KPPRA Notification No.SRO(14)/Vol:1-24/2021-22, dated 10-05-2022 without any forfeiture of bid securities.


7. Upon opening, it was ascertained that the bid cost of the three lowest bidders were less than 20(M). As per the Delegation of Financial Powers, the approving authority is the Superintending Engineer, hence, further evaluation was carried out by the Procurement Committee notified vide Superintending Engineer, Swat Irrigation Circle Swat No. 2452/4-M, dated 23/12/2025. The bids were evaluated by the Procurement Committee strictly in accordance with KPPRA Rules, NIT and Bidding Documents. The comparative statement of evaluated responsive bids is summarized below:

S#	Name of Firm / Bidder	Bidder's Premium	Bid Cost (Rs.)	Detail of Bid Securities / CDR's		Remarks
				02% of E. Cost	08% of Bid Cost	
1	M/S Muhammad Tahir Thal	-10.00	20601000.00	456000.00	-	
2	M/S Brickfort Constructions	-20.00	18312000.00	456000.00	1834000.00	2 nd Lowest
3	M/S Fawad Ali	-10.00	20601000.00	458000.00	N/A	
4	M/S Arshad Ali & Brothers	-10.00	20601000.00	460000.00	N/A	
5	M/S H.S Builders	-10.00	20601000.00	457800.00	N/A	
6	M/S Rehman Construction Co	-20.00	18312000.00	458000.00	1832000.00	2 nd Lowest
7	M/S Jamayal Builders	-10.00	20601000.00	458000.00	N/A	
8	M/S Mian Khel Construction Co	-10.00	20601000.00	460000.00	N/A	
9	M/S Muhammad Salim (Swat)	-10.00	20601000.00	457800.00	N/A	
10	M/S Engr: Basit Khan	-10.00	20601000.00	457800.00	N/A	
11	M/S KKKJ (Pvt) Ltd	-10.00	20601000.00	457800.00	N/A	

M/S Engr: Basit Khan	-10.00	7200000.00	160000.00	N/A	
----------------------	--------	------------	-----------	-----	--

The bid submitted by **M/S Yaroo Khel Construction Co** Government Contractor, quoting 26.68% below on Schedule items, amounting to Rs.5,865,600/-, has been determined as the lowest evaluated responsive bid.

9. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to **M/S Yaroo Khel Construction Co** Government Contractor with contract amount of **Rs.5,865,600/- (Rupees Five Million, Eight Hundred Sixty Five Thousand, Six Hundred only) @ 26.68% Below premium**, against the Engineer Estimated cost of **Rs.8,000,000/-**.
10. The recommendation is submitted for approval of the **competent authority** under **Section 11(2), Third Schedule – Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018**, please.


Sub Divisional Officer
 Irrigation Sub Division Matta
(Chairman / Procuring Officer)


Divisional Accounts Officer
 Swat Irrigation Division-II Matta
(Member)


Head Clerk
 Swat Irrigation Division-II Matta
(Member)

M/S Najeebullah & Co (Pvt) Ltd	-25.00	17167500.00	457800.00	5729367.00	1 st Lowest
--------------------------------	--------	-------------	-----------	------------	---------------------------

The bid submitted by M/S Najeeb Ullah & Co (Pvt) Ltd Government Contractor, quoting 25.00% below on Schedule items amounting to Rs.17,167,500/-, has been determined as the lowest evaluated responsive bid.

9. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to M/S Najeeb Ullah & Co (Pvt) Ltd Government Contractor with contract amount of Rs.17,167,500/- (Rupees Seventeen Million, One Hundred Sixty Seven Thousand, Five Hundred only) @ 25.00% Below premium, against the Engineer Estimated cost Rs.22,890,000/-.


10. The recommendation is submitted for approval of the competent authority under Section 11(2), Third Schedule – Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018, please.


Head Clerk
 Swat Irrigation Division-II Matta
 (Member)


Sub Divisional Officer
 Irrigation Sub Division Matta
 (Member)


Divisional Accounts Officer
 Swat Irrigation Division-II Matta
 (Member)


Superintendent
 Swat Irrigation Circle Swat
 (Member)


Executive Engineer
 Irrigation Division-II Matta
 (Chairman / Procuring Officer)

Approved on recommended


Superintending Engineer
 Swat Irrigation Circle
 Saïdu Sharif Swat.



Office of the **EXECUTIVE ENGINEER**
SWAT IRRIGATION DIVISION-II MATTA DISTRICT SWAT

EVALUATION OF TENDERS

Name of Work: *Construction of Flood Protection Works / Irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur). ADP No. 2131/251496 (2025-26)*

Sub Work: **Construction of Flood Protection Works at Shekolai Khwar and adjoining area in District Shangla.**

1. The PC-I for the subject ADP scheme was approved at a total cost of **Rs.6150.00 Million** during the PDWP meeting held on **08/01/2026**. AA and minutes of the PDWP attached as **Annex-I**.
2. The approved PC-I comprises **22 Sub Works** falling within the jurisdiction of **Swat Irrigation Division-II, Matta** with a total financial outlay of **Rs.490.00 Million**. The subject sub-work, "*Construction of Flood Protection Works at Shekolai Khwar and adjoining area in District Shangla*", was approved with an estimated cost of **Rs.08.00 Million**. (Abstract of PC-I attached as **Annex-II**)
3. A duly constituted **Procurement Committee** for procurement of works, goods and services, notified vide **Chief Engineer (North) Notification No. 4074/C-I/KPPRA dated 11-12-2025**, convened a meeting under the chairmanship of the **Superintending Engineer, Swat Irrigation Circle, Swat**, on **15/01/2026 at 02:00 PM**. The Committee finalized the mode of procurement and reviewed the **NIT and bidding documents**. Minutes of the meeting attached as **Annex-III.**
4. Consequently, the **Notice Inviting Bids (NIT)** through **Single Stage Single Envelope** procurement method was advertised on **EPADs**, published in national dailies vide **INF(P) No. 266/26 dated 22-01-2026**, and uploaded on **Irrigation Department & KPPRA websites**. The **closing date for submission of bids was 04/02/2026 (11:30AM)**. Advertisement and related correspondence attached as **Annex-IV**.
5. A total of **13 bidders** submitted their bids through the **EPADs system**. The bids were opened by the **Procurement Committee on 04/02/2026 at 02:00 PM** in the presence of intending bidders. During bid opening, the **names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates** were announced.

Detail of bidders with status (response / non responsive) is tabulated as under:

S#	Name of Firm / Bidder	Remarks
1	M/S Sindbad Construction Co	Non Responsive bid submitted is not in accordance to the condition of NIT
2	M/S Shahi Mulk & Brothers	Responsive
3	M/S Yaro Khel Construction	Responsive
4	M/S Engineer & Brothers	Responsive
5	M/S Al Badar Construction Co	Responsive
6	M/S Shoukat Ali Construction Co	Responsive
7	M/S Adenzai Construction & Engineering Services (Pvt) Ltd	Responsive
8	M/S Four Star Constructor	CDR not submitted physically as such declaring him Non-Responsive
9	M/S Muhammad Hasnain Construction Co	Responsive
10	M/S M. Rashid Construction Co	Responsive
11	M/S Behr E Karam & Sons	Responsive
12	M/S Muqarab Khel Construction Co	Responsive
13	M/S Engr: Basit Khan	Responsive

7. The bids were evaluated by the Procurement Committee strictly in accordance with **KPPRA Rules, NIT and Bidding Documents**. The comparative statement of evaluated responsive bids is summarized below:

S#	Name of Firm / Bidder	Bidder's Premium	Bid Cost (Rs.)	Detail of Bid Securities / CDR's		Remarks
				02% of E. Cost	08% of Bid Cost	
1	M/S Shahi Mulk & Brothers	-10.00	7200000.00	160000.00	N/A	
2	M/S Yaro Khel Construction	-26.68	5865600.00	160000.00	2134400.00	1 st Lowest
3	M/S Engineer & Brothers	0.00	8000000.00	160000.00	N/A	
4	M/S Al Badar Construction Co	-10.00	7200000.00	160000.00	N/A	
5	M/S Shoukat Ali Construction Co	-10.00	7200000.00	160000.00	N/A	
6	M/S Adenzai Construction & Engineering Services (Pvt) Ltd	-10.00	7200000.00	160000.00	N/A	
7	M/S Muhammad Hasnain Construction Co	-20.00	6400000.00	160000.00	640000.00	3 rd Lowest
8	M/S M. Rashid Construction Co	-20.00	6400000.00	160000.00	640000.00	
9	M/S Behr E Karam & Sons	-10.00	7200000.00	160000.00	N/A	
10	M/S Muqarab Khel Construction Co	-20.00	6400000.00	160000.00	640000.00	2 nd Lowest