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REQUEST FOR PROPOSAL 

 
Country:   Pakistan 

 

Province:   Khyber Pakhtunkhwa  
 

District:   PESHAWAR  

 
ADP/Code Nos. (ADP No: 2271/210660 during 2021-22) 

 
Project Name: CONSTRUCTION AND IMPROVEMENT OF 

CANAL PETROL ROAD AND BRIDGES 

ALONG WARSAK LIFT CANAL FROM RD: 
101+000 TO RD: 153+000 ON BOTH SIDES. 

(KOHAT ROAD TO SHMASHATO ROAD) 

DISTRICT: PESHAWAR 
 

 
Title of consulting  Consultancy Services for Design Review and 

Construction Supervision of ADP No: 2271 / 

210660 during 2021-22 
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TERMS OF REFERENCE 

 
A. GENERAL INSTRUCTIONS REGARDING SUBMISSION OF PROPOSALS 

 
1. Two copies of the Technical Proposal and one copy of Financial Proposal for the 

Design Review and Construction Supervision are required to be submitted in 

proper book bind form (ring & spring binding not acceptable). All pages should be 

numbered.  

 

2. Technical and Financial Proposal should be in separate sealed envelopes individually 

indicating original or copy. The name of the project on each envelope & proposal is 

essential. 

 

3. Security deposit and income tax will be deducted as per the prevailing Government 

rules. 

 

4. The Financial proposals will be valid for a period of 120-days after the last 

submission, which is extendable on the expiry of this period through mutual consent / 

agreement. 

 

5. The Technical and Financial proposals submitted by the consultants will be evaluated 

respectively for the Design review and Construction supervision by applying the 

agreed weightage of 80:20 for Technical & Financial proposals. 

 

6. Any observations on the TOR should be brought in notice of the Client / Employer in 

written, before submission of the proposal. No objection will be entertained after the 

submission of the technical and / or financial proposals. 
 

7. The Technical & Financial proposals will be opened in presence of bidding 

Consultants / Firm or its representative (one person), who cares to be present on the 
indicated dates. 

 

8. The contract will be governed by the laws and regulations of the Government of 

Khyber Pakhtunkhwa. 

 

9. Consultants shall be responsible for payment of all taxes in respect of personnel and 

assets with no liability to the Client / Employer. 

 

10. The Consultants shall provide National Tax Number and annual tax return submission 

certificate for the current year. 
 

11. Any misstatement, false information provided in the Technical or Financial proposal 

or conditional proposals will render the proposal as non-responsive and shall make 
the firm liable for punitive action including debarring from future participation 

procurements in Irrigation Department Khyber Pakhtunkhwa, or even Blacklisting. 
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12. The Consultants shall quote the cost on lump sum basis with breakup and/ or unit cost 

of all components of studies/investigation/tests including review of previous studies 

(if any) and all relevant surveys / studies and logistics required for the assignment. No 

bid opened on percentage of project cost will be accepted. 

 

13. The consultants shall supervise and verify the construction activities throughout the 
execution of the work, and provide necessary certification to the effect that the 

respective portion of work has been carried out according to the approved design 
parameters and specifications. 

 

14. The consultants shall carry out and maintain the measurement of the construction 

activities, according to the contract agreement of the respective contract package, for 

the checking by executing agency. 

 

15. The consultants shall establish a close liaison with the executing agency and inform 

the department, in advance, to any anticipated event, which may hamper the progress 

of the work or may enhance the scope of work.  

 

16. On the satisfactory performance of the services/part services, the payment to the 

consultants shall be made as whole, part or prorate ratio as provided under mode of 

payment of the contract.  
 In case of incomplete assignment the payment will depend on the relevant merit of 

conditions in the contract.  
 

17. Mode of payment will be governed by the Contract Agreement. 

B. CONDITIONS FOR CONSULTANCY SERVICE 

1. The consultant shall establish Project Manager Office for the project at Peshawar in 

close vicinity of the project site. 

 

2. All desk work for Design Review and Construction Supervision shall be carried out 

in the Project Manager’s Office at Peshawar District. 

 

3. Consultant shall also attend meetings, visit sites and shall also make presentation if so 

directed by the Department for consultative forums etc for which TA/DA, boarding, 

lodging and claim for incidental charge etc, shall not be entertained.  

 

4. The consultants except, without prior approval of Client / Employer shall not sublet 

the Consultancy Services or any part thereof, to any other agency. 

 

5. In case the consultants, without any sound reasons, failed to complete the whole / part 

of assignment according to the agreed schedule; the consultants shall be charged at 

1% of the respective work order per day up to a maximum of 10% as deemed 

appropriate by the client. 
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6. The Client / Employer reserve the right for any addition, alternation or amendment in 

the TOR at the any stage of the project. 

 

7. The consultant’s key staff having intermittent inputs can be engaged on other projects 

on prior approval of the client subject to the condition that the inputs should not 

overlap with each other. 

 

8. CVs of the proposed personnel indicating contact number and postal address along 

with availability certificate of the personnel for the project / component shall be 

annexed in the technical proposal. Moreover the CVs of the proposed personnel must 

clearly show general experience, relevant experience & Projects undertaken by them. 
 

9. In support of experience of firm, the consultant shall furnish letter from the 

Department for award and completion documents for each completed consultancy 

claimed as experience, in case of unavailability of required documents the claimed 

experience will not be entertained in evaluation of bid. Moreover Consultancy cost 
of the project & share of the competing consultant in case of JV must clearly be 
given in project proforma. Absence of the above information may affect the 
Evaluation of the bid. 

 

10. Any balance activity left incomplete by the consultants would be executed by the 

client on the risk and cost of the consultant. The consultant while offering bid shall 
Annex all the detail and breakup of cost and certify that the key personnel will be 

available full time for the man-months indicated. 
 

11. The employer reserves the rights to remove any key personnel or supporting staff 

without giving any reasons and it would be binding on the Consultants / Firm to 
provide appropriate replacement. 

 

12. Backup data of all design calculations shall be provided to the employer. 
 

13. In case of joint venture, correspondence will only be made with the lead Firm and 

with Project Manager, who will be responsible for all the obligations covered in the 

contract. 

 

14. In case of joint venture, payment will be made in the name of Joint Venture or as 

agreed between the Firm and Client in written. 

 

15. In case of default of the consultant in carrying out any activity within schedule time, 

the employer shall be entitled to employ and pay other persons to carry out the same 

task. The employer may deduct the expenditure accrued on the activity due or become 
due upon the Consultants after notification by the engineer with the approval of the 

Client / Employer. 
 

16. No activity shall be commenced without the approval is obtained from the competent 

authority / client. 
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17. Agreement for the consultancy services will be effective from the date of issue of 

letter of proceeds to the consultant for the respective stage by the client. 

 

18. The consultant shall assist the concerned field formation of the Department during 

field visits. 

C. TERMS OF REFERENCES. 

1. Review / Vetting of proposed/approved PC-I and suggest improvement, if any. 

2. To carry out condition survey. 

3. Detailed Design Review. 

4. Prepare and submit construction drawings. 

 

5. Periodic review of construction drawings in accordance with latest site situation & 

requirements as proposed by consultants or client for time to time. 

6. Review of Design documents including construction drawings/Plans for any 

omission/ correction etc before start of construction activities (if required). 

7. Assist the employer in Tendering Process / Bid Evaluation if required. 

8. To prepare bid documents for each package, with specific provisions to minimize 

disruption/damage to the environment and local settlements due to construction. 

9. To assist client in pre-qualification of contractors, if required. 

10. To prepare invitations to bid and evaluate bids received, including preparation of 

evaluation reports.  

11. Review and approval of construction schedule submitted by contractor. 

12. Supervision of Construction activities of the project in the capacity of Engineer to 
ensure that the projects including all components are being constructed satisfactorily 

in accordance with approved drawing, design, specifications and required quality. In 
case of any variation, a detail report duly supported with document shall be submitted 

to the Client / Employer for the project, for final decision. 

13. Submission of Revised Construction Drawing in accordance with actual site 
conditions including detail survey for project component / additional project 

component. 

14. To approve and / or issue working drawings, approve the setting out of the 

works/components giving instructions to the contractors and processing amendments 
and variations. 

15. To verify and correct the as-built drawings supplied by the Contractor. 

16. Supervise and check the setting out of all component structure and general layout of 

the project. 
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17. Recommend to the client the source of appropriate construction material, for 

approval. 

18. To approve the contractor’s work program schedules, construction implementation 

plan, method statements, sources of materials, etc. 

19. To investigate the suitability of locally available construction materials, and where 
necessary, locate new quarries and borrow pits and assess the quality and quantity of 

materials and hauling distance. 

20. Coordinate between contractor and employer to implement the project in accordance 
with the contract agreement. 

21. Provide and supervise the material testing in contractor’s field laboratory and keep 

record of respective test report. 

22. Provide adequate technical assistance, consultation and advice to the Client / 

Employer in matters that crop up during execution, may include redesigning and 
connected issues. 

23. Prepare and submit weekly / Monthly Progress Report to the Client / Employer. 

24. Participation and Coordination in progress meeting convened at site and in Regional 

or Divisional office or any other place as and when required. 

25. Furnish “Detail Cost Estimate” and make periodic updating of the cost of project 

along with reasons for increase / decrease of cost of individual items. 

26. Revision of PC-I if cost of the project over runs beyond approved cost or if there is a 
substantial change in the scope of work but the project cost remains within the 

approved cost. 

27. To take/verify measurements and keep appropriate records of these, in computer 
based form. 

28. To maintain a day by day (or as directed by client) project diary, correspondence and 

other which shall record all events pertaining to the administration of the contract, 

requests from and orders given to the contractor, and any other information which 

may at a later date be of assistance in resolving queries arising in connection with 

execution of the works. 

29. The consultants shall certify Interim Payment Certificates (IPC’s) and recommend it 
for payment after detail verification of quantity and quality of work done at site. 

30. Provide adequate consultation and advice to the employer on contractual issues / 

corrigendum (s). 

31. Initiation and issuance of variation order after approval of the employer. 

32. To submit duly verified As Built Drawings. 
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33. The consultants shall provide assistance during the defect liability period and visit the 

project from time to time for pointing out any defect etc. The same shall be reported 

to the employer in the form of punch list. Recommend and monitor its rectification, if 

any. 

34. To assist, if required, the client in the court of law, in case of any litigation by the 

contractor or stakeholder. 

35. The Consultants shall submit indemnity bond to the effect that the firm will be 
responsible for any defect in design or quality of work supervised by the firm. The 

period of indemnity bond will be the life period of the project. 

36. To issue necessary notices to the contractor as may be required under the construction 

contract. 

37. To inspect the works at appropriate intervals during the defects liability period and 

issuing the defects liability certificate. 

38. To recommend to client any liquidated damages to be claimed from the Contractor or 

other actions which should be taken against the contractor under the construction 
contract. 

39. To certify completion of part or entire works, prepare punch list for payment to the 

contractors. 

40. To order tests of materials and of completed works, and ordering removal of materials 

or works, which do not comply with specified requirements? 

41. To order, if required, the uncovering of completed work and or the removal and 
substitution of proper materials and / or work. 

42. To inspect the works during the maintenance period and issuing the maintenance 

certificate. 

43. To assist in the transfer of the Project from the contractor to client. 

44. The Consultant shall provide the list of employees by title & name to the employer for 

approval. 

D. REPORTING AND DOCUMENTATION FOR 

i. Preparation and submission of draft design review report (5 copies), draft tender 
drawings (05 copies) and draft specifications and tender documents (05 copies). 

ii. Preparation of final design review report in (10 copies), tender drawings (10 copies) 

and tender documents (10 copies). 

iii. Preparation and submission of construction drawings. (10 copies). 

iv. Preparation of Detail estimate for Technical Sanction (10 copies). 

v. Preparation of regular monthly progress reports (15 copies). 
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vi. Preparation and submission of as built drawings after satisfactory completion of 

respective component (05 copies).  

vii. All surveys, lab test result and construction drawings along with soft copies in 

bounded from. 

viii. Preparation of variation order for approval by the client. 

 

ix. Preparation of PC-IV for the project in (10 copies). 

x. Preparation of draft revised PC-I Proforma in (05 copies) and final revised PC-I 

Proforma in required numbers as directed by the client.  

xi. Preparation and submission of Punch list in defect liability period. 
xii. Submission of certified IPC prepared by the Contractors for approval and payment by 

the client. 
xiii. Collection of the cheques for the approved IPC’s and its further delivery to the 

Contractor within (05) five days of sanction of payment for the IPC. 
 

E. PROBABLE MAN MONTHS. 
Probable man months for the consultancy assignment are at Annex-A.  

 

G. QUALIFICATION AND EXPERIENCE OF CONSULTANT’S  

 Consultants will assign adequate qualified Key Personnel to carry out the 

 implementation of the project as described in the TOR. The key personnel should 
 possess the qualifications and relevant experience as indicated against each position. 

 
Position Project Manager / Resident Engineer. 

Minimum Qualification B.Sc. Civil Engineering 

Experience (Years) 15 

 
Position Road Design Engineer 

Minimum Qualification M.Sc. Transportation 

Experience (Years) 10 

 
Position Structure Design Engineer 

Minimum Qualification M.Sc. Structure Engineer 

Experience (Years) 10 

 
Position Contract Engineer 

Minimum Qualification B.Sc. Civil Engineering 

Experience (Years) 10 

 
Position Geo-Technical Engineer 

Minimum Qualification M.Sc. Geotech 

Experience (Years) 10 
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Position Environmentalist 

Minimum Qualification M.Sc. Environmentalist 

Experience (Years) 10 

 
Position Material Engineer 

Minimum Qualification B.Sc Civil Engineering or MSc Geology  

Experience (Years) 10 

 
Position Junior Engineer 

Minimum Qualification B.Sc. Civil Engineering  

Experience (Years) 05 

 
Position Quantity Surveyor 

Minimum Qualification 
Diploma in Associate Engineering in Civil 

Technology 

Experience (Years) 07 

 
Position Field Inspector 

Minimum Qualification 
Diploma in Associate Engineering in Civil 
Technology 

Experience (Years) 05 

 
Position Lab Technician 

Minimum Qualification 
Diploma in Associate Engineering in Civil 

Technology 

Experience (Years) 05 
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Annexure-A. 

Man Months 

A. Salary Cost: Key Staff 

A. (Key Staff) 

S No Position Man Months 

1 
Project Manager / Resident Engineer 48 

2 
Road Design Engineer 6 

3 Structure Design Engineer 6 

4 
Contract Engineer 2 

5 
Geo-Technical Engineer 4 

6 
Environmentalist 2 

7 
Material Engineer 48 

8 
Junior Engineer-1 48 

9 
Junior Engineer-2 48 

 
B. Non Salary Cost: 
 

S.No. Position Man Months 

1 Quanitity Surveyor 48 

2 Field Inspector (05 Nos) 240 

3 Surveyor (02 Nos) 96 

4 Survey Helper (03 Nos) 144 

5 Lab Technician 48 

6 Lab Assistant 48 

7 Auto  CAD Operator 48 

8 Computer Operator / Office Assistant 48 

9 Naib Qasids/Office Boys/Chowkidar (03 Nos.) 144 

10 Drivers (02 Nos) 96 
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Indirect Cost 
 

a. Mechinery and equipment 
S.No Item Description Quantity 

1 Telephone with Internet 48 Months 

2 Desktop Computer 4 Nos 

3 Printer ( B & W) Laser 2 Nos 

4 Printer (Color-A-3) Laser 2 Nos 

5 Laptop (Letest generation) 3 Nos 

6 Photo Copier 2 Nos 

7 Repair of Equipments L/S 

b. Furniture & Fixtures 

S No Item Description Quantity (Nos) 

1 Office Table 10 

2 Office Revolving Chair 10 

3 Visitors Chairs 30 

4 Side Rack Wooden 10 

5 Steel Almerah 10 

6 Computer Table With Chair 6 

c. Commodities & Services 

S No Item Description Quantity 

1 Traveling Allowances  48 months 

2 Project Office i/c Utility Charges 48 months 

3 
Purchase of 02 No (TOYOTA) Double Cabin 

Pickup 4 Doors (4x4) 
2 Nos 

4 Supplies & Stationary  L/S 

5 POL & Maintenace Charges 96 months 

6 Geo Technical Investigation L/S 

 



Consultancy Services for Design Review & Construction Supervision (ADP: 2271/210660 dg 2021-22) 

 

 

 

A. CONTRACT 

 

This Contract is made on the _____day of ______ 2021 between the Government  of 

Khyber Pakhtunkhwa through Secretary Irrigation Department (hereinafter referred to as 

"Client/Employer"), which expression shall include the successors in office, assigns and legal 

representatives of one part; and “Consultants Name” with its principal office at “address” 

(hereinafter referred to as "Consultants"), which expression shall include his successors in 

office, permitted assigns and legal representatives of other part. 

 

WHEREAS 

 

(a) the Client has advertised vide advertisement No. INF(P) ________________ for 

certain consulting services as defined in the General Conditions of Contract attached 

to this Contract (hereinafter called the "Services"); and 

 

(b) the Consultants, having represented to the Client that they have the required 

professional skills, and personnel and technical resources, have agreed to provide the 

Services on the terms and conditions set forth in this Contract to which the Client 

agreed; 

 

NOW, THEREFORE, the Parties hereby agreed as follows: 

 

1. The following documents attached hereto shall be deemed to form an integral part of 

this Contract: 

 

 (a) the General Conditions of Contract; 

 (b) the Special Conditions of Contract; 

 (c) the following Appendices: 

 

  (Note: if any of these Appendixes are not used, the words “Not Used” should 

be intserted below/next to the title of the appendix and on the sheet attached hereto 

carrying the title of the that Appendix) 

 

  Appendix A :  Description of the Services; 

  Appendix B :  Reporting Requirements; 

  Appendix C : Key Personnel and Subconsultants; 

  Appendix D : Breakdown of Contract Price in Foreign Currency; 

  Appendix E :  Breakdown of Contract Price in Local Currency; 

Appendix F :  Services & Facilities to be Provided by the Client and Counter 

part Personnel to be made available to the Consultants by the 

Client; and 

  Appendix G:  Integrity Pact (for services above Rs. 10.0 Million) 
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2. The mutual rights and obligations of the Client and the Consultants shall be as set 
forth in the Contract, in particular: 

 
 (a) the Consultants shall carry out the Services in accordance with the provisions 

of the Contract; and 
 
 (b) the Client shall make payments to the Consultants in accordance with the 

provisions of the Contract. 
 

IN WITNESS, WHEREOF, the Parties have executed this contract on the 
_______ day of month of _________ at _____________. 
 
 
For and on behalf of the     For and on behalf of the 
Goverenment of Khyber Pakhtunkhwa   Consultant. 
Province, through Client/Employer. 

       
Signature ____________________   Signatures __________________ 
 
       Name:  

Designation: Executive Engineer, 
Warsak Canal Division. Designation:   _________________ 

 
 

WITNESSES 
 

1. Signatures______________  1. Signatures______________ 
 
Name __________________   Name: _________________ 
 
CNIC___________________   CNIC: _________________ 
 
Address ________________   Address _______________ 
 
 

2. Signatures______________  2. Signatures _____________ 
 
Name__________________   Name:_________________ 
 
CNIC__________________   CNIC:_________________ 
 
Address________________              Address:______________ 
 

Approved By: 
 
Signature ____________________  
  
 
Name _______________________   
 
Designation___________________   
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ARTICLE-I 

 

GENERAL CONDITIONS OF CONTRACT 
 

 

1.   GENERAL PROVISIONS 
 
 
CLAUSE 1.1 DEFINITIONS: 
 

The following words and expressions used herein (including the recitals) shall have 

the same meaning as assigned to them unless the context otherwise requires,- 

 

 (a) "Applicable Law" means the laws and any other instruments having the force 

of law for the time being enforce in the Province of Khyber Paktunkhwa; 

 

 (b) "Contract" means the Contract which has been signed by the Parties as 

mensioned in the preamble; 

 

 (c) "Contract Price" means the price to be paid for the performance of the 

Services; 

 

 (d) "Effective Date" means the date on which this Contract comes into force and 

effect pursuant to Sub-Clause 2.1; 
 

 (e) "GC" means these General Conditions of Contract; 

 

 (f) "Government" means the Government of Khyber Pakhtunkhwa; 

 

 (g) "Foreign Currency" means currency other than the currency of Islamic 

Republic of Pakistan.; 
 

 (h) "Local Currency" means the currency of the Islamic Republic of Pakistan; 

 

 (i) "Member", in case the Consultant consist of a joint venture of more than one 

entity, means any of the entities, and "Members" means all of these entities; 

 

 (j) "Party" means the Client or the Consultants, as the case may be, and "Parties" 

means both of them; 

 

 (k) "Personnel" means persons hired by the Consultants or by any sub-consultant 

as employees and assigned to the performance of the Services or any part 

thereof; 
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 (l) "SC" means the Special Conditions of Contract by which the GC are amended 

or supplemented; 

 

 (m) "Services" means the work to be performed by the Consultants pursuant to this 

Contract, as described in Appendix A; 

 

 (n) "Sub-consultant" means any entity to which the Consultants subcontract any 

part of the Services in accordance with the provisions of Sub-Clause 3.6;  

 

 (o) "Third Party" means any person or entity other than the Client, the Consultants 

or a Sub-consultant; and 

 

 (p) "Project" means the work specified in SC for which engineering consultancy 

services are desired. 

 

1.2 LAW GOVERNING THE CONTRACT: 
 

 This Contract, its meaning and interpretation, and the relation between the Parties 

shall be governed by the Applicable Law. 

 

1.3 LANGUAGE: 
 

 This Contract has been executed in the English language which shall be the binding 

and controlling language for all matters relating to the meaning or interpretation of 

this Contract.  All the reports and communications shall be in the English language. 

 

1.4 NOTICES: 
 

 Any notice, request, or consent made pursuant to this Contract shall be in writing and 

shall be deemed to have been made when delivered in person to an Authorised 

Representative of the Party to whom the communication is addressed, or when sent by 

registered mail, telex, or facsimile to such Party at the address of the Authorised 

Representatives specified under Sub-Clause SC 1.6.  A Party may change its address 

for notice hereunder by giving the other Party notice of such change. 

 

1.5 LOCATION: 
 

 The Services shall be performed at such locations as are specified in Appendix A and, 

where the location of a particular task is not so specified, at such locations as mutually 

agreed by the Parties. 

 

1.6 AUTHORIZED REPRESENTATIVES: 
 Any action required or permitted to be taken, and any document required or permitted 

to be executed, under this Contract by the Client or the Consultants shall be taken or 

executed by the Authorised Representatives specified in the SC. 
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1.7 TAXES: 
 

 Unless specified in the SC, the Consultants, Sub consultants, and their Personnel shall 

pay such taxes, fees, and other impositions as may be levied under the Applicable 

Law. 

 

1.8 LEADER OF JOINT VENTURE: 
 

 In case the Consultants consist of a joint venture of more than one entity, the 

Consultants shall be jointly and severally bound to the Client for fulfillment of the 

terms of the Contract and designate the Member named in the SC, to act as leader of 

the Joint Venture, for the purpose of receiving instructions from the Client. 

 

1.9 RELATION BETWEEN THE PARTIES: 
 

 Nothing contained herein shall be construed as establishing a relation of master and 

servant or of principal and agent as between the Client and the Consultants.  The 

Consultants, subject to this Contract, have complete charge of Personnel and Sub 

Consultants, if any, performing the Services and shall be fully responsible for the 

Services performed by them or on their behalf hereunder. 

 

1.10 HEADINGS: 
 

 The headings shall not limit, alter or affect the meaning of this Contract. 

 

 

2.  COMMENCEMENT, COMPLETION, MODIFICATION, AND 

TERMINATION OF CONTRACT 
 

2.1 EFFECTIVENESS OF CONTRACT: 
 

 This Contract shall come into force and effect on the date (the "Effective Date") of the 

Client's notice to the Consultants instructing the Consultants to begin carrying out the 

Services.  This notice shall confirm that the effectiveness conditions, if any, listed in 

the SC have been met. 

 

 

2.2 TERMINATION OF CONTRACT FOR FAILURE TO BECOME 
EFFECTIVE: 

 

 If this Contract has not become effective within such time period after the date of the 

Contract signed by the Parties as shall be specified in the SC, either  Party may, by 

not less than twenty eight (28) days  written notice to the other Party, declare this 

Contract to be null and void, and in the event of such a declaration by either Party, 

neither Party shall have any claim against the other Party except for the work (if any) 

already done or costs already incurred by a Party at the request of the other Party. 
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2.3 COMMENCEMENT OF SERVICES: 
 

 The Consultants shall begin carrying out the Services at the end of such time period 

after the Effective Date as shall be specified in the SC. 

 

2.4 EXPIRATION OF CONTRACT: 
 

 Unless terminated earlier pursuant to Sub-Clause 2.9, this Contract shall expire when, 

pursuant to the provisions hereof, the Services have been completed and the payments 

of remunerations including the direct costs if any, have been made.  The Services 

shall be completed within a period as is specified in the SC, or such extended time as 

may be allowed under Sub-Clause 2.6. 

 

 The term "Completion of Services" is as specified in the SC. 

 

2.5 MODIFICATION: 
 

 Modification of the terms and conditions of this Contract, including any modification 

of the scope of the Services or of the Contract Price, may only be made in writing, 

which shall be signed by both the Parties. 

 

2.6 EXTENSION OF TIME FOR COMPLETION: 
  

 If the scope or duration of the Services is increased: 

 

 (a) The Consultants shall inform the Client of the circumstances and probable 

effects; 

 

 (b) The increase shall be regarded as Additional Services; and 

 

 (c) The Client shall extend the time for Completion of the Services accordingly. 

 
2.7 FORCE MAJEURE: 
 
2.7.1 Definition: 
 

 (a) For the purposes of this Contract, "Force Majeure" means an event which is 

beyond the reasonable control of a Party and which makes a Party's 

performance of its obligations under the Contract impossible or so impractical 

as to be considered impossible under the circumstances, and includes, but is 

not limited to, war, riots, civil disorder, earthquake, fire, explosion, storm, 

flood or other adverse weather conditions, strikes, lockouts or other industrial 

actions (except where such strikes, lockouts or other industrial actions are 

within the power of the Party invoking Force Majeure to prevent), confiscation 

or any other action by government agencies; 
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 (b) Force Majeure shall not include (i) any event which is caused by the 

negligence or intentional action of a Party or such Party's Subconsultants or 

agents or employees, nor (ii) any event which a diligent Party could 

reasonably have been expected to both (A) take into account at the time of the 

conclusion of this Contract and (B) avoid or overcome in the carrying out of 

its obligations hereunder; and 

 

 (c) Force Majeure shall not include insufficiency of funds or failure to make any 

payment required hereunder. 

 

2.7.2 No Breach of Contract: 
 

 The failure of a Party to fulfill any of its obligations under the Contract shall not be 

considered to be a breach of, or default under this Contract insofar as such inability 

arises from an event of Force Majeure, provided that the Party affected by such an 

event; (a) has taken all reasonable precautions, due care and reasonable alternative 

measures in order to carry  out the terms and conditions of this Contract; and (b) has 

informed the other Party in writing not later than fifteen (15) days following the 

occurrence of such an event. 

 

2.7.3 Extension of Time: 
 

 Any period within which a Party shall, pursuant to this Contract, complete any action 

or task, shall be extended for a period equal to the time during which such Party was 

unable to perform such action as a result of Force Majeure. 

 

 

2.7.4 Payments: 
 

 During the period of their inability to perform the Services as a result of an event of 

Force Majeure, the Consultants shall be entitled to continue to be paid under the terms 

of this Contract, as well as to be reimbursed for additional costs reasonably and 

necessarily incurred by them during such period for the purpose of the Services and in 

reactivating the Services after the end of such period. 

 

2.8 SUSPENSION OF PAYMENTS BY THE CLIENT: 
 

 The Client may, by written notice of suspension to the Consultants, suspend all 

payments to the Consultants hereunder if the Consultants fail to perform any of their 

obligations under this Contract, including the carrying out of the Services, provided 

that such notice of suspension (i) shall specify the nature of the failure, and (ii) shall 

request the Consultants to remedy such failure within a period not exceeding thirty 

(30) days after receipt by the Consultants of such notice of suspension. 
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2.9 TERMINATION: 
 
2.9.1 By the Client: 
 

 The Client may terminate this Contract, by not less than thirty (30) days written notice 

of termination to the Consultants, to be given after the occurrence of any of the events 

specified in paragraphs (a) through (e) of this Sub-Clause 2.9.1 and sixty (60) days' in 

the case of the event referred to in paragraph (f): 

 

 (a) if the Consultants do not remedy a failure in the performance of their 

obligations under the Contract, within thirty (30) days after being notified or 

within any further period as the Client may have subsequently approved in 

writing; 

 

 (b) if the Consultants become (or, if the Consultants consist of more than  one 

entity, if any of their Members becomes) insolvent or bankrupt or enter into 

any agreements with their creditors for relief of debt or take advantage of any 

law for the benefit of debtors or go into liquidation or receivership whether 

compulsory or voluntary; 

 

 (c) if the Consultants fail to comply with any final decision reached as a result of 

arbitration proceedings pursuant to Clause 8 hereof; 

 

 (d) if the Consultants submit to the Client a statement which has a material effect 

on the rights, obligations or interests of the Client and which the Consultants 

know to be false; 

 

 (e) if, as the result of Force Majeure, the Consultants are unable to perform a 

material portion of the Services for a period of not less than sixty (60) days; 

and 

 

 (f) if the Client, in its sole discretion, decides to terminate this Contract. 

 

2.9.2 By the Consultants: 
 

 The Consultants may terminate this Contract, by not less than thirty (30) days written 

notice to the Client, such notice to be given after the occurrence of any of the events 

specified in paragraphs (a) through (d) of this Sub-Clause 2.9.2: 

 

 (a) if the Client fails to pay any monies due to the Consultants pursuant to this 

Contract and not subject to dispute pursuant to Clause 8 within forty-five (45) 

days after receiving written notice from the Consultants that such payment is 

overdue provided availibilty of funds.   
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 (b) if the Client is in material breach of its obligations pursuant to this Contract 

and has not remedied the same within forty-five (45) days (or such longer 

period as the Consultants may have subsequently approved in writing) 

following the receipt by the Client of the Consultants' notice specifying such 

breach; 

 

 (c) if, as a result of Force Majeure, the Consultants are unable to perform a 

material portion of the Services for a period of not less than sixty (60) days; 

and 

   

 (d) if the Client fails to comply with any final decision reached as a result of 

arbitration proceedings pursuant to Clause 8 hereof. 

 

2.9.3 Cessation of Services: 
 

 Upon receipt of notice of termination under Sub-Clause 2.9.1, or giving of notice of 

termination under Sub-Clause 2.9.2, the Consultants shall take all necessary steps to 

bring the Services to a close in a prompt and orderly manner and shall make every 

reasonable effort to keep expenditures for this purpose to a minimum.  With respect to 

documents prepared by the Consultants, and equipment and materials furnished by the 

Client, the Consultants shall proceed as provided, respectively, by Sub-Clauses 3.8 or 

3.9. 

 

2.9.4 Payment upon Termination: 
 

 Upon termination of this Contract pursuant to Sub-Clauses 2.9.1 or 2.9.2, the Client 

shall make the following payments to the Consultants: 

 
 

 (a) remuneration and reimbursable direct costs expenditure pursuant to Clause 6 

for Services satisfactorily performed prior to the effective date of termination. 

Effective date of termination for purposes of this Sub-Clause means the date 

when the prescribed notice period would expire; and 

 

 (b) except in the case of termination pursuant to paragraphs (a) through (d) of 

Sub-Clause 2.9.1, reimbursement of any reasonable cost incidental to the 

prompt and orderly termination of the Contract, including the cost of the 

return travel of the Personnel, according to Consultants Traveling Allowance 

Rules. 

2.9.5 Disputes about Events of Termination: 
 

 If either Party disputes whether an event specified in paragraphs (a) through (e) of 

Sub-Clause 2.9.1 or in paragraph (a) through (d) of Sub-Clause 2.9.2 hereof has 

occurred, such Party may, within forty-five (45) days after receipt of notice of 
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termination from the other Party, refer the matter to arbitration pursuant to Clause 8 

hereof, and this Contract shall not be terminated on account of such event except in 

accordance with the terms of any resulting arbitral award. 

 

3.  OBLIGATIONS OF THE CONSULTANTS 
 
3.1 GENERAL: 
 
3.1.1 Standard of Performance: 
 

 The Consultants shall perform the Services and carry out their obligations with all due 

diligence, efficiency, and economy, in accordance with generally accepted 

professional techniques and practices, and shall observe sound management practices, 

and employ appropriate advanced technology and safe methods.  The Consultants 

shall always act, in respect of any matter relating to this Contract or to the Services, as 

faithful advisers to the Client, and shall at all times support and safeguard the Client's 

legitimate interests in any dealings with Subconsultants or third parties. 

 

3.1.2 Law Governing Services: 
 

 The Consultants shall perform the Services in accordance with the Applicable Law 

and shall take all practicable steps to ensure that any Subconsultants, as well as the 

Personnel of the Consultants and any Subconsultants, comply with the Applicable 

Law. 

 
3.2 CONSULTANTS NOT TO BENEFIT FROM COMMISSIONS, 

DISCOUNTS, ETC: 
 

 The remuneration of the Consultants pursuant to Clause 6 shall constitute the 

Consultants' sole remuneration in connection with this Contract or the Services, and 

the Consultants shall not accept for their own benefit any trade commission, discount, 

or similar payment in connection with activities pursuant to this Contract or to the 

Services or in the discharge of their obligations under the Contract, and the 

Consultants shall use their best efforts to ensure that the Personnel, any Sub 

consultants, and agents of either of them similarly shall not receive any such 

additional remuneration. 

 

3.3 CONFIDENTIALITY: 
 

 The Consultants, their Subconsultants, and the Personnel of either of them shall not, 

either during the term or after the expiration of this Contract, disclose any proprietary 

or confidential information relating to the Project, the Services, this Contract, or the 

Client's business or operations without the prior written consent of the Client. 
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3.4 LIABILITY OF THE CONSULTANTS: 
 

 The Consultants are liable for the consequence of errors and omissions on their part or 

on the part of their employees in so far as the design of the Project is concerned to the 

extent and with the limitations as mentioned herein below. 

 If the Client suffers any losses or damages as a result of proven faults, errors or 

omissions in the design of a project, the Consultants shall make good such losses or 

damages, subject to the conditions that the maximum liability as aforesaid shall not 

exceed twice the total remuneration of the Consultants for design phase in accordance 

with the terms of the Contract. 

 

 The liability of the Consultants expires after one (1) year from the stipulated date of 

completion of construction or after three (3) years from the date of final completion of 

the design whichever is later. 

 

 The Consultants may, to protect themselves, insure themselves against their liabilities 

but this is not obligatory.  The extent of the insurance shall be up to the limit specified 

in second para above. The Consultants shall procure the necessary cover before 

commencing the Services and the cost of procuring such cover shall be borne by the 

Consultants up to a limit of one percent of the total remuneration of the Consultants 

for the design phase for every year of keeping such cover effective. 

 

 The Consultants shall, at the request of the Client, indemnify the Client against any or 

all risks arising out of the furnishing of professional services by the Consultants to the 

Client, not covered by the provisions contained in the first para above and exceeding 

the limits set forth in second para above provided the actual cost of procuring such 

indemnity as well as costs exceeding the limits set forth in fourth para above shall be 

borne by the Client. 

 

3.5 OTHER INSURANCES TO BE TAKEN OUT BY THE 
CONSULTANTS: 

 

 In addition to the insurance stated in Sub-Clause 3.4 above, the Consultants shall take 

out and maintain the various insurances as are specified in the SC, at the cost and 

expense of the Client. 

 

3.6 CONSULTANTS' ACTIONS REQUIRING CLIENT'S PRIOR 
APPROVAL: 

 

 The Consultants shall obtain the Client's prior approval in writing before taking any of 

the following actions: 

 

 (a) appointing such Personnel as are listed in Appendix-C merely by title but not 

by name; 
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 (b) entering into a subcontract for the performance of any part of the Services, it 

being understood (i) that the selection of Subconsultants and the terms and 

conditions of the subcontract shall have been approved in writing by the Client 

prior to the execution of the subcontract, and (ii) that the Consultants shall 

remain fully liable for the performance of the Services by the Subconsultants 

and its Personnel pursuant to this Contract; and 

 

 (c) any other action that may be specified in the SC. 

 

3.7 REPORTING OBLIGATIONS: 
 

 The Consultants shall submit to the Client the reports and documents specified in 

Appendix B in the form, in the numbers, and within the periods set forth in the said 

Appendix. 

 

3.8 DOCUMENTS PREPARED BY THE CONSULTANTS TO BE THE 
PROPERTY OF THE CLIENT: 

 

 All plans, drawings, specifications, reports, and other documents and software 

prepared by the Consultants in accordance with Sub-Clause 3.7 shall become and 

remain the property of the Client, and the Consultants shall, not later than upon 

termination or expiration of this Contract, deliver (if not already delivered) all such 

documents and software to the Client, together with a detailed inventory thereof.  The 

Consultants may retain a copy of such documents and software. 

 Restriction(s) about the future use of these documents, is specified in the SC. 

 

3.9 EQUIPMENT AND MATERIALS FURNISHED BY THE CLIENT: 
 

 Equipment and materials made available to the Consultants by the Client, or 

purchased by the Consultants with funds provided by the Client, shall be the property 

of the Client and shall be marked accordingly.  Upon termination or expiration of this 

Contract, the Consultants shall make available to the Client an inventory of such 

equipment and materials and shall dispose of such equipment and materials in 

accordance with the Client's instructions or afford salvage value of the same.  While 

in possession of such equipment and materials, the Consultants, unless otherwise 

instructed by the Client in writing, shall insure them at the expense of the Client in an 

amount equal to their full replacement value. 

 

3.10 ACCOUNTING, INSPECTION AND AUDITING: 
 

 The Consultants (i) shall keep accurate and systematic accounts and records in 

respect of the Services hereunder, in accordance with internationally accepted 

accounting principles and in such form and detail as will clearly identify all relevant 
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time charges, and cost, and the basis thereof, and (ii) shall permit the Client or its 

designated representatives periodically, and up to one year from the expiration or 

termination of this Contract, to inspect the same and make copies thereof as well as to 

have them audited by auditors appointed by the Client.   

 

4.  CONSULTANTS' PERSONNEL AND SUBCONSULTANTS 
 
4.1 GENERAL: 
 

 The Consultants shall employ and provide such qualified and experienced Personnel 

and Subconsultants as are required to carry out the Services. 

 

4.2 DESCRIPTION OF PERSONNEL: 
 

 (a) The title, activities of job description and estimated period of engagement in 

the carrying out of the Services of each of the Consultants' Personnel are 

described in Appendix C; and 

 (b) Adjustment with respect to the estimated periods of engagement of various 

salary grades of the Personnel set forth in Appendix C may be made by the 

Consultants in accordance with the actual requirements of the Contract to 

ensure efficient performance of the Services, provided that the aggregate of 

such adjustments shall not cause payments under this Contract to exceed the 

ceilings set forth in Sub-Clause 6.1(a) of this Contract. 

 

4.3 APPROVAL OF PERSONNEL: 
 

 The Key Personnel and Subconsultants listed by title as well as by name in Appendix 

C are deemed to be approved by the Client.  In respect of other Key Personnel which 

the Consultants propose to use in carrying out of the Services, the Consultants shall 

submit to the Client for review and approval a copy of their biographical data.  If the 

Client does not object in writing (stating the reasons for the objection) within fourteen 

(14) calendar days from the date of receipt of such biographical data, such Key 

Personnel shall be deemed to have been approved by the Client. 

 

4.4 WORKING HOURS, LEAVE, OVERTIME, ETC: 
 

 Working Hours for Key Personnel are set forth in Appendix-C hereto. 

 

 Except for the staff covered under reimbursable direct costs expenditure, the 

Consultants' remuneration given in Appendix D and Appendix E shall be deemed to 

cover paid casual leave, sick leave and earned leave.  The Client will reimburse 

overtime payments to eligible Personnel provided by the Consultants, in respect of 

support staff and work charged staff.  Any taking of leave by Personnel shall be 

subject to the prior approval by the Consultants who shall ensure that absence for 

leave purposes will not delay the progress and adequate supervision of the Services.  
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Such leave taking of the Authorised Representative of the Consultants at site, if any, 

shall be preceded by the Client informed in writing. 

 

4.5 REMOVAL AND/OR REPLACEMENT OF PERSONNEL: 
 

 (a) Except as the Client may otherwise agree, no changes shall be made in the 

Key Personnel.  If, for any reason beyond the reasonable control of the 

Consultants, it becomes necessary to replace any of the Key Personnel, the 

Consultants shall provide as a replacement a person of equivalent or better 

qualifications; 

 

 (b) If the Client; (i) finds that any of the Personnel has committed serious 

misconduct or has been charged with having committed a criminal action; or 

(ii) has reasonable cause to be dissatisfied with the performance of any of the 

Personnel, then the Consultants shall, at the Client's written request specifying 

the grounds therefor, provide as a replacement a person with qualifications and 

experience acceptable to the Client; and 

 

 (c) Any of the Personnel provided as a replacement under Sub-Clauses (a) and (b) 

above, the rate of remuneration applicable to such person as well as any 

reimbursable expenditures (including expenditures due to the number of 

eligible dependents) the Consultants may wish to claim as a result of such 

replacement, shall be subject to the prior written approval by the Client.  

Except as the Client may otherwise agree, (i) the Consultants shall bear all 

additional travel and other costs arising out of or incidental to any removal 

and/or replacement, and (ii) the remuneration to be paid for any of the 

Personnel provided as a replacement shall not exceed the remuneration which 

would have been payable to the Personnel replaced. 

 

4.6 RESIDENT ENGINEER: 
 

 

 If required by the SC, the Consultants shall ensure that at all times during the 

Consultants' performance of the Services, a Resident Engineer acceptable to the 

Client, shall take charge of the performance of such Services; 

 

5. OBLIGATIONS OF THE CLIENT 
 

5.1 ASSISTANCE, COORDINATION AND APPROVALS: 
 

5.1.1 Assistance: 
 

 The Client shall use its best efforts to ensure that the Client shall: 
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 (a) provide at no cost to the Consultants, Subconsultants and Personnel such 

documents prepared by the Client or other consulting engineers appointed by 

the Client as shall be necessary to enable the Consultants, Subconsultants or 

Personnel to perform the Services. The documents and the time within which 

such documents shall be made available, are as specified in the SC; 

 

 (b) assist to obtain the existing data relevant to the carrying out of the Services, 

with various Government and other organisations.  Such items shall be 

returned by the Consultants upon completion of the Services under this 

Contact;  

 

 (c) issue to officials, agents and representatives of the concerned organisations, all 

such instructions as may be necessary or appropriate for prompt and effective 

implementation of the Services; 

 

 (d) provide to the Consultants, Subconsultants, and Personnel any such other 

assistance and exemptions as may be specified in the SC; and 

 
 (e) assist to obtain permits which may be required for right-of-way, entry upon 

the lands and properties for the purposes of this Contract. 

 

5.1.2 Co-ordination: 
 

 The Client shall: 

 

 (a) coordinate and get or expedite any necessary approval and clearances relating 

to the work from any Government or Semi-Government Agency, Department 

or Authority, and other concerned organisation named in the SC; and 

 

 (b) coordinate with any other consultants employed by him.  

 

5.1.3 Approvals: 
 

 The Client shall accord approval of the documents within such time as specified in the 

SC, whenever these are applied for by the Consultants.  

 

5.2 ACCESS TO LAND: 
 

 The Client warrants that the Consultants shall have, free of charge, unimpeded access 

to all land of which access is required for the performance of the Services. 
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5.3 CHANGE IN THE APPLICABLE LAW: 
 

 If, after the date of this Contract, there is any change in the Applicable Law which 

increases or decreases the cost of the Services rendered by the Consultants, then the 

remunerations and direct costs otherwise payable to the Consultants under this 

Contract shall be increased or decreased accordingly, and corresponding adjustment 

shall be made to the amounts referred to in Sub-Clause 6.1 (a). Rate in the Appendix-

E shall be revised in case of revision in salary made in an organization due to 

statutory Notification.  Such revised rate(s) shall be applicable from the respective 

date(s) of implementation of such Notification by the concerned organizations for 

which necessary proof shall be provided to the Client. 

 

5.4 SERVICES AND FACILITIES: 
 

 The Client shall make available to the Consultants, Subconsultants and the Personnel,  

for the purpose of the Services and free of any   charge, the services, facilities and  

property described in Appendix F at the times and  in the manner specified in said 

Appendix F, provided that if such services, facilities and  property shall not be made 

available to the Consultants as and when so specified, the Parties shall agree on; (i) 

any time extension that it may be appropriate to grant to the Consultants for the 

performance of the Services;  (ii) the manner in which the Consultants shall procure 

any such services,  facilities and   property from other sources; and  (iii) the additional 

payments, if any, to be made to the Consultants as a result thereof pursuant to Sub-

Clause 6.1(b) hereinafter. 

 

5.5 PAYMENTS: 
 

 In consideration of the Services performed by the Consultants under this Contract, the 

Client shall make to the Consultants such payments and in such manner as is provided 

by Clause 6 of this Contract. 

 

5.6 COUNTERPART PERSONNEL: 
 

 (a) If so provided in Appendix-F hereto, the Client shall make available to the 

Consultants, as and when provided in such Appendix-F, and free of charge, 

such counterpart personnel to be selected by the Client, with the Consultants' 

advice, as shall be specified in such Appendix-F.  Counterpart personnel shall 

work under the exclusive direction of the Consultants.  If any member of the 

counterpart personnel fails to perform adequately any work assigned to such 

member by the Consultants which is consistent with the position occupied by 

such member, the Consultants may request the replacement of such member, 

and the Client shall not unreasonably refuse to act upon such request; and 
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 (b) If counterpart personnel are not provided by the Client to the Consultants as 

and when specified in Appendix-F, the Client and the Consultants shall agree 

on; (i) how the affected part of the Services shall be carried out; and (ii) the 

additional payments, if any, to be made by the Client to the Consultants as a 

result thereof pursuant to Sub-Clause 6.1(c) hereof. 

 

6.  PAYMENTS TO THE CONSULTANTS 
 
6.1 COST ESTIMATES, CEILING AMOUNT: 
 

 (a) An estimate of the cost of Services payable in foreign and local currencies is 

set forth in Appendices D and E respectively.  Except as may be otherwise 

agreed under Sub-Clause 2.5 and subject to Sub-Clause 6.1 (b), payments 

under this Contract shall not exceed the ceilings in foreign currency in 

Appendix D and in local currency in Appendix E, excluding adjustments made 

under Sub-Clause 6.2(a) of the SC. The Consultants shall notify the Client as 

soon as cumulative charges incurred for the Services have reached 80% of 

either of these ceilings. 

 

 (b) Notwithstanding Sub-Clause 6.1(a) hereof,  if pursuant to any of the Sub-

Clauses 5.3, 5.4 or 6.6 hereof, the Parties shall  agree that additional payments 

in  local and/or foreign  currency, as the case may be,   shall be made to the 

Consultants in order to cover any necessary additional expenditures relating to 

remuneration not envisaged in the cost estimates referred to in Sub-Clause 

6.1(a) above, and the ceiling or ceilings, as the case may be, set forth in Sub-

Clause 6.1(a) above shall be increased by the amount or amounts, as the case 

may be,  of any such additional payments; and 

 

 (c) Notwithstanding Sub-Clause 6.1(b) hereof, if pursuant to any of the Sub-

Clauses 5.3, 5.4 or 5.6 hereof, the Parties shall agree that additional payments 

in local and/or foreign currency, as the case may be, shall be made to the 

Consultants in order to cover any necessary additional expenditures relating to 

reimbursable direct cost not envisaged in the cost estimates referred to in Sub-

Clause 6.1(a) above, the ceiling or ceilings, as the case may be, set forth in 

Sub-Clause 6.1(b) above shall be increased by the amount or amounts, as the 

case may be, of any such additional payments. 

 

6.2 REMUNERATION AND REIMBURSABLE DIRECT COSTS (NON-
SALARY COSTS): 

 

 (a) Subject to the ceilings specified in Sub-Clause 6.1(a) hereof, the Client shall 

pay to the Consultants; (i) remuneration as set forth in Sub-Clause 6.2(b); and 
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(ii) reimbursable direct costs expenditure as set forth in Sub-Clause 6.2(c). 

Remuneration shall be subject to price adjustment as specified in the SC. 

 

 (b) Remuneration for the Personnel shall be determined on the basis of time 

actually spent by such Personnel in the performance of the Services after the 

date determined in accordance with Sub-Clause SC 2.3 (including time for 

necessary travel via the most direct route) at the rates referred to, and subject 

to such additional provisions as are set forth in the SC; and 

 

 (c) Reimbursable direct costs (non-salary costs) actually and reasonably incurred 

by the Consultants in the performance of the Services. The reimbursable direct 

costs expenditure shall be for the items specified in the SC. 

 

 
6.3 CURRENCY OF PAYMENT: 
 

 (a) Foreign currency payment shall be made in the currency or currencies 

specified as foreign currency or currencies in Appendix D, and local currency 

payment shall be made in Pakistani Rupees; and 

 

 (b) The SC shall specify which items of remuneration and reimbursable 

expenditures shall be paid, respectively, in foreign and in local currency. 

 

6.4 MODE OF BILLING AND PAYMENT: 
 

 Billing and payments in respect of the Services shall be made as follows: 

 

 (a) To cover payments due under Sub-Clauses 6.1 and 6.2 of this Contract, the 

Client shall establish a revolving fund in foreign currency and local currency 

accounts, each account to be separately and distinctly maintained by the 

Consultants, and shall deposit into the said accounts, amounts in the currencies 

specified above as follows subject to availability of funds: 

 

  (i) Not later than thirty (30) days following the signing of Contract by 

both the Parties amounts estimated to be the requirements in the 

respective currencies for the three (3) months of the Services 

immediately following the signing of Contract calculated on the basis 

of the applicable estimates set forth in Appendices D and E; and 

 

  (ii) Not later than the 15th day of each succeeding month, the amount 

equal to the preceding monthly estimate in accordance with 

Appendices D and E shall be recouped by the Client in the revolving 

fund against foreign currency and local currency amounts. 
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  Any bank interest accruing in a revolving fund shall be credited by the 

Consultants to the Client; 

 

 (b) As soon as practicable and preferably within thirty (30) days after the end of 

each calendar month during the period of the Services, the Consultants shall 

submit to the Client, in duplicate, itemized statements, accompanied by copies 

of receipted invoices, vouchers and other appropriate supporting materials, of 

the amounts payable pursuant to Sub-Clauses 6.3 and 6.4 for such month.  

Separate monthly statements shall be submitted in respect of amounts payable 

in foreign currency and in local currency.  Monthly statement shall distinguish 

that portion of the total eligible costs which pertains to remuneration from that 

portion which pertains to reimbursable direct costs expenditure. In case of a 

joint venture, separate monthly statements shall be submitted in respect of 

amounts payable to each Member of the joint venture of the Consultants; 

 

 (c) The Client shall cause the payment of the Consultants' monthly statements 

within twenty-eight (28) days for amounts in local currency and within fifty 

six (56) days for amounts in foreign currency after the receipt by the Client of 

such statements with supporting documents subject to availability of funds. 

Only such portion of a monthly statement that is not satisfactorily supported 

may be withheld from payment.  Should any discrepancy be found to exist 

between actual payment and costs authorized to be incurred by the 

Consultants, the Client, after seeking clarification from the Consultants, may 

add or subtract the difference from any subsequent payments; 

 

 (d) The final payment under this Clause shall be made only after the final report 

and a final statement, identified as such, shall have been submitted by the 

Consultants and approved as satisfactory by the Client.  The Services shall be 

deemed completed and finally accepted by the Client and the final report and 

final statement shall be deemed approved by the Client as satisfactory ninety 

(90) calendar days after receipt of the final report and final statement by the 

Client unless the Client, within such ninety (90) days period, gives written 

notice to the Consultants specifying in detail deficiencies in the Services, the 

final report or final statement.  The Consultants shall thereupon promptly 

make any necessary corrections, and upon completion of such corrections, the 

foregoing process shall be repeated.  Any amount which the Client has paid or 

caused to be paid in accordance with this Clause in excess of the amounts 

actually payable in accordance with the provisions of this Contract shall be 

reimbursed by the Consultants to the Client within thirty (30) days after 

receipt by the Consultants of notice thereof.  Any such claim by the Client for 

reimbursement must be made within fifty six (56) days after receipt by the 

Client of a final report and a final statement approved by the Client in 

accordance with the above. The Client shall cause the final payment to the 

Consultants within fifty six (56) days of receipt of final invoice from the 

Consultants, after completion of Services finally accepted alongwith the final 

report and statement of the Consultants by the Client; and 
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 (e) All payments under this Contract shall be made to the bank account of the 

Consultants to be notified later. 

 

6.5 DELAYED PAYMENTS: 
 

 If the Client has delayed payments beyond the period stated in paragraph (c) of  Sub-

Clause  6.4, interest charges shall be paid to the Consultants for each day of delay at 

the rate specified in the SC. 

 
6.6 ADDITIONAL SERVICES: 
 

 Additional Services means: 

 

 (a) Services as approved by the Client outside the Scope of Services described in 

Appendix A; 

 

 (b) Services to be performed during the period extended  pursuant to Sub-Clause 

2.6, beyond the original schedule time for completion of the Services; and 

 

 (c) any re-doing of any part of the Services as a result of client's instructions. 

 

 If, in the opinion of the Client, it is necessary to perform Additional Services during 

the currency of the Contract for the purpose of the Project, the Consultants, with the 

prior written authorization of the Client, shall carry out such Additional Services on 

the basis of the billing rates set out in the Contract.  In case for any reasons these rates 

and prices are determined by both the Parties to be not applicable for said Additional 

Services, then suitable billing rates and the additional time, shall be agreed upon 

between the Client and the Consultants. 

 

6.7 CONSULTANTS' ENTITLEMENT TO SUSPEND SERVICES: 
 

 If the Client fails to make the payment of any of the Consultants' invoice within 

twenty-eight (28) days after the expiry of the time stated in paragraph (c) of Sub-

Clause 6.4, within which payment is to be made, the Consultants may after giving not 

less than twenty-eight (28) days' prior notice to the Client, suspend the Services or 

reduce the rate of carrying out the Services, unless and until the Consultants have 

received the payment. 

 

 This action will not prejudice the Consultants' entitlement to financing charges under 

Sub-Clause 6.5. 
 

7.  OPERATION OF THE CONTRACT: 
 

 The Parties recognize that it is impractical in this Contract to provide for every 

contingency which may arise during the life of the Contract, and the Parties  
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hereby agree that it is their intention that this Contract shall operate fairly as between 

them, and without detriment to the interest of either of them, and that, if during the 

term of this Contract either Party believes that this Contract is operating unfairly, the 

Parties will use their best efforts to agree on such action as may be necessary to 

remove the cause or causes of such unfairness, but no failure to agree on any action 

pursuant to this Sub-Clause shall give rise to a dispute subject to arbitration in 

accordance with Clause 8 hereof. 
 
8.  SETTLEMENT OF DISPUTES: 
 
8.1 AMICABLE SETTLEMENT: 
 

 The Parties shall use their best efforts to settle amicably all disputes arising out of or 

in connection with this Contract or its interpretation. 

 

8.2 DISPUTE SETTLEMENT: 
 

 Any dispute between the Parties as to matters arising pursuant to this Contract which 

cannot be settled amicably within thirty (30) days after receipt by one Party of the 

other Party's request for such amicable settlement may be submitted by either Party 

for settlement in accordance with the provisions of the Arbitration Act, 1940 (Act No. 

X of 1940) and Rules made thereunder and any statutory modifications thereto. 

 

 Services under the Contract shall, if reasonably possible, continue during the 

arbitration proceedings and no payment due to or by the Client shall be withheld on 

account of such proceedings. 

 

9. INTEGRITY PACT: 
 

If the Consultant or any of his Subconsultants, agents or servants is found to have 

violated or involved in violation of the Integrity Pact signed by the Consultant as 
Appendix-G to this Form of Contract, then the Client shall be entitled to: 

 
(a) recover from the Consultant an amount equivalent to ten times the sum of any 

commission, gratification, bribe, finder’s fee or kickback given by the 

Consultant or any of his Subconsultant, agents or servants; 

(b) terminate the Contract; and 

(c) recover from the Consultant any loss or damage to the Client as a result of 

such termination or of any other corrupt business practices of the Consultant 

or any of his Subconsultant, agents or servants. 

 

On termination of the Contract under Sub-Para (b) of this Sub-Clause, the Consultant 

shall proceed in accordance with Sub-Clause 2.9.3. Payment upon such termination 

shall be made under Sub-Clause 2.9.4 (a) after having deducted the amounts due to 

the Client under Sub-Para (a) and (c) of this Sub-Clause.  
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III. SPECIAL CONDITIONS OF CONTRACT 

 

 

Clause No.of 

GC  

Amendments of, and Supplements to, clauses in the General 

Conditions  of Contract 

 

1.1 Definitions: 
  

 (p) "Project" Construction and Improvement of Canal Petrol Road and Bridges 

along Warsak Lift Canal from RD: 101+000 to RD: 153+000 on Both Sides. 

(Kohat Road to Shmashato Road) District Peshawar ADP No: 2271/210660, 

during 2021-22 

 (q) Client/ Employer” means Irrigation Department Khyber Pakhtunkhwa through 

Executive Engineer, Warsak Canals Division Peshawar. 

 (r)  “Client/Employer”s representative means the officer who is executing/signing 

the contract on behalf of the Client/Employer 

 

 1.6 Authorised Representatives: 
 

 The Authorised Representatives are the following: 

 

 For the Client/Employer: 

 

 (Designation)  : Executive Engineer 

 (Address)  : Warsak Canal Division Peshawar 

 Telephone  : 091-9212502 

 Facsimile  : -do- 

 E.Mail   :  

 CNIC No.  

 

 For the Consultants: (_______________________________) 

   

  

          (Designation)  : Managing Director  

(Address)                 : _________________________  

 Telephone  : __________________________ 

 Facsimile  : __________________________ 

 E.Mail   :__________________________ 

 CNIC No.  :__________________________ 
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1.7 Taxes: 
 

The Consultant shall pay all the taxes and duties under the applicable law. 

 
1.8 Leader of the Joint Venture: 
 

 The leader of the Joint Venture is _______________________________ 

  

2.1 Effectiveness of Contract: 
 

 The contract shall come into force and effect on the date of the client’s notice to the 

consultants instructing the consultant to begin carrying out the services pursuant to 

clause 2.3 below. 

 

2.2 Termination of Contract for Failure to Become Effective: 
 

 The time period shall be (30) days, or such other period as the Parties may agree in 

writing. 

 

2.3 Commencement of Services: 
 

 

 The Consultants shall commence the Services within fifteen (15) days after the client  

has given notice to the consultants to proceed with the services.  

 

2.4 Expiration of Contract: 
 

 

 Unless terminated earlier pursuant to Sub-Clause 2.9, this Contract shall expire when, 

pursuant to the provisions hereof, the Services have been completed and the payments 

of remunerations including the direct costs if any, have been made.  The Services 

shall be completed within a period as is specified in the SC, or such extended time as 

may be allowed under Sub-Clause 2.6. 

 

 "Completion of Services" means final deliverable of the project to the client as 

mentioned  in the attached “Appendix B”. 

 

3.4 Liability of the Consultants: 
 

(1) The Client is obliged to rely on the informations, submissions, reporting, 

recommendations and advices made by the Consultants or their sub-consultants, for 

the consequences thereof, the consultants shall be responsible and they shall make the 

client harmless. 

 

(2) The consultant shall be responsible for, and shall indemnify the client from and 

against any all risks, claims, liabilities, obligations, losses, damages, panelties, 
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auction, judgement, suites, proceeding, demands, cost, expenses and disbursement 

whatsoever nature that may be imposed on, incurred by or asserted against the client 

arising from the negligent acts of the consultant in the performance of professional 

services under this contract. 

 

(3) The consultants shall afford response and defense any question, observation, loss, 

damages and claims arising out of their working, performance, act and proceedings, in 

any forum and shall be held responsible to bear the consiquences of such transactions, 

proceedings and approvals. 

 

(4) The consultant shall furnish performance security equal to ten percent (10%) of the 

contract price stated in the Letter Of Acceptance (LOA) in the form of insurance 

guarantee issued by a an Insurance Company in favor of the client valid for 

completion of services. 

 

(5) Ten percent of the amount of invoices of the consultant will be retained till successful 

/ satisfactory completion of the services. 

 

(6) If the Client suffers any losses or damages as a result of proven faults, errors or 

omissions in the design of a project, the Consultants shall make good such losses or 

damages, entirely at his/their own expenses. 

 

3.5 Insurance to be taken out by the Consultants: 

 

 The risks and the coverages shall be limited to: 

 

 (a) Third Party motor vehicle liability insurance in respect of motor vehicles 

operated in Pakistan by the Consultants or their Personnel or any Sub 

consultants or their Personnel, with a minimum coverage of Rs.1,000,000/- 

and purchased out of the project, at the cost of the consultants; and 

 

 (b) Insurance against loss of or damage to equipment purchased in whole or in 

part out of the project also, at the cost of the Consultants.  
 

3.6 Consultants' Actions Requiring Client's Prior Approval: 
 

 The Consultants shall also clear with the Client, before commitments on any action 

they propose to take under the following: 

 

 i) Issuing Variations Orders in respect of: 

(a) Additional items of Works as determined by the Engineer to be 

necessary for the execution of Works;. 

 

(b) any new item of the Works not envisaged in the Contract Documents 
and which is determined by the Engineer to be necessary for the 

execution of Works;  
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(c) any item of Works covered under Appendex-E re-imbersable durect 

cost; and 

(d) for any proposal/part proposal leading to enhancement in the project 

cost recommended by the consultants. 

 ii) Claim from the Contractor for extra payment with full supporting details and 

Consultants recommendations, if any, for settlement; 

 

 iii) Details of any nominated sub-contracts; 

 

 iv) Any action under terms of Performance Guarantee or Insurance Policy; 
 

 v) Any action by the Consultants affecting the costs under the following clauses 
of Conditions of Contract of the Construction Contract: 

 
(a) Adverse Physical Conditions and Artificial Obstructions; 

(b) Suspension of Works; 
(c) Bonus and Liquidated Damages; 

(d) Certificate of Completion of Works; 
(e) Defects Liability Certificate; 

(f) Forfeiture; and 

(g) Special Risks; 

 vi) Final Measurement Statement; 

 

 vii) Release of Retention Money; and 

 

 viii) Any change in the ratios of various currencies of payment. 

 

 Note:  Approval by the client means approval of items as referred to under clause 3.6 of the 

SC and other approvals by the Competent Authority who will be the officer of the 

clients department who has been delegated the powers under the Delegation of 
Powers second schedule of Delegation of Powers under Financial rules and Powers of 

reappropration rules 2001. 
 

3.8 Documents Prepared by the Consultants to be the Property of the 
Client: 

 
 The Client and the Consultants shall not use these documents for purposes unrelated 

to this Contract without the prior written approval of the other Party. All reports and 
documents also include the detailed step wise design calculations and work outs. 

 

3.10 Accounting, Inspection and Auditing: 
 

 The Consultants shall keep accurate and systematic accounts and records in respect of 

the project with internationally accounting and book keepting principles, clearly 
identifying all charges, costs, approvals, and payment devices in accordance with the 

provision as contained in the Audit Manual, Audit Code and Government Financial 
Code and Regulations. 
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4.3 Approval of Personnel: 
 

 The Consultant shall employ / deploy suitable key personnels on the project from 

their existing regular / contract staff or they shall employ suitable and qualified 

personnels from open market on contract basis for the currency of project, duty 

approved by the Client. 

 

4.6 Resident Engineer: 
 

 Resident Engineer/Team Leader, Project Manager, Resident Engineer or their 

successor duly nominated by the Consultant shall act as Engineer. 

  

5.1.1 Assistance: 
 

 (a) The Client shall make available expeditiously and without delay all existing 

data, maps, drawings, information, studies and reports, available with the 

client/employer and other such inputs and also make available relevant land & 

assets data and reports to assist the Consultants to, satisfactorily, carry out 

their services.  

 

 (e) Other assistance and exemptions to be provided by the Client are, assist to 

obtain the existing data relevant to carry out the services, with various 

Government Department and other Organizations. 

 

5.1.2 Coordination: 
 

 (a) The departments and agencies include ............... 

..........................................................................................................................................

........................................................................................................ 

 

5.1.3 Approvals: 
 

 The Client shall accord approval of the documents as invesaged in 3.6 (SC) 

immediately but not later than fourteen (14) days from the date of their submission by 

the Consultants. 

 

6.1 Cost Estimate, Ceiling Amount.  
 
 GC Sub- clause 6.1 shall be replaced with the following  

 An estimate of the cost of Services payable in foreign and local currencies is set forth 

in Appendices D and E respectively.  Except as may be otherwise agreed under Sub-

Clause 2.5 and subject to Sub-Clause 6.1 (b), payments under this Contract shall not 

exceed the ceilings in foreign currency in Appendix D and in local currency in 

Appendix E, excluding adjustments made under Sub-Clause 6.2(a) of the SC. The 

Consultants shall notify the Client as soon as cumulative charges incurred for the 

Services have reached 80% of either of these ceilings 
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6.2 Remuneration and Reimbursable Direct Costs (Non-Salary Costs):  
 
 (b) Remuneration for Personnel: 

 
If for any reason beyond the control of Consultants, the assignment is not 

completed within the specified period as provided under the item 2.4 (a) of the 

SC, the payment of Core Staff as required by the Project beyond the specified 

period shall be made on the same remuneration rates for the agreed  duration 

of extended period. 

 

 (c) Reimbursable Direct Costs (Non Salary Cost): 
 

The Direct Cost (Non Salary Cost) shall be paid as per details given in 

appendix -E. 

 

6.3 Currency of Payment: 
 

(1) Remuneration for foreign personnel shall be paid in foreign currency and 

remuneration for local personnel shall be paid in local currency. 

 

(2) The reimbursable direct cost expenditures in foreign currency shall be as 

stated in Appendix-D. 

 

(3) The reimbursable direct cost expenditures in local currency shall be as stated 

in Appendix-E 

 

6.4 Mode of billing and Payment: 
 

The direct reimbursable cost will be paid on deliverable basis  vis-a-viz the Direct 

cost given in the bid 6.2 (b) except for the cost of Machinary, equipment, furniture’s 

and fixtures. The remuneration/indirect salary costs shall be payable on submission of 

invoices reflecting the presence of key personnel/other staff. The deployment of key 

personnel/other staff shall be subject to the approval.  

All deduction from invoices would be made in light of prevailing Govt. rules.. 

The items purchased out of the project shall become the property of the 

Clinet/Employer after proper handing/taking over between the consultants and clinet’s 

representative./employer  

    

6.5 Delayed Payments: 
 
 The Compensation of delayed payments for local and foreign currency shall be as 

follows: 

            For local currency will be equal to five percent (5%) per annum. 
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8.2 Dispute Settlement: 
 

 Any dispute between the Parties as to matters arising pursuant to this Contract which 

cannot be settled amicably within thirty (30) days after receipt by one Party of the 

other Party's request for such amicable settlement may be submitted by either Party 

for settlement in accordance with the provisions of the Arbitration Act, 1940 (Act No. 

X of 1940) and Rules made thereunder and any statutory modifications thereto. 

 Services under the Contract shall, if reasonably possible, continue during the 

arbitration proceedings and no payment due to or by the Client shall be withheld on 

account of such proceedings. 

 

The venue for arbitration shall be at Peshawar and the legal jurisdiction shall be in the 

respective district of Khyber Pakhtunkhwa. 
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MODEL FORM 
 

Breakdown of Agreed Fixed Rates in Consultants’ Contract 

 

We hereby confirm that we have agreed to pay to the staff members listed, who will be 

involved in this assignment, the basic salaries and field allowances (if applicable) indicated 

below): 

 

 

  1 2 3 4 5 6 7 8 

 

 

Name 

 

 

Position 

Basic Salary  

per 

Working 

Month/Day/H

our 

 

Social 

Charges 

(% of 1) 

 

Overhead 

(% of 1&2) 

 

Subtotal 

 

Fee 

(% of 4) 

Overseas/ 

field 

Allowance 

(% of 1) 

Agreed 

Fixed Rate 

per 

Working 

Month/Da

y/Hour 

Agreed 

Fixed 

Rate 

(% of 

1) 

      

 (Expressed in __________ (name of currency)_____________) 

          

          

          

          

          

          

          

          

          

          

  

  Signature_______________  

  Name:__________________ 

  Title:___________________ 

 

 Date __________________  
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IV. APPENDIXES 
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Appendix A 
 

Description of the Services 
 

SCOPE OF CONSULTING SERVICES:- 
  

a) The Employer will be the Government of Khyber Pakhtunkhwa through Secretary 

Irrigation Department Khyber Pakhtunkhwa; the Employer’s representative will be 

Executive Engineer, Warsak Canals Division Peshawar. Engineer is Team Leader / 

Project Manager/ Resident Engineer of the Consultants; and 

 

b) The Engineer’s role is to administer the contract and to ensure that its clauses are 

respected. The Consultant will be fully responsible for the design, quality assurance, 

quantities, rates and payments to the contractor. The Engineer will make engineering 

decisions whenever required during the implementation of the contracts. When these 

decisions require variations in work quantities or sanction of additional items, the 

consultants will seek the prior approval of Client before issuing the order. Approval 

by the client means approval of items as referred to under clause 3.6 of the SC and 

other approvals by the Competent Authority, an officer of the clients department who 

has been delegated the powers under the “Delegation of Powers under the Financial 

rules and the Powers of reappropriation rules – 2001”. The Engineer’s representative 

and his staff are under the overall control of the Engineer, and shall carry out such 

duties and exercise such authority as may be delegated by the Engineer. The Engineer 

may from time to time delegate to the Engineer’s representative any of the duties and 

authorities vested in the Engineer and he may at any time revoke such delegation. 

Any such delegation or revocation shall be in written and shall not take effect until a 

copy thereof has been delivered to Client and the Contractor. 

 

TERMS OF REFERENCES. 

1. Review / Vetting of proposed/approved PC-I and suggest improvement, if any. 

2. To carry out condition survey. 

3. Detailed Design Review. 

4. Prepare and submit construction drawings. 
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5. Periodic review of construction drawings in accordance with latest site situation & 

requirements as proposed by consultants or client for time to time. 
6. Review of Design documents including construction drawings/Plans for any omission/ 

correction etc before start of construction activities (if required). 

7. Assist the employer in Tendering Process / Bid Evaluation if required. 

8. To prepare bid documents for each package, with specific provisions to minimize 

disruption/damage to the environment and local settlements due to construction. 

9. To assist client in pre-qualification of contractors, if required. 

10. To prepare invitations to bid and evaluate bids received, including preparation of 

evaluation reports.  

11. Review and approval of construction schedule submitted by contractor. 

12. Supervision of Construction activities of the project in the capacity of Engineer to 

ensure that the projects including all components are being constructed satisfactorily 
in accordance with approved drawing, design, specifications and required quality. In 

case of any variation, a detail report duly supported with document shall be submitted 
to the Client / Employer for the project, for final decision. 

13. Submission of Revised Construction Drawing in accordance with actual site 

conditions including detail survey for project component / additional project 
component. 

14. To approve and / or issue working drawings, approve the setting out of the 

works/components giving instructions to the contractors and processing amendments 

and variations. 

15. To verify and correct the as-built drawings supplied by the Contractor. 

16. Supervise and check the setting out of all component structure and general layout of 
the project. 

17. Recommend to the client the source of appropriate construction material, for 

approval. 

18. To approve the contractor’s work program schedules, construction implementation 
plan, method statements, sources of materials, etc. 

19. To investigate the suitability of locally available construction materials, and where 

necessary, locate new quarries and borrow pits and assess the quality and quantity of 

materials and hauling distance. 

20. Coordinate between contractor and employer to implement the project in accordance 
with the contract agreement. 
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21. Provide and supervise the material testing in contractor’s field laboratory and keep 

record of respective test report. 

22. Provide adequate technical assistance, consultation and advice to the Client / 

Employer in matters that crop up during execution, may include redesigning and 

connected issues. 

23. Prepare and submit weekly / Monthly Progress Report to the Client / Employer. 

24. Participation and Coordination in progress meeting convened at site and in Regional 

or Divisional office or any other place as and when required. 

25. Furnish “Detail Cost Estimate” and make periodic updating of the cost of project 

along with reasons for increase / decrease of cost of individual items. 

26. Revision of PC-I if cost of the project over runs beyond approved cost or if there is a 
substantial change in the scope of work but the project cost remains within the 

approved cost. 

27. To take/verify measurements and keep appropriate records of these, in computer 
based form. 

28. To maintain a day by day (or as directed by client) project diary, correspondence and 

other which shall record all events pertaining to the administration of the contract, 
requests from and orders given to the contractor, and any other information which 

may at a later date be of assistance in resolving queries arising in connection with 

execution of the works. 

29. The consultants shall certify Interim Payment Certificates (IPC’s) and recommend it 
for payment after detail verification of quantity and quality of work done at site. 

30. Provide adequate consultation and advice to the employer on contractual issues / 

corrigendum (s). 

31. Initiation and issuance of variation order after approval of the employer. 

32. To submit duly verified As Built Drawings. 

33. The consultants shall provide assistance during the defect liability period and visit the 

project from time to time for pointing out any defect etc. The same shall be reported 

to the employer in the form of punch list. Recommend and monitor its rectification, if 

any. 

34. To assist, if required, the client in the court of law, in case of any litigation by the 
contractor or stakeholder. 

35. The Consultants shall submit indemnity bond to the effect that the firm will be 

responsible for any defect in design or quality of work supervised by the firm. The 
period of indemnity bond will be the life period of the project. 

36. To issue necessary notices to the contractor as may be required under the construction 

contract. 
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37. To inspect the works at appropriate intervals during the defects liability period and 

issuing the defects liability certificate. 

38. To recommend to client any liquidated damages to be claimed from the Contractor or 

other actions which should be taken against the contractor under the construction 

contract. 

39. To certify completion of part or entire works, prepare punch list for payment to the 

contractors. 

40. To order tests of materials and of completed works, and ordering removal of materials 
or works, which do not comply with specified requirements? 

41. To order, if required, the uncovering of completed work and or the removal and 

substitution of proper materials and / or work. 

42. To inspect the works during the maintenance period and issuing the maintenance 

certificate. 

43. To assist in the transfer of the Project from the contractor to client. 

44. The Consultant shall provide the list of employees by title & name to the employer for 
approval. 
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Appendix B 
 

Reporting Requirements 
 

i. Preparation and submission of draft design review report (5 copies), 

draft tender drawings (05 copies) and draft specifications and tender 
documents (05 copies). 

ii. Preparation of final design review report in (10 copies), tender 

drawings (10 copies) and tender documents (10 copies). 

iii. Preparation and submission of construction drawings. (10 copies). 

iv. Preparation of Detail estimate for Technical Sanction (10 copies). 

 

v. Preparation of regular monthly progress reports (15 copies). 

vi. Preparation and submission of as built drawings after satisfactory 

completion of respective component (05 copies).  

vii. All surveys, lab test result and construction drawings along with soft 

copies in bounded from. 

viii. Preparation of variation order for approval by the client. 

ix. Preparation of PC-IV for the project in (10 copies). 

x. Preparation of draft revised PC-I Proforma in (05 copies) and final 

revised PC-I Proforma in required numbers as directed by the client.  

xi. Preparation and submission of Punch list in defect liability period. 

xii. Submission of certified IPC prepared by the Contractors for approval 
and payment by the client. 

xiii. Collection of the cheques for the approved IPC’s and its further 

delivery to the Contractor within (05) five days of sanction of payment 

for the IPC. 
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Appendix  D 
 

Breakdown of Contract Price in Foreign Currency 
 

 

[List hereunder cost estimates in foreign currency]: 
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Appendix  E 
 

Breakdown of Contract Price in Local Currency 
 

 

(a) Monthly rates for local Personnel (Key Personnel and other Personnel); and 

 

(b) Total remuneration of staff (on the basis of monthly rates),- 

 

  (i) reimbursable direct costs (non-salary costs); and 

 

  (ii) direct non-salary costs are such incurred non-salary costs which are 

directly allocable to specific engagements and projects. These costs include but are not 

limited to the following: 

 

S.No Nomenclature Unit Quantity Unit Price 
(Rs.) 

Total 
Amount 

(Rs.) 

Remarks 

1       

2       

3       

4       

5       
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Appendix  F 
 

Services and Facilities to be Provided by the Client and Counterpart 
personnel to be made available to the Consultants by the Client. 
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CONTRACT FOR ENGINEERING CONSULTANCY 
SERVICES 

DEFINITIONS:  
 

a) "Client" means the agency with which the selected Consultant signs the Contract for the   

Services.  
 

b) "Consultant" means any entity including a Joint Venture that will provide the Services to 

the Client under the Contract.  
 

c) "Contract" means the Contract signed by the Parties and all the attached documents listed 
in its Clause 1,that is the General Conditions (GC), the Special Conditions (SC)  by 

which the GC may be amended or supplemented, and the Appendices.  
 

d) "Data Sheet" means such part of the Instructions to Consultants used to reflect specific 
assignment conditions.  

 
e) "Day" means calendar day.  

f) "Government" means the government of Khyber Pakhtunkhwa.  

g)  "Instructions to Consultants" means the document which provides short listed 

Consultants with all information needed to prepare their Proposals.  

 

j) "Joint Venture" means a Consultant which comprises two or more Partners each of whom 

will be jointly and severally liable to the Client for all the Consultant's obligations under 

the Contract.  

 

k) "Personnel" means qualified persons provided by the Consultant and assigned to 

perform the Services or any part thereof.  
 

l) "Proposal" means a technical proposal or a financial proposal, or both.  

m) "QBS" means Quality-Based Selection.  

n) "QCBS" means Quality- and Cost-Based Selection.  

o) “RFP” means this Request for Proposal.  

p) "Services" means the work to be performed pursuant to the Contract.  

q) “SSS” means the Single Source Selection. 

r) "Standard Electronic Means" includes facsimile and email transmissions.  

s) "Sub-Consultant" means any person or entity with whom the Consultant associates for    

performance of any part of the Services and for whom the Consultant is fully responsible. 

 

t) "Terms of Reference" (TOR) means the document included in the RFP, which explains 

the objectives, scope of work, activities, tasks to be performed, respective responsibilities of 
the Client and the Consultant, and expected results and deliverables of the assignment.
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LETTER OF INVITATION (LOI) 
 

ADP No.    ADP No: 2271/210660 for the financial year 2021-22 

 

Location & Date:   Office of the Executive Engineer,  

     Warsak Canals Division, Peshawar. 

Dated ___/     /2021 

 

Name & Address of Consultant:  

Attention:   

1.     

 

1. INTRODUCTION 
 

1.1 You are hereby invited to submit a technical and a financial proposal for consulting 

services required for the Assignment named in the attached LOI Data Sheet (referred 

to as “Data Sheet” hereafter) annexed with this letter. Your proposal could form the 

basis for future negotiations and ultimately a contract between your firm and the 

Client named in the Data Sheet.  

 

1.2  A brief description of the Assignment and its objectives are given in the Data Sheet. 

Details are provided in the attached TOR.  

 

1.3  The Assignment shall be implemented in accordance with the phasing indicated in the 

Data Sheet. (When the Assignment includes several phases, continuation of services 

for the next phase shall be subject to satisfactory performance of the previous phase, 

as determined and directed by the Client).  

 

1.4  The Client (Irrigation Department) has been entrusted the duty to implement the 

Project as Executing Agency by the (Government of Khyber Pakhtunkhwa) and funds 

for the project for the phase have been approved and provided in the budget under 

Provincial ADP No: 2271/210660, for the financial year 2021-22 for utilization 

towards the cost of the Assignment, and the Client intends to apply part of the funds 

to eligible payments under the contract for which this LOI is issued.  
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1.5  To obtain first-hand information on the Assignment and on the local conditions, you 

are encouraged to pay a visit to the Client before submitting a proposal and attend a 

pre-proposal conference if specified in the Data Sheet. Your representative shall meet 

the officials named in the Data Sheet. Please ensure that these officials are advised of 

the visit in advance to allow adequate time for them to make appropriate 

arrangements. You must fully inform yourself of local conditions and take them into 

account in preparing your proposal.  

 

1.6  The Client shall provide the inputs specified in the Data Sheet, assist the Consultants 

in obtaining licenses and permits needed to carry out the services, and make available 

relevant project data and reports.  

 

1.7  Please note that:  

 

 i)  The cost of preparing the proposal and of negotiating the contract, including a 

visit to the Client, are not reimbursable as a direct cost of the Assignment; and  

 

 ii)  The Client is not bound to accept any of the proposals submitted.  

 

1.8  An invitation to submit proposals has been sent to the firms as listed/stated in the Data 

Sheet.  

 

1.9  We wish to remind you that in order to avoid conflicts of interest:  
 

i)  Any firm providing goods, works, or services with which you are affiliated or 

associated is not eligible to participate in bidding for any goods, works, or services 

(other than the Services and any continuation thereof) resulting from or associated 

with the project of which this Assignment forms a part; and 

 

ii)  Any previous or ongoing participation in relation with the project by your 

firm, its professional staff, its affiliates or associates under a contract may result in 

rejection of your proposal. You should clarify your situation  in that respect with the 

Client before preparing the proposal.  
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2. DOCUMENTS 

 

2.1 To prepare a proposal, please use the attached Forms/Documents listed in the Data 

Sheet.  

 

2.2 Consultants requiring a clarification of the Documents must notify the Client, in 

writing, not later than Ten (10) days before the proposal submission date. Any request 

for clarification in writing, or by cable, telex or telefax shall be sent to the Client’s 

address indicated in the Data Sheet. The Client shall respond by cable, telex or telefax 

to such requests and copies of the response shall be sent to all invited Consultants.  

 

2.3 At any time before the submission of proposals, the Client may, for any reason, 

whether at its own initiative or in response to a clarification requested by an invited 

consulting firm, modify the Documents by amendment. The amendment shall be sent 

in writing or by cable, telex or telefax to all invited consulting firms and will be 

binding on them. The Client may at its discretion extend the deadline for the 

submission of proposals.  

3. PREPARATION OF PROPOSAL 

 

3.1 You are requested to submit a technical and a financial proposal. Your proposal shall 

be written in English language.  

 Technical Proposal 

 

3.2 In preparing the technical proposal, you are expected to examine all terms and 

instructions included in the Documents. Failure to provide all requested information 

shall be at your own risk and result in rejection of your proposal.  

3.3 During preparation of the technical proposal, you must give particular attention to the 

following:  
 

 i)  If you consider that your firm does not have all the expertise for the 

Assignment you may obtain a full range of expertise by associating with other 

firms or entities. You may also utilize the services of expatriate experts but 
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only to the extent for which the requisite expertise is not available in any 

Pakistani Firm. You may not associate with the other firms invited for this 

Assignment unless specified in the Data Sheet.  

 

 ii)  Subcontracting part of the Assignment to other consultants if 

considered desirable; the same sub-consultant may be included in several 

proposals, subject to limitations in the Data Sheet.  

 

 iii)  The estimated number of key professional staff-months required for 

the Assignment is stated in the Data Sheet. Your proposal should be based on 

a number of key professional staff-months substantially in accordance with the 

above number. However you may propose changes in the light of your 

experience through your comments on the TOR.  

 

 iv)  The key professional staff proposed shall be permanent employees of 

the firm unless otherwise indicated in the Data Sheet.  

 

 v)  Proposed staff should have experience preferably under conditions 

similar to those prevailing in the area of the Assignment. The minimum 

required experience of proposed key staff shall be as listed in the Data Sheet.  

 

 vi)  No alternative to key professional staff may be proposed, and only one 

curriculum vitae (CV) may be submitted for each position.  

 

 vii)  Study reports must be in the English Language. Working knowledge of 

the national language by the firm’s personnel is recommended. The 

knowledge of the regional language where the Assignment is located will be 

considered additional qualification.  

 

3.4 Your technical proposal shall provide the following and any additional information, 

using the formats attached in Appendix 1:  

I-From-1 A brief description of the Consultant’s organization and an outline of 

recent Five Years experience on assignments of a similar nature. For 
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each assignment, the outline should indicate, inter alia, the profiles of 

the staff provided, duration, contract amount and firm’s involvement.  

 

I-Form-2 A list of projects presently being under taken by the Firm and 

expertise-wise total number and number of staff deployed on the 

projects being presently under-taken. 

 

I-Form-3 Consultants’ understanding of the objectives of the project, their 

approach towards the assignment and a description of methodology 

that the consultants propose to perform on the activities and 

completion of the assignment. 

I-Form-4 Any comments or suggestions on the TOR;  

 The Consultant’s comments, if any, on the data, services and facilities 

to be provided by the Client and indicated in the TOR.  

 

I-Form-5 CVs recently signed by the proposed key professional staff. Key 

information should include number of years with the firm, and degree 

of responsibility held in various assignments especially during the last 

ten (10) years.  

 

I-Form-6 A monthly work plan, illustrated with a bar chart of activities and 

graphics of the critical path method (CPM) or Project Evaluation 

Review Techniques (PERT) type. 

 

I-Form-7 A schedule for compilation and submission of various types of reports 

as envisaged in Appendix-B of TOR . 

 

I-Form-8 A work plan and time schedule for the key personnel also showing the 

total number of person-months by each key person. 

 

I-Form-9 The composition of the proposed staff team, the tasks which would be 

assigned to each staff members and their positions. 
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10. If the Data Sheet specifies training as a major component of the 

Assignment, a detailed description of the proposed methodology, 

staffing, budget and monitoring.  

 

11. Any additional information as requested in the Data Sheet. 

 

3.5  The technical proposal shall not include any financial information. The Consultant’s 

comments, if any, on the data, services and facilities to be provided by the Client and 

indicated in the TOR shall be included in the technical proposal.  

 Financial Proposal 
 

3.6  The financial proposal should list the costs associated with the Assignment. These 

normally cover remuneration for staff in the field and at headquarters, per diem, 

housing, transportation for mobilization and demobilization, services and equipment 

(vehicles, office equipment furniture and supplies), printing of documents, surveys 

and investigations. These costs should be broken into foreign (if applicable) and local 

costs. Your financial proposal should be prepared using the formats attached as 

Appendix 2 i.e. Form Nos. 1 through 6. Your financial proposal shall clearly state the 

amount for design phase and supervision phase separately.   

3.7  The financial proposal shall also take into account the professional liability as 

provided under the relevant Contract for Engineering Consultancy Services Govt. Of 

Khyber Pakhtunkhwa Irrigation Department and cost of insurances specified in the 

Data Sheet.  

 

3.8  Costs may be expressed in currency(ies) listed in the Data Sheet 
 

4.  SUBMISSION OF PROPOSALS 

 

4.1  You shall submit one original technical proposal and one original financial proposal 

and the number of copies of each indicated in the Data Sheet. Each proposal shall be 

in a separate envelope indicating original or copy, as appropriate. All technical 

proposals shall be placed in an envelope clearly marked “Technical Proposal” and the 

financial proposals in the one marked “Financial Proposal”. These two envelops, in 
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turn, shall be sealed in an outer envelop bearing the address and information indicated 

in the Data Sheet. The envelope shall be clearly marked, “DO NOT OPEN, EXCEPT 

IN PRESENCE OF THE EVALUATION COMMITTEE.”  

 

4.2  In the event of any discrepancy between the copies of the proposal, the original shall 

govern. The original and each copy of the technical and financial proposals shall be 

prepared in indelible ink and shall be signed by the authorized Consultant’s 

representative. The representative’s authorization shall be confirmed by a written 

power of attorney accompanying the proposals. All pages of the technical and 

financial proposals shall be initialed by the person or persons signing the proposal.  
 

4.3  The proposal shall contain no interlineation or overwriting except as necessary to 

correct errors made by the Consultants themselves. Any such corrections shall be 

initialed by the person or persons signing the proposal.  

 

4.4  The completed technical and financial proposals shall be delivered on or before the 

time and date stated in the Data Sheet.  

 

4.5  The proposals shall be valid for the number of days stated in the Data Sheet from the 

date of its submission. During this period, you shall keep available the professional 

staff proposed for the assignment. The Client shall make its best effort to complete 

negotiations at the location stated in the Data Sheet within this period.  

5.  PROPOSAL EVALUATION 

 

5.1  A two-envelope procedure shall be adopted in ranking of the proposals. The technical 

evaluation shall be carried out first, followed by the financial evaluation. Firms shall 

be ranked using a combined technical/financial score.   

Technical Proposal 
 

5.2  The evaluation committee appointed by the Client shall carry out its evaluation, 

applying the evaluation criteria and point system specified in the Data Sheet. Each 

responsive proposal shall be attributed a technical score (St). Firms scoring less than 

sevety (70) percent points shall be rejected and their financial proposals returned un-

opened.  
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 Financial Proposal 
 

 For Quality cum Cost Based Selection 
 

5.3  The financial proposals of the consulting firms scoring more than 70%, on the basis of 

evaluation of technical proposals shall be opened in the presence of the 

representatives of these firms, who shall be invited for the occasion and who care to 

attend. The Client shall inform the date, time and address for opening of financial 

proposals as indicated in the data Sheet. The total cost and major components of each 

proposal shall be publicly announced to the attending representatives of the firms.  
 

5.4  The evaluation committee shall determine whether the financial proposals are 

complete and without computational errors. The lowest financial proposal (Fm) 

among the three shall be given a financial score (Sf) of 100 points. The financial 

scores of the proposals shall be computed as follows:  

 

Sƒ=100 x Fm 

F 

(F = amount of specific financial proposal) 

 

5.5  Proposals, in the quality cum cost based selection  shall finally be ranked according to 

their combined technical (St) and financial (Sf) scores using the weights (T- the 

weight given to the technical proposal, P = the weight given to the financial proposal; 

and T+P=1) indicated in the Data Sheet:  

 

S = St x T %+Sƒ x P% 

6.  NEGOTIATION 

6.1  Prior to the expiration of proposal validity, the Client shall notify the successful 

Consultant that submitted the highest ranking proposal in writing, by registered letter, 

cable telex or facsimile and invite it to negotiate the Contract.  

6.2  Negotiations normally take from two to five days. The aim is to reach agreement on 

all points and initial a draft contract by the conclusion of negotiations.  

6.3  Negotiations shall commence with a discussion of your technical proposal. The 

proposed methodology, work plan, staffing and any suggestions you may have made 
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to improve the TOR. Agreement shall then be reached on the final TOR, the staffing, 

and the bar charts, which shall indicate activities, staff, periods in the field and in the 

home office, staff months, logistics and reporting.  

 

6.4  Changes agreed upon shall then be reflected in the financial proposal, using proposed 

unit rates (no negotiation of the staff month rates).  

6.5  Having selected Consultants on the basis of, among other things, an evaluation of 

proposed key professional staff, the Client expects to negotiate a contract on the basis 

of the staff named in the proposal. Prior to contract negotiations, the Client shall 

require assurances that the staff members will be actually available. The Client shall 

not consider substitutions of key staff except in cases of un-expected delays in the 

starting date or incapacity of key professional staff for reasons of health.  

6.6  The negotiations shall be concluded with a review of the draft form of the contract. 

The Client and the Consultants shall finalize the contract to conclude negotiations. If 

negotiations fail, the Client shall invite the Consultants that received the second 

highest score in ranking to Contract negotiations. The procedure will continue with 

the third in case the negotiation process is not successful with the second ranked 

consultants.  

7.  AWARD OF CONTRACT 

7.1  The contract shall be awarded after successful negotiations with the selected 

Consultants and approved by the competent authority. Upon successful completion of 

negotiations/initialing of the draft contract, the Client shall promptly inform the other 

Consultants that their proposals have not been selected.  

7.2  The selected Consultant is expected to commence the Assignment on the date and at 

the location specified in the Data Sheet. 

8.  CONFIRMATION OF RECEIPT 

8.1  Please inform the Client by telex/facsimile courier or any other means: 

 i)  that you received the letter of invitation;  

 ii)  whether you will submit a proposal; and 

 iii)  if you plan to submit a proposal, when and how you will transmit it.  



Consultancy Services for Design Review & Construction Supervision (ADP: 2271/210660 dg 2021-22) 

 

 

 

LETTER OF INVITATION (LOI) 
 

DATA SHEET 
LOI Clause # 
 

1.1  The name of the Assignment is : Consultancy Services for Design Review and 
Construction Supervision of “Construction and Improvement of Canal Petrol 
Road and Bridges along Warsak Lift Canal from RD: 101+000 to RD: 
153+000 on Both Sides. (Kohat Road to Shamshato Road) District Peshawar 
ADP No: 2271/210660, during 2021-22” 
 

The name of the Client is : Irrigation Department Khyber Pakhtunkhwa, 
     Peshawar. 

 

1.2  The description and the objectives of the Assignment are: Consultancy Services 

for Design Review & Construction Supervision (Details are provided as per 

attached TOR’s) 

1.3   Phasing of the Assignment (if any): N/A 

1.5   Pre-Proposal Conference: Yes (√) No _____ 

if yes, indicate date, time and venue. 

17 / 09 /2021, 11:00 am at the Office of the Executive Engineer, Warsak Canals 

Division Peshawar, Irrigation Department Khyber Pakhtunkhwa. 

  Warsak Road Peshawar Ph: 091-9212502 

1.6 The Client shall provide the following inputs: As per Appendix-E of Contract 

 for Engineering Consultancy Services. 

 
    

2.1  The Documents are: LOI, Data Sheet, Technical & Financial Proposal forms, 

TOR/Background information, Draft Form of Contract, Sample formats /

 Appendices etc. 

2.2  The address for seeking clarification is: Office of the Executive Engineer, 

Warsak Canals Division Peshawar, Irrigation Department Khyber Pakhtunkhwa. 

  Warsak Road Peshawar Ph:091-9212502 

3.3  (i)  A short-listed firm may associate with another short-listed firm.  

   Yes  (√) No____ 

 

 (ii)  The sub-consultant  shortlisted by client may participate in several proposals  

 Yes ___ No (√)  
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(iii)  The estimated number of key professional staff months is: Attached as Annexure-A.  

 

(iv)  Proposed key staff shall be permanent employees who are employed with the 

 consultants   at least six months prior to submission of Proposal. 

Yes (√)  No ____ 

 

(v)  The  minimum required  experience  of  proposed  Key staff is:  

S.

No. 
Position  

Minimum Academic 
Qualification 

No. of Years of 

Professional 
Experience  

No. of Years of 
Professional 

Experience in 

similar projects 

Minimum No. 

of similar 

project for 
specific 

expertise  

1 
Project Manager/ 
Resident Engineer  

BSc Civil 
Engineering 

15 10 05 

2 
Road Design 
Engineer 

M.Sc. 
Transportation 

10 07 05 

3 
Structure Design 
Engineer 

M.Sc. Structure 
Engineer 

10 07 05 

4 Contract Engineer 
B.Sc. Civil 
Engineering 

10 07 05 

5 
Geo-Technical 
Engineer 

M.Sc. Geo-tech 10 07 05 

6 Environmentailist 
M.Sc. 
Environmentalist 

10 07 05 

7 Material Engineer 
BSc Civil Engg or 
MSc Geology 

10 07 05 

8 Junior Engineer 
B.Sc. Civil 
Engineering 

05 03 02 

9 Quantity Surveyor 

Diploma of 

Associate 

Engineering in 
Civil Technology 

07 05 02 

10 Field Inspector 

Diploma of 

Associate 

Engineering in 

Civil Technology 

05 

 
 

03 

 
 

02 

11 Lab Technician 

Diploma of 

Associate 

Engineering in 

Civil Technology 

05 

 
 

03 

 
 

02 
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3.4 (10) Training  is  an  important  feature  of this Assignment:.  

   Yes ___ No (√)   

 (vi)  Additional information in the technical proposal includes: N/A 

3.7  Professional liability, insurances (description or reference to appropriate 

documentation): Covered under clause 3.4 of   KPK Contract for Engineering 

Consultancy Services. 

4.1  The number of copies of the Proposal required is: One original and One copy.  
 

4.2 The address for writing on the proposal is : Office of the Executive Engineer, 

 Warsak Canals Division Peshawar, Irrigation Department Khyber  Pakhtunkhwa. 

 Warsak Road Peshawar Ph:091-9212502 

 Facsimile: ____________________________________________________ 

 

4.3  The date and time of proposal submission are: 30-09-2021 at 12:00 pm 

 

4.4  Validity period of the proposal is (days, date): 120 days 

 The location for submission of proposals  is: : Executive Engineer, Warsak Canals         

  Division Pesahwar, Irrigation Department Khyber Pakhtunkhwa. 

 Warsak Road Peshawar Ph:091-9212502. 

5.2  The points given to each category as per Guide line issued by Govt: of Khyber 

Pakhtunkhw  are:  

Description/Items      Points * 
 

i) Experience of the Consultants    [20] 

ii) Professional / Keystaff Experience    [50] 

iii)  Approach & Methodology     [30] 

 

       Total Points:  100 
 

- The points earmarked for evaluation sub-criteria for suitability of all categories would 
be evaluated as per approved Guide Lines. 

Description/Items      Points * 
i) Specific experience of the consultants   

related to the Assignment      [20] 
ii) Adequacy of the proposed Work Plan and  

Methodology in responding to the TOR     [30] 
 iii)  Qualification and competence of the Key 

Staff for the Assignment       [50] 
 

 (iv) Suitability for the transfer of knowledge 
Programme (training)       [0] 

       Total Points:  100 
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- The points earmarked for evaluation sub-criteria for suitability of Key staff are:- 

          Points %  
 

(i)       Academic and General qualifications    [30] 

(ii)  Professional experience related to the Project   [60] 
(iii) Knowledge of language(s)     [5] 

(iv) Status with the firm (Permanent & duration with Firm)  [5] 
 

   Total Points:      100 
 

 - The minimum qualifying technical score [70] Points. 

   

5.3  The date, time and address of the financial proposal opening are:-  

Expected date and address for Financial Proposal opening will be notified after 
Technical Evaluation of proposal. The Financial proposal shall be opened in 
presence of authorized representative of Firms. 

5.5  The weights given to the Technical and Financial Proposals are:-  

 

Technical:   0.8 

Financial :   0.2 
 

7.2  The Assignment is expected to commence on:-  

 
Date:  By the end of ______________ 

Location: Peshawar. 
 
 
 

 
Sincerely, 

Office of Executive Engineer, 

Warsak Canals Division Peshawar, 

Irrigation Department Khyber Pakhtunkhwa. 

Ph:091-9212502. 

 

Enclosures       
­ Sample Forms for:- 

­ Technical Proposal 

­ Financial Proposal 

­    Terms of Reference 

­ Contract for Engineering Consultancy Services 



Consultancy Services for Design Review & Construction Supervision (ADP: 2271/210660 dg 2021-22) 

 

 

 

 
 

 
 

 
 

 

 

 

 

 

 

 

 

 

STANDARD FORMS 
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APPENDIX-I 

TECHNICAL PROPOSAL FORMS 

Form 1 

FIRM’S REFERENCE 

 
Relevant Services Carried Out in the Last Five Years 

Which Best Illustrate Qualifications 
 

Using in the format below, provide information on each reference assignment for which your 

firm, either individually as a corporate entity or as one of the major companies within a 

consortium, was largely contracted. 

 
 
Assignment Name: 

 
 

 
Country: 

 

 
 
Location within Country: 

 
 

 
Professional Staff Provided by 

Your Firm: 
 

 
Name of Client: 

 
 

 
No of Staff: 

 

 
 
Address: 

 
 

 
No of Staff Months: 

 

 
 
Start Date (Month/Year): 

 
Completion Date 

(Month/Year): 

 
Approx. Value of Services (in 

Current USD/Rs.) 

 
 
Name of Associated  

Firm (s), if any: 

 
 

 
No. of Months of Professional 

Staff Provided by Associated 

Firm(s) 
 
Name of Senior Staff (Project Director/Co-ordinator, Team Leader) involved and functions 

performed: 

 
Narrative Description of Project 
 
Description of Actual Services Provided by Your Staff 

 
Consultants’ Name: ______________________________ 
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Form 2 

PRESENT STAFF DEPLOYMENT 

 

(As of ________________) 
 

 
Major Project(s) Presently Undertaken 
 

Project Name Location Associates(s) 
 

 

 
 

 
 

 
 

 

 

 

 
 

Field of Expertise 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Total Number of 
Permanent Staff 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Staff Assigned 

to Above Projects 
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Form 3 

APPROACH PAPER ON METHODOLOGY PROPOSED 

FOR PERFORMING THE ASSIGNMENT 
 

Approach and Methodology proposed by the firm to carryout the assignment is sub divided in 

to several areas which include the following heads.  

� Understanding of objectives  

� Quality of Methodology    

� Innovativeness  

� Work Program  

 

o Activity Schedule  

o Team Organization 

o Bar Chart 

o CPM  

o Staff Duty Matrix  

o Staffing Schedule  

o Estimate of Staff Months 

� Feasibility Proposed for the Assignment 

o Support Staff 

o Office Accommodation/Furnishing 

o Living Accommodation  

o Equipment  

o Transport 

� Conciseness, Clarity & Completeness in Proposal Presentation 
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Form 4 

COMMENTS / SUGGESTIONS OF CONSULTANT 

 

 

On the Terms of Reference (TOR) 

 

 

1. 

 

2. 

 
3. 

 
4. 

 
5. 

 

6. 

 

Etc. 
 

 
On the data, services and facilities to be provided by the Client indicated in the TOR:- 

 
 

1. 
 

2. 

 

3. 

 

4. 

 

5. 

 

Etc. 
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Form 5 

FORMAT OF CURRICULUM VITAE (CV) FOR PROPOSED KEY STAFF 

 

 

1.  Proposed Position: ________________________________________________ 

 

2.  Name of Firm: ___________________________________________________ 

 

3.  Name of Staff: ___________________________________________________ 

 

4.  Profession: ______________________________________________________ 
 

5.  Date of Birth: _____________________________________________________ 
 

6.  Years with Firm: ___________________________________________________ 
 

7.  Nationality: ______________________________________________________ 

 

8.  Membership in Professional Societies: ________________________________ 

(Membership of PEC is Mandatory) 
 

9.  Detailed Tasks Assigned on the Project: ________________________________ 

_______________________________________________________________ 

 

10.  Key Qualifications: 

 

[Give an outline of staff member’s experience and training most pertinent to tasks on 

assignment. Describe degree of responsibility held by staff member on relevant previous 

assignments and give dates and locations. Use up to one page]. 

 

11.  Education: 

 

[ Summarize college/university and other specialized education of staff member, giving 

names of institutions, dates attended and degrees obtained.] 
 

12.  Employment Record: 

 

[ Starting with present position, list in reverse order every employment held. List all 

positions held by staff member since graduation, giving dates, names of employing 

organizations, title of positions held and location of assignments. For experience in last 
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ten years, also give types of activities performed and client references, where 

appropriate. 

13.  Languages:- 

[Indicate proficiency in speaking, reading and writing of each language: excellent, good, 

fair, or poor]. 

 

14.  Certification: 

 

I, the undersigned, certify that to the best of my knowledge and belief, these bio-data 

correctly describe myself, my qualifications and my experience. 

 

 
 

 
____________________    Date: ____________ 
Signature of Staff Member      Day/Month/Year 
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Form 6 

WORK PLAN/ACTIVITY SCHEDULE 

 
 
Items of Work/Activities 

 
Monthly Programme from date of assignment (in the form of a Bar Chart) 

 
 

 
1 

 
2 

 
3 

 
4 

 
5 

 
6 

 
7 

 
8 

 
9 

 
10 

 
11 

 
12 

 
13 

 
14 

 
15 
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Form 7 

Completion and Submission of Reports 

 
 

Reports 
 

Date 
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Form 8 

WORK PLAN AND TIME SCHEDULE FOR KEY PERSONNEL 

 
 
 
Name 

 
 
Position 

 
Months (in the form of a Bar Chart) 

 
Number of Months 

   
1 

 
2 

 
3 

 
4 

 
5 

 
6 

 
7 

 
8 

 
9 

 
10 

 
11 

 
12 

 
13 

 
14 

 
15  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 

Full Time: _________________  

Part Time:  _________________  
Activities Duration _________________ 

 

 

 

 

         Yours faithfully, 

 

 

 

 

         Signature _________________ 

         (Authorized Representative) 
 

         Full Name ________________ 
 

         Designation ________________ 
 

         Address ________________ 
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Form 9 

COMPOSITION OF THE TEAM PERSONNEL AND THE TASKS TO 

BE ASSIGNED TO EACH TEAM MEMBER 

 
 

1. Technical/Managerial Staff 
 
 

 
Name 

 
Position 

 
Task Assignment 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

2. Support Staff 
 
 

 
Name 

 
Position 

 
Task Assignment 
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FINANCIAL PROPOSAL FORMS 
 

Form 1 
 

BREAKDOWN OF RATES FOR CONSULTANCY CONTRACT 
 

 
Project:____________________________________Firm:____________________________

______ 

 
Name Position Basic 

Salary 

per Cal. 

Month 

Social 

Charges 

(%age of 

1) 

Overhead 

(%age of  

1+2) 

Sub- 

Total  

(1+2+3) 

Fee 

(%age 

of 4) 

Rate per 

Month 

for  

project 
Office 

Field 

Allow. 

(%age of 

1) 

Rate per 

Month 

for Field 

Work 

  (1) (2) (3) (4) (5) (6) (7) (8) 

          

          

          

 

Notes: 
 

Item No. 1 Basic salary shall include actual gross salary before deduction of taxes. Payroll 

sheet for each proposed personnel should be submitted at the time of 
negotiations. 

 

Item No. 2 Social charges shall include Client’s contribution to social security, paid 

vacation, average sick leave and other standard benefits paid by the company to 
the employee. Breakdown of proposed percentage charges should be submitted 

and supported (see Form 2). 
 

Item No. 3 Overhead shall include general administration cost, rent, clerical and junior 

professional staff and business getting expenses, etc. Breakdown of proposed 

percentage charges for overhead should be submitted and supported  

 (see Form 3). 

 

Item No. 4 Fee shall include company profit and share of salary of partners and directors (if 

not billed individually for the project) or indicated in overhead costs of the 

Company. 

 

Item No. 5 Normally payable only in case of field work under hard and arduous conditions. 

 

 

 

Full Name:__________________________ 

Signature:__________________________ 

Title:______________________________ 
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Form 2 
 

BREAKDOWN OF SOCIAL CHARGES 
 

 

S.No. Detailed Description As a %age of Basic Salary 
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Form 3 
 

BREAKDOWN OF OVERHEAD COSTS 
 

 

S.No. Detailed Description As a %age of Basic Salary  

and Social Charges 
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Form 4 
 

ESTIMATED LOCAL CURRENCY SALARY 
COSTS/REMUNERATION 

 

 
S.No. Name Position Staff-

Months 
Monthly 
Billing 
Rate 

Total 
Estimated 

Amount (Rs.) 
I.  Professional Staff    

      

      

      

      

      

      

 Sub-Total:    
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Form 4 
 

ESTIMATED LOCAL CURRENCY SALARY 
COSTS/REMUNERATION 

 
S.No. Name Position Staff-Months Monthly Billing 

Rate 
Total Estimated 

Amount (Rs.) 
II  Non-echnical Staff    

      

      

      

      

      

      

 Sub-Total:    
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Form 5 

DIRECT (NON-SALARY) COSTS 
 
 

S.No. Nomenclature Unit Quantity 
Unit 
Price 
(Rs) 

Total 
Amount 

(Rs.) 
Remarks 

1 Rental of Vehicles (at least Single cabin 

Pick up not more than 05 years old)  

Per 

Month 
 

   

 

2 Fuel Consumption including 

Maintenance of Rental Vehicles  

Per 

Month 
   

 

3 Salary of Drivers  Per 
Month 

    

4 Rental Office + Accommodation with 

minimum Covered Area ______ Sft. 

Including the Utility Bills of Telephone, 

Electricity and Sui Gas, etc.  

Per 

Month 
   

 

5 Sweeper Month     

6 Stationary Charges Per 
Month 

   

Shall be 
provided 

through 
constructi

on 

Contract 

7 Establishment of laboratories, 

Provision of Survey and Laboratory 

Equipment’s 

- 

   

 

8 Vehicles provided by the client for 

supervision  

- - - - - 

 

Note: No direct costs shall be allowed as impact of said cost has already been included in 

overhead in form-3. Only details be furnished which is mandatory. 
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  Form 6 
 
Project Title:    Construction and Improvement of Canal Petrol Road and  

      Bridges along Warsak Lift Canal from RD: 101+000 to RD:  

      153+000 on Both Sides. (Kohat Road to Shmashato Road)  

      District Peshawar. 

ADP No:     2271/210660, during 2021-22 
 

SUMMARY OF COST OF CONSULTANT 
 

Millions 

S.No. Description Design Phase 
Construction 
Supervision 

Phase 

Amount (Rs.)  

1. Salary Cost/Remuneration    

2. Direct (Non-salary) Cost    

3. Contingencies    

4. Grand Total    

 

 
Final cost (in figure) 

      (in words) 
 

  
 

Dated ___/___/______ 
 

 

 

  Chief Executive/Authorized Signature & Seal _________________________ 

   

  Address of the company _____________________________________ 

  _________________________________________________________ 

 

 

 

   
 

 
[Form 6 shall be submitted on Company letter head and signed by chief Executive or 

Authorized Agent] 
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Name of Project:- Construction and Improvement of Canal Petrol 
Road and Bridges along Warsak Lift Canal from 
RD: 101+000 to RD: 153+000 on Both Sides. (Kohat 
Road to Shmashato Road) District Peshawar.  
 
 

ADP NO. ADP No: 2271 / 210660 during 2021-22 

ABSTRACT OF COST 
 
 
 
 

     
S.No Description Contract 

Amount 
(Rs.) 

1 DIRECT COST  

2 INDIRECT COST  

G Total of (A)  

Total (Rs. Millions)  
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ESTIMATE 

 
 

1. Direct Cost.  

      

a. Key Staff   

S.No. Position Man 
months 

Monthly Rate (Rs) Amount 
(Rs) 

1 Project Manager / Resident Engineer 48    

2 Road Design Engineer 6    

3 Structure Design Engineer 6    

4 Contract Engineer 2    

5 Geo-Technical Engineer 4   

6 Environmentalist 2   

7 Material Engineer 48   

8 Junior Engineer-1 48   

9 Junior Engineer-2 48   

b. Non-Key / Support Staff Salary      

1 Quanitity Surveyor 48    

2 Field Inspector (05 Nos) 240    

3 Surveyor (02 Nos) 96    

4 Survey Helper (03 Nos) 144    

5 Lab Technician 48    

6 Lab Assistant 48    

7 Auto  CAD Operator 48     

8 Computer Operator / Office Assistant 48   

9 
Naib Qasids/Office Boys/Chowkidar (03 

Nos.) 
144   

10 Drivers (02 Nos) 96   

2. Indirect Cost / Over Heads 

a. Machinery & Equipment     

S/No. Item Description Quantity Unit Rate (Rs) 
Amount 

(Rs) 

1 Telephone with Internet 48 Month   

2 Desktop Computer 4 No   
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3 Printer ( B & W) Laser 2 No   

4 Printer (Color-A-3) Laser 2 No   

5 Laptop (Letest generation) 3 No   

6 Photo Copier 2 No   

7 Repair of Equipments - L/S   

Sub Total  

b. FURNITURE & FIXTURES 

S/No. Item Description Quantity Unit Rate (Rs) 
Amount 

(Rs) 

1 Office Table 10 No   

2 Office Revolving Chair 10 No   

3 Visitors Chairs 30 No   

4 Side Rack Wooden 10 No   

5 Steel Almerah 10 No   

6 Computer Table With Chair 6 No   

Sub Total  

c. Commodities & Services 

1 Traveling Allowances  48 Month   

2 Project Office i/c Utility Charges 48 Month   

3 
Purchase of 02 No (TOYOTA) Double 

Cabin Pickup 4 Doors (4x4) 
2 No   

4 Supplies & Stationary  - L/S   

5 POL & Maintenace Charges 96 Month   

 Geo Technical Investigation - L/S   

Sub Total  

Total (a+b+c)  

 


