

BID EVALUATION (WORK NO. 12, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). **Sub Work:** Sub Work: Construction of Flood Protection Works at Shakass Khyber Khwar Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 5	852	M/S Haider Khel Construction Co:	-29.85	N/A	1.4409	41080/-	Sindh Bank Hayatabad Branch, CDR # 134235/0, Dated: 27-08-2021	Rs. 164320/- Sindh Bank Hayatabad Branch, CDR # 134571/0	15420 (OK)	Active (8918144-8)	Inactive (8918144)	Yes	Non Responsive due to inactive NTN.
PK - C- 4	802	M/S Gul Construction Co	-29	N/A	1.4583	41100/-	MCB Bank Nowshera, CDR # 5414442, Dated: 08-09-2021	Rs. 246600/- HBL Bank, CDR # 00039282	C4/9892 (OK)	Active (7107522-6)	Active (2120187168207)	Yes	Non Responsive due to fake CDRs.
PK - C- 5	808	M/S Mohib Construction Company	-27.1	N/A	1.4974	Not Provided		Photocopy	C4/15030 (OK)	Inactive (3967792-3)	Active (3967792)	Yes	Non responsive
PK - C- 5	488	M/S Muhammad Amin & Haji Wali Construction Co:	-26.76	N/A	1.5043	Not Provided in sealed envelop		Not Provided	(C5/16673) No record not found on PEC	Active (7400953-1)	Active (7400953)	Yes	Non Responsive due to non submission of original bid security / invalid PEC.
PK - C- 3	134	M/S Kinar Gul & Sons	-25.75	N/A	1.5251	Not Provided in sealed envelop		Not Provided	4638 (OK)	Active (3074608-6)	Inactive (3074608)	Yes	Non Responsive due to inactive NTN.
PK - C- 4	631	M/S Saeed Alam Govt. Contractor	-22.22	N/A	1.5976	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 5	824	M/S Artisan Construction Company	-15.05	N/A	1.7449	Not Provided in sealed envelop		Not Provided	C5/16218 (OK)	Active (5423390-8)	Inactive (5423390)	Yes	Non Responsive
PK - C- 5	737	M/S M. Ayub Engineering Works	-14.6	N/A	1.7541	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 4	193	M/S MDK Engineering	-10	N/A	1.8486	Not Provided in sealed envelop		N/A	C4/14538 (OK)	Active (5423390-8)	Active (2120185936187)	Yes	Non Responsive
PK - C- 4	535	M/S Baz & Haji Const. Company	-10	N/A	1.8486	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 4	647	M/S Laiq Khan	-10	N/A	1.8486	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 4	505	M/S Seena Gul Asir	-10	N/A	1.8486	Envelope i/c CDR and other documents not received							Non Responsive

BID EVALUATION (WORK NO. 12, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). **Sub Work:** Sub Work: Construction of Flood Protection Works at Shakass Khyber Khwar Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 3	491	M/S UNICONS GROUP	-10	N/A	1.8486		Envelope i/c CDR and other documents not received					Non Responsive	
PK - C- 5	495	M/S Aman Construction Co.	-10	N/A	1.8486		Envelope i/c CDR and other documents not received					Non Responsive	
PK - C- 2	54	M/S Zaigham & Brothers Construction (PVT) LTD	-10	N/A	1.8486		Envelope i/c CDR and other documents not received					Non Responsive	
PK - C- 3	116	M/S Musa Construction Company	-10	N/A	1.8486		Envelope i/c CDR and other documents not received					Non Responsive	
PK - C- 4	86	M/S Redi Gul Afridi	-9.9	N/A	1.8507		Photocopy	N/A	C3/5996 (OK)	Active (8294369-5)	Active (8294369)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 5	201	M/S Fida Muhammad & Brothers	-9	N/A	1.8691		Not Provided	N/A	C5/13914 (OK)	Active (42158273)	Active 2120255885383)	Yes	Non Responsive
PK - C- 5	890	M/S Zahid Hussain Khalil	-0.55	N/A	2.0427		Photocopy	N/A	Not provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of data in sealed envelop as per NIT / Bidding Document
PK - C- 3	394	M/S Hayat Gul & Co	+0	N/A	2.0540		Envelope i/c CDR and other documents not received					Non Responsive	
PK - C- 3	174	M/S Afridi Developers	+4	N/A	2.1362		Envelope i/c CDR and other documents not received					Non Responsive	
PK - C- 3	402	M/S Abdul Salam Afridi	+5	N/A	2.1567		Envelope i/c CDR and other documents not received					Non Responsive	
PK - C- 3	521	M/S Frontier Construction	+7	N/A	2.1978		Envelope i/c CDR and other documents not received					Non Responsive	
PK - C- 5	347	M/S Friends Construction & Suppliers	+8.25	N/A	2.2235		Envelope i/c CDR and other documents not received					Non Responsive	

BID EVALUATION (WORK NO. 12, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). **Sub Work: Sub Work: Construction of Flood Protection Works at Shakass Khyber Khwar Jamrud Tehsil.**

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 4	690	M/S Yaghi Gul Sahib Din	+9	N/A	2.2389		Envelope i/c CDR and other documents not received					Non Responsive	
PK - C- 2	142	M/S Zeeshan & Roman Construction Company (Pvt) Ltd:	+9	N/A	2.2389		Envelope i/c CDR and other documents not received					Non Responsive	
PK - C- 4	546	M/S Sulaiman Builders	+9.40	N/A	2.2471		Envelope i/c CDR and other documents not received					Non Responsive	
PK - C- 5	1151	M/S Khyber Engineering And Builders	+9.5	N/A	2.2491		Not Provided in sealed envelop	N/A	20535 (OK)	Active (8230599-0)	Active (2120186085381)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 3	408	M/S Black Brick Builders &Developers (Private) Limited	+9.50	N/A	2.2491		Photocopy	N/A	6686 (OK)	Active (8192380-4)	Active (8192380)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	626	M/S Darab & Faisal Builders (Pvt) Ltd	+9.50	N/A	2.2491		Photocopy	N/A	12201 (OK)	Active (5232380-5)	Active (5232380)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 5	686	M/S Muhammad Rahim Hassan Khel	+9.5	N/A	2.2491		Envelope i/c CDR and other documents not received					Non Responsive	
PK - C- 3	173	M/S Taj & Co:	+9.50	N/A	2.2491	41100/-	BOK Jamrud Branch, CDR # 01554445, Dated: 01-09-2021	N/A	C3/5564 (OK)	Active (7980605-8)	Active (7980605)	Yes	Responsive
PK - C- 4	3	M/S Khyber Works	+9.5	N/A	2.2491		Envelope i/c CDR and other documents not received					Non Responsive	
PK - C- 5	604	M/S Qaseem Khan Construction	+9.5	N/A	2.2491		Photocopy	N/A	12739 (OK)	Active (5423558-5)	InActive (2120320615671)	Yes	Non Responsive
PK - C- 3	310	M/S WARAS KHAN AFRIDI & CO	+9.5	N/A	2.2491		Photocopy	N/A	C3/5996 (OK)	Active (4036513-1)	Active (4036513)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	228	M/S Hamesh Gul & Sons	+9.5	N/A	2.2491		Envelope i/c CDR and other documents not received					Non Responsive	

BID EVALUATION (WORK NO. 12, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). **Sub Work:** Sub Work: Construction of Flood Protection Works at Shakass Khyber Khwar Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks	
PK - C- 3	481	M/S Gul Ahmad Afridi	+9.5	N/A	2.2491		Not provided		N/A	C3/6944 (OK)	Active (4193972-7)	Active (2120197959499)	Yes	Non Responsive due to non submission of bid security.
PK - C- 4	22	M/S Watch Construction	+9.50	N/A	2.2491	41100/-	BOK Achini Payan Branch, CDR # 01538063, Dated: 01-09-2021	N/A	C3/6677 (OK)	Active (3666936-9)	Active (3666936)	Yes	Responsive	
PK - C- 3	129	M/S Mehboob Ali Afridi	+9.50	N/A	2.2491	Envelope i/c CDR and other documents not received							Non Responsive	
PK - C- 6	146	M/S Kamil Construction & Co	+9.50	N/A	2.2491	41100/-	Sindh Bank Shahkass Branch, CDR # 00128690, Dated: 02-09-2021	N/A	C6/72651 (OK)	Active (4224598-2)	InActive (4224598)	Yes	Non Responsive due to inactive NTN.	
PK - C- 3	31	M/S Obaidullah	+9.50	N/A	2.2491	Envelope i/c CDR and other documents not received							Non Responsive	
PK - C- 6	1105	M/S Said Afridi	+9.80	N/A	2.2553	Envelope i/c CDR and other documents not received							Non Responsive	
PK - C- 4	761	M/S S.Afridi Construction	+9.80	N/A	2.2553	Envelope i/c CDR and other documents not received							Non Responsive	
PK - C- 5	1303	M/S Khyber Star Construction Company	+9.80	N/A	2.2553	Envelope i/c CDR and other documents not received							Non Responsive	

Note: An aggrieved bidder may lodge a written complaint not later than fifteen (15) days after uploading of this bid evaluation (i.e 15th October, 2021) as per IB.24 of the Bidding documents.




Head Clerk
(Secretary)



Tracer (Rep of Drawing Branch)
(Member)



Divisional Accounts Officer
(Member)



Assistant Engineer, Jamrud Sub Division
(Member)



Executive Engineer
(Chairman)