

Phone / Fax: 0946-9240165 Email: xenirrigationswat@gmail.com

### EVALUATION OF TENDERS

Name of Work: ADP No.2298-140564 (2020-21) "Improvement / Development of Irrigation Facilities and Construction of Causeway and Flood Protection Works in District Swat"

Sub Work:

Construction of Flood Protection Works along local Nullahs, Manglawar, Jambil and Marghuzar Khwars District Swat

- The Scheme was administratively approved for a cost of Rs.1500.00 (Million) in the PDWP meeting held on 22-12-2020 and Administrative Approval issued vide No.PMC/PDWP/221220/ADP, dated 05-01-2021.
- The work with an Estimated Cost of Rs.08.500 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.150/21 and was also uploaded through Irrigation Department Website.
- 3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 27-01-2021.

25 No's Contractors participated in the E-Tender process.

S#	Tender	Name of Contractor	Contract	Contractor's Premium	
	Form #		Schedule Item	Non-Schedule Item	Remarks
1	372086233	M/S Rafique Sons Construction Co	35.50% Below (	35.50% Below	1 <sup>st</sup>
2,	372085295	M/S Arshad Ali & Brothers	35.10% Below	35.10% Below	2 <sup>nd</sup>
3	372085945	M/S Mohammad Israr & Sons	34.33% Below	34.33% Below	3 <sup>rd</sup>
4	372085775	M/S Habibullah Odigram & Sons	31.53% Below	0.10% Below	
5	372085382	M/S Faisal Construction Co	28.10% Below	20.10% Below	
6	372085553	M/S Marwah Construction Co	27.32% Below	27.32% Below	
7	372085179	M/S Dalokhel Construction Co	27.01% Below	27.01% Below	
8	372086091	M/S Ghani Rahman Construction Co	25.76% Below	25.76% Below	
9	372085905	M/S Mohammad Tahir Khan	25.50% Below	25.50% Below	
10	372085794	M/S Munawar Shah Construction Co	23.66% Below	23.66% Below	
11,	372085237	M/S Jan Faqir Builders	22.61% Below	22.61% Below	
12	372086286	M/S Fathatullah	22.32% Below	22.32% Below	
13	372086033	M/S Bakht Sher Ali & Co	22.10% Below	22.05% Below	
14	372086288	M/S H.A.R & Co	21.53% Below	21.53% Below	
15	372085536	M/S Iceberg Construction Co	21.51% Below	21.51% Below	
16	372085379	M/S Muhammad Nasir Shah & Co	21.50% Below	21.50% Below	

<b>a</b>				
17	372085759	M/S Lutaf Ali & Contractor	21.51% Below	02.51% Below
Tops	372085555	M/S KKJ (Pvt) Ltd	21.34% Below	21.34% Below
19	372086081	M/S Sabir Khan Wari	19.50% Below	19.50% Below
20	372085222	M/S Fakhre Alam	18.00% Below	18.00% Below
21	372085319	M/S Pakhtunkhwa Construction Co	17.88% Below	17.88% Below
22	372086189	M/S Mingora Construction Co	16.80% Below	16.80% Below
23	372085322	M/S Muhammad Hanif & Sons	16.77% Below	14.00% Below
24	372085633	M/S Sahil Yousafzai & Co	15.57% Below	15.57% Below
25	372086086	M/S Asmatullah & Brothers	10.00% Below	10.00% Below

6- C	ost comparisor	of bids offered by various bidders wi	th reference to th	e Engineer's Es	timate
S. #	Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)
1	372086233	M/S Rafique Sons Construction Co	8500000.00	5482500.00	3017500.00
2	372085295	M/S Arshad Ali & Brothers	8500000.00	5516500.00	2983500.00
3	372085945	M/S Mohammad Israr & Sons	8500000.00	5581950.00	2918050.00
4	372085775	M/S Habibullah Odigram & Sons	8500000.00	5837205.00	2662795.00
5	372085382	M/S Faisal Construction Co	8500000.00	6115892.00	2384108.00
6	372085553	M/S Marwah Construction Co	8500000.00	6177800.00	2322200.00
7	372085179	M/S Dalokhel Construction Co	8500000.00	6204150.00	2295850.00
8	372086091	M/S Ghani Rahman Construction Co	8500000.00	6310400.00	2189600.00
9	372085905	M/S Mohammad Tahir Khan	8500000.00	6332500.00	2167500.00
10	372085794	M/S Munawar Shah Construction Co	8500000.00	6488900.00	2011100.00
11	372085237	M/S Jan Faqir Builders	8500000.00	6578150.00	1921850.00
12	372086286	M/S Fathatullah	8500000.00	6602800.00	1897200.00
13	372086033	M/S Bakht Sher Ali & Co	8500000.00	6621527.00	1878473.00
14	372086288	M/S H.A.R & Co	8500000.00	6669950.00	1830050.00
15	372085536	M/S Iceberg Construction Co	8500000.00	6671650.00	1828350.00
16	372085379	M/S Muhammad Nasir Shah & Co	8500000.00	6672500.00	1827500.00
17	372085759	M/S Lutaf Ali & Contractor	8500000.00	6682081.00	1817919.0
18	372085555	M/S KKJ (Pvt) Ltd	8500000.00	6686100.00	1813900.0
19	372086081	M/S Sabir Khan Wari	8500000.00	6842500.00	1657500.0
20	372085222	M/S Fakhre Alam	8500000.00	6970000.00	1530000.0
21	372085319	M/S Pakhtunkhwa Construction Co	8500000.00	6980200.00	1519800.0
22	372086189	M/S Mingora Construction Co	8500000.00	7072000.00	1428000.0

TAKE TO THE	372085322	M/S Muhammad Hanif & Sons	8500000.00	7076070.00	1423930.00
	372085633	M/S Sahil Yousafzai & Co	8500000.00	7176550.00	1323450.00
25	372086086	M/S Asmatullah & Brothers	8500000.00	7650000.00	850000.00

7. The Lowest Bid offered by M/S Rafique Sons Construction Co @ 35.50% Below, amounting to Rs.5,482,500/- being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer Irrigation Sub Division Swat

Superintendent Swat Irrigation Circle Swat

Divisional Accounts Officer Swat Irrigation Division Swat

Head Clerk

Swat Irrigation Division Swat



Phone / Fax: 0946-9240165 Email: xenirrigationswat@gmail.com

### EVALUATION OF TENDERS

Name of Work: ADP No.2298-140564 (2020-21) "Improvement / Development of Irrigation Facilities

and Construction of Causeway and Flood Protection Works in District Swat"

Sub Work:

Restoration / Improvement of Civil Channels in UC Charbagh, Manglawar, Kokarai,

Islampur, Qambar & adjoining areas District Swat

 The Scheme was administratively approved for a cost of Rs.1500.00 (Million) in the PDWP meeting held on 22-12-2020 and Administrative Approval issued vide No.PMC/PDWP/221220/ADP, dated 05-01-2021.

- The work with an Estimated Cost of Rs.05.205 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.150/21 and was also uploaded through Irrigation Department Website.
- 3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 27-01-2021.

4. 16 No's Contractors participated in the E-Tender process.

5- (	-	atement Showing rates offered b		or's Premium	
S#	Tender Form #	Name of Contractor	Schedule Item	Non-Schedule Item	Remarks
1	372085952	M/S Mohammad Israr & Sons	32.33% Below	32.33% Below	1 <sup>st</sup>
2	372086132	M/S Ghani Rehman Construction Co	30.76% Below	30.76% Below	2 <sup>nd</sup>
3	372085395	M/S Faisal Construction Co	28.10% Below	21.10% Below	3 <sup>rd</sup>
4	372085182	M/S Dalokhel Construction Co	27.01% Below	27.01% Below	
5	372086304	M/S Fathatullah	23.65% Below	23.65% Below	
6	372085325	M/S Pakhtunkhwa Construction Co	22.88% Below	22.88% Below	
7	372086267	M/S Karawan Builders	19.99% Below	10.00% Below	
8	372085238	M/S Jan Faqir Builders	18.61% Below	18.61% Below	
9	372085670	M/S Fazli Subhan	17.61% Below	17.61% Below	
10	372085526	M/S Mukamil Khan Construction Co	16.00% Below	16.00% Below	
11	372086201	M/S Mingora Construction Co	14.87% Below	14.87% Below	
12	372086338	M/S Rafique Sons Construction Co	14.50% Below	14.50% Below	
13	372085330	M/S Muhammad Hanif & Sons	13.77% Below	14.00% Below	
14	372085320	M/S Saeed Zaman & Co	13.55% Below	13.55% Below	
15	372085518	M/S Sanaullah Khan (Swat)	13.11% Below	10.00% Below	
16	372086096	M/S Asmatullah & Brothers	10.00% Below	10.00% Below	

S. #	Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)
1	372085952	M/S Mohammad Israr & Sons	5205000.00	3522223.00	1682777.0
2	372086132	M/S Ghani Rehman Construction Co	5205000.00	3603942.00	1601058.0
3	372085395	M/S Faisal Construction Co	5205000.00	3763164.00	1441836.0
4	372085182	M/S Dalokhel Construction Co	5205000.00	3799129.00	1405871.00
5	372086304	M/S Fathatullah	5205000,00	3974017.00	1230983.00
6	372085325	M/S Pakhtunkhwa Construction Co	5205000.00	4014096.00	1190904.00
7	372086267	M/S Karawan Builders	5205000.00	4194160.00	1010840.00
8	372085238	M/S Jan Faqir Builders	5205000.00	4236349.00	968651.00
9	372085670	M/S Fazli Subhan	5205000.00	4288399.00	916601.00
10	372085526	M/S Mukamil Khan Construction Co	5205000.00	4372200.00	832800.00
11	372086201	M/S Mingora Construction Co	5205000.00	4431016.00	773984.00
12	372086338	M/S Rafique Sons Construction Co	5205000.00	4450275.00	754725.00
13	372085330	M/S Muhammad Hanif & Sons	5205000.00	4487589.00	717411.00
14	372085320	M/S Saeed Zaman & Co	5205000.00	4499722.00	705278.00
15	372085518	M/S Sanaullah Khan (Swat)	5205000.00	4531851.00	673149.00
16	372086096	M/S Asmatullah & Brothers	5205000.00	4684500.00	520500.00

7. The Lowest Bid offered by M/S Muhammad Israr & Sons @ 32.33% Below, amounting to Rs.3,522,223/- being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer Irrigation Sub Division Swat

Superintendent Swat Irrigation Circle Swat

Divisional Accounts Officer Swat Irrigation Division Swat

Head Clerk
"Swat Irrigation Division Swat



dated 05-01-2021.

## Office of THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION GULKADA SAIDU SHARIF

Phone / Fax: 0946-9240165 Email: xenirrigationswat@gmail.com

### EVALUATION OF TENDERS

Name of Work: ADP No.2298-140564 (2020-21) "Improvement / Development of Irrigation Facilities and Construction of Causeway and Flood Protection Works in District Swat"

Sub Work: Construction of Small Irrigation Ponds in Charbagh, Manglawar, Kokarai, Panr, Aspal Bandai & adjoining area District Swat

 The Scheme was administratively approved for a cost of Rs.1500.00 (Million) in the PDWP meeting held on 22-12-2020 and Administrative Approval issued vide No.PMC/PDWP/221220/ADP.

- The work with an Estimated Cost of Rs.03.503 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.150/21 and was also uploaded through Irrigation Department Website.
- 3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 27-01-2021.
- 4. 09 No's Contractors participated in the E-Tender process.

5- (	Comparative Sta	atement Showing rates offered b	y the various Contr	ractors	
2.1	Tender		Contracto		
S#	Form #	Name of Contractor	Schedule Item	Non-Schedule Item	Remarks
1	372085401	M/S Faisal Construction Co	31.11% Below	21.11% Below	1 <sup>st</sup>
2	372085186	M/S Dalokhel Construction Co	27.01% Below	27.01% Below	2 <sup>nd</sup>
3	372086318	M/S Fathatullah	22.82% Below _	22.82% Below	3 <sup>rd</sup>
4	372085239	M/S Jan Faqir Builders	18.61% Below	18.61% Below	
5	372086212	M/S Mingora Construction Co	16.82% Below	16.82% Below	1
6	372086363	M/S SBZ Construction & Co	15.71% Below	15.71% Below	
7	372085614	M/S Mukamil Khan Construction Co	12.89% Below	14.89% Below	
8	372085341	M/S Muhammad Hanif & Sons	11.77% Below	14.00% Below	
9	372086103	M/S Asmatullah & Brothers	10.00% Below	10.00% Below	

Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate

- 24	S				
S. #	Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)
1	372085401	M/S Faisal Construction Co	3503000.00	2415596.00	1087404.00
2	372085186	M/S Dalokhel Construction Co	3503000.00	2556839.00	946161.00
3	372086318	M/S Fathatullah	3503000.00	2703615.00	799385.00
4	372085239	M/S Jan Faqir Builders	3503000.00	2851091.00	651909.00
5	372086212	M/S Mingora Construction Co	3503000.00	2913795.00	589205.00
6	372086363	M/S SBZ Construction & Co	3503000.00	2952678.00	550322.00
7	372085614	M/S Mukamil Khan Construction Co	3503000.00	3050987.00	452013.00
8	372085341	M/S Muhammad Hanif & Sons	3503000.00	3090166.00	412834.00
9	372086103	M/S Asmatullah & Brothers	3503000.00	3152700.00	350300.00

7. The Lowest Bid offered by M/S Faisal Construction Co @ 31.11% Below on Schedule Items & 21.11% Below on Non-Schedule Items, amounting to Rs.2,415,596/- being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer Irrigation Sub Division Swat

Superintendent Swat Irrigation Circle Swat

Divisional Accounts Officer Swat Irrigation Division Swat Head Clerk

Swat Irrigation Division Swat



Phone / Fax: 0946-9240165 Email: xenirrigationswat@gmail.com

#### EVALUATION OF TENDERS

Name of Work: ADP No.2298-140564 (2020-21) "Improvement / Development of Irrigation Facilities and Construction of Causeway and Flood Protection Works in District Swat"

Sub Work:

Construction of VR Bridge along local Khwar in village Manglawar, Panr &

adjoining areas District Swat

- The Scheme was administratively approved for a cost of Rs.1500.00 (Million) in the PDWP meeting held on 22-12-2020 and Administrative Approval issued vide No.PMC/PDWP/221220/ADP, dated 05-01-2021.
- The work with an Estimated Cost of Rs.19.892 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.150/21 and was also uploaded through Irrigation Department Website.
- 3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 27-01-2021.

4. 13 No's Contractors participated in the E-Tender process.

	Tender	Tender Name of Contractor	Contract	or's Premium	
S#			Schedule Item	Non-Schedule Item	Remarks
1	372086202 -	M/S Ghani Rehman Construction Co	28.78% Below	0	I <sup>st</sup>
2	372085346	M/S Muhammad Hanif & Sons	26.93% Below	0	2 <sup>nd</sup>
3	372086326	M/S Fathatullah	25.86% Below	0	3 <sup>rd</sup>
4	372085932	M/S Umar Hayat Construction Co	24.73% Below	0	
5	372085538	M/S Mukamil Khan Construction Co	23.57% Below	0	
6	372085337	M/S Pakhtunkhwa Construction Co	18.88% Below	0	
7	372086232	M/S Fakhre Alam	17.51% Below	0	
8	372085761	M/S Lutaf Ali & Contractor	17.10% Below	0	
9	372086216	M/S Mingora Construction Co	16.82% Below	0	
10	372085810	M/S Jamayal Builders	15.60% Below	0	
11	372085978	M/S Rohul Amin Damani	12.10% Below	0	Š.
12	372085486	M/S Noor Khan	12.00% Below	0	
13	372086108	M/S Asmatullah & Brothers	10.00% Below	0	

1	Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate						
S. #	Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)		
1	372086202	M/S Ghani Rehman Construction Co	19892000.00	14167082.00	5724918.00		
2	372085346	M/S Muhammad Hanif & Sons	19892000.00	14535084.00	5356916.00		
3	372086326	M/S Fathatullah	19892000.00	14747928.00	5144072.00		
4	372085932	M/S Umar Hayat Construction Co	19892000.00	14972708.00	4919292.00		
5	372085538	M/S Mukamil Khan Construction Co	19892000.00	15203455.00	4688545.00		
6	372085337	M/S Pakhtunkhwa Construction Co	19892000.00	16136390.00	3755610.00		
7	372086232	M/S Fakhre Alam	19892000.00	16408910.00	3483090.00		
8	372085761	M/S Lutaf Ali & Contractor	19892000.00	16490468.00	3401532.00		
9	372086216	M/S Mingora Construction Co	19892000.00	16546165.00	3345835.00		
10	372085810	M/S Jamayal Builders	19892000.00	16788848.00	3103152.00		
11	372085978	M/S Rohul Amin Damani	19892000.00	17485068.00	2406932.00		
12	372085486	M/S Noor Khan	19892000.00	17504960.00	2387040.00		
13	372086108	M/S Asmatullah & Brothers	19892000.00	17902800.00	1989200.00		

7. The Lowest Bid offered by M/S Ghani Rehman Construction Co @ 28.78% Below, amounting to Rs.14,167,082/- being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer Irrigation Sub Division Swat Superintendent Swat Irrigation Circle Swat

Divisional Accounts Officer Swat Irrigation Division Swat Head Clerk Swat Irrigation Division Swat



Phone / Fax: 0946-9240165 Email: xenirrigationswat@gmail.com

### EVALUATION OF TENDERS

Name of Work: ADP No.2298-140564 (2020-21) "Improvement / Development of Irrigation Facilities and Construction of Causeway and Flood Protection Works in District Swat"

Sub Work:

Construction of Flood Protection Works along local Nullahs / Khwars in Mingora

City & adjoining areas District Swat

- The Scheme was administratively approved for a cost of Rs.1500.00 (Million) in the PDWP meeting held on 22-12-2020 and Administrative Approval issued vide No.PMC/PDWP/221220/ADP, dated 05-01-2021.
- The work with an Estimated Cost of Rs.13.610 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.150/21 and was also uploaded through Irrigation Department Website.
- 3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 27-01-2021.

4. 18 No's Contractors participated in the E-Tender process.

	Tender	tement Showing rates offered b	Contracto	Contractor's Premium		
S#	Form #	Name of Contractor	Schedule Item	Non-Schedule Item	Remarks	
1	372085962	M/S Mohammad Israr & Sons	33.56% Below	33.56% Below	1 <sup>st</sup>	
2	372085796	M/S Munawar Shah Construction Co	26.77% Below	26.77% Below	2 <sup>nd</sup>	
3	372085947	M/S Umar Hayat Construction Co	25.73% Below	25.73% Below	3 <sup>rd</sup>	
4	372085917	M/S Mohammad Tahir Khan	25.50% Below	25.50% Below		
5	372085426	M/S Faisal Construction Co	23.23% Below	26.13% Below		
6	372085656	M/S Sahil Yousafzai & Co	23.57% Below	25.10% Below		
7	372085353	M/S Pakhtunkhwa Construction Co	23.88% Below	23.88% Below		
8	372085576	M/S Marwah Construction	23.21% Below	24.00% Below		
9	372085558	M/S KKJ (Pvt) Ldt	23.34% Below	23.34% Below		
10	372085821	M/S Jamayal Builders	21.60% Below	21.60% Below		
11	372085765	M/S Lutaf Ali & Contractor	21.51% Below	21.51% Below		
12	372086263	M/S Fakhre Alam	17.51% Below	17.00% Below	F	
13	372086226	M/S Ghani Rehman Construction Co	16.76% Below	16.76% Below		
14	372085491	M/S Noor Khan	15.00% Below	15.00% Below		
15	372086122	M/S Asmatullah & Brothers	14.10% Below	14.10% Below		
16	372085360	M/S Muhammad Hanif & Sons	13.77% Below	14.00% Below		
17	372086301	M/S Rafique Sons Construction Co	12.31% Below	12.31% Below		
18	372085383	M/S Muhammad Nasir Shah & Co	10.00% Below	10.00% Below		

1	ost comparisor	of bids offered by various bidders w	ith reference to the	he Engineer's Es	tímate
S. #	Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)
1	372085962	M/S Mohammad Israr & Sons	13610000.00	9042484.00	4567516.00
2	372085796	M/S Munawar Shah Construction Co	13610000.00	9966603.00	3643397.00
3	372085947	M/S Umar Hayat Construction Co	13610000.00	10108147.00	3501853.00
4	372085917	M/S Mohammad Tahir Khan	13610000.00	10139450.00	3470550.00
5	372085426	M/S Faisal Construction Co	13610000.00	10278390.00	3331610.00
6	372085656	M/S Sahil Yousafzai & Co	13610000.00	10312429.00	3297571.00
7	372085353	M/S Pakhtunkhwa Construction Co	13610000.00	10359932.00	3250068,00
8	372085576	M/S Marwah Construction Co	13610000.00	10404806.00	3205194.00
9	372085558	M/S KKJ (Pvt) Ldt	13610000.00	10433426.00	3176574390
10	372085821	M/S Jamayal Builders	13610000.00	10670240.00	2939760,00
11	372085765	M/S Lutaf Ali & Contractor	13610000.00	10682489.00	2927511.00
12	372086263	M/S Fakhre Alam	13610000.00	11256786.00	2353214.00
13	372086226	M/S Ghani Rehman Construction Co	13610000.00	11328964.00	2281036.00
14	372085491	M/S Noor Khan	13610000.00	11568500.00	2041500.00
15	372086122	M/S Asmatullah & Brothers	13610000.00	11690990.00	1919010.00
16	372085360	M/S Muhammad Hanif & Sons	13610000.00	11722419.00	1887581.00
17	372086301	M/S Rafique Sons Construction Co	13610000.00	11934609.00	1675391.00
18	372085383	M/S Muhammad Nasir Shah & Co	13610000.00	12249000.00	1361000.00

7. The Lowest Bid offered by M/S Muhammad Israr & Sons @ 33.56% Below, amounting to Rs.9,042,484/- being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer Irrigation Sub Division Swat

Superintendent Swat Irrigation Circle Swat

Divisional Accounts Officer Swat Irrigation Division Swat Head Clerk

✓ Swat Irrigation Division Swat



Phone / Fax: 0946-9240165 Email: xenirrigationswat@gmail.com

### EVALUATION OF TENDERS

Name of Work: ADP No.2298-140564 (2020-21) "Improvement / Development of Irrigation Facilities

and Construction of Causeway and Flood Protection Works in District Swat"

Sub Work:

Restoration / Development of Civil Channels in Engaro Dheri, Saidu Sharif, Thakhta

Band & adjoining areas District Swat

 The Scheme was administratively approved for a cost of Rs.1500.00 (Million) in the PDWP meeting held on 22-12-2020 and Administrative Approval issued vide No.PMC/PDWP/221220/ADP, dated 05-01-2021.

- The work with an Estimated Cost of Rs.03.050 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.150/21 and was also uploaded through Irrigation Department Website.
- 3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 27-01-2021.

4. 19 No's Contractors participated in the E-Tender process.

S#	Tender	Name of Contractor	Contract	Contractor's Premium		
5#	Form #	Name of Contractor	Schedule Item	Non-Schedule Item	Remarks	
1	372086242	M/S Rafique Sons Construction Co	35.40% Below	35.40% Below	1 51	
2	372086260	M/S Ghani Rehman Construction Co	33.76% Below	33.76% Below	2 <sup>nd</sup>	
3	372085303	M/S Arshad Ali & Brothers	28.10% Below	28.10% Below	3 <sup>rd</sup>	
4	372085969	M/S Mohammad Israr & Sons	27.88% Below	27.88% Below		
5	372085356	M/S Pakhtunkhwa Construction Co	26.88% Below	26.88% Below		
6	372085349	M/S Hazrat Shoaib	24.13% Below	24.13% Below		
7	372086300	M/S H.A.R & Co	23.10% Below	23.10% Below	T.	
8	372085535	M/S Shehzad Developer	22.11% Below	22.11% Below	36	
9	372085435	M/S Faisal Construction Co	23.23% Below	10.37% Below		
10	372085240	M/S Jan Faqir Builders	19.61% Below	19.61% Below		
11	372086113	M/S Sabir Khan Wari	18.85% Below	18.85% Below		
12	372086039	M/S Wagar Builders	18.77% Below	18.77% Below		
13	372086333	M/S Fathatullah	18.45% Below	18.45% Below		
14	372086228	M/S Mingora Construction Co	16.82% Below	16.82% Below		
15	372085549	M/S Mukamil Khan Construction Co	16.61% Below	16.61% Below		
16	372085884	M/S M. Adnan Construction Co	17.21% Below	02.25% Below		
17	372085324	M/S Saeed Zaman & Co	15.55% Below	15.55% Below		
18	372085364	M/S Muhammad Hanif & Sons	13.77% Below	14.00% Below		
19	372086298	M/S Karawan Builders	26.99% Above	10.00% Above		

0 0	ost comparison	n of bids offered by various bidders w	ith reference to th	ne Engineer's Es	timate
S. #	Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)
1	372086242	M/S Rafique Sons Construction Co	3050000.00	1970300.00	1079700.00
2	372086260	M/S Ghani Rehman Construction Co	3050000.00	2020320.00	1029680.00
3	372085303	M/S Arshad Ali & Brothers	3050000.00	2192950.00	857050.00
4	372085969	M/S Mohammad Israr & Sons	3050000.00	2199660.00	850340.00
5	372085356	M/S Pakhtunkhwa Construction Co	3050000.00	2230160.00	819840.00
6	372085349	M/S Hazrat Shoaib	3050000.00	2314035.00	735965.00
7	372086300	M/S H.A.R & Co	3050000.00	2345450.00	704550.00
8	372085535	M/S Shehzad Developer	3050000.00	2375645.00	674355.00
9	372085435	M/S Faisal Construction Co	3050000.00	2379126.00	670874.00
10	372085240	M/S Jan Faqir Builders	3050000.00	2451895.00	598105.00
11	372086113	M/S Sabir Khan Wari	3050000.00	2475075.00	574925.00
12	372086039	M/S Waqar Builders	3050000.00	2477515.00	572485.00
13	372086333	M/S Fathatullah	3050000.00	2487275.00	562725.00
14	372086228	M/S Mingora Construction Co	3050000.00	2536990.00	513010.00
15	372085549	M/S Mukamil Khan Construction Co	3050000.00	2543395.00	506605.00
16	372085884	M/S M. Adnan Construction Co	3050000.00	2568882.00	481118.00
17	372085324	M/S Saeed Zaman & Co	3050000.00	2575725.00	474275.00
18	372085364	M/S Muhammad Hanif & Sons	3050000.00	2629341.00	420659.00
19	372086298	M/S Karawan Builders	3050000.00	3823465.00	+773465.00

7. The Lowest Bid offered by M/S Rafique Sons Construction Co @ 35.40% Below, amounting to Rs.1,970,300/- being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer Irrigation Sub Division Swat

Superintendent Swat Irrigation Circle Swat

Divisional Accounts Officer Swat Irrigation Division Swat

Head Clerk

Swat Irrigation Division Swat



Phone / Fax: 0946-9240165 Email: xenirrigationswat@gmail.com

### EVALUATION OF TENDERS

Name of Work: ADP No.2298-140564 (2020-21) "Improvement / Development of Irrigation Facilities and Construction of Causeway and Flood Protection Works in District Swat"

Sub Work:

Construction of Flood Protection Works along Swat River from village Sangota to

Engaro Dheri District Swat

 The Scheme was administratively approved for a cost of Rs.1500.00 (Million) in the PDWP meeting held on 22-12-2020 and Administrative Approval issued vide No.PMC/PDWP/221220/ADP, dated 05-01-2021.

- The work with an Estimated Cost of Rs.10.850 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.150/21 and was also uploaded through Irrigation Department Website.
- 3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 27-01-2021.

4. 20 No's Contractors participated in the E-Tender process.

	Tender	statement Showing rates offered by	Contractor's Premium		
S#	Form #	Name of Contractor	Schedule Item	Non-Schedule Item	ks
1	372085976	M/S Mohammad Israr & Sons	32.74% Below	0	1 31
2	372085798	M/S Habibullah Odigram & Sons	30.53% Below	0	2 <sup>nd</sup>
3	372085443	M/S Faisal Construction Co	27.77% Below	0	3'd
4	372085799	M/S Munawar Shah Construction Co	27.66% Below	0	
5	372085928	M/S Mohammad Tahir Khan	25.30% Below	0	
6	372086272	M/S Ghani Rehman Construction Co	24.76% Below	0	
7	372085559	M/S KKJ (Pvt) Ltd	23.34% Below	0	
8	372085557	M/S Iceberg Construction Co	23.21% Below	0	
9	372085827	M/S Jamayal Builders	21.60% Below	0	
10	372085986	M/S Rohul Amin Damani	20.11% Below	0	
11	372086270	M/S Fakhre Alam	17.51% Below	0	
12	372086235	M/S Mingora Construction Co	16.82% Below	0	
13	372085624	M/S Mukamil Khan Construction Co	16.61% Below	0	H
14	372086344	M/S Rafique Sons Construction Co	15.30% Below	0	
15	372085891	M/S M. Adnan Construction Co	15.21% Below	0	
	372085489	M/S Noor Khan	14.00% Below	0	
16	372085370	M/S Muhammad Hanif & Sons	13.77% Below	0	
8	372085766	M/S Lutaf Ali & Contractor	13.51% Below	0	
_	372086136	M/S Asmatullah & Brothers	12.00% Below	0	
19 20	372085385	M/S Muhammad Nasir Shah & Co	10.00% Below	0	

01	ost comparison	n of bids offered by various bidders v	with reference to	the Engineer's E	stimate
S. #	Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)
1	372085976	M/S Mohammad Israr & Sons	10850000.00	7297710.00	3552290.00
_ 2	372085798	M/S Habibullah Odigram & Sons	10850000.00	7537495.00	3312505.00
3	372085443	M/S Faisal Construction Co	10850000.00	7836955.00	3013045.00
4	372085799	M/S Munawar Shah Construction Co	10850000.00	7848890.00	3001110.00
5	372085928	M/S Mohammad Tahir Khan	10850000.00	8104950.00	2745050.00
6	372086272	M/S Ghani Rehman Construction	10850000.00	8163540.00	2686460.00
7	372085559	M/S KKJ (Pvt) Ltd	10850000.00	8317610.00	2532390.00
8	372085557	M/S Iceberg Construction Co	10850000.00	8331715.00	2518285.00
9	372085827	M/S Jamayal Builders	10850000.00	8506400.00	2343600.00
10	372085986	M/S Rohul Amin Damani	10850000.00	8668065.00	2181935.00
11	372086270	M/S Fakhre Alam	10850000.00	8950165.00	1899835.00
12	372086235	M/S Mingora Construction Co	10850000.00	9025030.00	1824970.00
13	372085624	M/S Mukamil Khan Construction Co	10850000.00	9047815.00	1802185.00
14	372086344	M/S Rafique Sons Construction Co	10850000.00	9189950.00	1660050.00
15	372085891	M/S M. Adnan Construction Co	10850000.00	9199715.00	1650285.00
16	372085489	M/S Noor Khan	10850000.00	9031000.00	1819000.00
17	372085370	M/S Muhammad Hanif & Sons	10850000.00	9355955.00	1494045.00
18	372085766	M/S Lutaf Ali & Contractor	10850000.00	9384165.00	1465835.00
19	372086136	M/S Asmatullah & Brothers	10850000.00	9548000.00	1302000.00
20	372085385	M/S Muhammad Nasir Shah & Co	10850000.00	9765000.00	1085000.00

7. The Lowest Bid offered by M/S Muhammad Israr & Sons @ 32.74% Below, amounting to Rs.7,297,710/- being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer Irrigation Sub Division Swat

Divisional Accounts Officer Swat Irrigation Division Swat Head Clerk Swat Irrigation Division Swat Superintendent Swat Irrigation Circle Swat



Phone / Fax: 0946-9240165 Email: xenirrigationswat@gmail.com

### EVALUATION OF TENDERS

Name of Work: ADP No.2298-140564 (2020-21) "Improvement / Development of Irrigation Facilities

and Construction of Causeway and Flood Protection Works in District Swat"

Sub Work:

Construction of VR Bridge along Mingora Khwar at D/S Murghuzar Township and

Saidu Sharif District Swat

 The Scheme was administratively approved for a cost of Rs.1500.00 (Million) in the PDWP meeting held on 22-12-2020 and Administrative Approval issued vide No.PMC/PDWP/221220/ADP, dated 05-01-2021.

- The work with an Estimated Cost of Rs.19.969 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.150/21 and was also uploaded through Irrigation Department Website.
- 3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 27-01-2021.
- 09 No's Contractors participated in the E-Tender process.

	Tender		Contracto	or's Premium	
S#	Form # Name	Name of Contractor	Schedule Item	Non-Schedule Item	Remarks
1	372086278	M/S Ghani Rehman Construction Co	28.78% Below	0	1 <sup>st</sup>
2	372085667	M/S Sahil Yousafzai & Co	26.34% Below	0	2 <sup>nd</sup>
3	372086276	M/S Fakhre Alam	17.51% Below	0	3 <sup>rd</sup>
4	372086241	M/S Mingora Construction Co	16.82% Below	0	4
5	372086162	M/S Naveed Hussain	16.10% Below	0	
6	372085781	M/S Jamayal Builders	15.60% Below	0	
7	372085769	M/S Lutaf Ali & Contractor	15.51% Below	0	
8	372085380	M/S Muhammad Hanif & Sons	11.77% Below	0	
9	372085562	M/S KKJ (Pvt) Ltd	10.10% Below	0	

comparison of bids offered by various bidders with reference to the Engineer's Estimate

1	Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)
1	372086278	M/S Ghani Rehman Construction Co	19969000.00	14221921.00	5747079.00
2	372085667	M/S Sahil Yousafzai & Co	19969000.00	14709165.00	5259835.00
3	372086276	M/S Fakhre Alam	19969000.00	16472428.00	3496572.00
4	372086241	M/S Mingora Construction Co	19969000.00	16610214.00	3358786.00
5	372086162	M/S Naveed Hussain	19969000.00	16753991.00	3215009.00
6	372085781	M/S Jamayal Builders	19969000.00	16853836.00	3115164.00
7	372085769	M/S Lutaf Ali & Contractor	19969000.00	16871808.00	3097192.00
8	372085380	M/S Muhammad Hanif & Sons	19969000.00	17618648.00	2350352.00
9	372085562	M/S KKJ (Pvt) Ltd	19969000.00	17952131.00	2016869.00

7. The Lowest Bid offered by M/S Ghani Rehman Construction Co @ 28.78% Below, amounting to Rs.14,221,921/- being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer Irrigation Sub Division Swat

Superintendent Swat Irrigation Circle Swat

Divisional Accounts Officer Swat Irrigation Division Swat

Head Clerk
"Swat Irrigation Division Swat

Divisional Head Draftsman Swat Irrigation Division Swat

#### Recommendation:

The bid Cost amounting to Rs.14,221,921/- offered by M/S Ghani Rehman Construction Co Government Contractor vide Tender Form No. 372086278 and evaluated by the committee being lowest and is hereby recommended for approval.



Phone / Fax: 0946-9240165 Email: xenirrigationswat@gmail.com

### EVALUATION OF TENDERS

Name of Work: ADP No.2298-140564 (2020-21) "Improvement / Development of Irrigation Facilities and Construction of Causeway and Flood Protection Works in District Swat"

Sub Work: Construction of Flood Protection Works along Swat River at U/S & D/S of Ayub Bridge and adjoining areas District Swat

1. The Scheme was administratively approved for a cost of Rs.1500.00 (Million) in the PDWP meeting held on 22-12-2020 and Administrative Approval issued vide No.PMC/PDWP/221220/ADP. dated 05-01-2021.

- 2. The work with an Estimated Cost of Rs.10.530 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.150/21 and was also uploaded through Irrigation Department Website.
- As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 27-01-2021.

20 No's Contractors participated in the E-Tender process.

S#	Tender	Name of Contractor	Contracte	or's Premium	Remarks
5#	Form #	Name of Contractor	Schedule Item	Non-Schedule Item	
1	372086048	M/S Mohammad Israr & Sons	33.77% Below	0	l <sup>st</sup> (through toss)
2	372086292	M/S Ghani Rehman Construction Co	33.77% Below	0	2 <sup>nd</sup>
3	372085546	M/S KKJ (Pvt) Ltd	33.34% Below	0	3 <sup>rd</sup>
4	372085583	M/S Marwah Construction	28.32% Below	0	-
5	372085837	M/S Jamayal Builders	27.60% Below	0	
6	372086340	M/S Fathatullah	26.85% Below	0	
7	372085733	M/S AK Builders	25.75% Below	0	
8	372085386	M/S Muhammad Nasir Shah & Co	25.25% Below	0	
9	372085935	M/S Mohammad Tahir Khan	24.50% Below	0	
10	372085802	M/S Munawar Shah Construction Co	23.77% Below	0	
11	372085453	M/S Faisal Construction Co	23.23% Below	0	
12	372085552	M/S Iceberg Construction Co	21.61% Below	0	
13	372086062	M/S Waqar Builders	18.77% Below	0	
14	372085991	M/S Rohul Amin Damani	18.51% Below	0	
15	372085581	M/S Mukamil Khan Construction Co	15.57% Below	0	
16	372085495	M/S Noor Khan	15.00% Below	0	
17	372085784	M/S Lutaf Ali & Contractor	14.51% Below	0	
18	372085392	M/S Muhammad Hanif & Sons	10.77% Below	0	
19	372085586	M/S Niaz Muhammad & Sons	10.00% Below	0	

20	372085907	M/S M. Adnan Construction			
September 1		Co	10.00% Below	0	

	Tandan	on of bids offered by various bidders wi	th reference to th	e Engineer's E	stimate
S. #	Tender Form #	Name of Bidder	Engineer's Estimated	Bid Cost	Cost Difference
1	372086048	M/S Mahamma 11	Cost (Rs)	(Rs)	(Rs)
2	372086292	the finantial Island Sons	10530000.00	6974019.00	3555981.00
3	372085546	M/S Ghani Rehman Construction Co	10530000.00	6974019.00	3555981.00
4	372085583	M/S KKJ (Pvt) Ltd	10530000.00	7019298.00	3510702.00
5	372085837	M/S Marwah Construction Co	10530000.00	7547904.00	2982096.00
6	372086340	M/S Jamayal Builders	10530000.00	7623720.00	2906280.00
7	372085733	M/S Fathatullah	10530000.00	7702695.00	2827305.00
8	372085386	M/S AK Builders	10530000.00	7818525.00	2711475.00
9		M/S Muhammad Nasir Shah & Co	10530000.00	7871175.00	2658825.00
10	372085935	M/S Mohammad Tahir Khan	10530000.00	7950150.00	2579850.00
	372085802	M/S Munawar Shah Construction Co	10530000.00	8027019.00	2502981.00
11	372085453	M/S Faisal Construction Co	10530000.00	8083881.00	2446119.00
12	372085552	M/S Iceberg Construction Co	10530000.00	8254467.00	2275533.00
13	372086062	M/S Waqar Builders	10530000.00	8553519.00	1976481.00
14	372085991	M/S Rohul Amin Damani	10530000.00	8580897.00	1949103.00
15	372085581	M/S Mukamil Khan Construction Co	10530000.00	8890479.00	1639521.00
16	372085495	M/S Noor Khan	10530000.00	8950500.00	1579500.00
17	372085784	M/S Lutaf Ali & Contractor	10530000.00	9002097.00	1527903.00
18	372085392	M/S Muhammad Hanif & Sons	10530000.00	9395919.00	1134081.00
19	372085586	M/S Niaz Muhammad & Sons	10530000.00		1053000.00
20	372085907	M/S M. Adnan Construction Co	10530000.00	9477000.00	1053000.00

7. The Lowest Bid offered by M/S Muhammad Israr & Sons @ 33.77% Below, amounting to Rs.6,974,019/- being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer Irrigation Sub Division Swat

Divisional Head Draftsman Swat Irrigation Division Swat

Superintendent

Swat Irrigation Circle Swat

Divisional Accounts Officer Swat Irrigation Division Swat

Head Clerk ✓Swat Irrigation Division Swat



Phone / Fax: 0946-9240165 Email: xenirrigationswat@gmail.com

### EVALUATION OF TENDERS

Name of Work: ADP No.2298-140564 (2020-21) "Improvement / Development of Irrigation Facilities and Construction of Causeway and Flood Protection Works in District Swat"

Sub Work:

Construction of Flood Protection Works along tributaries of Swat River at villages Tal Dardyal & adjoining areas District Swat

- The Scheme was administratively approved for a cost of Rs.1500.00 (Million) in the PDWP meeting held on 22-12-2020 and Administrative Approval issued vide No.PMC/PDWP/221220/ADP, dated 05-01-2021.
- The work with an Estimated Cost of Rs.19.257 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.150/21 and was also uploaded through Irrigation Department Website.
- 3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 27-01-2021.

4. 20 No's Contractors participated in the E-Tender process.

- W	Tender	atement Showing rates offered b	Contracto	or's Premium	Remarks
S#	Form #	Name of Contractor	Schedule Item	Non-Schedule Item	
1	372085984	M/S Mohammad Israr & Sons	33.77% Below	33.77% Below	1 <sup>st</sup>
2	372086247	M/S Rafique Sons Construction Co	30.75% Below	30.75% Below	2 <sup>nd</sup>
3	372085804	M/S Munawar Shah Construction Co	25.77% Below	25.77% Below	3 <sup>rd</sup>
4	372085770	M/S Lutaf Ali & Contractor	25.51% Below	25.51% Below	
5	372085673	M/S Sahil Yousafzai & Co	25.10% Below	25.57% Below	
6	372085487	M/S Jamshid Bacha	25.00% Below	25.00% Below	
7	372085938	M/S Mohammad Tahir Khan	24.50% Below	24.50% Below	
8	372086348	M/S Nasrullah Hadsan Builders	23.32% Below	23.32% Below	
9	372085566	M/S KKJ (Pvt) Ltd	21.34% Below	21.34% Below	
10	372085674	M/S Fazli Subhan	17.71% Below	17.71% Below	
11	372085564	M/S Iceberg Construction Co	17.61% Below	17.61% Below	
12	372086284	M/S Fakhre Alam	17.51% Below	17.00% Below	
13	372086010	M/S Rohul Amin Damani	16.10% Below	16.10% Below	
14	372085530	M/S Shehzad Developer	15.65% Below	15.65% Below	
15	372085502	M/S Noor Khan	15.00% Below	15.00% Below	
16	372086255	M/S Mingora Construction Co	13.82% Below	13.82% Below	
17	372085403	M/S Muhammad Hanif & Sons	13.77% Below	14.00% Below	
18	372086297	M/S Ghani Rehman Construction Co	13.77% Below	13.77% Below	
19	372086206	M/S Naveed Hussain	13.50% Below	13.50% Below	
20	372086231	M/S Mushtaq Ahmad Kokarai	10.00% Below	10.00% Below	

6- 0	ost compariso	on of bids offered by various bidders wit		. r	.:
S. #	Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)
2	372085984	M/S Mohammad Israr & Sons	19257000.00	12753911.00	6503089.00
	372086247	M/S Rafique Sons Construction Co	19257000.00	13335472.00	5921528.00
3	372085804	M/S Munawar Shah Construction Co	19257000.00	14294471.00	4962529.00
4	372085770	M/S Lutar Ali & Contractor	19257000.00	14344539.00	4912461.00
5	372085673	M/S Sahil Yousafzai & Co	19257000.00	14422652.00	4834348.00
6	372085487	M/S Jamshid Bacha	19257000.00	14442750.00	4814250.00
7	372085938	M/S Mohammad Tahir Khan	19257000.00	14539035.00	4717965.00
8	372086348	M/S Nasrullah Hadsan Builders	19257000.00	14766267.00	4490733.00
9	372085566	M/S KKJ (Pvt) Ltd	19257000.00	15147556.00	4109444.00
10	372085674		19257000.00	15846585.00	3410415.00
11	372085564	E - mentali Co	19257000.00	15865842.00	3391158.00
12	372086284	M/S Fakhre Alam	19257000.00	15886011.00	3370989.00
13	372086010		19257000.00	16156623.00	3100377.00
14	372085530	The state of the s	19257000.00	16243279.00	3013721.00
15	372085502		19257000.00	16368450.00	2888550.00
16	372086255		19257000.00	16595682.00	2661318.00
17	372085403		19257000.00	16604899.00	2652101.00
18	372086297		19257000.00	16605311.00	2651689.00
19			19257000.00	16657305.00	2599695.00
20	372086231	M/S Mushtaq Ahmad Kokarai	19257000.00	17331300.00	1925700.00

7. The Lowest Bid offered by M/S Muhammad Israr & Sons @ 33.77% Below, amounting to Rs.12,753,911/- being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer Irrigation Sub Division Swat

Superintendent Swat Irrigation Circle Swat

Divisional Accounts Officer Swat Irrigation Division Swat

Swat Irrigation Division Swat



Phone / Fax: 0946-9240165 Email: xenirrigationswat@gmail.com

### EVALUATION OF TENDERS

Name of Work: ADP No.2298-140564 (2020-21) "Improvement / Development of Irrigation Facilities and Construction of Causeway and Flood Protection Works in District Swat"

Sub Work:

Improvement / Development of Irrigation Channels at Hazara, Kanju, Ningolai, Damghar and adjoining areas District Swat.

 The Scheme was administratively approved for a cost of Rs.1500.00 (Million) in the PDWP meeting held on 22-12-2020 and Administrative Approval issued vide No.PMC/PDWP/221220/ADP, dated 05-01-2021.

- The work with an Estimated Cost of Rs.06.900 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.150/21 and was also uploaded through Irrigation Department Website.
- 3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 27-01-2021.

13 No's Contractors participated in the E-Tender process.

S#	Tender	Form # Name of Contractor	Contracte		
			Schedule Item	Non-Schedule Item	Remarks
1_	372085461	M/S Faisal Construction Co	29.11% Below	20.11% Below	12
2	372085244	M/S Jan Faqir Builders	21.61% Below	21.61% Below	254
3	372086107	M/S Waqar Builders	20.10% Below	20.10% Below	314
4	372085413	M/S Muhammad Hanif & Sons	17.77% Below	14.00% Below	
5	372086261	M/S Mingora Construction Co	16.82% Below	14.87% Below	
6	372086307	M/S Ghani Rehman Construction Co	14.77% Below	14.77% Below	
7	372085948	M/S Mohammad Tahir Khan	13.50% Below	13.50% Below	
8	372085572	M/S KKJ (Pv1) Ltd	10.10% Below	10.10% Below	
9	372085389	M/S Muhammad Nasir Shah	10.00% Below	10.00% Below	
10	372085620	M/S Niaz Muhammad & Sons	10.00% Below	10.00% Below	
11	372086149	M/S Bakhtiar Ahmad	10.00% Below	10.00% Below	
12	372085914	M/S M. Adnan Construction Co	10.00% Below	01.25% Below	
13	372086306	M/S Karawan Builders	22.99% Above	10.00% Above	

S. #	Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)
1	372085461	M/S Faisal Construction Co	6900000.00	4925052.00	1974948.00
2	372085244	M/S Jan Faqir Builders	6900000.00	5408910.00	1491090.00
3	372086107	M/S Waqar Builders	6900000,00	5513100.00	1386900.00
4	372085413	M/S Muhammad Hanif & Sons	6900000.00	5687962.00	1212038.00
5	372086261	M/S Mingora Construction Co	6900000.00	5746709.00	1153291.00

	The second second				
1	372086307	M/S Ghani Rehman Construction Co	6900000.00	5880870.00	1019130.00
-	372085948	The state of the s	6900000.00	5968500.00	931500.00
0	372085572	M/S KKJ (Pvt) Ltd	6900000,00	6203100.00	696900.00
9	372085389	The state of the s	6900000.00	6210000.00	690000.00
10	372085620	The state of the s	6900000.00	6210000.00	690000.00
11	372086149	M/S Bakhtiar Ahmad	6900000.00	6210000.00	690000.00
_12	372085914	M/S M. Adnan Construction Co	6900000.00	6242707.00	657293.00
13	372086306	M/S Karawan Builders	6900000.00	8437753.00	+1537753.00

7. The Lowest Bid offered by M/S Faisal Construction Co @ 29.11% Below on Schedule Items & 20.11% Below on Non-Schedule Items, amounting to Rs.4,925,052/- being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer Irrigation Sub Division Swat

Superintendent Swat Irrigation Circle Swat

Divisional Accounts Officer Swat Irrigation Division Swat

Head Clerk

\*Swat Irrigation Division Swat

Phone / Fax: 0946-9240165 Email: xenirrigationswat@gmail.com

### EVALUATION OF TENDERS

Name of Work: ADP No.2298-140564 (2020-21) "Improvement / Development of Irrigation Facilities and Construction of Causeway and Flood Protection Works in District Swat"

Sub Work:

Construction of Flood Protection Works along tributaries of Swat River at Bar Abakhel, Kanju & adjoining areas District Swat

- The Scheme was administratively approved for a cost of Rs.1500.00 (Million) in the PDWP meeting held on 22-12-2020 and Administrative Approval issued vide No.PMC/PDWP/221220/ADP, dated 05-01-2021.
- The work with an Estimated Cost of Rs.16.100 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.150/21 and was also uploaded through Irrigation Department Website.
- 3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 27-01-2021.

4. 18 No's Contractors participated in the E-Tender process.

S#	Tender	ender Name of Contractor	Contracto	Remarks	
5#	Form #	Name of Contractor	Schedule Item	Non-Schedule Item	Remarks
1	372085989	M/S Mohammad Israr & Sons	33.74% Below	33.74% Below	1 <sup>st</sup>
2	372085807	M/S Munawar Shah Construction Co	28.77% Below	28.77% Below	2 <sup>nd</sup>
3	372085315	M/S Bashir Ahmad	26.00% Below	26.00% Below	3 <sup>rd</sup>
4	372085597	M/S Mukamil Khan Construction Co	25.69% Below	25.69% Below	
5	372085774	M/S Lutaf Ali & Contractor	25.51% Below	25.51% Below	
6	372085587	M/S Marwah Construction Co	25.50% Below	26.00% Below	
7	372085955	M/S Mohammad Tahir Khan	25.50% Below	25.50% Below	
8	372085574	M/S KKJ (Pvt) Ltd	25.34% Below	25.34% Below	
9	372085394	M/S Muhammad Nasir Shah & Co	25.25% Below	25.25% Below	
10	372085568	M/S Iceberg Construction Co	23.11% Below	23.11% Below	
11	372085677	M/S Fazli Subhan	22.55% Below	22.55% Below	
12	372086153	M/S Waqar Builders	20.55% Below	20.55% Below	
13	372086293	M/S Fakhre Alam	17.51% Below	17.00% Below	
14	372085531	M/S Shehzad Developer	17.30% Below	17.30% Below	
15	372086271	M/S Mingora Construction Co	16.82% Below	14.87% Below	Į.
16	372086312	M/S Ghani Rehman Construction Co	15.77% Below	15.77% Below	3
17	372085504	M/S Noor Khan	14.00% Below	14.00% Below	
18	372085420	M/S Muhammad Hanif & Sons	13.77% Below	14.00% Below	

1	cost comparison of bids offered by various bidders with reference to the Engineer's Estimate							
S. #	Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)			
1	372085989	M/S Mohammad Israr & Sons	16100000.00	10667860.00	5432140.00			
2	372085807	M/S Munawar Shah Construction Co	16100000.00	11468030.00	4631970.00			
3	372085315	M/S Bashir Ahmad	16100000.00	11914000.00	4186000.00			
4	372085597	M/S Mukamil Khan Construction Co	16100000.00	11963910.00	4136090.00			
5	372085774	M/S Lutaf Ali & Contractor	16100000.00	11992890.00	4107110.00			
_ 6	372085587	M/S Marwah Construction Co	16100000.00	11993324.00	4106676.00			
7	372085955	M/S Mohammad Tahir Khan	16100000.00	11994500.00	4105500.00			
- 8	372085574	M/S KKJ (Pvt) Ltd	16100000.00	12020260.00	4079740.00			
9	372085394	M/S Muhammad Nasir Shah & Co	16100000.00	12034750.00	4065250.00			
10	372085568	M/S Iceberg Construction Co	16100000.00	12379290.00	3720710.00			
11	372085677	M/S Fazli Subhan	16100000.00	12469450.00	3630550.00			
12	372086153	M/S Waqar Builders	16100000.00	12791450.00	3308550.00			
_ 13	372086293	M/S Fakhre Alam	16100000.00	13282089.00	2817911.00			
14	372085531	M/S Shehzad Developer	16100000.00	13314700.00	2785300.00			

7. The Lowest Bid offered by M/S Muhammad Israr & Sons @ 33.74% Below, amounting to Rs.10,667,860/- being the lowest, is recommended by the committee for approval by the competent authority.

16100000.00

16100000.00

16100000.00

16100000.00

M/S Mingora Construction Co

M/S Noor Khan

372085420 M/S Muhammad Hanif & Sons

M/S Ghani Rehman Construction Co

Sub Divisional Officer Irrigation Sub Division Swat

372086271

372086312

372085504

15

16

17

18

Superintendent Swat Irrigation Circle Swat

Divisional Accounts Officer Swat Irrigation Division Swat

Head Clerk
Swat Irrigation Division Swat

Divisional Head Draftsman Swat Irrigation Division Swat

13396566.00

13561030.00

13846000.00

13882489.00

2703434.00

2538970.00

2254000.00

2217511.00



Phone / Fax: 0946-9240165 Email: xenirrigationswat@gmail.com

### EVALUATION OF TENDERS

Name of Work: ADP No.2298-140564 (2020-21) "Improvement / Development of Irrigation Facilities

and Construction of Causeway and Flood Protection Works in District Swat"

Sub Work:

Improvement / Development of Irrigation Channels at Dewlai, Shah Dheri, Totano

Bandai and adjoining areas District Swat

- The Scheme was administratively approved for a cost of Rs.1500.00 (Million) in the PDWP meeting held on 22-12-2020 and Administrative Approval issued vide No.PMC/PDWP/221220/ADP, dated 05-01-2021.
- The work with an Estimated Cost of Rs.05.694 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.150/21 and was also uploaded through Irrigation Department Website.
- 3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 27-01-2021.

10 No's Contractors participated in the E-Tender process.

Lebon	Tender		Contract	Remarks	
S#	Form #	Name of Contractor	Schedule Item	Non-Schedule Item	Kemarks
1	372085357	M/S Hazrat Shoaib	29.21% Below	29.21% Below	1 st
2	372085469	M/S Faisal Construction Co	21.33% Below	25.11% Below	2 <sup>nd</sup>
3	372086352	M/S Fathatullah	18.23% Below	18.23% Below	3 <sup>rd</sup>
4	372085246	M/S Jan Faqir Builders	15.61% Below	15.61% Below	
5	372086277	M/S Mingora Builders	14.87% Below	14.87% Below	
6	372085427	M/S Muhammad Hanif & Sons	13.77% Below	14.00% Below	
7	372086090	M/S Alaabad Construction Co	13.46% Below	13.46% Below	
8	372085961	M/S Mohammad Tahir Khan	12.50% Below	12.50% Below	,49
9	372086028	M/S Rohul Amin Damani	11.51% Below	11.51% Below	
10	372086139	M/S Waqar Builders	10.00% Below	10.00% Below	

6- (	6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate								
S. #	Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)				
1	372085357	M/S Hazrat Shoaib	5694000.00	4030782.00	1663218.00				
2	372085469	M/S Faisal Construction Co	5694000.00	4454109.00	1239891.00				
3	372086352	M/S Fathatullah	5694000.00	4655983.00	1038017.00				
4	372085246	M/S Jan Faqir Builders	5694000.00	4805166.00	888834.00				

	E .				
- 1	572086277	M/S Mingora Builders	5694000.00	4847302.00	846698.00
1	372085427	M/S Muhammad Hanif & Sons	5694000.00	4908393.00	785607.00
m	372086090	M/S Alaabad Construction Co	5694000.00	4927587.00	766413.00
8	372085961	M/S Mohammad Tahir Khan	5694000.00	4982250.00	711750.00
9	372086028	M/S Rohul Amin Damani	5694000.00	5038620.00	655380.00
10	372086139	M/S Waqar Builders	5694000.00	5124600.00	569400.00

7. The Lowest Bid offered by M/S Hazrat Shoaib @ 29.21% Below, amounting to Rs.4,030,782/- being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer Irrigation Sub Division Swat

Superintendent Swat Irrigation Circle Swat

Divisional Accounts Officer Swat Irrigation Division Swat

\*Swat Irrigation Division Swat



Phone / Fax: 0946-9240165 Email: xenirrigationswat@gmail.com

### EVALUATION OF TENDERS

Name of Work: ADP No.2298-140564 (2020-21) "Improvement / Development of Irrigation Facilities and Construction of Causeway and Flood Protection Works in District Swat"

Sub Work:

Construction of Flood Protection Works along tributaries of Swat River at villages Odigram, Ghlegay, Dedawar Shamozo, Kary Dab Talang Road Kota & adjoining areas District Swat

- The Scheme was administratively approved for a cost of Rs.1500.00 (Million) in the PDWP meeting held on 22-12-2020 and Administrative Approval issued vide No.PMC/PDWP/221220/ADP, dated 05-01-2021.
- The work with an Estimated Cost of Rs.19.440 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.150/21 and was also uploaded through Irrigation Department Website.
- 3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 27-01-2021.

4. 18 No's Contractors participated in the E-Tender process.

	Tender	atement Showing rates offered b	Contracto	r's Premium	Remarks
S#	Form #	Name of Contractor	Schedule Item	Non-Schedule Item	
1	372084501	M/S Muhammad Israr	35.10% Below	35.10% Below	1 <sup>st</sup>
2	372085990	M/S Mohammad Israr & Sons	33.88% Below	33.88% Below	2 <sup>nd</sup>
3	372085790	M/S Habibullah Odigram & Sons	28.67% Below	0.10% Below	3 <sup>rd</sup>
4	372085971	M/S Mohammad Tahir Khan	26.50% Below	26.50% Below	
5	372085689	M/S Sahil Yousafzai & Co	25.57% Below	25.57% Below	
6	372085613	M/S Marwah Construction	25.21% Below	25.21% Below	
7	372085476	M/S Jamshid Bacha	25.00% Below	25.00% Below	
8	372085811	M/S Munawar Shah Construction Co	24.77% Below	24.77% Below	
9	372086327	M/S Ghani Rehman Construction Co	24.77% Below	24.77% Below	
10	372085777	M/S Lutaf Ali & Contractor	23.51% Below	23.51% Below	
11	372085680	M/S Fazli Subhan	22.71% Below	22.71% Below	
12	372085507	M/S Noor Khan	22.00% Below	22.00% Below	
13	372085542	M/S Iceberg Construction Co	21.61% Below	21.61% Below	
14	372086273	M/S Rafique Sons Construction Co	21.00% Below	21.00% Below	
15	372085247	M/S Jan Faqir Builders	18.61% Below	18.61% Below	
16	372086290	M/S Mingora Construction Co	16.82% Below	14.87% Below	
17	372085927	M/S M. Adnan Construction Co	15.21% Below	01.00% Below	u E
18	372085433	M/S Muhammad Hanif & Sons	13.77% Below	14.00% Below	

A	ost comparison of bids offered by various bidders with reference to the Engineer's Estimate  Cost							
S. #	Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Difference (Rs)			
1	372084501	M/S Muhammad Israr	19440000.00	12616624.00	6823376.00 6586206.00			
2	372085990	M/S Mohammad Israr & Sons	19440000.00	12853794.00 13947276.00	5492724.00			
3	372085790	M/S Habibullah Odigram & Sons	19440000.00 19440000.00	14288473.00	5151527.00			
4	372085971	M/S Mohammad Tahir Khan M/S Sahil Yousafzai & Co	19440000.00	14469266.00	4970734.00			
5	372085689 372085613	M/S Marwah Construction Co	19440000.00	14539250.00	4900750.00 4859930.00			
7	372085476	M/S Jamshid Bacha	19440000.00	14580070.00 14624787.00	4815213.00			
8	372085811	M/S Munawar Shah Construction Co	19440000.00 19440000.00	14624787.00	4815213.00			
9	372086327	M/S Ghani Rehman Construction Co M/S Lutaf Ali & Contractor	19440000.00	14869732.00	4570268.00			
10	372085777 372085680	M/S Fazli Subhan	19440000.00	15025253.00	4414747.00 4276722.00			
12	372085507	M/S Noor Khan	19440000.00	15163278.00 15239094.00	4200906.00			
13	372085542	M/S Iceberg Construction Co	19440000.00 19440000.00	15357679.00	4082321.00			
15	372086273 372085247		19440000.00	15822297.00	3617703.00			
16	372086290	M/S Mingora Construction Co	19440000.00	16175780.00 16523375.00	3264220.00 2916625.00			
17	372085927	M/S M. Adnan Construction Co	19440000.00 19440000.00	16762548.00	2677452.00			
18	372085433	M/S Muhammad Hanif & Sons	19440000.00		/			

 The Lowest Bid offered by M/S Muhammad Israr @ 35.10% Below, amounting to Rs.12,616,624/being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer Irrigation Sub Division Swat

Divisional Accounts Officer Swat Irrigation Division Swat Head Clerk Swat Irrigation Division Swat Superintendent Swat Irrigation Circle Swat

Phone / Fax: 0946-9240165 Email: xenirrigationswat@gmail.com

### EVALUATION OF TENDERS

Name of Work: ADP No.2298-140564 (2020-21) "Improvement / Development of Irrigation Facilities and Construction of Causeway and Flood Protection Works in District Swat"

Sub Work:

Improvement / Development of Irrigation Channels at Barikot, Kota and Shamozo

area District Swat

 The Scheme was administratively approved for a cost of Rs.1500.00 (Million) in the PDWP meeting held on 22-12-2020 and Administrative Approval issued vide No.PMC/PDWP/221220/ADP, dated 05-01-2021.

- The work with an Estimated Cost of Rs.06.675 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.150/21 and was also uploaded through Irrigation Department Website.
- As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 27-01-2021.

4. 11 No's Contractors participated in the E-Tender process.

	Tender	Name of Contractor	Contract	Remarks	
S#	Form #		Schedule Item	Non-Schedule Item	Kemarks
1	372085459	M/S Malazy Construction Co	24.13% Below	24.13% Below	1 <sup>st</sup>
2	372085472	M/S Faisal Construction Co	23.66% Below	26.23% Below	2 <sup>nd</sup>
3	372085533	M/S Shehzad Developer	18.10% Below	18.10% Below	3 <sup>rd</sup>
4	372085683	M/S Fazli Subhan	17.71% Below	17.71% Below	
5	372086302	M/S Mingora Construction	16.82% Below	16.82% Below	
6	372085263	M/S Jan Faqir Builders	16.61% Below	16.61% Below	
7	372086314	M/S Rafique Sons Construction Co	14.55% Below	14.55% Below	
8	372086168	M/S Bakhtiar Ahmad	14.36% Below	14.36% Below	
9	372085439	M/S Muhammad Hanif & Sons	13.77% Below	14.00% Below	
10	372085327	M/S Saeed Zaman & Co	13.55% Below	13.55% Below	
11	372085977	M/S Mohammad Tahir Khan	11.50% Below	11.50% Below	

6- (	6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate								
S. #	Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)				
	372085459	M/S Malazy Construction Co	6675000.00	5064322.00	1610678.00				
1	372085472	M/S Faisal Construction Co	6675000.00	5075990.00	1599010.00				
2		M/S Shehzad Developer	6675000.00	5466825.00	1208175.00				
3	372085533		6675000.00	5492857.00	1182143.00				
4	372085683	M/S Fazli Subhan	0073000.00	3492837.00	1102.15.00				

	1				
-	872086302	M/S Mingora Construction Co	6675000.00	5552265.00	1122735.00
5	372085263	M/S Jan Faqir Builders	6675000.00	5566282.00	1108718.00
1	372086314	M/S Rafique Sons Construction Co	6675000.00	5703787.00	971213.00
8	372086168	M/S Bakhtiar Ahmad	6675000.00	5716470.00	958530.00
9	372085439	M/S Muhammad Hanif & Sons	6675000.00	5754089.00	920911.00
10	372085327	M/S Saeed Zaman & Co	6675000.00	5770537.00	904463.00
11	372085977	M/S Mohammad Tahir Khan	6675000.00	5907375.00	767625.00
	9	372085263 372086314 8 372086168 9 372085439 10 372085327	372085263   M/S Jan Faqir Builders   372086314   M/S Rafique Sons Construction Co   8   372086168   M/S Bakhtiar Ahmad   9   372085439   M/S Muhammad Hanif & Sons   10   372085327   M/S Saeed Zaman & Co	372085263       M/S Jan Faqir Builders       6675000.00         372086314       M/S Rafique Sons Construction Co       6675000.00         8       372086168       M/S Bakhtiar Ahmad       6675000.00         9       372085439       M/S Muhammad Hanif & Sons       6675000.00         10       372085327       M/S Saeed Zaman & Co       6675000.00	372085263       M/S Jan Faqir Builders       6675000.00       5566282.00         372086314       M/S Rafique Sons Construction Co       6675000.00       5703787.00         8       372086168       M/S Bakhtiar Ahmad       6675000.00       5716470.00         9       372085439       M/S Muhammad Hanif & Sons       6675000.00       5754089.00         10       372085327       M/S Saeed Zaman & Co       6675000.00       5770537.00

 The Lowest Bid offered by M/S Malazy Construction Co @ 24.13% Below, amounting to Rs.5,064,322/- being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer Irrigation Sub Division Swat

Superintendent Swat Irrigation Circle Swat

Divisional Accounts Officer Swat Irrigation Division Swat Head Clerk √Swat Irrigation Division Swat

Phone / Fax: 0946-9240165 Email: xenirrigationswat@gmail.com

### EVALUATION OF TENDERS

Name of Work: ADP No.2298-140564 (2020-21) "Improvement / Development of Irrigation Facilities and Construction of Causeway and Flood Protection Works in District Swat"

Sub Work:

Improvement / Development of Irrigation Channels at Manyar, Ghlegay, Shamozo and adjoining areas District Swat

- The Scheme was administratively approved for a cost of Rs.1500.00 (Million) in the PDWP meeting held on 22-12-2020 and Administrative Approval issued vide No.PMC/PDWP/221220/ADP, dated 05-01-2021.
- The work with an Estimated Cost of Rs.04.800 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.150/21 and was also uploaded through Irrigation Department Website.
- 3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 27-01-2021.
- 4. 10 No's Contractors participated in the E-Tender process.

	Tender		Contracto	or's Premium	Remarks
S#	Form #	Name of Contractor	Schedule Item	Non-Schedule Item	Remarks
1	372085477	M/S Faisal Construction Co	23.66% Below	27.66% Below	1 184
2	372086313	M/S Ghani Rehman Construction Co	20.77% Below	20.77% Below	2 <sup>nd</sup>
3	372085686	M/S Fazli Subhan	17.71% Below	17.71% Below	3 <sup>rd</sup>
4	372085331	M/S Saeed Zaman & Co	17.55% Below	17.55% Below	
5	372086310	M/S Mingora Construction Co	16.82% Below	16.82% Below	
6	372085265	M/S Jan Faqir Builders	15.61% Below	15.61% Below	
7	372086184	M/S Bakhtair Ahmad	15.42% Below	15.45% Below	
8	372086330	M/S Rafique Sons Construction Co	12.30% Below	12.30% Below	
9	372085444	M/S Muhammad Hanif & Sons	11.77% Below	14.00% Below	
10	372085937	M/S M. Adnan Construction	12.07% Below	01.00% Below	

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate							
S. #	Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)		
1	372085477	M/S Faisal Construction Co	4800000.00	3644900.00	1155100.00		
2	372086313	M/S Ghani Rehman Construction Co	4800000.00	3803040.00	996960.00		
-2	372085686	M/S Fazli Subhan	4800000.00	3949920.00	850080.00		
4	372085331	M/S Saeed Zaman & Co	4800000.00	3957600.00	842400.00		

1	No.	5				
4	5	372086310	M/S Mingora Construction Co	4800000.00	3992640.00	807360.00
ì	1	372085265	M/S Jan Faqir Builders	4800000.00	4050720.00	749280.00
P	7	372086184	M/S Bakhtair Ahmad	4800000.00	4059694.00	740306.00
	8	372086330	M/S Rafique Sons Construction Co	4800000.00	4209600.00	590400.00
	9	372085444	M/S Muhammad Hanif & Sons	4800000.00	4224213.00	575787.00
Ì	10	372085937	M/S M. Adnan Construction Co	4800000.00	4274384.00	525616.00

7. The Lowest Bid offered by M/S Faisal Construction Co @ 23.66% Below on Schedule Items & 27.66% Below on Non-Schedule Items, amounting to Rs.3,644,900/- being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer Irrigation Sub Division Swat Superintendent Swat Irrigation Circle Swat

Divisional Accounts Officer Swat Irrigation Division Swat Head Clerk
\*Swat Irrigation Division Swat



Phone / Fax: 0946-9240165 Email: xenirrigationswat@gmail.com

### EVALUATION OF TENDERS

Name of Work: ADP No.2298-140564 (2020-21) "Improvement / Development of Irrigation Facilities and Construction of Causeway and Flood Protection Works in District Swat"

Sub Work: Construction of VR Bridges in villages Aligrams. To

Construction of VR Bridges in villages Aligrama, Tal and adjoining areas District

Swat

- The Scheme was administratively approved for a cost of Rs.1500.00 (Million) in the PDWP meeting held on 22-12-2020 and Administrative Approval issued vide No.PMC/PDWP/221220/ADP, dated 05-01-2021.
- The work with an Estimated Cost of Rs.19.033 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.150/21 and was also uploaded through Irrigation Department Website.
- 3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 27-01-2021.

4. 12 No's Contractors participated in the E-Tender process.

	Tender	atement Showing rates offered b		or's Premium	
S#	Form #	Name of Contractor	Schedule Item	Non-Schedule Item	Remarks
1	372085691	M/S Sahil Yousafzai & Co	22.69% Below	0	1 <sup>st</sup>
2	372086183	M/S Waqar Builders	17.78% Below	0	2 <sup>nd</sup>
3	372086320	M/S Mingora Construction Co	16.82% Below	0	3 <sup>rd</sup>
4	372085513	M/S Noor Khan	16.00% Below	0	
5	372085789	M/S Jamayal Builders	15.60% Below	0	
6	372085449	M/S Muhammad Hanif & Sons	13.77% Below	0	
7	372086334	M/S Nasrullah Hadsan Builders	13.32% Below	0	
8	372086319	M/S Ghani Rehman Construction Co	12.77% Below	0	
9	372085270	M/S Jan Faqir Builders	12.61% Below	0	
10	372085779	M/S Lutaf Ali & Contractor	11.51% Below	0	
11	372085578	M/S KKJ (Pvt) Ltd	10.10% Below	0	
12	372085941	M/S M. Adnan Construction Co	02.25% Below	0	di la

6- (	6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate							
S. #	Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)			
1	372085691	M/S Sahil Yousafzai & Co	19033000.00	14714412.00	4318588.00			
2	372086183	M/S Waqar Builders	19033000.00	15648932.00	3384068.00			

		10				
	+	372086320	M/S Mingora Construction Co	19033000.00	15831649.00	3201351.00
6	6	372085513	M/S Noor Khan	19033000.00	15987720.00	3045280.00
1	F	372085789	M/S Jamayal Builders	19033000.00	16063852.00	2969148.00
16	5	372085449	M/S Muhammad Hanif & Sons	19033000.00	16412155.00	2620845.00
1	7	372086334	M/S Nasrullah Hadsan Builders	19033000.00	16497804.00	2535196.00
	8	372086319	M/S Ghani Rehman Construction Co	19033000.00	16602485.00	2430515.00
_ '	9	372085270	M/S Jan Faqir Builders	19033000.00	16632938.00	2400062.00
1	0	372085779	M/S Lutaf Ali & Contractor	19033000.00	16842301.00	2190699.00
_1	11	372085578	M/S KKJ (Pvt) Ltd	19033000.00	17110667.00	1922333.00
	12	372085941	M/S M. Adnan Construction Co	19033000.00	18604757.00	428243.00

7. The Lowest Bid offered by M/S Sahil Yousafzai & Co @ 22.69% Below, amounting to Rs.14,714,412/- being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer Irrigation Sub Division Swat

Divisional Accounts Officer Swat Irrigation Division Swat

Head Clerk Swat Irrigation Division Swat Superintendent Swat Irrigation Circle Swat

Phone / Fax: 0946-9240165 Email: xenirrigationswat@gmail.com

#### EVALUATION OF TENDERS

Name of Work: ADP No.2298-140564 (2020-21) "Improvement / Development of Irrigation Facilities and Construction of Causeway and Flood Protection Works in District Swat"

Sub Work:

Improvement / Development of Irrigation Facilities in Irrigation Colony Residence

Gulkada District Swat i/e Circle and Divisional Offices

- The Scheme was administratively approved for a cost of Rs.1500.00 (Million) in the PDWP meeting held on 22-12-2020 and Administrative Approval issued vide No.PMC/PDWP/221220/ADP, dated 05-01-2021.
- The work with an Estimated Cost of Rs.12.00 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.150/21 and was also uploaded through Irrigation Department Website.
- 3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 27-01-2021.

4. 08 No's Contractors participated in the E-Tender process.

	Tender		Contract	or's Premium	Remarks
S#	Form #	Name of Contractor	Schedule Item	Non-Schedule Item	Remarks
1	372085695	M/S Sahil Yousafzai & Co	0	27.50% Below	1 <sup>st</sup>
2	372085480	M/S Faisal Construction Co	0	21.21% Below	2 <sup>nd</sup>
3	372086305	M/S Fakhre Alam	0	17.00% Below	3 <sup>rd</sup>
4	372086082	M/S Alaabad Construction Co	0	16.00% Below	
5	372085457	M/S Muhammad Hanif & Sons	0	14.00% Below	
6	372086322	M/S Ghani Rehman Construction Co	0	12.78% Below	
7	372086262	M/S Mushtaq Ahmad Kokarai	0	10.00% Below	
8	372086065	M/S Akbar Ali Khan Const Co	0	01.20% Below	

6- (	6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate						
S. #	Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)		
1	372085695	M/S Sahil Yousafzai & Co	12000000.00	8700000.00	3300000.00		
2	372085480	M/S Faisal Construction Co	12000000.00	9454800.00	2545200.00		
3	372086305	M/S Fakhre Alam	12000000.00	9960000.00	2040000.00		
4	372086082	M/S Alaabad Construction Co	12000000.00	10080000.00	1920000.00		

1				
12085457	M/S Muhammad Hanif & Sons	12000000.00	10320000.00	1680000.00
372086322	M/S Ghani Rehman Construction Co	12000000.00	10466400.00	1533600.00
372086262	M/S Mushtaq Ahmad Kokarai	12000000.00	10800000.00	1200000.00
372086065	M/S Akbar Ali Khan Const Co	12000000.00	11856000.00	144000.00
	372086322 372086262	12085457 M/S Muhammad Hanif & Sons 372086322 M/S Ghani Rehman Construction Co 372086262 M/S Mushtaq Ahmad Kokarai 372086065 M/S Akbar Ali Khan Const Co	\( \text{372086322} \) M/S Ghani Rehman Construction Co \( \text{12000000.00} \) \( \text{372086262} \) M/S Mushtaq Ahmad Kokarai \( \text{12000000.00} \) \( \text{372086065} \) M/S Allow Allow (1000000.00)	\( \text{372086322} \) M/S Ghani Rehman Construction Co \( \text{12000000.00} \) 10466400.00 \( \text{372086262} \) M/S Mushtaq Ahmad Kokarai \( \text{12000000.00} \) 10800000.00 \( \text{372086065} \) M/S Allow Allow Allow (\text{372086065} \)

7. The Lowest Bid offered by M/S Sahil Yousafzai & Co @ 27.50% Below, amounting to Rs.8,700,000/-being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer Irrigation Sub Division Swat

Divisional Accounts Officer Swat Irrigation Division Swat

Head Clerk Swat Irrigation Division Swat Superintendent Swat Irrigation Circle Swat



Phone / Fax: 0946-9240165 Email: xenirrigationswat@gmail.com

#### EVALUATION OF TENDERS

Name of Work: ADP No. 2347-160275 "Providing Flood Protection Structures in Rivers, Nullaha &

Hill Torrents in Khyber Pakhtunkhwa

Sub Work: Construction of Flood Protection Work along Left Bank of Marghuzar Khwar at

village Shna Krrapa District Swat

 The Scheme was administratively approved for a cost of Rs. 1250.00 (Million) in the PDWP meeting held on 03-11-2016. The Administrative Approval has been issued vide No. PMC/PDWP/031116/ADP, dated 18-11-2016.

- The work with an Estimated Cost of Rs.05.120 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.150/21 and was also uploaded through Irrigation Department Website.
- As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 27-01-2021.

22 No's Contractors participated in the E-Tender process.

-	Tender	Name of Contractor	by the various Con Contracto	Remarks	
S#	Form #	Name of Contractor	Schedule Item	Non-Schedule Item	
1	372086121	M/S Naveed Hussain	35.50% Below	35.50% Below	1 11
2	372085316	M/S Arshad Ali & Brothers	32.10% Below	32.10% Below	2 <sup>nd</sup>
3	372086001	M/S Mohammad Israr & Sons	31.74% Below	31.74% Below	3'd
4	372085943	M/S Ayaz Construction Co	31.15% Below	31.15% Below	
5	372085981	M/S Mohammad Tahir Khan	26.50% Below	26.50% Below	
6	372086337	M/S Karawan Builders	26.99% Below	10.00% Below	
7	372086097	M/S Sabir Khan Wari	25.85% Below	25.85% Below	
8	372085580	M/S KKJ (Pvt) Ltd	25.34% Below	25.34% Below	
9	372085604	M/S Marwah Construction	25.31% Below	25.31% Below	g
10	372085343	M/S Hazrat Shoaib	24.13% Below	24.13% Below	
11	372085276	M/S Jan Fagir Builders	23.61% Below	23.61% Below	
12	372085483	M/S Faisal Construction Co	23.21% Below	24.11% Below	
13	372085397	M/S Muhammad Nasir Shah & Co	21.50% Below	21.50% Below	
14	372085688	M/S Fazli Subhan	20.55% Below	20.55% Below	
15	372085296	M/S Syed Ayub Ali Shah	20.20% Below	20.20% Below	
16	372085334	M/S Saeed Zaman & Co	19.20% Below	19.20% Below	
17	372086220	M/S AK Builders (Pvt) Ltd	17.77% Below	17.77% Below	
18	372085679	M/S Sanaullah Khan (Swat)	17.33% Below	18.56% Below	
19	372086287	M/S Rafique Sons Construction Co	16.33% Below	16.33% Below	
20	372086332	M/S Mingora Construction Co	14.87% Below	14.87% Below	
21	372085950	M/S M. Adnan Construction Co	11.71% Below	01.00% Below	_
22	372085463	M/S Muhammad Hanif & Sons	10.77% Below	10.00% Below	

2 0	Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate						
S. #	Tender Form #	Name of Bidder	Engineer's Estimated Cost (Rs)	Bid Cost (Rs)	Cost Difference (Rs)		
1	372086121	M/S Naveed Hussain	5120000.00	3302464.00	1817536.00		
2	372085316	M/S Arshad Ali & Brothers	5120000.00	3476547.00	1643453.00		
3	372086001	M/S Mohammad Israr & Sons	5120000.00	3494980.00	1625020.00		
4	372085943	M/S Ayaz Construction Co	5120000.00	3525188.00	1594812.00		
5	372085981	M/S Mohammad Tahir Khan	5120000.00	3763273.00	1356727.00		
6	372086337	M/S Karawan Builders	5120000.00	3772385.00	1347615.00		
7	372086097	M/S Sabir Khan Wari	5120000.00	3796554.00	1323446.00		
8	372085580	M/S KKJ (Pvt) Ltd	5120000.00	3822666.00	1297334.00		
9	372085604	M/S Marwah Construction Co	5120000.00	3824202.00	1295798.00		
10	372085343	M/S Hazrat Shoaib	5120000.00	3884619.00	1235381.00		
11	372085276	M/S Jan Faqir Builders	5120000.00	3911244.00	1208756.00		
12	372085483	M/S Faisal Construction Co	5120000.00	3929913.00	1190087.00		
13	372085397	M/S Muhammad Nasir Shah & Co	5120000.00	4019278.00	1100722.00		
14	372085688	M/S Fazli Subhan	5120000.00	4067919.00	1052081.00		
15	372085296	M/S Syed Ayub Ali Shah	5120000.00	4085839.00	1034161.00		
16	372085334	M/S Saeed Zaman & Co	5120000.00	4137040.00	982960.00		
1.7	372086220	M/S AK Builders (Pvt) Ltd	5120000.00	4210258.00	909742.00		
18	372085679	M/S Sanaullah Khan (Swat)	5120000.00	4230310.00	889690.00		
19	372086287	M/S Rafique Sons Construction Co	5120000.00	4283987.00	836013.00		
20	372086332	M/S Mingora Construction Co	5120000.00	4358741.00	761259.00		
21	372085950	M/S M. Adnan Construction Co	5120000.00	4542095.00	577905.00		
22	372085463	M/S Muhammad Hanif & Sons	5120000.00	4570215.00	549785.00		

7. The Lowest Bid offered by M/S Naveed Hussain @ 35.50% Below, amounting to Rs.3,302,464/-being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer Irrigation Sub Division Swat

Divisional Accounts Officer Swat Irrigation Division Swat Head Clerk Swat Irrigation Division Swat Superintendent Swat Irrigation Circle Swat