



Office of THE EXECUTIVE ENGINEER
SWAT IRRIGATION DIVISION-II MATTA



0946-991221



0946-991221



@ kshirimatta@gmail.com



EVALUATION OF TENDERS

Name of Work: "ADP No.2301-150423 Restoration/Improvement of Small Irrigation Channels & Ponds in Tehsil Matta District Swat"

Sub Work: Restoration / Improvement of Rahatkot Civil Channel & its Branches in Tehsil Matta District Swat.

1. The Scheme was administratively approved for 2nd Revised cost of Rs.729.41 (Million) in the PDWP meeting held on 03-09-2021 under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of Rs.14.72 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.4817/21 and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 29-09-2021.
4. 14 No's Contractors participated in the E-Bidding process.

W-1


5- Comparative Statement Showing rates offered by the various Contractors


S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Nasrullah Hadsan Builders (Pvt)	25.51% Below	25.51% Below	Responsive
2	M/S Saifullah Umerkheh Construction Co	16.00% Below	16.00% Below	Responsive
3	M/S Hazrat Shuaib	15.00% Below	15.00% Below	Non-Responsive
4	M/S Noor Khan	15.00% Below	15.00% Below	Responsive
5	M/S Akbar Ali Khan Construction Co:	15.00% Below	15.00% Below	Responsive
6	M/S Umer Hayat Swat.	15.00% Below	15.00% Below	Responsive
7	M/S Mingora Construction Co:	15.00% Below	15.00% Below	Responsive
8	M/S Rahmat Shuaib Cont:	15.00% Below	15.00% Below	Responsive
9	M/S Habibullah Odigram & Sons	15.00% Below	15.00% Below	Responsive
10	M/S M.Adnan Construction Co:	15.00% Below	15.00% Below	Responsive
11	M/S Amin Khan & Co:	15.00% Below	15.00% Below	Responsive
12	M/S Fakhre Alam	15.00% Below	15.00% Below	Responsive
13	M/S Inayatullah Rokhan	01.1 % Below	01.1 % Below	Non-Responsive
14	M/S Suri Engineering & Constn: Co:	02.00 Above	02% Above	Non-Responsive


Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate


S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ 8% of the Bid Cost	
		(Rs.)	(Rs.)	(Rs.)	(Rs.)	(Rs.)
1	M/S Nasrullah Hadsan Builders (Pvt)	14720000	10964900.00	294400.00	1151900.00	1446300.00
2	M/S Saifullah Umerkheh Constn Co	14720000	12364800.00	294400.00	202980.00	497380.00
3	M/S Hazrat Shuaib	14720000	12512000.00	0.00.00	0.00	0.00
4	M/S Noor Khan	14720000	12512000.00	294400.00	0.00	294400.00
5	M/S Akbar Ali Khan Construction Co:	14720000	12512000.00	294400.00	0.00	294400.00
6	M/S Umer Hayat Swat.	14720000	12512000.00	313150.00	0.00	313150.00
7	M/S Mingora Construction Co:	14720000	12512000.00	299000.00	0.00	299000.00
8	M/S Rahmat Shuaib Cont:	14720000	12512000.00	313000.00	0.00	313000.00
9	M/S Habibullah Odigram & Sons	14720000	12512000.00	314500.00	0.00	314500.00
10	M/S M.Adnan Construction Co:	14720000	12512000.00	313150.00	0.00	313150.00
11	M/S Amin Khan & Co:	14720000	12512000.00	313820.00	0.00	313820.00
12	M/S Fakhre Alam	14720000	12512000.00	313150.00	0.00	313150.00
13	M/S Inayatullah Rokhan	14720000	14558100.00	0.00	0.00	0.00
14	M/S Suri Engineering & Constn: Co:	14720000	15014400.00	0.00	0.00	0.00


7. The Lowest Bid offered by M/S Nasrullah Hadsan (pvt) @ 25.51% Below on Schedule Item & 25.51% Below on Non-Schedule Item, amounting to Rs.1,096,49000/- being the lowest, is recommended by the committee for approval by the competent authority.


Sub Divisional Officer
Irrigation Sub Division-II
Matta


Superintendent
Swat Irrigation Circle Swat



Divisional Accounts Officer
Swat Irrigation Division-II
Matta


Head Clerk
Swat Irrigation Division-II
Matta


Divisional Head Draftsman
Swat Irrigation Division-II
Matta

The bid Cost amounting to Rs.1,096,49000/- offered by M/S Nasrullah Hadsan (Pvt) Government Contractor and evaluated by the committee being lowest and is hereby recommended for approval.

Approved as recommended.


Executive Engineer
Swat Irrigation Division-II
Matta



Office of THE EXECUTIVE ENGINEER
SWAT IRRIGATION DIVISION-II MATTA



0946-991221



0946-991221



@ xenirimatta@gmail.com



Gul

EVALUATION OF TENDERS

Name of Work: "ADP No.2301-150423 Restoration/Improvement of Small Irrigation Channels & Ponds in Tehsil Matta District Swat"

Sub Work: Restoration / Improvement of Shamandai Civil Channel & its Branches near village Koza Drushkhela Tehsil Matta District Swat.

1. The Scheme was administratively approved for 2nd Revised cost of Rs.729.41 (Million) in the PDWP meeting held on 03-09-2021 under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of Rs.16.653 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.4817/21 and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 29-09-2021.
4. 12 No's Contractors participated in the E-Bidding process.

W-2


5- Comparative Statement Showing rates offered by the various Contractors				
S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Yak Builders	38.14% Below	10.00% Below	Non-Responsive
2	M/S Ayaz Construction Co:	22.80% Below	22.80% Below	Responsive
3	M/S Rahmat Shuaib Cont:	15.10% Below	15.10% Below	Responsive
4	M/S Hazrat Shuaib	15.00% Below	15.00% Below	Responsive
5	M/S Noor Khan	15.00% Below	15.00% Below	Responsive
6	M/S Akbar Ali Khan Construction Co:	15.00% Below	15.00% Below	Responsive
7	M/S Saifullah Umerkheh.	15.00% Below	15.00% Below	Responsive
8	M/S Mingora Construction Co:	15.00% Below	15.00% Below	Responsive
9	M/S Arshad Ali & Brothers.	15.00% Below	15.00% Below	Responsive
10	M/S M.Adnan Construction Co:	05.23% Below	5.45% Below	Responsive
11	M/S Suri Engineering & Constn: Co:	02.00 % Below	02.00 % Below	Non-Responsive
12	M/S Inayatullah Khan Rokhan	01.10% Below	01.10% Below	Non-Responsive

2


6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ 8% of the Bid Cost	
		(Rs.)	(Rs.)	(Rs.)	(Rs.)	(Rs.)
		16653000	10647200.00	0.00	0.00	0.00
1	M/S Yak Builders	16653000	12856100.00	351810.00	1148190.00	1500000.00
2	M/S Ayaz Construction Co:	16653000	14138400.00	373000.00	0.00	373000.00
3	M/S Rahmat Shuaib Cont:	16653000	14155100.00	340000.00	0.00	340000.00
4	M/S Hazrat Shuaib	16653000	14155100.00	333060.00	0.00	333060.00
5	M/S Noor Khan	16653000	14155100.00	333100.00	0.00	333100.00
6	M/S Akbar Ali Khan Construction Co:	16653000	14155100.00	341560.00	0.00	341560.00
7	M/S Saifullah Umerkheh.	16653000	14155100.00	338000.00	0.00	338000.00
8	M/S Mingora Construction Co:	16653000	14155100.00	333000.00	0.00	333000.00
9	M/S Arshad Ali & Brothers.	16653000	15779300.00	351810.00	0.00	351810.00
10	M/S M.Adnan Construction Co:	16653000	16319900.00	0.00	0.00	0.00
11	M/S Suri Engineering & Constn: Co:	16653000	16469800.00	0.00	0.00	0.00
12	M/S Inayatullah Khan Rokhan	16653000				


7. The Lowest Bid offered by M/S Ayaz Construction Co: @ 22.80% Below on Schedule Item & 22.80% Below on Non-Schedule Item, amounting to Rs. 1,28,56,100/- being the lowest, is recommended by the committee for approval by the competent authority.


Sub Divisional Officer
Irrigation Sub Division-II
Matta


Superintendent
Swat Irrigation Circle Swat


Divisional Accounts Officer
Swat Irrigation Division-II
Matta


Head Clerk
Swat Irrigation Division-II
Matta


Divisional Head Draftsman
Swat Irrigation Division-II
Matta

The bid Cost amounting to Rs.1,28,56,100/- offered by M/S Ayaz Construction Co: and evaluated by the committee being lowest and is hereby recommended for approval.

Approved as recommended


Executive Engineer
Swat Irrigation Division-II
Matta





0946-991221



0946-991221



@ xenirrimatta@gmail.com



Gul

EVALUATION OF TENDERS

Name of Work: "ADP No.2301-150423 Restoration/Improvement of Small Irrigation Channels & Ponds in Tehsil Matta District Swat"

Sub Work: Restoration / Improvement of Shamandai Civil Channel & its Branches near village Baidara Tehsil Matta District Swat.

1. The Scheme was administratively approved for 2nd Revised cost of **Rs.729.41 (Million)** in the PDWP meeting held on 03-09-2021 under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of **Rs.17.716 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.4817/21 and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 29-09-2021.
4. 12 No's Contractors participated in the E-Bidding process.

W-3

5- Comparative Statement Showing rates offered by the various Contractors				
S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Suri Engineering & Construction Co:	05.2 % Below	05.2 % Below	Non-Responsive
2	M/S Sher Muhammad	29.50% Below	29.50% Below	Less Additional
3	Hazrat Shuaib	17.00% Below	17.00% Below	Responsive
4	M/S Salman Iqbal	15.00% Below	15.00% Below	Responsive
5	M/S Noor Khan	15.00% Below	15.00% Below	Responsive
6	M/S Inayatullah Khan Rokhan	01.10% Below	01.10% Below	Non-Responsive
7	M/S Yak Builders.	33.35% Below	10.00% Below	Non-Responsive
8	M/S Rahmat Shuaib	27.06% Below	27.06% Below	Responsive
9	M/S Akbar Ali Khan.	15.00% Below	15.00% Below	Responsive
10	M/S Mingora Construction Co:	15.00% Below	15.00% Below	Responsive
11	M/S Habibullah Odigram	17.00 % Below	17.00 % Below	Responsive
12	M/S Muhammad Rahim	10.00% Below	10.00% Below	Non-Responsive

(2)

5- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ of the Bid Cost	
		(Rs.)	(Rs.)	(Rs.)	(Rs.)	(Rs.)
1	M/S Suri Engineering & Constn:	17716000	16794800.00	0.00	0.00	0.00
2	M/S Sher Muhammad	17716000	12489800.00	354400.00	1417300.00	1771700.00
3	Hazrat Shuaib	17716000	14704300.00	320000.00	350000.00	670000.00
4	M/S Salman Iqbal	17716000	15058600.00	354320.00	0.00	354320.00
5	M/S Noor Khan	17716000	15058600.00	354320.00	0.00	354320.00
6	M/S Inayatullah Khan Rokhan	17716000	17521100.00	0.00	0.00	0.00
7	M/S Yak Builders.	17716000	12112900.00	0.00	0.00	0.00
8	M/S Rahmat Shuaib	17716000	12922100.00	390000.00	2120000.00	2510000.00
9	M/S Akbar Ali Khan.	17716000	15058600.00	354500.00	0.00	354500.00
10	M/S Mingora Construction Co:	17716000	15058600.00	360000.00	0.00	360000.00
11	M/S Habibullah Odigram	17716000	14704300.00	361700.00	373000.00	734000.00
12	M/S Muhammad Rahim	17716000	15944400.00	0.00	0.00	0.00

7. The Lowest Bid offered by M/S Rahmat Shuaib Govt: Contractor village Badwan District Dir Lower: @ 27.06% Below on Schedule Item & 27-06% Below on Non-Schedule Item, amounting to Rs. 1,29,22,100/- being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer
Irrigation Sub Division-II
Matta

Superintendent
Swat Irrigation Circle Swat

Divisional Accounts Officer
Swat Irrigation Division-II
Matta

Head Clerk
Swat Irrigation Division-II
Matta

Divisional Head Draftsman
Swat Irrigation Division-II
Matta

The bid Cost amounting to Rs.1,29,22,100/- offered by M/S Rahmat Shuaib Govt: Contractor village Badwan District Dir Lower: and evaluated by the committee being lowest and is hereby recommended for approval.

Executive Engineer
Swat Irrigation Division-II
Matta

Approved as recommended.

Superintendent

EVALUATION OF TENDERS

Name of Work: "ADP No.2301-150423 Restoration/Improvement of Small Irrigation Channels & Ponds in Tehsil Matta District Swat"

Sub Work: Restoration / Improvement of Shamandai Civil Channel & its Branches village Nallu,Sambat Tehsil Matta District Swat.

1. The Scheme was administratively approved for 2nd Revised cost of Rs.729.41 (Million) in the PDWP meeting held on 03-09-2021 under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of Rs.07.260 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.4817/21 and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 29-09-2021.
4. 12 No's Contractors participated in the E-Bidding process.

W=4

5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Yak Builders	36.50 Below	10.00% Below	Non-Responsive
2	M/S Sher Muhammad	29.50% Below	29.50% Below	Less Additional
3	M/S Ayaz Construction Co:	22.80% Below	22.80% Below	Non-Responsive
4	Hazrat Shuaib	18.00% Below	18.00% Below	Responsive
5	M/S Rahmat Shuaib	17.31% Below	17.31% Below	Responsive
6	M/S Noor Khan	15.00% Below	15.00% Below	Responsive
7	M/S Akbar Ali Khan.	15.00% Below	15.00% Below	Responsive
8	M/S Mingora Construction Co.:	15.00% Below	15.00% Below	Responsive
9	M/S Muhammad Rahim	10.00% Below	10.00% Below	Non-Responsive
10	M/S M.Adnan Construction Co:	07.03 % Below	05.45 % Below	Responsive
11	M/S Suri Engineering & Constn Co:	05.20% Below	05.20% Below	Non-Responsive
12	M/S Inayatullah Rokhan	01.10% Below	01.10% Below	Non-Responsive

2

Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate

S. #	Name of Bidder	E. Cost (Rs.)	Bid Cost (Rs.)	Call Deposit		Total Security (Rs.)
				Bid Security @ 2% of E/Cost (Rs.)	Additional Security @ of the Bid Cost (Rs.)	
1	M/S Yak Builders	7260000	4813700.00	0.00	0.00	0.00
2	M/S Sher Muhammad	7260000	5118300.00	145300.00	581000.00	726300.00
3	M/S Ayaz Construction Co:	7260000	5604700.00	0.00	0.00	0.00
4	Hazrat Shuaib	7260000	5953200.00	150000.00	210000.00	360000.00
5	M/S Rahmat Shuaib	7260000	6003300.00	163950.00	168050.00	332000.00
6	M/S Noor Khan	7260000	6171000.00	145200.00	0.00	145200.00
7	M/S Akbar Ali Khan.	7260000	6171000.00	145500.00	0.00	145500.00
8	M/S Mingora Construction Co.:	7260000	6171000.00	148000.00	0.00	148000.00
9	M/S Muhammad Rahim	7260000	6534000.00	0.00	0.00	0.00
10	M/S M.Adnan Construction Co:	7260000	6761800.00	163950.00	0.00	163950.00
11	M/S Suri Engineering & Constn Co:	7260000	6882500.00	0.00	0.00	0.00
12	M/S Inayatullah Rokhan	7260000	7180100.00	0.00	0.00	0.00

7. The Lowest Bid offered by M/S Hazrat Shuaib @ 18.00% Below on Schedule Item & 18.00% Below on Non-Schedule Item, amounting to Rs.59,53,200/- being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer
Irrigation Sub Division-II
Matta

Superintendent
Swat Irrigation Circle Swat

Divisional Accounts Officer
Swat Irrigation Division-II
Matta

Head Clerk
Swat Irrigation Division-II
Matta

Divisional Head Draftsman
Swat Irrigation Division-II
Matta

The bid Cost amounting to Rs.59,53,200/- offered by M/S Hazrat Shuaib Govt: Contractor village Kityari District Dir Lower and evaluated by the committee being lowest and is hereby approved.

Executive Engineer
Swat Irrigation Division-II
Matta



EVALUATION OF TENDERS

Name of Work: "ADP No.2301-150423 Restoration/Improvement of Small Irrigation Channels & Ponds in Tehsil Matta District Swat"

Sub Work: Restoration / Improvement of Angrezai Civil Channel & its Branches village Baidara Tehsil Matta District Swat.

1. The Scheme was administratively approved for 2nd Revised cost of Rs.729.41 (Million) in the PDWP meeting held on 03-09-2021 under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of Rs.19.161 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.4817/21 and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 29-09-2021.
4. 17 No's Contractors participated in the E-Bidding process.


W-5

5- Comparative Statement Showing rates offered by the various Contractors				
S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Yak Builders	30.00% Below	30.00% Below	Non-Responsive
2	M/S Akbar Ali Khan.	25.05% Below	25.05% Below	Responsive
3	M/S Sher Muhammad	24.00% Below	24.00% Below	Responsive
4	M/S Ayaz Construction Company	22.80% Below	22.80% Below	Responsive
5	M/S Fakhr E Alam.	20.00% Below	20.00% Below	Responsive
6	Hazrat Shuaib	17.00% Below	17.00% Below	Responsive
7	M/S Habibullah Odigram	17.00% Below	17.00% Below	Responsive
8	M/S Rahmat Shuaib	16.83% Below	16.83% Below	Responsive
9	M/S Noor Khan	15.00% Below	15.00% Below	Responsive
10	M/S Jamayal Builders	15.00% Below	15.00% Below	Responsive
11	M/S Mingora Construction Co.:	15.00% Below	15.00% Below	Responsive
12	M/S Saifullah Umerkhail	15.00% Below	15.00% Below	Non-Responsive
13	Hakim Khan & Sons	15.00% Below	10.00% Below	Non-Responsive
14	M/S Salman Iqbal Construction Co:	10.00 % Below	10.00 % Below	Responsive
15	M/S Muhammad Rahim	10.00 % Below	10.00% Below	Non-Responsive
16	M/S Suri Engineering & Constn Co:	05.20 Above	05.20% Below	Non-Responsive
17	M/S Inayatullah Rokhan	01.10 Above	01.10% Below	Non-Responsive


Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate


S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ of the Bid Cost	
		(Rs.)	(Rs.)	(Rs.)	(Rs.)	(Rs.)
1	M/S Yak Builders	19162000	13413400.00	0.00	0.00	0.00
2	M/S Akbar Ali Khan.	19162000	14361900.00	383550.00	1450000.00	1833550.00
3	M/S Sher Muhammad	19162000	14563100.00	383300.00	1533000.00	1916300.00
4	M/S Ayaz Construction Co:	19162000	14793100.00	0.00	0.00	0.00
5	M/S Fakhr E Alam.	19162000	15329600.00	383240.00	730880.00	1114120.00
6	Hazrat Shuaib	19162000	15904500.00	400000.00	400000.00	800000.00
7	M/S Habibullah Odigram	19162000	15904500.00	402000.00	408500.00	810500.00
8	M/S Rahmat Shuaib	19162000	15937000.00	401000.00	351000.00	752000.00
9	M/S Noor Khan	19162000	16287700.00	383240.00	0.00	383240.00
10	M/S Jamayal Builders	19162000	16287700.00	380000.00	0.00	380000.00
11	M/S Mingora Construction Co:.	19162000	6882500.00	389000.00	0.00	389000.00
12	M/S Saifullah Umerkhal	19162000	16287700.00	0.00	0.00	0.00
13	Hakim Khan & Sons	19162000	16369500.00	0.00	0.00	0.00
14	M/S Salman Iqbal Construction Co:	19162000	17245800.00	383240.00	0.00	383240.00
15	M/S Muhammad Rahim	19162000	17245800.00	0.00	0.00	0.00
16	M/S Suri Construction Co:	19162000	18165600.00	0.00	0.00	0.00
17	M/S Inayatullah Rokhan	19162000	18951200.00	0.00	0.00	0.00


7. The Lowest Bid offered by M/S Akbar Ali Khan Construction Co: @ 25.05% Below on Schedule Item & 25.05% Below on Non-Schedule Item, amounting to Rs.1,43,61,900/- being the lowest, is recommended by the committee for approval by the competent authority.


Sub Divisional Officer
Irrigation Sub Division-II
Matta


Superintendent
Swat Irrigation Circle Swat



Divisional Accounts Officer
Swat Irrigation Division-II
Matta



Head Clerk
Swat Irrigation Division-II
Matta



Divisional Head Draftsman
Swat Irrigation Division-II
Matta

The bid Cost amounting to Rs.1,43,61,900/- offered by M/S Akbar Ali Khan Construction Co: and evaluated by the committee being lowest and is hereby recommended for approval.

Approved as recommended.


Executive Engineer
Swat Irrigation Division-II
Matta


Superintendent



①

Office of **THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II**

0946-991221

0946-991221

@ xenimimatta@gmail.com



EVALUATION OF TENDERS

Name of Work: "ADP No.2301-150423 Restoration/Improvement of Small Irrigation Channels & Ponds in Tehsil Matta District Swat"

Sub Work: Restoration / Improvement of Angrezai Civil Channel & its Branches village Bamakhela Tehsil Matta District Swat.

1. The Scheme was administratively approved for 2nd Revised cost of **Rs.729.41 (Million)** in the PDWP meeting held on **03-09-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of **Rs.17.0780 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.4817/21** and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **29-09-2021**.
4. **12 No's** Contractors participated in the E-Bidding process.

W-6


5- Comparative Statement Showing rates offered by the various Contractors				
S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Sher Muhammad.	29.50%Below	29.50% Below	Less Additional
2	M/S Yak Builders	28.46% Below	10.00% Below	Non-Responsive
3	M/S Akbar Ali Khan	25.05% Below	25.05% Below	Responsive
4	M/S Ayaz Construction Co:	22.80% Below	22.80% Below	Responsive
5	M/S Salman Iqbal	17.33% Below	17.33% Below	Responsive
6	M/S Noor Khan	15.00% Below	15.00% Below	Responsive
7	M/S Jamayal Builders	15.00% Below	15.00% Below	Responsive
8	M/S Mingora Construction Co:	15.00% Below	15.00% Below	Responsive
9	M/S Hakim Khan & Sons	15.00% Below	15.10% Below	Non-Responsive
10	M/S M.Adnan Construction Co:	05.23% Below	05.45% Below	Responsive
11	M/S Suri Engineering & Construction Co:	05.20% Below	05.20% Below	Non-Responsive
12	M/S Inayatullah Khan Rokhan	01.10% Below	01.10% Below	Non-Responsive

(2)


Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate

S. #	Name of Bidder	E. Cost (Rs.)	Bid Cost (Rs.)	Call Deposit		Total Security (Rs.)
				Bid Security @ 2% of E/Cost (Rs.)	Additional Security @ of the Bid Cost (Rs.)	
1	M/S Sher Muhammad.	17078000	12040000.00	341600.00	1366300.00	1707900.00
2	M/S Yak Engineering	17078000	12497400.00	0.00	0.00	0.00
3	M/S Akbar Ali Khan	17078000	12800000.00	341600.00	1300000.00	1641600.00
4	M/S Ayaz Construction Co:	17078000	13184200.00	360310.00	1139690.00	1500000.00
5	M/S Salman Iqbal	17078000	14118400.00	354400.00	341560.00	695960.00
6	M/S Noor Khan	17078000	14516300.00	341560.00	0.00	341560.00
7	M/S Jamayal Builders	17078000	14516300.00	340000.00	0.00	340000.00
8	M/S Mingora Construction Co:	17078000	14516300.00	347000.00	0.00	347000.00
9	M/S Hakim Khan & Sons	17078000	14592100.00	0.00	0.00	0.00
10	M/S M.Adnan Construction Co:	17078000	16181500.00	360310.00	0.00	360310.00
11	M/S Suri Engineering & Construction Co:	17078000	16189900.00	0.00	0.00	0.00
12	M/S Inayatullah Khan Rokhan	17078000	16890100.00	0.00	0.00	0.00


7. The Lowest Bid offered by M/S Akbar Ali Govt: Contractor village Amankot District Swat @ 25.05% Below on Schedule Item & 25.05% Below on Non-Schedule Item, amounting to Rs.1,28,00,000/- being the lowest, is recommended by the committee for approval by the competent authority.


Sub Divisional Officer
Irrigation Sub Division-II
Matta


Superintendent
Swat Irrigation Circle Swat


Divisional Accounts Officer
Swat Irrigation Division-II
Matta



Head Clerk
Swat Irrigation Division-II
Matta


Divisional Head Draftsman
Swat Irrigation Division-II
Matta

The bid Cost amounting to Rs.1,28,00,000/- offered by M/S Akbar Ali Govt: Contractor village Amankot District Swat and evaluated by the committee being lowest and is hereby recommended for approval.

Approved as recommended.


Executive Engineer
Swat Irrigation Division-II
Matta


Superintendent
Swat Irrigation Circle Swat



①

Office of THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II

0946-991221

0946-991221

xcnirrimatta@gmail.com

**EVALUATION OF TENDERS**

Name of Work: "ADP No.2301-150423 Restoration/Improvement of Small Irrigation Channels & Ponds in Tehsil Matta District Swat"

Sub Work: Restoration / Improvement of Small Irrigation Civil Channel in UC Kharerai Tehsil Matta District Swat.

1. The Scheme was administratively approved for 2nd Revised cost of **Rs.729.41 (Million)** in the PDWP meeting held on 03-09-2021 under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of **Rs.15.691 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.4817/21 and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 29-09-2021.
4. 11 No's Contractors participated in the E-Bidding process.

W-7

5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Yak Builders.	27.14% Below	10.00% Below	Non-Responsive
2	M/S Saifullah Umerkheh	16.00% Below	16.00% Below	Responsive
3	M/S Noor Khan	15.00% Below	15.00% Below	Responsive
4	M/S Umer Hayat Swat	15.00% Below	15.00% Below	Responsive
5	M/S Muhammad Naeem Kashif	15.00% Below	15.00% Below	Responsive
6	M/S Mingora Construction Co:	15.00% Below	15.00% Below	Responsive
7	M/S Arshad Ali & Brothers	15.00% Below	15.00% Below	Responsive
8	M/S M.Adnan Construction Co:	07.03% Below	05.45% Below	Responsive
9	M/S Suri Engineering & Construction Co:	05.20% Below	01.50% Below	Non-Responsive
10	Hazrat Shuaib	01.50% Below	01.50% Below	Responsive
11	M/S Inayatullah Khan Rokhan	01.10% Below	01.10% Below	Non-Responsive

Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ of the Bid Cost	
		(Rs.)	(Rs.)	(Rs.)	(Rs.)	(Rs.)
1	M/S Yak Engineering.	15691000	11678500.00	0.00	0.00	0.00
2	M/S Saifullah Umerkheh	15691000	13180400.00	313820.00	127840.00	441660.00
3	M/S Noor Khan	15691000	13337400.00	313820.00	0.00	313820.00
4	M/S Umer Hayat Swat	15691000	13337400.00	332570.00	0.00	332570.00
5	M/S Muhammad Naeem Kashif	15691000	13337400.00	332570.00	0.00	332570.00
6	M/S Mingora Construction Co:	15691000	13337400.00	319000.00	0.00	319000.00
7	M/S Arshad Ali & Brothers	15691000	13337400.00	314000.00	0.00	314000.00
8	M/S M.Adnan Construction Co:	15691000	14610600.00	332600.00	0.00	332600.00
9	M/S Suri Engineering & Construction Co:	15691000	14928200.00	0.00	0.00	0.00
10	Hazrat Shuaib	15691000	15455600.00	315000.00	0.00	315000.00
11	M/S Inayatullah Khan Rokhan	15691000	15518400.00	0.00	0.00	0.00

7. The Lowest Bid offered by M/S Saifullah Umerkheh village Charbagh Swat @ 16.00% Below on Schedule Item & 16.00% Below on Non-Schedule Item, amounting to Rs.1,31,80,400/- being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer
Irrigation Sub Division-II
Matta

Superintendent
Swat Irrigation Circle Swat

Divisional Accounts Officer
Swat Irrigation Division-II
Matta

Head Clerk
Swat Irrigation Division-II
Matta

Divisional Head Draftsman
Swat Irrigation Division-II
Matta

The bid Cost amounting to Rs.1,31,80,400/- offered by M/S Saifullah Umerkheh Construction Co: village Charbagh Swat and evaluated by the committee being lowest and is hereby recommended for approval.

Executive Engineer
Swat Irrigation Division-II
Matta

Approved as recommended.

Superintendent
Swat

EVALUATION OF TENDERS

Name of Work: "ADP No.2301-150423 Restoration/Improvement of Small Irrigation Channels & Ponds in Tehsil Matta District Swat"

Sub Work: Restoration / Improvement of Mandoor Irrigation Channel Tehsil Matta District Swat.

1. The Scheme was administratively approved for 2nd Revised cost of Rs.729.41 (Million) in the PDWP meeting held on 03-09-2021 under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of Rs.6.3920 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.4817/21 and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 29-09-2021.
4. 08 No's Contractors participated in the E-Bidding process.

W-8

5- Comparative Statement Showing rates offered by the various Contractors


S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Sher Muhammad.	24.01% Below	24.01% Below	Responsive
2	M/S Noor Khan	15.00% Below	15.00% Below	Responsive
3	M/S Inayatullah Khan Rokhan	01.10% Below	01.10% Below	Non-Responsive
4	M/S Yak Builders	30.00% Below	30.00% Below	Non-Responsive
5	M/S Umer Hayat Swat	15.00% Below	15.00% Below	Responsive
6	M/S Muhammad Naeem Kashif	15.00% Below	15.00% Below	Responsive
7	M/S Mingora Construction Co:	15.00% Below	15.00% Below	Responsive
8	M/S Amin Khan & Co:	15.00% Below	15.00% Below	Responsive

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate


S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ of the Bid Cost	
		(Rs.)	(Rs.)	(Rs.)	(Rs.)	(Rs.)
1	M/S Sher Muhammad.	6392000	4857300.00	127900.00	511400.00	639300.00
2	M/S Noor Khan	6392000	5433200.00	127840.00	0.00	127840.00
3	M/S Inayatullah Khan Rokhan	6392000	6321700.00	0.00	0.00	0.00
4	M/S Yak Builders	6392000	4474400.00	0.00	0.00	0.00
5	M/S Umer Hayat Swat	6392000	5433200.00	146590.00	0.00	146590.00
6	M/S Muhammad Naeem Kashif	6392000	5433200.00	146590.00	0.00	146590.00
7	M/S Mingora Construction Co:	6392000	5433200.00	137000.00	0.00	137000.00
8	M/S Amin Khan & Co:	6392000	5433200.00	134640.00	0.00	134640.00

(2)


The Lowest Bid offered by M/S Sher Muhammad village Nasafa District Dir Lower @ 24.01% Below on Schedule Item & 24.01% Below on Non-Schedule Item, amounting to Rs.48,57,300/- being the lowest, is recommended by the committee for approval by the competent authority.


Sub Divisional Officer
Irrigation Sub Division-II
Matta


Superintendent
Swat Irrigation Circle Swat


Divisional Accounts Officer
Swat Irrigation Division-II
Matta


Head Clerk
Swat Irrigation Division-II
Matta


Divisional Head Draftsman
Swat Irrigation Division-II
Matta

The bid Cost amounting to Rs.48,57,300/- offered by M/S Sher Muhammad Govt contractor village Nasafa District Dir Lower Swat and evaluated by the committee being lowest and is hereby approved.


Executive Engineer
Swat Irrigation Division-II
Matta

EVALUATION OF TENDERS

Name of Work: "ADP No 2301-150423 Restoration/Improvement of Small Irrigation Channels & Ponds in Tehsil Mulla District Swat"

Sub Work: Restoration / Improvement of Baidara civil Irrigation Channel & its Branches in Tehsil Mulla District Swat.

1. The Scheme was administratively approved for 2nd Revised cost of Rs.729.41 (Million) in the PDWP meeting held on 03-09-2021 under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of Rs.10.149 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.481721 and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 29-09-2021.
4. 11 No's Contractors participated in the E-Bidding process.

W-9


Comparative Statement Showing rates offered by the various Contractors				
Sl	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Yak Builders	26.14% Below	10.00% Below	Non-Responsive
2	Rahmat Shumab Contr.	18.26% Below	18.26% Below	Responsive
3	M/S Noor Khan	15.00% Below	15.00% Below	Responsive
4	M/S Umar Hayat Swat	15.15% Below	15.15% Below	Responsive
5	M/S Muhammad Naeem Kashif	15.15% Below	15.15% Below	Responsive
6	M/S Jumayal Builders	15.00% Below	15.00% Below	Responsive
7	M/S Mingora Construction Co:	15.00% Below	15.00% Below	Responsive
8	M/S Muhammad Rahim	10.00% Below	10.00% Below	Non-Responsive
9	M/S M.Aziz Construction Co:	07.03% Below	05.45% Below	Responsive
10	M/S Suri Engineering & Const Co:	02.00% Below	02.00% Below	Non-Responsive
11	M/S Inayatullah Khan rokhan	01.10% Below	01.10% Below	Non-Responsive


(2)


Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ of the Bid Cost	
		(Rs.)	(Rs.)	(Rs.)	(Rs.)	(Rs.)
1	M/S Yak Builders	101490000	7657700.00	0.00	0.00	0.00
2	Rahmat Shuaib Contr:	101490000	8295800.00	221000.00	331000.00	552000.00
3	M/S Noor Khan	101490000	8626700.00	202980.00	0.00	202980.00
4	M/S Umer Hayat Swat	101490000	8626700.00	331210.00	0.00	331210.00
5	M/S Muhammad Naeem Kashif	101490000	8626700.00	331210.00	0.00	331210.00
6	M/S Jamayal Builders	101490000	8626700.00	210000.00	0.00	210000.00
7	M/S Mingora Contruction Co:	101490000	8626700.00	206000.00	0.00	206000.00
8	M/S Muhammad Rahim	101490000	9134100.00	0.00	0.00	0.00
9	M/S M.Adnan Contruction Co:	101490000	9450800.00	331210.00	0.00	331210.00
10	M/S Suri Engineering & Consnt Co:	101490000	9946000.00	0.00	0.00	0.00
11	M/S Inayatullah Khan rokhan	101490000	10037400.00	0.00	0.00	0.00

7. The Lowest Bid offered by M/S Rahmat Shuaib Contractor village Badwan District Dir Lower @ 18.26% Below on Schedule Item & 18.26% Below on Non-Schedule Item, amounting to Rs.82,95,800/- being the lowest, is recommended by the committee for approval by the competent authority.


Sub Divisional Officer
Irrigation Sub Division-II
Matta


Superintendent
Swat Irrigation Circle Swat


Divisional Accounts Officer
Swat Irrigation Division-II
Matta



Head Clerk
Swat Irrigation Division-II
Matta


Divisional Head Draftsman
Swat Irrigation Division-II
Matta

The bid Cost amounting to Rs.82,95,800/- offered by M/S Rahmat Shuaib Contractor Village Badwan District Dir Lower Swat and evaluated by the committee being lowest and is hereby recommended for approval.


Executive Engineer
Swat Irrigation Division-II
Matta

Approved as recommended.


Superintendent
Swat Irrigation Circle Swat



EVALUATION OF TENDERS

Name of Work: "ADP No.2301-150423 Restoration/Improvement of Small Irrigation Channels & Ponds in Tehsil Matta District Swat"

Sub Work: Restoration / Improvement of Koja Wala Irrigation Channel Tehsil Matta District Swat.

1. The Scheme was administratively approved for 2nd Revised cost of Rs.729.41 (Million) in the PDWP meeting held on 03-09-2021 under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of Rs.14.5920 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.4817/21 and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 29-09-2021.
4. 07 No's Contractors participated in the E-Bidding process.

W=10

5- Comparative Statement Showing rates offered by the various Contractors


S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Yak Builders	27.14% Below	10.00% Below	Non-Responsive
2	M/S Inayatullah Khan rokhan	19.10% Below	15.00% Below	Responsive
3	M/S Noor Khan	15.00% Below	15.00% Below	Responsive
4	M/S Umer Hayat Swat	15.00% Below	15.00% Below	Responsive
5	M/S Muhammad Naeem Kashif	15.15% Below	15.15% Below	Responsive
6	M/S Mingora Contruction Co:	15.00% Below	15.00% Below	Responsive
7	M/S Suri Engineering & Consnt Co:	05.20% Below	01.50% Below	Non-Responsive

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate


S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ of the Bid Cost	
		(Rs.)	(Rs.)	(Rs.)	(Rs.)	(Rs.)
1	M/S Yak Builders	14592000	10829600.00	0.00	0.00	0.00
2	M/S Inayatullah Khan rokhan	14592000	11852300.00	297000.00	505940.00	802940.00
3	M/S Noor Khan	14592000	12403200.00	291840.00	0.00	291840.00
4	M/S Umer Hayat Swat	14592000	12403200.00	221730.00	0.00	221730.00
5	M/S Muhammad Naeem Kashif	14592000	12403200.00	221730.00	0.00	221730.00
6	M/S Mingora Contruction Co:	14592000	12403200.00	297000.00	0.00	297000.00
7	M/S Suri Engineering & Consnt Co:	14592000	13875900.00	0.00	0.00	0.00


(2)


7. The Lowest Bid offered by M/S Inayatullah Rokhan village Rokhan Dir Upper @ 19.10% Below on Schedule Item & 15.00% Below on Non-Schedule Item, amounting to Rs.1,18,52,300/- being the lowest, is recommended by the committee for approval by the competent authority.


Sub Divisional Officer
Irrigation Sub Division-II
Matta


Superintendent
Swat Irrigation Circle Swat


Head Clerk
Swat Irrigation Division-II
Matta



Divisional Head Draftsman
Swat Irrigation Division-II
Matta


Divisional Accounts Officer
Swat Irrigation Division-II
Matta

The bid Cost amounting to Rs.1,18,52,300/- offered by M/S Inayatullah village Rokhan District Dir Upper and evaluated by the committee being lowest and is hereby recommended for approval.

approved as recommended.


Executive Engineer
Swat Irrigation Division-II
Matta


Superintendent
Swat Irrigation Circle Swat

EVALUATION OF TENDERS

Name of Work: "ADP No.2301-150423 Restoration/Improvement of Small Irrigation Channels & Ponds in Tehsil Matta District Swat"

Sub Work: Restoration / Improvement of Small Irrigation Channels in Tehsil Matta District Swat.

1. The Scheme was administratively approved for 2nd Revised cost of Rs.729.41 (Million) in the PDWP meeting held on 03-09-2021 under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of Rs.15.623 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.4817/21 and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 29-09-2021.
4. 08 No's Contractors participated in the E- Bidding process.

W-11

5- Comparative Statement Showing rates offered by the various Contractors


S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Fakhr E Alam	21.00% Below	21.00% Below	Responsive
2	M/S Nasrullah Hadsan	17.13% Below	17.13% Below	Responsive
3	M/S Noor Khan	15.00% Below	15.00% Below	Responsive
4	M/S Umer Hayat Swat	15.00% Below	15.00% Below	Responsive
5	M/S Muhammad Naeem Kashif	15.00% Below	15.00% Below	Responsive
6	M/S Mingora Construction Co:	15.00% Below	15.00% Below	Responsive
7	M/S Suri Engineering & Consnt Co:	05.20% Below	01.50% Below	Non-Responsive
8	M/S Inayatullah Khan rokhan	01.10% Below	0.00% Below	Non-Responsive


6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate


S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ of the Bid Cost	
		(Rs.)	(Rs.)	(Rs.)	(Rs.)	(Rs.)
1	M/S Fakhr E Alam	15623000	12342200.00	313820.00	695880.00	1009700.00
2	M/S Nasrullah Hadsan	15623000	12946800.00	312500.00	259500.00	572000.00
3	M/S Noor Khan	15623000	13279600.00	312460.00	0.00	312460.00
4	M/S Umer Hayat Swat	15623000	13279600.00	310590.00	0.00	310590.00
5	M/S Muhammad Naeem Kashif	15623000	13279600.00	310590.00	0.00	310590.00
6	M/S Mingora Construction Co:	15623000	13279600.00	318000.00	0.00	318000.00
7	M/S Suri Engineering & Consnt Co:	15623000	14874800.00	0.00	0.00	0.00
8	M/S Inayatullah Khan rokhan	15623000	15470200.00	0.00	0.00	0.00


(2)


7. The Lowest Bid offered by M/S Fakhr E Alam District Sshangla @ 21.00% Below on Schedule Item & 21.00% Below on Non-Schedule Item, amounting to Rs.1,23,42,200/- being the lowest, is recommended by the committee for approval by the competent authority.


Sub Divisional Officer
Irrigation Sub-Division-II
Matta



Superintendent
Swat Irrigation Circle Swat


Divisional Accounts Officer
Swat Irrigation Division-II
Matta


Head Clerk
Swat Irrigation Division-II
Matta


Divisional Head Draftsman
Swat Irrigation Division-II
Matta

The bid Cost amounting to Rs.1,23,42,200/- offered by M/S Fakhr E Alam District Shangla and evaluated by the committee being lowest and is hereby recommended for approval.


Executive Engineer
Swat Irrigation Division-II
Matta

Approved as recommended.


Superintendent
Swat Irrigation Circle Swat



EVALUATION OF TENDERS

Name of Work: "ADP No.2301-150423 Restoration/Improvement of Small Irrigation Channels & Ponds in Tehsil Matta District Swat"

Sub Work: Restoration / Improvement of Ronial Irrigation channel & its Branches in Tehsil Matta District Swat.

1. The Scheme was administratively approved for 2nd Revised cost of Rs.729.41 (Million) in the PDWP meeting held on 03-09-2021 under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of Rs.19.891 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.4817/21 and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 29-09-2021.
4. 07 No's Contractors participated in the E-Bidding process. W-12


5- Comparative Statement Showing rates offered by the various Contractors				
S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Noor Khan	15.00% Below	15.00% Below	Responsive
2	M/S Umer Hayat Swat	15.00% Below	15.00% Below	Responsive
3	M/S Muhammad Naeem Kashif	15.00% Below	15.00% Below	Responsive
4	M/S Mingora Construction Co:	15.00% Below	15.00% Below	Responsive
5	M/S Adnan Construction Co:	05.23% Below	05.45% Below	Responsive
6	M/S Suri Engineering & Consnt Co:	05.20% Below	01.50% Below	Non-Responsive
7	M/S Inayatullah Khan rokhan	01.10% Below	00.00% Below	Non-Responsive

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate


S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ of the Bid Cost	
		(Rs.)	(Rs.)	(Rs.)	(Rs.)	(Rs.)
1	M/S Noor Khan	19891000	16907400.00	397800.00	0.00	397800.00
2	M/S Umer Hayat Swat	19891000	16907400.00	416550.00	0.00	416550.00
3	M/S Muhammad Naeem Kashif	19891000	16907400.00	416550.00	0.00	416550.00
4	M/S Mingora Construction Co:	19891000	16907400.00	404000.00	0.00	404000.00
5	M/S Adnan Construction Co:	19891000	18846800.00	416600.00	0.00	416600.00
6	M/S Suri Engineering & Consnt Co:	19891000	18921800.00	0.00	0.00	0.00
7	M/S Inayatullah Khan rokhan	19891000	19691600.00	0.00	0.00	0.00


(2)


7. 04 Nos: Govt: contractors have offered the same bids @ of 15% below on Schedule item and 15% below on non-schedule item, the toss process was carried out in the presence of procurement committee alongwith participated contractors, the toss won by M/S Muhammad Naeem Kashif @ 15.00% Below on Schedule Item & 15.00% Below on Non-Schedule Item, amounting to Rs.1,69,07,400/- being the winner & is recommended by the committee for approval by the competent authority.


Sub Divisional Officer
Irrigation Sub Division-II
Matta


Superintendent
Swat Irrigation Circle Swat



Divisional Accounts Officer
Swat Irrigation Division-II
Matta



Head Clerk
Swat Irrigation Division-II
Matta


Divisional Head Draftsman
Swat Irrigation Division-II
Matta

The bid Cost amounting to Rs.1,69,07,400/- offered by M/S Muhammad Naeem Kashif village Odigram District Swat and evaluated by the committee being lowest and is hereby recommended for approval.

Approved as recommended.


Executive Engineer
Swat Irrigation Division-II
Matta


Superintendent
Swat Irrigation Circle
Swat



EVALUATION OF TENDERS

Name of Work: "ADP No.2301-150423 Restoration/Improvement of Small Irrigation Channels & Ponds in Tehsil Matta District Swat"

Sub Work: **Restoration / Improvement of Koz Shawar Irrigation channels Tehsil Matta District Swat.**

1. The Scheme was administratively approved for 2nd Revised cost of **Rs.729.41 (Million)** in the PDWP meeting held on 03-09-2021 under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of **Rs.7.174 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.4817/21** and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **29-09-2021**.
4. **11 No's** Contractors participated in the E-Bidding process. W-13

5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Barkat Construction	37.00% Below	35.00% Below	Less Additional
2	M/S Noor Khan	15.00% Below	15.00% Below	Non-Responsive
3	M/S Umer Hayat Swat	15.00% Below	15.00% Below	Responsive
4	M/S Muhammad Naeem Kashif	15.00% Below	15.00% Below	Responsive
5	M/S Mingora Contruction Co:	15.00% Below	15.00% Below	Responsive
6	M/S Fakhr E Alam	15.00% Below	15.00% Below	Responsive
7	M/S Suri Engineering & Construction Co:	02.50% Below	02.05% Below	Responsive
8	Hazrat Shuaib	01.50% Below	01.50% Below	Responsive
9	M/S Inayatullah Khan Rokhan	01.10% Below	00.00% Below	Responsive
10	M/S Hanifullah Khan	0.60% Below	0.60% Below	Responsive
11	M/S Salman Iqbal construction Co:	0.50% Below	0.50% Below	Responsive

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ of the Bid Cost	
		(Rs.)	(Rs.)	(Rs.)	(Rs.)	(Rs.)
1	M/S Barkat Construction	7174000	4531200.00	143480.00	573220.00	717400.00
2	M/S Noor Khan	7174000	6097900.00	14348.00	0.00	14348.00
3	M/S Umer Hayat Swat	7174000	6097900.00	162230.00	0.00	162230.00
4	M/S Muhammad Naeem Kashif	7174000	6097900.00	162230.00	0.00	162230.00

EVALUATION OF TENDERS

Name of Work: "ADP No.2301-150423 Restoration/Improvement of Small Irrigation Channels & Ponds in Tehsil Matta District Swat"

Sub Work: Restoration / Improvement of Ali Gram Irrigation channels and its Branches Tehsil Matta District Swat.

- The Scheme was administratively approved for 2nd Revised cost of **Rs.729.41 (Million)** in the PDWP meeting held on **03-09-2021** under the chairmanship of Additional Chief Secretary, KPK in committee room of P&D Department Peshawar.
- The work with an Estimated Cost of **Rs.7.74 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.4817/21** and was also uploaded through Irrigation Department Website.
- As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **29-09-2021**.
- 13 No's** Contractors participated in the E-Bidding process.

W-14

5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Yak Builders	39.52%Below	10.00% Below	Non-Responsive
2	M/S Rawan Engineering Services	19.46%Below	22.57% Below	Responsive
3	M/S Al-Kareem Builders	16.22%Below	10.00% Below	Non-Responsive
4	M/S Noor Khan	15.00% Below	15.00% Below	Responsive
5	M/S Umer Hayat	15.00% Below	15.00% Below	Responsive
6	M/S Muhammad Naeem Kashif	15.00% Below	15.00% Below	Responsive
7	M/S Arshad Ali & Brothers	15.00% Below	15.00% Below	Responsive
8	M/S Mingora Construction Co.:	15.00% Below	15.00% Below	Responsive
9	M/S Fakhr E Alam	15.00% Below	15.00% Below	Responsive
10	M/S Suri Engineering & Constn Co:	02.50 Above	01.50% Below	Non-Responsive
11	M/S Inayatullah Rokhan	01.10 Above	00.0% Below	Non-Responsive
12	M/S Hanifullah Khan	0.57 Above	0.57% Below	Non-Responsive
13	M/S Salman Iqbal Construction Co:	0.45 % Below	0.45 % Below	Non-Responsive

2

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate

S. #	Name of Bidder	E. Cost (Rs.)	Bid Cost (Rs.)	Call Deposit		Total Security (Rs.)
				Bid Security @ 2% of E/Cost (Rs.)	Additional Security @ of the Bid Cost. (Rs.)	
1	M/S Yak Builders	7864000	4976200	0.00	0.00	0.00
2	M/S Rawan Engineering Services	7864000	6310500	176030.00	629200.00	805230.00
3	M/S Al-Kareem Builders	7864000	6634800	157280.00	0.00	157280.00
4	M/S Noor Khan	7864000	6684400	157280.00	0.00	157280.00
5	M/S Umer Hayat	7864000	6684400	176030.00	0.00	176230.00
6	M/S Muhammad Naeem Kashif	7864000	6684400	176030.00	0.00	176230.00
7	M/S Arshad Ali & Brothers	7864000	6684400	158000.00	0.00	158000.00
8	M/S Mingora Construction Co.,	7864000	6684400	160000.00	0.00	160000.00
9	M/S Fakhr E Alam	7864000	6684400	176030.00	0.00	176030.00
10	M/S Suri Engineering & Constn Co:	7864000	7674900	0.00	0.00	0.00
11	M/S Inayatullah Rokhan	7864000	7785700	0.00	0.00	0.00
12	M/S Hanifullah Khan	7864000	7819200	0.00	0.00	0.00
13	M/S Salman Iqbal Construction Co:	7864000	7828600	0.00	0.00	0.00

7. The Lowest Bid offered by M/S Rawan Engineering Services village Thana Malakand @ 19.46% Below on Schedule Item & 22.57% Below on Non-Schedule Item, amounting to Rs.63,10,500/- being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer
Irrigation Sub Division-II
Matta

Superintendent
Swat Irrigation Circle Swat

Divisional Accounts Officer
Swat Irrigation Division-II
Matta

Head Clerk
Swat Irrigation Division-II
Matta

Divisional Head Draftsman
Swat Irrigation Division-II
Matta

The bid Cost amounting to Rs.63,10,500/- offered by M/S Rawan Engineering Services village Thana Malakand and evaluated by the committee being lowest and is hereby recommended for approval.

Approved as recommended.

Executive Engineer
Swat Irrigation Division-II
Matta

Superintendent
Swat Irrigation Circle Swat



EVALUATION OF TENDERS

Name of Work: "ADP No.2301-150423 Restoration/Improvement of Small Irrigation Channels & Ponds in Tehsil Matta District Swat"

Sub Work: Restoration / Improvement of Pashtonay Irrigation channels in Tehsil Matta District Swat.

1. The Scheme was administratively approved for 2nd Revised cost of **Rs.729.41 (Million)** in the PDWP meeting held on **03-09-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of **Rs.8.738 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.4817/21** and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **29-09-2021**.
4. **10 No's** Contractors participated in the E-Bidding process.

W-15

5- Comparative Statement Showing rates offered by the various Contractors


S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Sher Muhammad	23.00% Below	23.00% Below	Responsive
2	M/S Jehan Zeb.	20.65% Below	20.65 % Below	Responsive
3	M/S Noor Khan	15.00 %Below	15.00% Below	Responsive
4	M/S Umar Hayat (Swat)	15.00% Below	15.00% Below	Responsive
5	M/S Muhammad Naeem Kashif	15.00% Below	15.00% Below	Responsive
6	M/S Mingora Construction Company	15.00% Below	15.00% Below	Responsive
7	M/S Fakhr E Alam	15.00% Below	15.00% Below	Responsive
8	M/S Suri Engineering & Constn Co:	05.20 % Below	01.50% Below	Non-Responsive
9	Hazrat Shuaib	01.05 % Below	01.50% Below	Responsive
10	M/S Inayatullah Rokhan	01.10% Below	00.0% Below	Non-Responsive

2


Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate


S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ of the Bid Cost	
		(Rs.)	(Rs.)	(Rs.)	(Rs.)	(Rs.)
1	M/S Sher Muhammad	8758000	6743700.00	175200.00	700700.00	875900.00
2	M/S Jehan Zeb	8758000	6949500.00	175160.00	494830.00	669990.00
3	M/S Noor Khan	8758000	7444430.00	175160.00	0.00	175660.00
4	M/S Umar Hayat (Swat)	8758000	7444300.00	193910.00	0.00	193910.00
5	M/S Muhammad Naeem Kashif	8758000	7444300.00	193910.00	0.00	193910.00
6	M/S Mingora Construction Co:	8758000	7444300.00	178000.00	0.00	178000.00
7	M/S Fakhr E Alam	8758000	7444300.00	193910.00	0.00	193910.00
8	M/S Suri Engineering & Constn :	8758000	8330800.00	0.00	0.00	0.00
9	Hazrat Shuaib	8758000	8626600.00	160000.00	0.00	160000.00
10	M/S Inayatullah Rokhan	8758000	8670100.00	0.00	0.00	0.00

7. The Lowest Bid offered by M/S Sher Muhammad village Nasafa District Dir Lower @ 23.00% Below on Schedule Item & 23.00% Below on Non-Schedule Item, amounting to Rs.67,43,700/- being the lowest, is recommended by the committee for approval by the competent authority.


Sub Divisional Officer
Irrigation Sub Division-II
Matta


Superintendent
Swat Irrigation Circle Swat


Divisional Accounts Officer
Swat Irrigation Division-II
Matta



Head Clerk
Swat Irrigation Division-II
Matta


Divisional Head Draftsman
Swat Irrigation Division-II
Matta

The bid Cost amounting to Rs.67,43,700/- offered by M/S Sher Muhammad Govt: Contractor village Nasafa District Dir Lower and evaluated by the committee being lowest and is hereby recommended for approval.

Executive Engineer
Swat Irrigation Division-II
Matta

Approved as recommended.


Superintendent
Swat Irrigation Circle Swat



①

Office of THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II

0946-991221

0946-991221

@ xenirrimatta@gmail.com

EVALUATION OF TENDERS

Name of Work: "ADP No.2301-150423 Restoration/Improvement of Small Irrigation Channels & Ponds in Tehsil Matta District Swat"

Sub Work: Restoration / Improvement of Pir Ali Irrigation channel and its Branches Tehsil Matta District Swat.

1. The Scheme was administratively approved for 2nd Revised cost of Rs.729.41 (Million) in the PDWP meeting held on 03-09-2021 under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of Rs.19.470 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.4817/21 and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 29-09-2021.
4. 15 No's Contractors participated in the E-Bidding process.

W-16

5- Comparative Statement Showing rates offered by the various Contractors


S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Rawan Engineering	18.36% Below	21.67% Below	Responsive
2	M/S Nadar Shah	19.70% Below	05.00% Below	Responsive
3	M/S Ikramullah Associates	16.01% Below	16.01% Below	Responsive
4	M/S Noor Khan	15.00% Below	15.00% Below	Responsive
5	M/S Saifullah Umerkhail	15.00% Below	15.00% Below	Non-Responsive
6	M/S Jamayal Builders	15.00% Below	15.00% Below	Responsive
7	M/S Umer Hayat	15.00% Below	15.00% Below	Responsive
8	M/S Muhammad Naeem Kashif	15.00% Below	15.00% Below	Responsive
9	M/S Habibullah Odigram & Sons	15.00% Below	15.00% Below	Responsive
10	M/S Arshad Ali & Brothers	15.00% Below	15.00% Below	Non-Responsive
11	M/S Mingora Construction Co.:	15.00% Below	15.00% Below	Responsive
12	M/S Fakhr E Alam	15.00% Below	15.00% Below	Responsive
13	M/S Hakim & Sons Govt: Contractor	15.00% Below	10.10% Below	Non-Responsive
14	M/S Suri Engineering & Constn: Co:	05.20% Below	01.50% Below	Non-Responsive
15	M/S Inayatullah Khan Rokhan	01.10% Below	0.00% Below	Non-Responsive

2


6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ of the Bid Cost	
		(Rs.)	(Rs.)	(Rs.)	(Rs.)	(Rs.)
1	M/S Rawan Engineering	19470000	15842000.00	408150.00	1557700.00	1965850.00
2	M/S Nadar Shah	19470000	15871100.00	373070.00	824700.00	1197770.00
3	M/S Ikramullah Associates	19470000	16352900.00	380000.00	163600.00	543600.00
4	M/S Noor Khan	19470000	16549500.00	389400.00	0.00	389400.00
5	M/S Saifullah Umerkhail	19470000	16549500.00	0.00	0.00	0.00
6	M/S Jamayal Builders	19470000	16549500.00	390000.00	0.00	390000.00
7	M/S Umer Hayat	19470000	16549500.00	408150.00	0.00	408150.00
8	M/S Muhammad Naeem Kashif	19470000	16549500.00	408150.00	0.00	408150.00
9	M/S Habibullah Odigram & Sons	19470000	16549500.00	505200.00	0.00	505200.00
10	M/S Arshad Ali & Brothers	19470000	16549500.00	135000.00	0.00	135000.00
11	M/S Mingora Construction Co.:	19470000	16549500.00	396000.00	0.00	396000.00
12	M/S Fakhr E Alam	19470000	16549500.00	408150.00	0.00	408150.00
13	M/S Hakim & Sons Govt: Contractor	19470000	16630000.00	0.00	0.00	0.00
14	M/S Suri Engineering & Constr: Co:	19470000	18517100.00	0.00	0.00	0.00
15	M/S Inayatullah Khan Rokhan	19470000	19273500.00	0.00	0.00	0.00


7. The Lowest Bid offered by M/S Rawan Engineering Services village Thana Malakand @ 18.36% Below on Schedule Item & 21.67% Below on Non-Schedule Item, amounting to Rs.1,58,42,000/- being the lowest, is recommended by the committee for approval by the competent authority.


Sub Divisional Officer
Irrigation Sub Division-II
Matta


Superintendent
Swat Irrigation Circle Swat



Divisional Accounts Officer
Swat Irrigation Division-II
Matta



Head Clerk
Swat Irrigation Division-II
Matta


Divisional Head Draftsman
Swat Irrigation Division-II
Matta

The bid Cost amounting to Rs.1,58,42,000/- offered by M/S Rawan Engineering Services village Thana Malakand and evaluated by the committee being lowest and is hereby recommended for approval.

Approved as recommended.


Executive Engineer
Swat Irrigation Division-II
Matta


Superintendent

**EVALUATION OF TENDERS**

Name of Work: "ADP No.2301-150423 Restoration/Improvement of Small Irrigation Channels & Ponds in Tehsil Matta District Swat"

Sub Work: Restoration / Improvement of Peochar Irrigation & its Branches in Tehsil Matta District Swat.

1. The Scheme was administratively approved for 2nd Revised cost of **Rs.729.41 (Million)** in the PDWP meeting held on 03-09-2021 under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of **Rs.11.712 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.4817/21** and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **29-09-2021**.
4. **07 No's** Contractors participated in the E-Bidding process. W-17

5- Comparative Statement Showing rates offered by the various Contractors


S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Suri Engineering & Constn: Co:	05.20% Below	1.50% Below	Non-Responsive
2	M/S Noor Khan	15.00% Below	15.00% Below	Responsive
3	M/S Inayatullah Khan rokhan	01.10% Below	0.00% Below	Non-Responsive
4	M/S Umer Hayat Swat	15.00% Below	15.00% Below	Responsive
5	M/S Muhammad Naeem Kashif	15.00% Below	15.00% Below	Responsive
6	M/S Mingora Contruction Co:	15.00% Below	15.00% Below	Responsive
7	M/S Fakhr E Alam	15.00% Below	15.00% Below	Responsive


6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate


S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ of the Bid Cost	
		(Rs.)	(Rs.)	(Rs.)	(Rs.)	(Rs.)
1	M/S Suri Engineering & Constn: Co:	11712000	11140200.00	0.00	0.00	0.00
2	M/S Noor Khan	11712000	9955200.00	234240.00	0.00	234240.00
3	M/S Inayatullah Khan rokhan	11712000	11594200.00	0.00	0.00	0.00
4	M/S Umer Hayat Swat	11712000	9955200.00	252990.00	0.00	252990.00
5	M/S Muhammad Naeem Kashif	11712000	9955200.00	252990.00	0.00	252990.00
6	M/S Mingora Contruction Co:	11712000	9955200.00	238000.00	0.00	238000.00
7	M/S Fakhr E Alam	11712000	9955200.00	252990.00	0.00	252990.00


(2)


4 Nos: Govt: contractors have offered the same bids @ of 15% below on Schedule item and 15% below on non-schedule item, the toss process was carried out in the presence of procurement committee alongwith participated contractors, the toss won by **M/S Umer Hayat Swat Village Khwazakhela District Swat @ 15.00% Below on Schedule Item & 15.00% Below on Non-Schedule Item**, amounting to **Rs.99,55,200/-** being the winner & is recommended by the committee for approval by the competent authority.


Sub Divisional Officer
Irrigation Sub Division-II
Matta



Divisional Accounts Officer
Swat Irrigation Division-II
Matta


Head Clerk
Swat Irrigation Division-II
Matta


Superintendent
Swat Irrigation Circle Swat


Divisional Head Draftsman
Swat Irrigation Division-II
Matta

The bid Cost amounting to **Rs.99,55,200/-** offered by **M/S Umer Hayat Swat village Khwazakhela District Swat** and evaluated by the committee being lowest and is hereby recommended for approval.


Executive Engineer
Swat Irrigation Division-II
Matta

Approved as recommended.


Superintendent
Swat Irrigation Circle Swat



Office of **THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II**

0946-991221

0946-991221

@ xcnirrimatta@gmail.com



EVALUATION OF TENDERS

Name of Work: "ADP No.2301-150423 Restoration/Improvement of Small Irrigation Channels & Ponds in Tehsil Matta District Swat"

Sub Work: **Restoration / Improvement of Waiwai Irrigation channel and its Branches Tehsil Matta District Swat.**

1. The Scheme was administratively approved for 2nd Revised cost of **Rs.729.41 (Million) in the PDWP meeting held on 03-09-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of **Rs.17.156 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.4817/21** and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **29-09-2021**.
4. **14 No's** Contractors participated in the E-Bidding process.

W-18

5- Comparative Statement Showing rates offered by the various Contractors				
S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Barkat Construction	32.00% Below	32.00% Below	Less Additional
2	M/S Bajaur Construction	30.00% Below	30.00% Below	Non-Responsive
3	M/S Rahmat Shuaib Construction	17.09% Below	17.09% Below	Responsive
4	M/S Ikramullah Associates	15.78% Below	15.78% Below	Responsive
5	M/S Hanifullah Khan	15.00% Below	15.00% Below	Responsive
6	M/S Noor Khan	15.00% Below	15.00% Below	Responsive
7	M/S Saifullah Umerkhalil	15.00% Below	15.00% Below	Non-Responsive
8	M/S Umer Hayat Swat	15.00% Below	15.00% Below	Responsive
9	M/S Muhammad Naeem Kashif	15.00% Below	15.00% Below	Responsive
10	M/S Mingora Construction Co.:	15.00% Below	15.00% Below	Responsive
11	M/S Fakhr E Alam	15.00% Below	15.00% Below	Responsive
12	M/S Al-Karim Builders	15.00% Below	10.00% Below	Responsive
13	M/S M.Adnan & Co:	07.03% Below	05.45% Below	Responsive
14	M/S Suri Engineering & Construction Co:	05.20% Below	1.50% Below	Non-Responsive

(2)

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ of the Bid Cost	
		(Rs.)	(Rs.)	(Rs.)	(Rs.)	(Rs.)
1	M/S Barkat Construction	17156000	11666100.00	343120.00	1372480.00	1715600.00
2	M/S Bajaur Construction	17156000	12009300.00	0.00	0.00	0.00
3	M/S Rahmat Shuaib Construction	17156000	14224100.00	361000.00	360000.00	721000.00
4	M/S Ikramullah Associates	17156000	14448900.00	343200.00	113200.00	456400.00
5	M/S Hanifullah Khan	17156000	14582700.00	344000.00	0.00	344000.00
6	M/S Noor Khan	17156000	14582700.00	343120.00	0.00	343120.00
7	M/S Saifullah Umerkhalil	17156000	14582700.00	0.00	0.00	0.00
8	M/S Umer Hayat Swat	17156000	14582700.00	361870.00	0.00	361870.00
9	M/S Muhammad Naeem Kashif	17156000	14582700.00	361870.00	0.00	361870.00
10	M/S Mingora Construction Co.,	17156000	14582700.00	349000.00	0.00	349000.00
11	M/S Fakhr E Alam	17156000	14582700.00	361870.00	0.00	361870.00
12	M/S Al-Karim Builders	17156000	14648600.00	343120.00	0.00	343120.00
13	M/S M.Adnan & Co:	17156000	15970900.00	362000.00	0.00	362000.00
14	M/S Suri Engineering & Construction Co:	17156000	16312800.00	0.00	0.00	0.00

7. The Lowest Bid offered by M/S Rahmat Shuaib Govt: Contractor village Badwan District Dir Lower @ 17.09% Below on Schedule Item & 17.09% Below on Non-Schedule Item, amounting to Rs.1,42,24,100/- being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer
Irrigation Sub Division-II
Matta

Superintendent
Swat Irrigation Circle Swat

Divisional Accounts Officer
Swat Irrigation Division-II
Matta

Head Clerk
Swat Irrigation Division-II
Matta

Divisional Head Draftsman
Swat Irrigation Division-II
Matta

The bid Cost amounting to Rs.1,42,24,100/- offered by M/S Rahmat Shuaib Govt: Contractor village Badwan District Dir Lower and evaluated by the committee being lowest and is hereby recommended for approval.

R approved as recommended.

Executive Engineer
Swat Irrigation Division-II
Matta

Superintendent
Swat Irrigation Circle Swat

EVALUATION OF TENDERS

Name of Work: "ADP No.2301-150423 Restoration/Improvement of Small Irrigation Channels & Ponds in Tehsil Matta District Swat"

Sub Work: Restoration / Improvement of Balat Irrigation channel and its Branches
Tehsil Matta District Swat.

1. The Scheme was administratively approved for 2nd Revised cost of Rs.729.41 (Million) in the PDWP meeting held on 03-09-2021 under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of Rs.6.732 (Million) was put to tender after wide publicity through advertisement in the National Dailies / Press vide INF(P) No.4817/21 and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 29-09-2021.
4. 08 No's Contractors participated in the E-Bidding process.

W-19

5- Comparative Statement Showing rates offered by the various Contractors


S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Sher Muhammad	23.00% Below	23.00% Below	Responsive
2	M/S Noor Khan	15.00% Below	15.00% Below	Responsive
	M/S Muhammad Naeem Kashif	15.00% Below	15.00% Below	Responsive
	M/S Umer Hayat Swat	15.00% Below	15.00% Below	Responsive
	M/S Mingora Construction Co.:	15.00% Below	15.00% Below	Responsive
	M/S Al-Karim Builders	15.00% Below	10.00% Below	Responsive
	M/S Suri Engineering & Construction Co:	05.20% Below	1.50% Below	Non-Responsive
	M/S Inayatullah Rokhan	01.10% Below	0.00% Below	Non-Responsive

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate


S. #	Name of Bidder	E. Cost (Rs.)	Bid Cost (Rs.)	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost (Rs.)	Additional Security @ of the Bid Cost (Rs.)	
1	M/S Sher Muhammad	6732000	5183600.00	134700.00	538600.00	673300.00
2	M/S Noor Khan	6732000	5722200.00	134640.00	0.00	134640.00
3	M/S Muhammad Naeem Kashif	6732000	5722200.00	153390.00	0.00	153390.00
4	M/S Umer Hayat Swat	6732000	5722200.00	153390.00	0.00	153390.00
5	M/S Mingora Construction Co.:	6732000	5722200.00	130000.00	0.00	130000.00
6	M/S Al-Karim Builders	6732000	5752900.00	134640.00	0.00	134640.00
7	M/S Suri Engineering & Construction Co:	6732000	6440600.00	0.00	0.00	0.00
8	M/S Inayatullah Rokhan	6732000	6664700.00	0.00	0.00	0.00

(2)


The Lowest Bid offered by M/S Sher Muhammad Govt: Contractor village Nasafa District Dir Lower @ 23.00% Below on Schedule Item & 23.00% Below on Non-Schedule Item, amounting to Rs.51,83,600/- being the lowest, is recommended by the committee for approval by the competent authority.


Sub Divisional Officer
Irrigation Sub Division-II
Matta

Superintendent
Swat Irrigation Circle Swat


Divisional Accounts Officer
Swat Irrigation Division-II
Matta


Head Clerk
Swat Irrigation Division-II
Matta


Divisional Head Draftsman
Swat Irrigation Division-II
Matta

The bid Cost amounting to Rs.51,83,600/- offered by M/S Sher Muhammad Govt: Contractor village Nasafa District Dir Lower and evaluated by the committee being lowest and is hereby approved.


Executive Engineer
Swat Irrigation Division-II
Matta