

Work Name	Construction / Improvement of Irrigation Channels / Water Ponds on need basis (ADP / AIP No. 2324/195195/2021-22) Sub Scheme: Construction / Improvement of Irrigation Channels in Bara Tehsil District Khyber (Package: 2021-22/KID/07)				
Schedule Item Cost: 43.7980 (M)	Non Schedule Item Cost : 0.4999 (M)	Total Cost : 44.1980 (M)	Nature : Single Stage Single Envelop		2% Earnest Money : Rs. 883,960/-

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 5	1246	M/S Unique Builders Construction Company	-37.7	-37.7	27.5354	Not Provided		Not Provided	Not provided	In Active (4148406)	In Active (4148406-1)	Yes	Non Responsive
PK - C- 3	134	M/S Kinar Gul & Sons	-36.89	-36.89	27.8934	884000/-	BOK, Jamrud Branch, CDR # 01554485, Dated: 03-09-2021	Rs. 2464000/-, BOK, CDR # 01554488	4638 (OK)	Active (3074608-6)	In Active (3074608)	Yes	Non Responsive due to In Active NTN.
PK - C- 1	62	M/S M.Younas Builders Private Limited	-36	-36	28.2867	884000/-	Habib Metropolitan Bank Ltd. CDR # 432562, 06/09/2021.	Rs. 2400000/- HBL Bank, CDR # 477916	424 (OK)	Active (5414954-5)	Active (5414954)	Yes	Responsive
PK - C- 5	367	M/S Wajid Khan & Brothers Company	-33	-15	29.6847	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 3	389	M/S Raz Construction Co	-31	-31	30.4966	883960/-	Bank Alfalah, CDR # 01458556, Date: 06-09-2021	Rs. 3535840/- Alfalah Bank, CDR # 01458547	C3/E/6565	Active (7463068-7)	Active (2120152425431)	Yes	Responsive
PK - C- 3	129	M/S Mehboob Ali Afridi	-22	-22	34.4744	883960/-	UBL Bank, CDR # 00073386, Dated: 03-09-2021	Rs. 3535840/- UBL Bank, CDR # 00073380	4891 (OK)	Active (3141334-0)	Active (14301-2022243-5)	Yes	Responsive
PK - C- 2	54	M/S Zaigham & Brothers Construction (PVT) LTD	-21.2	-1.5	34.9068	Photocopy		N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original CDR, additional bid security and other mandatory documents.
PK - C- 4	708	M/S Innovative Building Works	-10	-10	39.7782	903000/-	UBL, Hayatabad Branch, CDR # 06972737, Dated: 06-09-2021	N/A	14247 (OK)	Active (8299723-4)	Active (2150507000649)	Yes	Responsive

PK - C- 3	491	M/S UNICONS GROUP	-10	-10	39.7782	Photocopy		N/A	C3/7016 (OK)	Active (5021517-3)	Active (2120149179995)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 3	394	M/S Hayat Gul & Co	+0	+0	44.1980	Envelope i/c CDR and other documents not submitted							Non Responsive
PK - C- 2	142	M/S Zeeshan & Roman Construction	+1.20	+1.20	44.7284	627100/-	MCB, Bara Market, CDR # 2320955, Dated: 31-08-2021	N/A	2616 (OK)	Active (4360483-8)	Active (4360483)	Yes	Non Responsive due to less amount CDR.
PK - C- 3	116	M/S Musa Construction Company	+2	+2	45.0820	Photocopy		N/A	Not Provided	Active (3931609-2)	Active (2120207871865)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 5	808	M/S Mohib Construction Company	+2.99	+2.99	45.5195	Photocopy		N/A	C4/15030 (OK)	Inactive (3967792-3)	Active (3967792)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 3	481	M/S Gul Ahmad Afridi	+3	+3	45.5239	884000/-	BOK, Achini Payan Branch, CDR # 01565057, Dated: 06-09-2021	N/A	C3/6944 (OK)	Active (4193972-7)	Active (2120197959499)	Yes	Responsive
PK - C- 4	228	M/S Hamesh Gul & Sons	+3.90	+3.90	45.9217	884000/-	BOK Jamrud Branch, CDR # 01554497, Dated: 06-09-2021	N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of mandatory documents.
PK - C- 3	402	M/S Abdul Salam Afridi	+4.5	+1	46.1729	Not Provided		N/A	C3/6782	Active (5033631-3)	In Active (2120112421487)	Yes	Non Responsive due to non submission of bid security.
PK - C- 4	3	M/S Khyber Works	+4.5	+4.5	46.1869	Photocopy		N/A	C4/11217 (OK)	Active (5062161-3)	Active (5062161)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	700	Haq Engineers	+4.5	+4.5	46.1869	Photocopy		N/A	C4/13982 (OK)	Active (7192719-0)	Active (1730181482035)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	505	M/S Seena Gul Asir	+4.50	+4.50	46.1869	Not Provided		N/A	C2/3211 (OK)	In Active (3704894-5)	In Active (3704894)	Yes	Non Responsive due to non submission of bid security as well as In Active NTN.

PK - C- 4	546	M/S Sulaiman Builders	+4.5	+4.5	46.1869	Photocopy		N/A	C4/12633 (OK)	Active (6942143-2)	In Active (2120241363877)	Yes	Non Responsive due to non submission of original bid security as well as In Active NTN.
PK - C- 4	647	M/S Laiq Khan	+4.5	+4.5	46.1869	Not Provided		N/A	13776 (OK)	Active (4012376-6)	In Active (2120105570369)	Yes	Non Responsive due to non submission of bid security as well as In Active NTN.
PK - C- 3	173	M/S Taj & Co.	+4.5	+4.5	46.1869	884000/-	BOP Branch 360 Charsadda Road Peshawar CDR 06721308, Dated: 06-09-2021	N/A	C3/5564 (OK)	Active (7980605-8)	Active (7980605)	Yes	Responsive
PK - C- B	25	M/S Gul Builders (SMC- PVT LTD)	+4.5	+4.5	46.1869	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 5	824	M/S Artisan Construction Company	+4.5	+4.5	46.1869	884000/-	MCB, Bara Market, CDR # 2320971, Dated: 03-09-2021	N/A	C5/16218 (OK)	Active (5423390-8)	In Active (5423390)	Yes	Non Responsive due to In Active NTN.
PK - C- 5	155	M/S Mile Stone Builders Engineers & Planners	+4.5	+4.5	46.1869	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 3	31	M/S Obaidullah	+4.5	+4.5	46.1869	Not Provided		N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of bid security and mandatory documents as per NIT/Bidding documents.
PK - C- 4	626	M/S Darab & Faisal Builders (Pvt) Ltd	+4.60	+4.60	46.2311	Photocopy		N/A	12201 (OK)	Active (5232380-5)	Active (5232380)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 3	408	M/S Black Brick Builders & Developers (Private) Limited	+4.80	+4.80	46.3195	Photocopy		N/A	6686 (OK)	Active (8192380-4)	Active (8192380)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 3	174	M/S Afridi Developers	+4.80	+4.80	46.3195	Envelope i/c CDR and other documents not submitted						Non Responsive	

PK - C- 5	737	M/S M. Ayub Engineering Works	+4.90	+4.90	46.3637	Photocopy		N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original bid security and other mandatory documents.
PK - C- 3	310	M/S WARAS KHAN AFRIDI & CO	+5.2	+5.2	46.4963	Photocopy		N/A	C3/5996 (OK)	Active (4036513-1)	Active (4036513)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	404	M/S Memaar Construction Company	+5.5	+5.5	46.6289	884000/-	BOK, Jamrud Branch, CDR # 01554516, Dated: 07-09-2021	N/A	C4/12782 (OK)	Active (6569333-8)	In Active (6569333)	Yes	Non Responsive due to In Active NTN.
PK - C- 5	270	M/S Shisht Engineering Co:	+5.8	+5.8	46.7615	Photocopy		N/A	C5/18400 (OK)	Active (4338658-0)	Active (4338658)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 3	432	M/S Ummat Construction Company & Sons	+6	+7	46.8539	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- A	9	M/S Pir Muhammad & Co	+6.15	+6.15	46.9162	884000/-	Bank of Panjab 360 Charsadda Road Peshawar CDR No: 06721301, Dated: 06-09-2021	N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of mandatory documents.
PK - C- 3	457	M/S Lal Marjan Afridi	+6.5	+6.5	47.0709	Photocopy		N/A	Not provided	Not Provided	Not Provided	Not Provided	Non Responsive due to non submission of original bid security and other mandatory documents.
PK - C- 4	802	M/S Gul Construction Co	+7.25	+7.25	47.4024	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 5	347	M/S Friends Construction & Suppliers	+7.5	+7.5	47.5129	Envelope i/c CDR and other documents not submitted						Non Responsive	

PK - C- 5	1303	M/S Khyber Star Construction Company	+8	+8	47.7338	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 4	193	M/S MDK Engineering	+9.30	+9.30	48.3084	Photocopy	N/A	C4/14538 (OK)	Active (5423390-8)	Active (2120185936187)	Yes	Non Responsive due to non submission of original bid security and other mandatory documents.
PK - C- 4	761	M/S S.Afridi Construction	+10	+10	48.6178	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 2	227	M/S Wama Construction Company	+10.00	+10.00	48.6178	Photocopy	N/A	Not provided	Not provided	Not provided	Not provided	Non Responsive
PK - C- 5	495	M/S Aman Construction Co.	+10	+10	48.6178	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 4	22	M/S Watch Construction	+10	+10	48.6178	Photocopy	N/A	C3/6677 (OK)	Active (3666936-9)	Active (3666936)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	535	M/S Baz & Haji Const. Company	+10	+10	48.6178	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 5	1245	M/S Bilal & Brothers Construction	+10	+10	48.6178	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 5	986	M/S Safeer Ullah & Brothers	+20	+20	53.0376	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 4	631	M/S Saeed Alam Govt. Contractor	+20	+20	53.0376	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 3	123	M/S Daraz Khel Construction Co (Private) Limited	+35	+35	59.6673	Envelope i/c CDR and other documents not submitted					Non Responsive	