

Work Name Construction / Improvement of Irrigation Channels / Water Ponds on need basis (ADP / AIP No. 2324/195195/2021-22)
Sub Scheme: Construction / Improvement of Irrigation Channels on Need Basis at Landi Kotal Tehsil District Khyber (Package: 2021-22/KID/10)

Schedule Item Cost: 14.1255 (M)	Non Schedule Item Cost. : 0.5872 (M)	Total Cost : 14.7127 (M)	Nature : Single Stage Single Envelop		2% Earnest Money: Rs. 294,254/-								
Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 5	1246	M/S Unique Builders Construction Company	-39	-39	8.9747		Not Provided	Not Provided	Not provided	In Active (4148406)	In Active (4148406-1)	Yes	Non Responsive
PK - C- 5	686	M/S Muhammad Rahim Hassan Khel	-36.1	-36.1	9.4014	294300/-	BOK Jamrud Branch, CDR # 01554507, Dated: 06-09-2021	Rs. 1177200/- BOK Jamrud Branch, CDR # 01554508	C5/12739 (OK)	Active (4228263-2)	InActive (21203660028 01)	Yes	Non Responsive due to In active NTN.
PK - C- 3	134	M/S Kinar Gul & Sons	-35.89	-35.90	9.4323	295000/-	BOK Jamrud Branch, CDR # 01554483, Dated: 06-09-2021	Rs. 822000/- BOK Jamrud Branch, CDR # 01554490	4638 (OK)	Active (3074608-6)	In Active (3074608)	Yes	Non Responsive due to In active NTN.
PK - C- 4	708	M/S Innovative Building Works	-33	-33	9.8575	314000/-	UBL Hayatabad Branch, CDR # 06972732, Dated: 06- 09-2021	Rs. 1178000/- UBL Hayatabad Branch, CDR # 06972726	14247 (OK)	Active (8299723-4)	Active (215050700064 9)	Yes	Responsive
PK - C- 5	367	M/S Wajid Khan & Brothers Company	-30.25	-15	10.3517		Not Provided	Not Provided	C5/18154 (OK)	Active (6056843-5)	InActive (21202948852 19)	Yes	Non Responsive
PK - C- 4	845	M/S Murad Ullah Khan	-27.27	-27.27	10.7005		Not Provided	Not Provided	15039 (OK)	Active (7259713-7)	Active (11101970857 61)	Yes	Non Responsive due to non submission of original CDR and additional bid security.
PK - C- 6	317	M/S Akbar Construction Company	-27	-27	10.7403		Photocopy	Not Provided	C6/73189 (OK)	Active (6557001-6)	Active (6557001)	Yes	Non Responsive due to non submission of original CDR and additional bid security.
PK - C- 4	690	M/S Yaghi Gul Sahib Din	-10	-10	13.2414		Not Provided	N/A	14279 (OK)	Active (5092410-3)	Active (212019304377 1)	Yes	Non Responsive due to non submission of bid security in original.
PK - C- 4	193	M/S MDK Engineering	-10	-10	13.2414	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 3	129	M/S Mehboob Ali Afridi	-10	-10	13.2414	294260/-	UBL Kohat Road Branch, CDR # 00073374, Dated: 03-09- 2021	N/A	4891 (OK)	Active (3141334-0)	Active (14301- 2022243-5)	Yes	Responsive
PK - C- 3	394	M/S Hayat Gul & Co	+0	+0	14.7127	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 3	116	M/S Musa Construction Company	+0.0	+0.00	14.7127		Photocopy	N/A	Not Provided	Active (3931609-2)	Active (212020787186 5)	Yes	Non Responsive due to non submission of bid security in original.

PK - C- 4	22	M/S Watch Construction	+2	+2	15.0070	294300/-	BOK Achini Payan Branch, CDR # 01565067, Dated: 06-09-2021	N/A	C3/6677 (OK)	Active (3666936-9)	Active (3666936)	Yes	Responsive
PK - C- 2	54	M/S Zaigham & Brothers Construction (PVT) LTD	+4	+4	15.3012	Photocopy		N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original CDR and other mandatory documents.
PK - C- 5	808	M/S Mohib Construction Company	+4.01	+4.01	15.3027	Photocopy		N/A	C4/15030 (OK)	Inactive (3967792-3)	Active (3967792)	Yes	Non Responsive due to non submission of original CDR.
PK - C- 3	174	M/S Afridi Developers	+4.10	+4.10	15.3159	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 3	402	M/S Abdul Salam Afridi	+4.5	+1	15.3542	Not Provided		N/A	C3/6782	Active (5033631-3)	In Active (2120112421487)	Yes	Non Responsive due to non submission of bid security and in active NTN.
PK - C- 4	3	M/S Khyber Works	+4.5	+4.5	15.3748	Photocopy		N/A	C4/11217 (OK)	Active (5062161-3)	Active (5062161)	Yes	Non Responsive due to non submission of original bid security.
PK - C-	505	M/S Seena Gul	+4.50	+4.5	15.3748	Not Provided		N/A	C2/3211 (OK)	In Active (3704894-5)	In Active (3704894)	Yes	Non Responsive due to non submission of bid security as well as In Active NTN.
PK - C- 4	546	M/S Sulaiman Builders	+4.5	+4.5	15.3748	Photocopy		N/A	C4/12633 (OK)	Active (6942143-2)	In Active (2120241363877)	Yes	Non Responsive due to non submission of original bid security as well as In Active NTN.
PK - C- 3	491	M/S UNICONS GROUP	+4.50	+4.50	15.3748	Photocopy		N/A	7016 (OK)	Active (5021517-3)	Active (2120149179995)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	647	M/S Laiq Khan	+4.5	+4.5	15.3748	Not Provided		N/A	13776 (OK)	Active (4012376-6)	In Active (2120105570369)	Yes	Non Responsive due to In Active NTN and non submission of bid security.
PK - C- 3	173	M/S Taj & Co:	+4.5	+4.5	15.3748	294300/-	BOP Branch 360 Charsadda Road Peshawar CDR 06721289, Dated: 06-09-2021	N/A	C3/5564 (OK)	Active (7980605-8)	Active (7980605)	Yes	Responsive
PK - C- 2	223	M/S Umar Sepah Construction Co	+4.50	+4.50	15.3748	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 2	142	M/S Zeeshan & Roman Construction	+4.50	+4.50	15.3748	294300/-	UBL Bara Market Branch, CDR # 06962795, Dated: 06-09-2021	N/A	2616 (OK)	Active (4360483-8)	Active (4360483)	Yes	Responsive

PK - C- 6	1089	M/S Badshah Afridi	+4.5	+4.5	15.3748	Photocopy		N/A	70164 (OK)	In Active 8985170-2	In Active 2120165179485	Yes	Non Responsive due to In Active NTN and non submission of original bid security.
PK - C- 5	1151	M/S Khyber Engineering And Builders	+4.5	+4.5	15.3748	Not Provided		N/A	C4/11217 (OK)	Active (5062161-3)	Active (5062161)	Yes	Non Responsive due to non submission of bid security.
PK - C- 6	304	M/S Jamroz Khan & Sons Engineers & Consultant	+4.50	+4.50	15.3748	Photocopy		N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original bid security and other mandatory documents.
PK - C- 5	155	M/S Mile Stone Builders Engineers & Planners	+4.5	+4.5	15.3748	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 3	31	M/S Obaidullah	+4.5	+4.5	15.3748	313010/-	BOK Warsak Road Branch, CDR # 01483423, Dated: 06-09-2021	N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of bid security and mandatory documents as per NIT/Bidding documents.
PK - C- 5	135	M/S Khyber Ittifaq Construction Co	+4.5	+4.5	15.3748	Photocopy		N/A	C4/14633 (OK)	Not provided	Not provided	Yes	Non Responsive due to non submission of original bid security, NTN and KPRA registration.
PK - C- 5	824	M/S Artisan Construction Company	+4.65	+4.65	15.3968	329000/-	MCB Bara Market Branch, CDR # 2320961, Dated: 31-08-2021	N/A	C5/16218 (OK)	Active (5423390-8)	Inactive (5423390)	Yes	Non Responsive due to In active NTN.
PK - C- 4	626	M/S Darab & Faisal Builders (Pvt) Ltd	+4.66	+4.66	15.3983	Photocopy		N/A	12201 (OK)	Active (5232380-5)	Active (5232380)	Yes	Non Responsive due to non submission of original bid security.
PK - C- B	25	M/S Gul Builders (SMC-PVT LTD)	+4.8	+4.8	15.4189	Not Provided		N/A	C3/6944 (OK)	Active (4193972-7)	Active (2120197959499)	Yes	Non Responsive due to non submission of bid security.
PK - C- 4	228	M/S Hamesh Gul & Sons	+4.80	+4.80	15.4189	294300/-	BOK Jamrud Branch, CDR # 01554500, Dated: 06-09-2021	N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of mandatory documents.
PK - C- 3	408	M/S Black Brick Builders & Developers (Private) Limited	+4.95	+4.95	15.4410	Photocopy		N/A	6686 (OK)	Active (8192380-4)	Active (8192380)	Yes	Non Responsive due to non submission of original bid security.

PK - C- 5	737	M/S M. Ayub Engineering Works	+5.30	+5.30	15.4925	Photocopy		N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original bid security and other mandatory documents.
PK - C- 3	310	M/S WARAS KHAN AFRIDI & CO	+5.8	+5.8	15.5660	Photocopy		N/A	C3/5996 (OK)	Active (4036513-1)	Active (4036513)	Yes	Non Responsive due to non submission of original bid security.
PK - C- A	9	M/S Pir Muhammad & Co	+6.20	+6.20	15.6249	294300/-	Bank of Panjab 360 Charsadda Road Peshawar CDR No: 06721296, Dated: 06-09-2021	N/A	Not provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of mandatory documents.
PK - C- 5	270	M/S Shisht Engineering Co:	+6.5	+6.5	15.6690	Photocopy		N/A	C5/18400 (OK)	Active (4338658-0)	Active (4338658)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 3	432	M/S Ummat Construction Company & Sons	+6.75	+6.75	15.7058	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 6	1140	M/S Leads Group Of Construction	+7	+7	15.7426	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 1	62	M/S M.Younas Builders Private Limited	+7	+7	15.7426	295000/-	Habib Metropolitan Bank Ltd. CDR # 432565, 06/09/2021.	N/A	424 (OK)	Active (5414954-5)	Active (5414954)	Yes	Responsive
PK - C- 3	481	M/S Gul Ahmad Afridi	+7.5	+7.5	15.8162	Photocopy		N/A	C3/6944 (OK)	Active (4193972-7)	Active (21201979594 99)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 5	1303	M/S Khyber Star Construction Company	+8	+8	15.8897	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 4	802	M/S Gul Construction Co	+8.51	+8.51	15.9648	Photocopy		N/A	C4/9892 (OK)	Active (7107522-6)	Active (212018716820 7)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 6	1105	M/S Said Afridi	+10	+10	16.1840	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 4	761	M/S S.Afridi Construction	+10	+10	16.1840	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 2	227	M/S Wama Construction Company	+10.00	+10.00	16.1840	Photocopy		N/A	Not provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original bid security and other mandatory documents.

PK - C- 5	495	M/S Aman Construction Co.	+10	+10	16.1840	Photocopy	N/A	Not provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original bid security and other mandatory documents.
PK - C- 4	535	M/S Baz & Haji Const. Company	+10	+10	16.1840	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 3	457	M/S Lal Marjan Afridi	+10	+10	16.1840	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 5	1245	M/S Bilal & Brothers Construction	+10	+10	16.1840	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 6	146	M/S Kamil Construction & Co	+17.30	+17.30	17.2580	Photocopy	N/A	C6/72651 (OK)	Active (4224598-2)	InActive (4224598)	Yes	Non Responsive due to non submission of original bid security and In Active NTN.
PK - C- 4	631	M/S Saeed Alam Govt. Contractor	+20	+20	17.6552	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 6	39	M/S Jehanzeb & Co (Peshawar)	+20	+20	17.6552	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 6	359	M/S Sajid Haleem & Brothers	+22	+22	17.9495	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 5	986	M/S Safeer Ullah & Brothers	+22	+22	17.9495	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 3	123	M/S Daraz Khel Construction Co (Private) Limited	+35	+35	19.8621	Envelope i/c CDR and other documents not submitted					Non Responsive	

The image shows five distinct handwritten signatures in blue ink, arranged horizontally from left to right. The signatures vary in style, with some being more cursive and others more blocky or stylized.