GOVERNMENT OF KHYBER PAKHTUNKHWA
IRRIGATION DEPARTMENT

D
. N
P@
BID SOLICITATION DOCUMENTS
FOR
Estimated
Name of Work/Sub Works Cost
in Million

AM&R to Irrigation works in Abazai Section of Tangi Irrigation Sub Division
Tangi during 2022-2023. 2.0
AM&R to Irrigation work in Harichand Section of Tangi Irrigation Sub Division
Tangi during 2022-2023 2.00
AM&R to Irrigation work in Utmanzai Section of Charsadda Irrigation Sub-
Division Charsadda during 2022-2023 1.5
AM&R to Irrigation works in Doaba & Sholgara Sections of Shabgadar
Irrigation Sub Division Shabgadar 2022-2023. 1.5
AM&R to periodical repair of Diversion arrangements/Restoration of
augmentation supplies to Civil Kathas in jurisdiction of Charsadda Irrigation 1.5
Division Charsadda during 2022-2023
AM&R for Repair/restoration to flood protection works at vulnerable location
and clearance of Drains in Charsadda Irrigation Sub-Division Charsadda during 1.5
2022-2023
AM&R for Repair/restoration to flood protection works at vulnerable location
and clearance of Drains in Tangi Irrigation Sub-Division Tangi during 2022- 1.5
2023
AM&R for Repair/restoration to flood protection works at vulnerable locations
and clearance of Drains in Shabgadar Irrigation Sub-Division Shabgadar during 1.5
2022-2023
AM&R to Civil works of Kheshki Section of Charsadda Irrigation Sub-Division
Charsadda during 2022-2023. 1.00

NAME OF CONTRECTOR:

CHARSADDA IRRIGATION DIVISION CHARSADDA
JULY 2022
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Khyber Pakhtunkhwa,

NOTICE FOR INVITING E-BIDDING

(SINGLE STAGE SINGLE ENVELOP PROCEDURE)

Charsadda Irrigation Division Charsadda, Irrigation Department, Government of

invites electronic Bids from the eligible firms/contractors in

accordance with KPPRA procurement rules 2014 on single stage single envelop procedure for
the following works:-

S# Name of work/Sub Work E/Cost Bid PEC category & code of
Rs.in | Security specialization
(M) @ 2% of
E/Cost
A Desiltation and other Annual Maintenance & Repair Works in Charsadda Irrigation Divison
Charsadda, During 2022-2023 (Civil Works)

1 | AM&R to Irrigation works in Abazai Section of Tangi Category C-6 & above
Irrigation Sub Division Tangi during 2022-2023. 2.0 40000/- | Spec:Code CE-04 & CE-10

2 | AM&R to Irrigation work in Harichand Section of
Tangi Irrigation Sub Division Tangi during 2022-2023 2.00 40000/- ---do---

3 | AM&R to Irrigation work in Utmanzai Section of
Charsadda Irrigation Sub-Division  Charsadda during 1.5 30000/- ---do---
2022-2023

4 | AM&R to Irrigation works in Doaba & Sholgara
Sections of Shabgadar Irrigation Sub Division 1.5 30000/- ---do---
Shabgadar 2022-2023.

5 | AM&R to periodical repair of  Diversion
arrangements/Restoration of augmentation supplies to 1.5 30000/- ---do---

Civil Kathas in jurisdiction of Charsadda Irrigation
Division Charsadda during 2022-2023

6 | AM&R for Repair/restoration to flood protection works
at vulnerable location and clearance of Drains in 15 30000/- ---do---
Charsadda Irrigation Sub-Division Charsadda during
2022-2023

7 | AM&R for Repair/restoration to flood protection works
at vulnerable location and clearance of Drains in Tangi 1.5 30000/- ---do---
Irrigation Sub-Division Tangi during 2022-2023

8 | AM&R for Repair/restoration to flood protection works
at wvulnerable locations and clearance of Drains in 15 30000/- ---do---
Shabgadar Irrigation Sub-Division Shabgadar during
2022-2023

09 | AM&R to Civil works of Kheshki Section of Charsadda | 1.00 20000/-

Irrigation Sub-Division Charsadda during 2022-2023. ---do---
B Desiltation and other Annual Maintenance & Repair Works in Charsadda Irrigation Divison
Charsadda, During 2022-2023 (Mechnical / Electrical Works)

10 | AM&R to Electrical component works in Kheshki Category C-6 & above
Section of Charsadda Irrigation Sub-Division Charsadda 2.0 40000/- Spec: Code EE-11
dg:2022-23

11 | AM&R to Mechanical component works in Kheshki Category C-6 & above
Section of Charsadda Irrigation Sub-Division Charsadda | 2.00 40000/- Spec: Code ME-07
dg:2022-23

12 | AM&R to Electrical, Mechnical & Civil works in Tangi Category C-6 and above
L.I.S of Tangi Irriation Sub-Division Tangi during | 1.00 20000/- | Spec:Code EE-11, ME-07,

2022-23

CE-04 & CE-10
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TERMS AND CONDITIONS

1. Bid Solicitation Documents containing all the terms and conditions and other relevant instructions
for Civil works and Mechanical/Ecectrical works can be downloaded from the department and or
KPPRA websites (www.irrigation.gkp.pk) / (www.kppra.gov.pk). For each Civil &
Mechnical/Electrical package separate Bid Solicitation Documents documents are to be
submitted.

2. Electronic bidding shall be done on “above / below system” on BOQ / Engineer’s estimate.

3. The bidder shall submit their bids through leading/reliable Courier Service on or before the
deadline along with required documents as per details mentioned in Bid Solicitation Documents.

4. The Bids for Mechanical/Electrical works should accompany necessary documents, i.e Electric
License original copy of Class E issued by the Electric Inspector Khyber Pakhtunkhwa, Renewal
of Electric license for the current Year (2021-22).

5. All bidder are required to have registration with Khyber Pakhtunkhwa Revenue Authority.

6. The bidder shall submit 02% bid security, of the estimated cost as mentioned above, in the shape
of deposit at call (Original) along with their bid before closing date and time.

7. Notifications issued by KPPRA pertaining to procurement process issued from time to time shall
be applicable.

8. If the evaluated electronic bid costs of two or more bidders are equal, then the successful bidder
will be declared through draw / toss.

9. Pre-bid meeting will be held 02/08/2022 at 11:00 AM in the office of the Executive Engineer,
Charsadda Irrigation Division Mardan Road Charsadda.

10. The last date & time for Submission of the Bid along with relevant documents is 08-08-2022 up to
11.30 AM which will be opened on the same day at 12.00 Noon in the office of the undersigned in
presence of Contractor and their representatives who wishes to attend.

11. Bid security of 1%, 2" and 3" lowest bidders will be retained by the employer till the approval of
bids by the competent Authority.

12. All Govt: Notifications/ Rules/Taxes updated from time to time shall be applicable.

EXECUTIVE ENGINEER.
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http://www.irrigation.gkp.pk/
http://www.kppra.gov.pk/

BASED ON
STANDARD FORM OF BIDDING DOCUMENTS

FOR
PROCUREMENT OF WORKS
(CIVIL WORKS)

(For Smaller Contracts)
Under Rs.45 Million

Notified vide Notification No.KPPRA/M&E/SBDs/1-1/2015
Dated Peshawar the May 03, 2016

KHYBER PAKHTUNKHWA PUBLIC PROCUREMENT
REGULATORY AUTHORITY (KPPRA)
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http://kppra.gov.pk/kppradonwloads/downloads/752698SBDsNotification.pdf/
http://kppra.gov.pk/kppradonwloads/downloads/752698SBDsNotification.pdf/
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INVITATION
FOR
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KPPRA NOTIFICATION
(Updated from Time to Time)
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GOVERNMENT OF KHYBER PAKHTUNKHWA,
KHYBER PAKHTUNKHWA
PUBLIC PROCUREMENT REGULATORY AUTHORITY

NOTIFICATION
S.R.0. (14)/Vol: 1-24/2021-22: In exercise of the powers conferred under Section 35-A of
the Khyber Pakhtunkhwa Public Procurement Regulatory Authority Act, 2012 (Khyber
Pakhtunkhwa Act No. XI of 2012) the Authority has been pleased to issue the following

regulation, namely: -

1. Short title and commencement.- (i) This regulation may be called the Khyber
Pakhtunkhwa Public Procurement Regulation No. XIV 2022.
(i) This shall come into force at once.

2. Matters pertaining to Additional Security in case of abnormally low bids.- This
regulation relates to the matters pertaining to Additional Security submitted by the bidders in

procurement of works,

The contractors quoting their bids up to a limit of 10% below Engineer estimate shall

submit bid security @ 2% only of Engineer Estimate.

The contractors quoting their bids more than 10% below upto 20% below on

Engineers' Estimate shall submit along with their bids 8% Additional Security of

Engineer's Estimated cost in addition to 2% bid security. If the bid is not

accompanied with the required amount of additional security then it will be

considered as non-responsive and the 2% bid security shall be forfeited in favour of

Government and the second lowest bidder and so on will be considered accordingly.

ii.  [Similarly, a contractor quoting bid more than 20% below shall submit with his
bid an additional security on Engineer's Estimated cost equal to the
differential amount of submitted bid and Engineers’ Estimate along with
detailed rate analysis]'. In case of more than 20% below bids, if the bid is not
accompanied by the detailed rate analysis and / or required amount of additional
security, then the said bid shall be considered as non-responsive. All the securities
submitted along with such non-responsive bid shall be forfeited in favour of
Government and the 2 lowest bidder and so on will be considered accordingly.

iv. In case detailed rate analysis submitted with the bids is, in view of the Procuring
Entity, not convincing, the Head of the Procuring Entity may declare such bid as non-
responsive without any forfeiture of bid securities and record reasons thereof,

v. Tht:hprocurltngten:itz may offer the contract to next lowest bidder after due diligence
in the context of financial difference betwe i g

procurement opportunity afresh. 7 et o bl o o a:dvertlse

! Differential amount; If a contractor quote, e.g. 25% below engineer estima %
security and 25% additional security of engineer estimate. 10 0id then he has to deposi along with his big 2% big

Peshawar, the May 10, 2022 / poS2-1!
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vi. After commencements of work by the successful bidder, the procuring entity may
replace the Additional Security with a bank guarantee of the same amount from the
scheduled bank; if the already deposited security is not in the form of bank
guarantee.

vii. The Additional Security shall be released to the contractor in four instaliments i.e. 1=
installment of 25% to be released upon completion of 25% of the project, 2nd
installment of 25% to be released upon completion of 50% of the project, 3
installment of 25% to be released upon completion of 75% of the project and the 4*
instaliment of 25% to be released after 100% completion of the project. '

viii. All previous orders, instructions and regulations issued regarding additional security
shall stand superseded.

-SD-
Managing Director
KPPRA
ENDST: No. As above: Peshawar, the May 10, 2022

Copy forwarded to:-

1. The Additional Chief Secretary (P&D) Department, Govt. of Khyber Pakhtunkhwa.

2. The Administrative Secretaries (C&W, Irrigation, Public Health Engineering and Local
Government, Elections & Rural Development Department) Khyber Pakhtunkhwa with
request to circulate the same to their downstream formations for compliance.

. The Principal Secretary to Governor, Khyber Pakhtunkhwa.

. The Principal Secretary to Chief Minister, Khyber Pakhtunkhwa.

. The Inspector General of Police, Khyber Pakhtunkhwa.

. The Secretary Provincial Assembly, Khyber Pakhtunkhwa.

. The Accountant General, Khyber Pakhtunkhwa.

. The Registrar, Peshawar High Court, Peshawar.

. All Commissioners and Deputy Commissioners in Khyber Pakhtunkhwa.

10. PSO to Chief Secretary, Govt. of Khyber Pakhtunkhwa.

11. All Heads of Autonomous/Semi-Autonomous Bodies in Khyber Pakhtunkhwa.

12. Director, Treasuries & Accounts with request to circulate the same to all DAOs &

Treasuries Officers in Khyber Pakhtunkhwa.,
13. The Section Officer (Admn), Finance Department, Govt. of Khyber Pakhtunkhwa
with respect to his office letter No. SO(A)/FD/1-40/2022, dated 22.04.2022.

14. Manager, Stationery and Printing Press Khyber Pakhtunkhw. , for printing in the
official gazette.

O oo~NOOOL;LHEW

UCCAH

Assistant Director (M&E), KPPRA



INSTRUCTIONS
TO BIDDERS
&
BIDDING DATA
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INSTRUCTIONS TO BIDDERS

Clause No. Description Page No.
A. GENERAL
IB.1 Scope of Bid & Source of Funds 11
IB.2 Eligible Bidders 11
IB.3 Cost of Bidding 11
B. BIDDING DOCUMENTS
IB.4 Contents of Bidding Documents 12
IB.5 Clarification of Bidding Documents 12
IB.6 Amendment of Bidding Documents 12
C- PREPARATION OF BID
IB.7 Language of Bid 13
IB.8 Documents Comprising the Bid 13
IB.9 Sufficiency of Bid 13
IB.10 Bid Prices, Currency of Bid & Payment 14
1B.11 Documents Establishing Bidder’s Eligibility and Qualifications 14
IB.12 Documents Establishing Works Conformity to Bidding Documents 14
IB.13 Bidding Security 14
IB.14 Validity of Bids 15
D-SUBMISSION OF BID

Submission of bid, Deadline for Submission, Modification & Withdrawal of
IB.15 Bids. 15
E. BID OPENING AND EVALUATION
IB.16 Bid Opening, Clarification and Evaluation 16
IB.17 Process to be Confidential 18
F. AWARD OF CONTRACT
IB.18 Qualification 18
IB.19 Award Criteria & Procuring Entity’s Right 18
IB.20 Notification of Award & Signing of Contract Agreement 19
1B.21 Performance Security 19
IB.22 Integrity Pact 19
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IB.1

11

1.2

IB.2
2.1

INSTRUCTIONS TO BIDDERS

A. GENERAL

Scope of Bid & Source of Funds

Scope of Bid
Under AM&R following 09 No sub-works are included:

S#

Name of Work/Sub Works

AM&R to Irrigation works in Abazai Section of Tangi Irrigation Sub Division

1 | Tangi during 2022-2023.

AM&R to Irrigation work in Harichand Section of Tangi Irrigation Sub Division

2 | Tangi during 2022-2023
AM&R to Irrigation work in Utmanzai Section of Charsadda Irrigation Sub-

3 | Division Charsadda during 2022-2023

4 | AM&R to Irrigation works in Doaba & Sholgara Sections of Shabgadar Irrigation
Sub Division Shabgadar 2022-2023.

5 |AM&R to periodical repair of Diversion arrangements/Restoration of
augmentation supplies to Civil Kathas in jurisdiction of Charsadda Irrigation
Division Charsadda during 2022-2023

6 | AM&R for Repair/restoration to flood protection works at vulnerable location and
clearance of Drains in Charsadda Irrigation Sub-Division Charsadda during 2022-
2023

7 | AM&R for Repair/restoration to flood protection works at vulnerable location and
clearance of Drains in Tangi Irrigation Sub-Division Tangi during 2022-2023

8 |AM&R for Repair/restoration to flood protection works at vulnerable locations
and clearance of Drains in Shabgadar Irrigation Sub-Division Shabgadar during
2022-2023

9 | AM&R to Civil works of Kheshki Section of Charsadda Irrigation Sub-Division

Charsadda during 2022-2023.

Source of Funds

The Procuring Entity intends to execute the works from Provincial AM&R fund as
tabulated in the title page.

Eligible Bidders
Bidding is open to all firms and persons meeting the following requirements:

a)

b)

c)
d)

Duly licensed by the Pakistan Engineering Council (PEC) in the appropriate
category for value of Works i.e. Specialization Code (mentioned as per NIT/BSD)
Duly enlisted with the Provincial Government (Works Deptt:)
NTN Registration.

Registration with KPRA
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IB.3

3.1

IB.4

4.1

Cost of Bidding

The bidder shall bear all costs including bid solicitation documents fee (nominal so as to
cover printing/reproduction and mailing costs) and other costs associated with the
preparation and submission of its bid including the submitted Bid Securities and
Additional Security (If applicable) and the Procuring Entity will in no case be
responsible or liable for those costs, regardless of the conduct or outcome of the bidding

process.

B. BIDDING DOCUMENTS
Contents of Bidding Documents
In addition to Invitation for Bids, the Bidding Documents are those stated below, and
should be read in conjunction with any Addendum issued in accordance with Sub-Clause
I1B.6.1.

1. Instructions to Bidders & Bidding Data
2. Form of Bid & Schedules to Bid Schedules to Bid comprise the following:(if applicable)

Q) Schedule A: Schedule of Prices

(i) Schedule B: Specific Works Data

(1ii) Schedule C: Works to be Performed by Subcontractors
(iv) Schedule D: Proposed Program of Works

(v) Schedule E: Method of Performing Works

(vi) Schedule F: Integrity Pact

3. Conditions of Contract & Contract Data
4. Standard Forms:
() Form of Bid Security
(ii) Form of Performance Security. (N/A)
(iii)Form of Bank Guarantee for Advance Payment. (N/A)
5. Specifications (As per Bid Solicitation Documents / NIT)

6. Drawings, if any (As per Bid Solicitation Documents/ NIT)
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IB.5

5.1

5.2

IB.6

6.1

6.2

6.3

IB.7

7.1

IB.8

8.1

Clarification of Bidding Documents

A prospective bidder requiring any clarification(s) in respect of the Bidding Documents
may notify the Procuring Officer / Engineer/Procuring Entity at the Procuring
Entity’s/Engineer’s/ Procuring Officer’s address indicated in the Bidding Data.

The Procuring Officer / Engineer/Procuring Entity will respond to any request for
clarification which it receives earlier than seven (7) days prior to the deadline for the
submission of Bids in the pre bid meeting at least five (05) days prior to closing date of
submission of Bids as per NIT / BSD. Any amendment / modification if required the
same may be intimated to the Bidders through the website of Irrigation Department KP
and / or KPPRA website as per KAPPRA rules 2014.

Amendment of Bidding Documents

At any time prior to the deadline for submission of Bids, the Procuring Entity / Procuring
Officer / Engineer may, for any reason, whether at his own initiative or in response to a
clarification requested by a prospective bidder, modify the Bidding Documents by issuing
addendum.

Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-
Clause 6.1 hereof and shall be communicated properly in accordance with 1B5.2

To afford prospective bidders reasonable time in which to take an addendum into account
in preparing their Bids, the Procuring Entity / Procuring Officer may at its discretion
extend the deadline for submission of Bids.

C. PREPARATION OF BIDS
Language of Bid

The bid prepared by the bidder and all correspondence and documents relating to the Bid,
exchanged by the bidder and the Procuring Entity / Procuring Officer / Engineer shall be
written in the English language, provided that any printed literature furnished by the
bidder may be written in another language so long as accompanied by an English
translation of its pertinent passages in which case, for purposes of interpretation of the
Bid, the English translation shall govern.

Documents Comprising the Bid
The bid prepared by the bidder may comprise the following components:

@) Covering letter along with Single sealed envelope bearing address on the front &
back of the envelop of the Procuring Officer / Procuring Entity and the bidder
respectively.

(b) In the sealed envelope Bidder has to submit Bid Solicitation Documents as
uploaded and subsequently downloaded by respective bidder on
www.irrigation.gkp.pkand / or www.kppra.gov.pk by the procurement entity /
Procuring Officer in line with the NIT / BSD.
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IB.9
9.1

9.2

1B.10

10.1

10.2

IB.11

111

11.2

1B.12

121

12.2

(c) Bid Security furnished in accordance with KPPRA Notification No. S.R.O.
(14)/Vol: 1-24/2021-22: Dated Peshawar, the 10" May 2022 /6058-71 as clarified
in the NIT/BSD.

(d) Documentary evidence in accordance with Clause I1B.2 & 1B.11.
(e Power of Attorney in accordance with Sub-Clause 1B 14.5. (where applicable)

U] Documentary evidence in accordance with Clause 1B.12. (where applicable)

Sufficiency of Bid

Each bidder shall satisfy himself before bidding as to the correctness and sufficiency of
his Bid and of the rates and prices entered in the E-bidding system which rates and prices
shall except in so far as it is otherwise expressly provided in the Contract, cover all his
obligations under the Contract and all matters and things necessary for the proper
completion of the Works.

The bidder is advised to obtain for himself at his own cost and responsibility all
information that may be necessary for preparing the bid and entering into a Contract for
execution of the Works.

Bid Prices, Currency of Bid and Payment
The bidder shall fill up the financial bid through online E-bidding system.

Even if stipulated in the Conditions of Contract, prices/premiums quoted by the bidder
shall remain fixed during the bidder’s performance of the Contract and not subject to
variation on any account.

Documents Establishing Bidder’s Eligibility and Qualifications

Pursuant to Clause I1B.2 & IB.8, the bidder shall furnish, as part of its bid, documents
establishing the bidder’s eligibility to bid and its qualifications to perform the Contract if
its bid is accepted.

Bidder/Manufacturer must possess and provide evidence of its capability and the
experience as stipulated in Bidding Data and the Qualification Criteria stipulated in the
Bidding Documents.

Documents Establishing Works’ Conformity to Bidding Documents

The documentary evidence of the Works’ conformity to the Bidding Documents may be
in the form of literature, drawings and data and the bidder shall furnish documentation as
set out in Bidding Data.

The bidder shall note that standards for workmanship, material and equipment and
references to brand names or catalogue numbers if any, designated by the Procuring
Entity in the Technical Provisions are intended to be descriptive only and not restrictive if
applicable as per NIT / BSD.
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1B.13

131

13.2

13.3

13.4

135

1B.14

141

Bid Security

Each bidder shall furnish, as part of his bid, a Bid Security in accordance with the KPPRA
Notification No. S.R.O. (14)/Vol: 1-24/2021-22: Dated Peshawar, the 10" May 2022
/6058-71 as per NIT / BSD.

Any bid not accompanied by an acceptable Bid Security shall be rejected by the

Procuring Entity / Procuring Officer as non-responsive as per KPPRA Notification
IB.13.1.

The bid securities of unsuccessful bidders will be returned as promptly as possible after
evaluation process and bid securities of top three lowest evaluated responsive bidders will
be retained till award of contract to the successful bidder or on the expiry of validity of
Bid Security whichever is earlier. (As per BSD/NIT)

The bid security of successful bidder shall be retained with the Procuring Entity till
completion of the defect liability period and the amount of guarantee (if any) will be

reduced by an equivalent amount.
The Bid Security may be forfeited:
@ if a bidder withdraws his bid during the period of bid validity; or

(b) in the case of a successful bidder, if he fails to:

Q) furnish the required Performance Security in accordance with Clause
IB.21, or

(i) Sign the Contract Agreement, in accordance with Sub-Clauses 1B.20.2 &
20.3.

(iii)  As per KPPRA Notification No. S.R.O. (14)/Vol: 1-24/2021-22:, Dated
Peshawar, the 10" May 2022 /6058-71.

Validity of Bids

Bids shall remain valid for the period stipulated in the Bidding Data after the date of bid
opening.
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D. SUBMISSION OF BID

IB.15 Submission of Bids, Deadline for Submission, Modification & Withdrawal of Bids

15.1

15.2

15.3

Each bidder shall prepare as single original copy of bid specified in the bidding Data of
the documents comprising of the bid as described in clause 1B.8 while each bidder shall
submit bids financial bid through online E-bidding system as per NIT / BSD.

Sealed Bids envelope must be received by the Procuring Officer / Procuring Entity at the
address/provided in Bidding Data not later than the time and date stipulated therein & as
per NIT / BSD. In the event of the specified date for the submission of bids declared a
holiday for the Employer, the Bids will be received up to the appointed time on the next
working day.

The bidder shall submit their bids through leading/reliable Courier Service providers on

or before the deadline along with required documents as per NIT/BSD.

Delays in the courier delivery, or delivery of a bid to the wrong office or due to any other
reason, shall not be accepted as an excuse for failure to deliver a bid at the proper place
and time. It shall be the bidder’s responsibility to determine the manner in which timely

delivery of his bid will be accomplished by a leading/reliable courier service provider.

15.4Bids submitted through any other means except as mentioned in the NIT /BSD shall not be

15.5

15.6

accepted/considered.

Any bid received by the Procuring Officer / Procuring Entity after the deadline for
submission prescribed in Bidding Data / NIT / BSD will be returned unopened to such
bidder.

Any bidder may modify or withdraw his bid after bid submission provided that the
modification or written notice of withdrawal is received by the Procuring Officer /

Procuring Entityprior to the deadline for submission of bids.
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E. BID OPENING AND EVALUATION

IB.16 Bid Opening, Clarification and Evaluation

16.1

16.2

16.3

16.4

16.5

16.6

16.7

16.8

The Procuring Officer / Procuring Entity will open only financial bids from the E-Bidding
system as per NIT/BSD in the presence of bidders’ representatives who choose to attend,
at the time, date and location stipulated in the Bidding Data.

The Procuring Officer / Procuring Entity shall announce the E-Bidding Comparative
Statement and shall record the minutes of the bid opening. Representatives of the bidders
who choose to attend shall sign the attendance sheet while sealed bid envelop will be
presented to the Procurement Committee so notified for detail evaluation
&recommendations.

Any Bid Price or discount which is not read out and recorded at bid opening will not be
taken into account in the evaluation of bid.

To assist in the examination, evaluation and comparison of Bids the Engineer/ Procuring
Officer / Procuring Entity may, at its discretion, ask the bidder for a clarification of its
Bid. The request for clarification and the response shall be in writing and no change in
the price or substance of the Bid shall be sought, offered or permitted.

Prior to the detailed evaluation, pursuant to Sub-Clauses IB.16.7 to 16.9, the
Engineer/Procuring Entity will determine the substantial responsiveness of each

bid to the Bidding Documents. For purpose of these Clauses, a substantially responsive
bid is one which conforms to all the terms and conditions of the Bidding Documents
without material deviations. It will include to determine the requirements listed in
Bidding Data.

A Bid determined as substantially non-responsive will be rejected and will not
subsequently be made responsive by the bidder by correction of the non-conformity.

Any minor informality or non-conformity or irregularity in a Bid which does not
constitute a material deviation may be waived by Procuring Officer / Procuring Entity,
provided such waiver does not prejudice or affect the relative ranking of any other
bidders.

The Procuring Officer / Engineer / Procuring Entity through notified procurement
committee shall evaluate all the bids so submitted in line with the evaluation criteria set
in the NIT / Bid Solicitation Document.

Evaluated Bid Price

In evaluating the bids, the procurement committee shall determine the lowest evaluated
responsive bid as per evaluation criteria in line with the NIT / BSD and shall recommend
the same to the Procuring Entity for final approval.
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16.9 Evaluation Methods for prices adjustment(not applicable).

Pursuant to Sub-Clause 16.8, Para (ii), and (iii) following evaluation methods for price
adjustments will be followed:

(1 Price Adjustment for Technical Compliance

The cost of making good any deficiency resulting from technical non
compliance will be added to the Corrected Total Bid Price for comparison
purposes only. The adjustments will be applied taking the highest price
quoted by other bidders being evaluated in detail in their original Bids for
corresponding item. In case of non availability of price from other bidders,
the price will be estimated by the Engineer/Procuring Entity.

(i) Price Adjustment for Commercial Compliance

The cost of making good any deficiency resulting from any quantifiable
variations and deviations from the Bid Schedules and Conditions of
Contract, as determined by the Engineer/Procuring Entity will be added to
the Corrected Total Bid Price for comparison purpose only. Adjustment
for commercial compliance will be added to the Corrected Total Bid
Prices.

(iii)  Price Adjustment for Deviation in Terms of Payments Refer to Bidding
Data.

IB.17 Process to be Confidential

17.1

17.2

Subject to Sub-Clause 1B.16.3 heretofore, no bidder shall contact Procuring Officer /
Engineer/Procuring Entity or Procurement Committee on any matter relating to its Bid
from the time of the Bid opening to the time the bid evaluation result is announced by the
Procuring Entity. The evaluation result may be announced at least ten (10) days prior to
award of Contract. The announcement to all bidders will be Tentative E-bid Comparative
Statement.

Any effort by a bidder to influence Procuring Officer / Engineer / Procuring Entity or
Procurement Committee in the Bid evaluation, Bid comparison or Contract Award
decisions may result in the rejection of his Bid. Whereas, any bidder feeling aggrieved
may lodge a written complaint not later than fifteen (15) days after the announcement of
the bid evaluation result, however, mere fact of lodging a complaint shall not warrant
suspension of procurement process.
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F. AWARD OF CONTRACT

IB.18. Post Qualification(if applicable)

18.1

18.2

The Procuring Entity, at any stage of the bid evaluation, having credible reasons for or
prima facie evidence of any defect in supplier’s or contractor’s capacities, may require
the suppliers or contractors to provide information concerning their professional,
technical, financial, legal or managerial competence whether already pre-qualified or not:

Provided that such qualification shall only be laid down after recording reasons therefore
in writing. They shall form part of the records of that bid evaluation report.

The determination will take into account the bidder’s financial and technical capabilities.
It will be based upon an examination of the documentary evidence of the bidders’
qualifications submitted under Clause 1B.11, as well as such other information required in
the Bidding Documents.

IB.19 Award Criteria & Procuring Entity’s Right

19.1

19.2

1B.20

20.1

20.2

20.3

Subject to Sub-Clause 1B.19.2, the Procuring Entity will award the Contract to the bidder
whose bid has been determined to be substantially responsive to the Bidding Documents
and who has offered the lowest evaluated Bid Price, provided that such bidder has been
determined to be qualified to satisfactorily perform the Contract in accordance with the
provisions of Clause 1B.18.

Notwithstanding Sub-Clause 1B.19.1, the Procuring Entity reserves the right to accept or
reject any bid, and to annul the bidding process and reject all bids, at any time prior to
award of Contract (acceptance of a bid or proposal rule 47(1), without thereby incurring
any liability to the affected bidders or any obligation to inform the affected bidders of the
grounds for the Procuring Entity’s action except that the grounds for its rejection of all
bids shall upon request be communicated, to any bidder who submitted a bid, without
justification of the grounds. Notice of the rejection of all the bids shall be given promptly
to all the bidders.

Notification of Award & Signing of Contract Agreement

Prior to expiration of the period of bid validity prescribed by the Procuring Entity, the
Procuring Entity will notify the successful bidder in writing (“Letter of Acceptance”) that
his bid has been accepted.

Within fourteen (14) days from the date of furnishing of acceptable Performance Security
under the Conditions of Contract, the Procuring Officer / Procuring Entity will send the
successful bidder the Form of Contract Agreement provided in the Bidding Documents,
incorporating all agreements between the parties.

The formal Agreement between the Procuring Officer / Procuring Entity and the
successful bidder shall be executed within fourteen (14) days of the receipt of Form of
Contract Agreement by the successful bidder from the Procuring Officer / Procuring
Entity.
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1B.21

Performance Security (As per KPPRA Rules 2014)

21.1 The successful bidder shall furnish to the Procuring Officer / Procuring Entity a

21.2

1B.22

Performance Security in the form and the amount stipulated in the Conditions of Contract
within a period of twenty eight (28) days after the receipt of Letter of Acceptance.

Failure of the successful bidder to comply with the requirements of Sub-Clauses 1B.20.2
& 20.3 or 21.1 or Clause 1B.22 shall constitute sufficient grounds for the annulment of
the award and forfeiture of the Bid Security.

Integrity Pact

The Bidder shall sign and stamp the Form of Integrity Pact provided at Schedule-F to Bid

in the Bidding Document for all procurement contracts exceeding Rupees ten (10)
million. Failure to provide such Integrity Pact shall make the bid non-responsive.
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BIDDING DATA

Instructions to Bidders
Clause Reference

11

5.1

10.3

11.2

Name of Procuring Entity

Executive Engineer, Charsadda Irrigation Division Charsadda (Procuring Officer)
on Behalf of Superintending Engineer Peshawar Irrigation Circle, Peshawar,

Brief Description of Works
(As per NIT)

@ Procuring Officer / Procuring Entity’s address:

Executive Engineer, Charsadda Irrigation Division Chrsadda on
Behalf of Superintending Engineer Peshawar Irrigation Circle,
Peshawar.

(b) Engineer’s address:
(© Executive Engineer, Charsadda Irrigation Division Charsadda,

(d) Phone No. 091-9220499, Email:charsadda@yahoo.com.

Bid shall be quoted entirely in Pak. Rupees (Above/Below) on applicable schedule and
Non Schedule items. The payment shall be made in Pak. Rupees for work done on release
of funds, subject to fulfillment of Codal Formalities, Technical Sanction, Agreement
sanction, complying of Material & Technical specifications.

The bidder has the financial, technical and production capability necessary to perform the

Contract i.e. Registration with PEC in relevant category & financial limit as noted in NIT
and Bid Solicitation Documents, Registration with KPRA, Enlistment with Works
Department Khyber Pakhtunkhwa, has been issued E-bidding Login & Password.

12.1 (a) Essential technical specification as per document at the following link are

required:
https://www.finance.gkp.pk/attachments/032b21c0a37611ecade0b55aac984a07/d

ownload (Technical Specification on MRS 2022)

Essential Material specification as per document at the following link are
required:
https://www.finance.gkp.pk/attachments/032b21c0a37611eca4e0b55aac984a07/d

ownload (Material Specification on MRS 2022)

(b) Complete set of tentative technical specifications as per Approved PC-1/T.S/BOQ
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13.1  Amount of Bid Security

2% of the Estimated Cost as per NIT / BSD in line with the

KPPRA Notification No. S.R.O. (14)/Vol: 1-24/2021-22:, Dated Peshawar, the 10" May
2022 /6058-71

141

14.4

14.6

Period of Bid Validity
90 Days

Number of Copies of the Bid to be submitted

One original O1copy.

(a) Procuring Officer / Procuring Entity's Address for the Purpose of Bid
Submission

Executive Engineer, Charsadda Irrigation Division Charsadda,
Phone No. 091-9220499, Email:charsadda@yahoo.com.

15.1 Deadline for Submission of Bids
As per NIT/BSD

16.1

16.4

Venue, Time, and Date of Bid Opening

Venue: Executive Engineer, Charsadda Irrigation Division Charsadda,

Time: As per NIT/BSD

Date:

As per NIT/BSD

Responsiveness of Bids

(i)
(i)
(iii)
(iv)
(v)
(vi)

(vii)

(viii)

the Bid is valid till required period,

the Bid prices are firm during currency of contract (if it is a fixed price bid)
completion period offered is within specified limits or as noted in NIT/BSD

the Bidder is eligible to Bid and possesses the requisite experience, capability and
qualification. (As per BSD and NIT)

the Bids are generally in order, etc.

The Bidder shall be submitted the bids in sealed envelopes for each sub works on
or before the deadline (As per NIT/BSD).

The bidder shall submit their bids through leading/reliable Courier Service
providers on or before the deadline along with required documents as per
NIT/BSD.

Delays in the courier delivery, or delivery of a bid to the wrong office or due to
any other reason, shall not be accepted as an excuse for failure to deliver a bid at
the proper place and time. It shall be the bidder’s responsibility to determine the
manner in which timely delivery of his bid will be accomplished by a
leading/reliable Courier Service provider.

16.9 Price Adjustment: (NOT APPLICABLE)
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FORM OF BID AND SCHEDULES TO BID
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FORM OF BID
(LETTER OF OFFER)

Bid Reference No.
NIT No.

Date of Opening No.
Work No. as per NIT.

(Name of Works)

To
Executive Engineer,
Charsadda Irrigation Division
Charsadda.

Gentlemen,

1. Having examined the Bidding Documents including Instructions to Bidders,
Bidding Data, Conditions of Contract, Contract Data, Specifications,
Drawings, if any, Schedule of Prices and Addenda Nos.

for the execution of the above-named Works,

we, the undersigned, being a company doing business under the name of and

address

and being duly
incorporated under the laws of Pakistan hereby offer to execute and complete
such Works and remedy any defects therein in conformity with the said
Documents including Addenda thereto for the Total Bid Price of
Rs (Rupees ) or such other
sum as may be ascertained in accordance with the said Documents.

2. We understand that all the Schedules attached hereto form part of this Bid.

3. As security for due performance of the undertakings and obligations of this

Bid, we submit herewith a Bid Security in the amount of
drawn in your favour or made payable to you
and valid for a period of twenty-eight (28) days beyond the period of validity
of Bid.

4. We undertake, if our Bid is accepted, to commence the Works and to deliver
and complete the Works comprised in the Contract within the time(s) stated in
Contract Data.

5. We agree to abide by this Bid for the period of days from the date

fixed for receiving the same and it shall remain binding upon us and may be
accepted at any time before the expiration of that period.
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6. Unless and until a formal Agreement is prepared and executed, this Bid,
together with your written acceptance thereof, shall constitute a binding
contract between us.

7. We undertake, if our Bid is accepted, to execute the Performance Security
referred to in Conditions of Contract for the due performance of the Contract&
as per KPPRA Notification No. S.R.O. (14)/Vol: 1-24/2021-22:, Dated
Peshawar, the 10" May 2022 /6058-71.

8. We understand that you are not bound to accept the lowest or any bid you may
receive.

9. We do hereby declare that the Bid is made without any collusion, comparison
of figures or arrangement with any other person or persons making a bid for
the Works.

Dated this day of , 20

Signature

in the capacity of duly authorized to sign bid for and on behalf of

(Name of Bidder in Block Capitals)
(Seal)

Address

Witness:

(Signature)

Name: NIC No.
Address:
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SCHEDULES TO BID INCLUDE THE FOLLOWING:

Schedule A to Bid: Schedule of Prices

Schedule B to Bid: Specific Works Data

Schedule C to Bid: Works to be Performed by Subcontractors
Schedule D to Bid: Proposed Programe of Works
Schedule E to Bid: Method of Performing Works

Schedule F to Bid: Integrity Pact]
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SCHEDULE-ATOBID

SCHEDULE OF PRICES

THE BOQ SHALL BE FILLED ONLINE ON IRRIGATION DEPARTMENT
WEBSITE, THE PROCURING ENTITY SHALL NOT BE LIABLE FOR THE
ERRORS/MALFUNCTIONS OF THE E-BIDDING SYSTEM, LOSS OR NON-
PROVISION OF E-BIDDING SYSTEM LOGIN
&PASSWORDttp://www.irrigation.gkp.pkOR

http://www.irrigation.gkp.pk/tenders.php
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SCHEDULE - B TO BID

*SPECIFIC WORKS DATA

THE CONTRACTOR SHALL FOLLOW MATERIAL SPECIFICATIONS AS PER:
https://www.finance.gkp.pk/attachments/032b21c0a37611ecad4e0b55aac984a07/download
(Material Specification on MRS 2022)

THE CONTRACTOR SHALL FOLLOW TECHNICAL SPECIFICATIONS AS PER:
https://www.finance.gkp.pk/attachments/032b21c0a37611ecad4e0b55aac984a07/download
(Technical Specification on MRS 2022)

FOR SCHEDULE ITEMS AND INDUSTRY STANDARDS SHALL BE
ADOPTED/FOLLOWED FOR NON-SCHEDULE ITEMS
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SCHEDULE-C TO BID
WORKS TO BE PERFORMED BY SUBCONTRACTORS

The bidder will do the work with his own forces except the work listed below which
he intends to sub-contract.

Items of Works Name and address of Statement of similar works
to be Sub-Contracted  Sub-Contractors previously executed (attach evidence)
Note:

1. No change of Sub-Contractors shall be made by the bidder without prior
approval of the Procuring Entity.

2. The truthfulness and accuracy of the statement as to the experience of Sub-
Contractors is guaranteed by the bidder. The Procuring Entity’s judgment shall
be final as to the evaluation of the experience of Sub-Contractors submitted by
the bidder.

3. Statement of similar works shall include description, location & value of
works, year completed and name & address of the clients.
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SCHEDULE -D TO BID

PROPOSED PROGRAM OF WORKS

Bidder may provide a program in a bar-chart showing the sequence of work items by which
he proposes to complete the Works of the entire Contract. The program should indicate the
sequence of work items and the period of time during which he proposes to complete the
Works including the activities like designing, schedule of submittal of drawings, ordering and
procurement of materials, manufacturing, delivering, construction of civil works, erection,

testing and commissioning of Works to be supplied under the Contract.

Signature:

Seal:

Dated:
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SCHEDULE -E TO BID
METHOD OF PERFORMING WORKS

(NOT APPLICABLE)

The bidder is required to submit a narrative outlining the method of performing the Works.
The narrative should indicate in detail and include but not be limited to:

[1 The sequence and methods in which he proposes to carry out the Works, including the
number of shifts per day and hours per shift, he expects to work.

1 A list of all major items of constructional and erectional plant, tools and vehicles
proposed to be used in delivering/carrying out the Works at Site

(1 The procedure for installation of equipment and transportation of equipment
and materials to the site.

(1 Organization chart indicating head office & field office personnel involved in
management, supervision and engineering of the Works to be done under the
Contract.
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SCHEDULE - F TO BID
(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAID
BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN CONTRACTS
WORTH RS. 10.00 MILLION OR MORE

Contract No. Dated
Contract Value:
Contract Title:

....................................... [name of the Bidder] hereby declares that it has not obtained
or induced the procurement of any contract, right, interest, privilege or other obligation or
benefit from Government of Khyber Pakhtunkhwa or any administrative subdivision or
agency thereof or any other entity owned or controlled by Government of Khyber
Pakhtunkhwa through any corrupt business practice.

Without limiting the generality of the foregoing, [name of the Bidder] represents and
warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to
anyone and not given or agreed to give and shall not give or agree to give to anyone within
or outside Pakistan either directly or indirectly through any natural or juridical person,
including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder,
sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether
described as consultation fee or otherwise, with the object of obtaining or inducing the
procurement of a contract, right, interest, privilege or other obligation or benefit in
whatsoever form from Government of Khyber Pakhtunkhwa , except that which has been
expressly declared pursuant hereto.

[name of the Bidder] certifies that it has made and will make full disclosure of all agreements
and arrangements with all persons in respect of or related to the transaction with GoKP and
has not taken any action or will not take any action to circumvent the above declaration,
representation or warranty.

[name of the Bidder] accepts full responsibility and strict liability for making any false
declaration, not making full disclosure, misrepresenting facts or taking any action likely to
defeat the purpose of this declaration, representation and warranty. It agrees that any contract,
right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall,
without prejudice to any other rights and remedies available to GoKP under any law, contract
or other instrument, be voidable at the option of GoKP.

Notwithstanding any rights and remedies exercised by GoKP in this regard, [name of the
Bidder] agrees to indemnify GoKP for any loss or damage incurred by it on account of its
corrupt business practices and further pay compensation to GoKP in an amount equivalent to
ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by
[name of the Bidder] as aforesaid for the purpose of obtaining or inducing the procurement of
any contract, right, interest, privilege or other obligation or benefit in whatsoever form from
GoKP.

Name of the Procuring officer / Procuring Entity: .................. Name of the Bidder: .........

Signature: .............oeiuennnns Signature: .........oovviiiiiiiiiiinnn.
[Seal] [Seal]
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CONDITIONS OF CONTRACT
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CONDITIONS OF CONTRACT
1. GENERAL PROVISIONS
11 Definitions
In the Contract as defined below, the words and expressions defined shall have the
following meanings assigned to them, except where the context requires
otherwise:

The Contract

111 “Contract” means the Contract Agreement and the other documents listed in the
Contract Data.

1.1.2 “Specifications” means the document as listed in the Contract Data, including
Procuring Entity’s requirements in respect of design to be carried out by the
Contractor (if any), and any Variation to such document.

1.1.3 “Drawings” means the Procuring Entity’s drawings of the Works as listed in the
Contract Data, and any Variation to such drawings.

Persons

114 “Procuring Entity” means the person named in the Contract Data and the legal
successors in title to this person, but not (except with the consent of the
Contractor) any assignee.

1.15 “Contractor” means the person named in the Contract Data and the legal
successors in title to this person, but not (except with the consent of the Procuring
Entity) any assignee.

1.1.6 “Party” means either the Procuring Entity or the Contractor.

Dates, Times and Periods

1.1.7 “Commencement Date” means the date fourteen (14) days after the date the
Contract comes into effect or any other date named in the Contract Data.

1.18 “Day” means a calendar day

1.1.9 “Time for Completion” means the time for completing the Works as stated in the
Contract Data (or as extended under Sub-Clause 7.3), calculated from the
Commencement Date.

Money and Payments

1.1.10 “Cost” means all expenditure properly incurred (or to be incurred) by the
Contractor, whether on or off the Site, including overheads and similar charges
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but does not include any allowance for profit.

Other Definitions

1.1.11 “Contractor’s Equipment” means all machinery, apparatus and other things
required for the execution of the Works but does not include Materials or Plant
intended to form part of the Works.

1.1.12 “Country ” means the Islamic Republic of Pakistan.

1.1.13 “Province” means Khyber Pakhtunkhwa.

1.1.14 “Procuring Entity’s Risks” means those matters listed in Sub-Clause 6.1.

1.1.14 “Force Majeure” means an event or circumstance which makes performance of a
Party’s obligations illegal or impracticable and which is beyond that Party’s

reasonable control.

1.1.15 ‘Materials” means things of all kinds (other than Plant) to be supplied and
incorporated in the Works by the Contractor.

1.1.16 “Plant” means the machinery and apparatus intended to form or forming part of
the Works.

1.1.17 “Site” means the places provided by the Procuring Entity where the Works are to
be executed, and any other places specified in the Contract as forming part of the
Site.

1.1.18 “Variation” means a change which is instructed by the Engineer/Procuring Entity

under Sub-Clause 10.1.

1.1.19 ‘Works” means any or all the works whether Supply, Installation, Construction
etc. and design (if any) to be performed by the Contractor including temporary
works and any variation thereof.

1.1.20 “Engineer” means the person, if any, notified by the Procuring Entity to act as
Engineer for the purpose of the Contract and named as such in Contract Data.

12 Interpretation

Words importing persons or parties shall include firms and organizations. Words
importing singular or one gender shall include plural or the other gender where the
context requires.

1.3 Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of
one another. If an ambiguity or discrepancy is found in the documents, the priority
of the documents shall be in accordance with the order as listed in the Contract
Data.
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1.5

1.6

2.1

2.2

2.3

2.4

3.1

Law

The law of the Contract is the relevant Law of Khyber Pakhtunkhwa Province,
Communications

All Communications related to the Contract shall be in English language.
Statutory Obligations

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and
shall give all notices and pay all fees and other charges in respect of the Works.

THE PROCURING ENTITY
Provision of Site

The Procuring Entity shall provide the Site and right of access thereto at the times
stated in the Contract Data.

Permits etc.

The Procuring Entity shall, if requested by the Contractor, assist him in applying
for permits, licenses or approvals which are required for the Works.

Engineer’s/Procuring Entity’s Instructions

The Contractor shall comply with all instructions given by the Procuring Entity or
the Engineer, if notified by the Procuring Entity, in respect of the Works
including the suspension of all or part of the Works.

Approvals

No approval or consent or absence of comment by the Engineer/Procuring Entity
shall affect the Contractor’s obligations.

ENGINEER’S/PROCURING ENTITY’S REPRESENTATIVES

Authorized Person

The Procuring Entity shall appoint a duly authorized person to act for him and on
his behalf for the purposes of this Contract. Such authorized person shall be duly
identified in the Contract Data or otherwise notified in writing to the Contractor as
soon as he is so appointed. In either case the Procuring Entity shall notify the
Contractor, in writing, the precise scope of the authority of such authorized person
at the time of his appointment.
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3.2

4.1

4.2

4.3

4.4

5.1

Engineer’s/Procuring Entity’s Representative

The name and address of Engineer’s/Procuring Entity’s Representative is given in
Contract Data. However the Contractor shall be notified by the
Engineer/Procuring Entity, the delegated duties and authority before the
Commencement of Works.

THE CONTRACTOR
General Obligations

The Contractor shall carry out the Works properly and in accordance with the
Contract. The Contractor shall provide all supervision, labour, Materials, Plant
and Contractor’s Equipment which may be required.

Contractor’s Representative

The Contractor shall appoint a representative at site on full time basis to supervise
the execution of work and to receive instructions on behalf of the Contractor but
only after obtaining the consent of the Procuring Entity for such appointment
which consent shall not be unreasonable withheld by the Procuring Entity. Such
authorized representative may be substituted/replaced by the Contractor at any
time during the Contract Period but only after obtaining the consent of the
Procuring Entity as aforesaid.

Subcontracting

The Contractor shall not subcontract the whole of the Works. The Contractor shall
not subcontract any part of the Works without the consent of the Procuring Entity.

Performance Security(KPPRA Rules 2014 shall be Applicable)

The Contractor shall furnish to the Procuring Entity within fourteen (14) days after
receipt of Letter of Acceptance a Performance Security at the option of the bidder,
in the form of Bank Draft or Bank Guarantee for the amount and validity specified
in Contract Data, in case the contract value is equal to or exceeds Rs.20.00
million. No Performance Security will be needed for contracts values less than
Rs.20.00 million.

DESIGN BY CONTRACTOR
Contractor’s Design

The Contractor shall carry out design to the extent specified, as referred to in the
Contract Data. The Contractor shall promptly submit to the Engineer/Procuring
Entity all designs prepared by him. Within fourteen (14) days of receipt the
Engineer/Procuring Entity shall notify any comments or, if the design submitted is
not in accordance with the Contract, shall reject it stating the reasons. The
Contractor shall not construct any element of the Works designed by him within
fourteen (14) days after the design has been submitted to the Engineer/Procuring
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5.2

6.1

Entity or which has been rejected. Design that has been rejected shall be promptly
amended and resubmitted. The Contractor shall resubmit all designs commented
on taking these comments into account as necessary.

Responsibility for Design

The Contractor shall remain responsible for his bided design and the design under
this Clause, both of which shall be fit for the intended purposes defined in the
Contract and he shall also remain responsible for any infringement of any patent
or copyright in respect of the same. The Engineer/Procuring Entity shall be
responsible for the Specifications and Drawings.

PROCURING ENTITY’S RISKS
The Procuring Entity’s Risks
The Procuring Entity’s Risks are:-

a)  war, hostilities (whether war be declared or not), invasion, act of foreign
enemies, within the Country;

b)  rebellion, terrorism, revolution, insurrection, military or usurped power, or
civil war, within the Country;

C) riot, commotion or disorder by persons other than the Contractor’s personnel
and other employees including the personnel and employees of Sub-
Contractors, affecting the Site and/or the Works;

d) lonizing radiations, or contamination by radio-activity from any nuclear fuel,
or from any nuclear waste from the combustion of nuclear fuel, radio-active
toxic explosive, or other hazardous properties of any explosive nuclear
assembly or nuclear component of such an assembly, except to the extent to
which the Contractor/Sub-Contractors may be responsible for the use of any
radio-active material;

e)  Pressure waves caused by aircraft or other aerial devices travelling at sonic
or supersonic speeds;

f)  use or occupation by the Procuring Entity of any part of the Works, except as
may be specified in the Contract;

g) late handing over of sites, anomalies in drawings, late delivery of designs
and drawings of any part of the Works by the Procuring Entity’s personnel
or by others for whom the Procuring Entity is responsible;

h) a suspension under Sub-Clause 2.3 unless it is attributable to the
Contractor’s failure; and

i) physical obstructions or physical conditions other than climatic conditions,
encountered on the Site during the performance of the Works, for which the

40|Page



7.1

7.2

7.3

7.4

8.2

Contractor immediately notified to the Procuring Entity and accepted by the
Procuring Entity.

TIME FOR COMPLETION
Execution of the Works

The Contractor shall commence the Works on the Commencement Date and shall
proceed expeditiously and without delay and shall complete the Works, subject to
Sub-Clause 7.3 below, within the Time for Completion.

Program

Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer/Procuring Entity a program for the Works in the form stated in the
Contract Data.

Extension of Time

The Contractor shall, within such time as may be reasonable under the
circumstances, notify the Procuring Entity/Engineer of any event(s) falling within
the scope of Sub-Clause 6.1 or 10.3 of these Conditions of Contract and request
the Procuring Entity/Engineer for a reasonable extension in the time for the
completion of Works. Subject to the aforesaid, the Procuring Entity/Engineer shall
determine such reasonable extension in the time for the completion of Works as
may be justified in the light of the details/particulars supplied by the Contractor in
connection with such determination by the Procuring Entity/Engineer within such
period as may be prescribed by the Procuring Entity/Engineer for the same; and
the Procuring Entity shall extend the Time for Completion as determined.

Late Completion

If the Contractor fails to complete the Works within the Time for Completion, the
Contractor’s only liability to the Procuring Entity for such failure shall be to pay
the amount stated in the Contract Data for each day for which he fails to complete
the Works.

TAKING-OVER
Completion

The Contractor may notify the Engineer/Procuring Entity when he considers that
the Works are complete.

Taking-Over Notice

Within fourteen (14) days of the receipt of the said notice of completion from the
Contractor the Procuring Entity/Engineer shall either takeover the completed Works
and issue a Certificate of Completion to that effect or shall notify the Contractor his
reasons for not taking-over the Works. While issuing the Certificate
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of Completion as aforesaid, the Procuring Entity/Engineer may identify any
outstanding items of work which the Contractor shall undertake during the
Maintenances Period.

9. REMEDYING DEFECTS
9.1 Remedying Defects

The Contractor shall for a period of 120 days from the date if issue of the
Certificate of Completion carry out, at no cost to the Procuring Entity, repair and
rectification work which is necessitated by the earlier execution of poor quality of
work or use of below specifications material in the execution of Works and which
is so identified by the Procuring Entity/Engineer in writing within the said period.
Upon expiry of the said period, and subject to the Contractor’s faithfully
performing his aforesaid obligations, the Procuring Entity/Engineer shall issue a
Maintenance Certificate whereupon all obligations of the Contractor under this
Contract shall come to an end.

Failure to remedy any such defects or complete outstanding work within a
reasonable time shall entitle the Procuring Entity to carry out all necessary works
at the Contractor’s cost. However, the cost of remedying defects not attributable
to the Contractor shall be valued as a Variation.

9.2 Uncovering and Testing

The Engineer/Procuring Entity may give instruction as to the uncovering and/or
testing of any work. Unless as a result of an uncovering and/or testing it is
established that the Contractor’s design, Materials, Plant or workmanship are not
in accordance with the Contract, the Contractor shall be paid for such uncovering
and/or testing as a Variation in accordance with Sub-Clause 10.2.

10. VARIATIONS AND CLAIMS

10.1 Right to Vary
The Procuring Entity/Engineer may issue Variation Order(s) in writing. where for
any reason it has not been possible for the Procuring Entity/Engineer to issue such
Variations Order(s), the Contractor may confirm any verbal orders given by the
Procuring Entity/Engineer in writing and if the same are not refuted/denied by the
Procuring Entity/Engineer within seven (7) days of the receipt of such
confirmation the same shall be deemed to be a Variation Orders for the purposes
of this Sub-Clause.

10.2 Valuation of Variations
Variations shall be valued as follows:

a) at a lump sum price agreed between the Parties, or

b) where appropriate, at rates in the Contract, or
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c) in the absence of appropriate rates, the rates in the Contract shall be used
as the basis for valuation, or failing which

d) at appropriate new rates, as may be agreed or which the
Engineer/Procuring Entity considers appropriate, or

e) if the Engineer/Procuring Entity so instructs, at day work rates set out in
the Contract Data for which the Contractor shall keep records of hours of
labour and Contractor’s Equipment, and of Materials, used.

10.3 Early Warning

The Contractor shall notify the Engineer/Procuring Entity in writing as soon as he
is aware of any circumstance which may delay or disrupt the Works, or which
may give rise to a claim for additional payment.

To the extent of the Contractor’s failure to notify, which results to the
Engineer/Procuring Entity being unable to keep all relevant records or not taking
steps to minimize any delay, disruption, or Cost, or the value of any Variation, the
Contractor’s entitlement to extension of the Time for Completion or additional
payment shall be reduced/rejected.

10.4. Valuation of Claims

If the Contractor incurs Cost as a result of any of the Procuring Entity’s Risks, the
Contractor shall be entitled to the amount of such Cost. If as a result of any
Procuring Entity’s Risk, it is necessary to change the Works, this shall be dealt
with as a Variation subject to Contractor’s notification for intention of claim to the
Engineer/Procuring Entity within fourteen (14) days of the occurrence of cause.

10.5 Variation and Claim Procedure

The Contractor shall submit to the Engineer/Procuring Entity an itemized make-up
of the value of variations and claims within twenty eight (28) days of the
instruction or of the event giving rise to the claim. The Engineer/Procuring Entity
shall check and if possible agree the value. In the absence of agreement, the
Procuring Entity shall determine the value.

11. CONTRACT PRICE AND PAYMENT
11.1 @) Terms of Payments

The amount due to the Contractor under any Interim Payment Certificate
issued by the Engineer pursuant to this Clause, or to any other terms of
the Contract, shall , subject to Clause 7.4 of Conditions of Contract
(CoC) be paid by the Procuring Entity to the Contractor within 30 days
after such Interim Payment Certificate has been jointly verified by
Procuring Entity and Contractor, or, in the case of the Final Certificate
referred to in Sub Clause 11.5 of CoC, within 60 days after such Final
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Payment Certificate has been jointly verified by Procuring Entity and
Contractor; Provided that the Interim Payment shall be caused in 42 days
and Final Payment in 60 days in case of foreign funded project. In the
event of the failure of the Procuring Entity to make payment within the
times stated, the Procuring Entity shall pay to the Contractor
compensation at the 28 days rate of KIBOR+2% per annum in local
currency and LIBOR+1% for foreign currency, upon all sums unpaid
from the date by which the same should have been paid. The provisions
of this Sub-Clause are without prejudice to the Contractor’s entitlement
under Clause 12.2 CoC.

(b) Valuation of the Works

The Works shall be valued as provided for in the Contract Data, subject
to Clause 10.

11.2 Monthly Statements
The Contractor shall be entitled to be paid at monthly intervals:
a) the value of the Works executed; and

b) The percentage of the value of Materials and Plant reasonably delivered
to the Site, as stated in the Contract Data, subject to any additions or
deductions which may be due.

The Contractor shall submit each month to the Engineer/Procuring Entity
a statement showing the amounts to which he considers himself entitled.

11.3 Interim Payments

Within a period not exceeding seven (7) days from the date of submission of a
statement for interim payment by the Contractor, the Engineer / Procuring Entity
shall verify the same and within a period not exceeding thirty (30) days from the
said date of submission by the Contractor, the Procuring Entity shall pay to the
Contractor the sum verified by the Engineer less retention money at the rate stated
in the Contract Data.

11.4 Retention

Retention money shall be paid by the Procuring Entity to the Contractor within
fourteen (14) days after either the expiry of the period stated in the Contract Data,
or the remedying of notified defects, or the completion of outstanding work, all as
referred to in Sub-Clause 9.1, which ever is the later.

44|Page



11.5 Final Payment

Within twenty one (21) days from the date of issuance of the Maintenance
Certificate the Contractor shall submit a final account to the Engineer to verify
and the Engineer shall verify the same within fourteen (14) days from the date of
submission and forward the same to the Procuring Entity together with any
documentation reasonably required to enable the Procuring Entity to ascertain the
final contract value.

Within sixty (60) days from the date of receipt of the verified final account from
the Engineer, the Procuring Entity shall pay to the Contractor any amount due to
the Contractor. While making such payment the Procuring Entity may, for reasons
to be given to the Contractor in writing, withhold any part or parts of the verified
amount.

11.6 Currency
Payment shall be in the currency stated in the Contract Data.
12. DEFAULT

12.1 Default by Contractor

If the Contractor abandons the Works, refuses or fails to comply with a valid
instruction of the Engineer/Procuring Entity or fails to proceed expeditiously and
without delay, or is, despite a written complaint, in breach of the Contract, the
Procuring Entity may give notice referring to this Sub-Clause and stating the
default.

If the Contractor has not taken all practicable steps to remedy the default within
fourteen (14) days after receipt of the Procuring Entity’s notice, the Procuring
Entity may by a second notice given within a further twenty one (21) days,
terminate the Contract. The Contractor shall then demobilise from the Site leaving
behind any Contractor’s Equipment which the Procuring Entity instructs, in the
second notice, to be used for the completion of the Works at the risk and cost of
the Contractor.

12.2 Default by Procuring Entity

If the Procuring Entity fails to pay in accordance with the Contract, or is, despite a
written complaint, in breach of the Contract, the Contractor may give notice
referring to this Sub-Clause and stating the default. If the default is not remedied
within fourteen (14) days after the Procuring Entity’s receipt of this notice, the
Contractor may suspend the execution of all or parts of the Works.

If the default is not remedied within twenty eight (28) days after the Procuring
Entity’s receipt of the Contractor’s notice, the Contractor may by a second notice
given within a further twenty one (21) days, terminate the Contract. The
Contractor shall then demobilize from the Site.
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12.3 Insolvency
If a Party is declared insolvent under any applicable law, the other Party may by
notice terminate the Contract immediately. The Contractor shall then demobilize
from the Site leaving behind, in the case of the Contractor’s insolvency, any
Contractor’s Equipment which the Procuring Entity instructs in the notice is to be
used for the completion of the Works.

12.4 Payment upon Termination

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the Materials and Plant
reasonably delivered to the Site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,
b) any sums to which the Procuring Entity is entitled,

C) if the Procuring Entity has terminated under Sub-Clause 12.1 or 12.3, the
Procuring Entity shall be entitled to a sum equivalent to twenty percent
(20%) of the value of parts of the Works not executed at the date of the
termination, and

d) if the Contractor has terminated under Sub-Clause 12.2 or 12.3, the
Contractor shall be entitled to the cost of his demobilization together with
a sum equivalent to ten percent (10%) of the value of parts of the Works
not executed at the date of termination.

The net balance due shall be paid or repaid within twenty eight (28) days of the
notice of termination.

13. RISKS AND RESPONSIBILITIES
13.1 Contractor’s Care of the Works

Subject to Sub-Clause 9.1, the Contractor shall take full responsibility for the care
of the Works from the Commencement Date until the date of the Procuring
Entity’s/Engineer’s issuance of Certificate of Completion under Sub-Clause 8.2.
Responsibility shall then pass to the Procuring Entity. If any loss or damage
happens to the Works during the above period, the Contractor shall rectify such
loss or damage so that the Works conform with the Contract.

Unless the loss or damage happens as a result of any of the Procuring Entity’s
Risks, the Contractor shall indemnify the Procuring Entity, or his agents against
all claims loss, damage and expense arising out of the Works.

13.2 Force Majeure
If Force Majeure occurs, the Contractor shall notify the Engineer/Procuring Entity
immediately. If necessary, the Contractor may suspend the execution of the Works

and, to the extent agreed with the Procuring Entity demobilize the Contractor’s
Equipment.
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If the event continues for a period of eighty four (84) days, either Party may then
give notice of termination which shall take effect twenty eight (28) days after the
giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the Materials and Plant
reasonably delivered to the Site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,
b) the cost of his demobilization, and
c) less any sums to which the Procuring Entity is entitled.

The net balance due shall be paid or repaid within thirty five (35) days of the
notice of termination.

14. INSURANCE
14.1 Arrangements

The Contractor shall, prior to commencing the Works, effect insurances of the
types, in the amounts and naming as insured the persons stipulated in the Contract
Data except for items (a) to (e¢) and (i) of the Procuring Entity’s Risks under Sub-
Clause 6.1. The policies shall be issued by insurers and in terms approved by the
Procuring Entity. The Contractor shall provide the Engineer/Procuring Entity with
evidence that any required policy is in force and that the premiums have been
paid.

14.2 Default

If the Contractor fails to effect or keep in force any of the insurances referred to in
the previous Sub-Clause, or fails to provide satisfactory evidence, policies or
receipts, the Procuring Entity may, without prejudice to any other right or remedy,
effect insurance for the cover relevant to such as a default and pay the premiums
due and recover the same plus a sum in percentage given in Contractor Data from
any other amounts due to the Contractor.

15. RESOLUTION OF DISPUTES

151 Engineer’s Decision

If a dispute of any kind whatsoever arises between the Procuring Entity and the
Contractor in connection with the Works, the matter in dispute shall, in the first
place, be referred in writing to the Engineer, with a copy to the other party. Such
reference shall state that it is made pursuant to this Clause. No later than the
twenty eight (28) days after the day on which he received such reference, the
Engineer shall give notice of his decision to the Procuring Entity and the

Contractor. Unless the Contract has already been repudiated or terminated, the
Contractor shall, in every case, continue to proceed with the Work with all due
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diligence, and the Contractor and the Procuring Entity shall give effect forthwith
to every such decision of the Engineer unless and until the same shall be revised,
as hereinafter provided in an arbitral award.

15.2 Notice of Dissatisfaction

If a Party is dissatisfied with the decision of the Engineer or if no decision is given
within the time set out in Sub-Clause 15.1 hereabove, the Party may give notice of
dissatisfaction referring to this Sub-Clause within fourteen (14) days of receipt of
the decision or the expiry of the time for the decision. If no notice of
dissatisfaction is given within the specified time, the decision shall be final and
binding on the Parties. If notice of dissatisfaction is given within the specified
time, the decision shall be binding on the Parties who shall give effect to it without
delay unless and until the decision of the Engineer is revised by an arbitrator.

15.3 Arbitration

A dispute which has been the subject of a notice of dissatisfaction shall be finally
settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) and Rules
made thereunder and any statutory modifications thereto. Any hearing shall be
held at the place specified in the Contract Data and in the language referred to in
Sub-Clause 1.5.

15.4 Resolution of Dispute in Absence of The Engineer.

In case no Engineer has been appointed, the dispute, if any, between the Procuring
Entity and the Contractor in connection with the Works, shall first be tried to be
resolved amicably. In case the dispute could not be resolved amicably, it shall be
settled as per provision of Arbitration Act-1940.

16 INTEGRITY PACT

16.1 If the Contractor, or any of his Sub-Contractors, agents or servants is found to have
violated or involved in violation of the Integrity Pact signed by the Contractor as
Schedule-F to his Bid, then the Procuring Entity shall be entitled to:

(a) recover from the Contractor an amount equivalent to ten times the sum of any
commission, gratification, bribe, finder’s fee or kickback given by the Contractor
or any of his Sub-Contractors, agents or servants;

(b) terminate the Contract; and

(c) recover from the Contractor any loss or damage to the Procuring Entity as a result
of such termination or of any other corrupt business practices of the Contractor or
any of his Sub-Contractors, agents or servants.

On termination of the Contract under Sub-Para (b) of this Sub-Clause, the Contractor
shall demobilize from the Site leaving behind Contractor’s Equipment which the
Procuring Entity instructs, in the termination notice, to be used for the completion of
the Works at the risk and cost of the Contractor. Payment upon such termination shall
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be made under Sub-Clause 12.4, in accordance with Sub-Para (c) thereof, after having
deducted the amounts due to the Procuring Entity under Sub-Para (a) and (c) of this
Sub-Clause.
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CONTRACT DATA

(Note: Except where otherwise indicated, all Contract Data should be filled in by the
Procuring Entity prior to issuance of the Bidding Documents.)

Sub-Clauses of Conditions of Contract

1.1.3

114

1.15

117

1.1.9

Procuring Entity’s Drawings, if any
As per PC-1/T.S//B.0.Q

Executive Engineer, Charsadda Irrigation Division Charsadda (Procuring
officer) on Behalf of Superintending Engineer, Peshawar Irrigation Circle,
Peshawar.

The Contractor means
M/S Govt: Contractor

Commencement Date means the date of issue of Engineer’s Notice to Commence
which shall be issued within fourteen (14) days of the signing of the Contract
Agreement.

Time for CompletionAs per Work order

1.1.20 Engineer

1.3

(@)
(b)
(c)
(d)
(e)
(f)
(9)
(h)
(i)
)

Executive Engineer, Charsadda Irrigation Division Charsadda.

Documents forming the Contract listed in the order of priority:

The Contract Agreement

Letter of Acceptance

Evaluated Bid Solicitation Document and Bid evaluation report
Contract Data

Conditions of Contract

The completed Schedules to Bid including Schedule of Prices
The Drawings, if any

The Specifications

(The Procuring Entity may add, in order of priority, such other documents as form part of the
Contract. Delete the document, if not applicable)

2.1

3.1

Provision of Site: On the Commencement Date by the Sub Divisional Officer
(Concerned)

Authorized person: Executive Engineer Charsadda Irrigation Division Mardan
Road Charsadda.
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3.2 Name and address of Engineer’s/Procuring Entity’s representative

Executive Engineer,Charsadda Irrigation Division Mardan Road Charsadda.

4.4  Performance Security:
As per KPPRA Rules 2014.
5.1  Requirements for Contractor’s design (if any):

Specification Clause No’s N/A

7.2 Program:
Time for submission: Within twenty eight (28) days of the Commencement Date.

Form of program: (Bar Chart)

7.4 Amount payable due to failure to complete shall be 0.05% per day up to a maximum of
(10%) * of sum stated in the Letter of Acceptance
(Usually the liquidated damages are set between 0.05 percent and 0.10 percent per
day.)

9.1  Period for remedying defects
365 days after final measurement date

10.2 (e) Variation procedure:

As per work progress and site situation
111 (a)  Terms of Payments

As per work done and availability of fund

(b) Valuation of the Works*:

i) Lump sum price (details), or
i) Lump sum price with schedules of rates (details), or
\)nf Lump sum price with bill of quantities as per work
done.

iv) Re-measurement with estimated/bid quantities in the Schedule of

Prices (details), or/and

v) Cost reimbursable (details)
11.2 (b) Percentage of value of Materials and Plant (for day work if
applicable):

Materials eighty (80%) *
Plant ninety (90%) *

11.3 Percentage of retention: Eight (08%)

51|Page



11.6  Currency of payment: Pak. Rupees(Font size)
14.1 Insurances:

Type of cover

The Works

Amount of cover

The sum stated in the Letter of Acceptance plus fifteen percent (15%)
Type of cover

Contractor’s Equipment:

Amount of cover

Full replacement cost
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Type of cover
Third Party-injury to persons and damage to property
Rs. 200,000

(The minimum amount of third-party insurance should be assessed by
theProcuring officer / Procuring Entity and entered).

Workers:
Rs. 200,000

Other cover*:

(In each case name of insured is Contractor and Procuring officer /Procuring
Entity)

14.2  Amount to be recovered
Premium plus percent ( %).

15.3 Arbitration

Place of Arbitration: The Grievance redressal mechanism as per KPPRA
shall be applicable, only. / Arbitration Act 1940 & place shall be Peshawar,
KP.
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STANDARD FORMS

(Note: Standard Forms provided in this document for securities are to be issued by a bank. In
case the bidder chooses to issue a bond for accompanying his bid or performance of contract
or receipt of advance, the relevant format shall be tailored accordingly without changing the
spirit of the Forms of securities).
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FORM OF BID SECURITY
(Bank Guarantee)
Guarantee No.
Executed on

(Letter by the Guarantor to the Procuring Entity)

Name of Guarantor (Scheduled Bank in Pakistan) with
address:

Name of Principal (Bidder) with

address:

Penal Sum of Security (express in words and
figures):

Bid Reference No. Date of Bid

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at
the request of the said Principal, we the Guarantor above-named are held and firmly bound
unto the , (hereinafter called The ‘Procuring
Entity”) in the sum stated above, for the payment of which sum well and truly to be made, we
bind ourselves, our heirs, executors, administrators and successors, jointly and severally,
firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH,that whereas the Principal has
submitted the accompanying Bid numbered and dated as above for
(Particulars of Bid) to the said Procuring

Entity; and

WHEREAS, the Procuring Entity has required as a condition for considering the said Bid that
the Principal furnishes a Bid Security in the above said sum to the Procuring Entity,
conditioned as under:

@ that the Bid Security shall remain valid for a period of twenty eight (28) days beyond
the period of validity of the bid;

2 that in the event of;
@) the Principal withdraws his Bid during the period of validity of Bid, or

(b) the Principal does not accept the correction of his Bid Price, pursuant to Sub-
Clause 16.4 (b) of Instructions to Bidders, or

(c) failure of the successful bidder to

(N furnish the required Performance Security, in accordance with Sub-
Clause 1B-21.1 of Instructions to Bidders, or

(i) sign the proposed Contract Agreement, in accordance with Sub-
Clauses 1B-20.2 & 20.3 of Instructions to Bidders,

the entire sum be paid immediately to the said Procuring Entity for delayed
completion and not as penalty for the successful bidder's failure to perform.
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NOW THEREFORE, if the successful bidder shall, within the period specified therefore, on
the prescribed form presented to him for signature enter into a formal Contract Agreement
with the said Procuring Entity in accordance with his Bid as accepted and furnish within
fourteen (14) days of receipt of Letter of Acceptance, a Performance Security with good and
sufficient surety , as may be required, upon the form prescribed by the said Procuring Entity
for the faithful performance and proper fulfilment of the said Contract or in the event of non-
withdrawal of the said Bid within the time specified then this obligation shall be void and of
no effect, but otherwise to remain in full force and effect.

PROVIDED THAT the Guarantor shall forthwith pay to the Procuring Entity the said sum
stated above upon first written demand of the Procuring Entity without cavil or argument and
without requiring the Procuring Entity to prove or to show grounds or reasons for such
demand, notice of which shall be sent by the Procuring Entity by registered post duly
addressed to the Guarantor at its address given above.

PROVIDED ALSO THAT the Procuring Entity shall be the sole and final judge for deciding
whether the Principal has duly performed his obligations to sign the Contract Agreement and
to furnish the requisite Performance Security within the time stated above, or has defaulted in
fulfilling said requirements and the Guarantor shall pay without objection the sum stated
above upon first written demand from the Procuring Entity forthwith and without any
reference to the Principal or any other person.

IN WITNESS WHEREOF, the above bounded Guarantor has executed the instrument under
its seal on the date indicated above, the name and seal of the Guarantor being hereto affixed
and these presents duly signed by its undersigned representative pursuant to authority of its
governing body.

Guarantor (Bank)

Witness: 1.Signature
1. 2.Name
3.Title

Corporate Secretary (Seal)

(Name, Title & Address) Corporate Guarantor (Seal)
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FORM OF PERFORMANCE SECURITY
(Bank Guarantee)

Guarantee No.
Executed on

(Letter by the Guarantor to the Procuring Entity)

Name of Guarantor (Scheduled Bank in Pakistan) with

address:

Name of Principal (Contractor) with
address:

Penal Sum of Security (express in words and
figures)

Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding
Documents and above said Letter of Acceptance (hereinafter called the Documents) and at
the request of the said Principal we, the Guarantor above named, are held and firmly bound
unto the (hereinafter called the
Procuring Entity) in the penal sum of the amount stated above, for the payment of which sum
well and truly to be made to the said Procuring Entity, we bind ourselves, our heirs,
executors, administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has
accepted the Procuring Entity's above said Letter of Acceptance for
(Name of Contract) for the

(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all
the undertakings, covenants, terms and conditions of the said Documents during the original
terms of the said Documents and any extensions thereof that may be granted by the Procuring
Entity, with or without notice to the Guarantor, which notice is, hereby, waived and shall also
well and truly perform and fulfill all the undertakings, covenants terms and conditions of the
Contract and of any and all modifications of the said Documents that may hereafter be made,
notice of which modifications to the Guarantor being hereby waived, then, this obligation to
be void; otherwise to remain in full force and virtue till all requirements of Clause 9,
Remedying Defects, of Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition
of any liability attaching to us under this Guarantee that the claim for payment in writing
shall be received by us within the validity period of this Guarantee, failing which we shall be
discharged of our liability, if any, under this Guarantee.
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We, (the Guarantor), waiving all objections and
defences under the Contract, do hereby irrevocably and independently guarantee to pay to the
Procuring Entity without delay upon the Procuring Entity's first written demand without cavil
or arguments and without requiring the Procuring Entity to prove or to show grounds or
reasons for such demand any sum or sums up to the amount stated above, against the
Procuring Entity's written declaration that the Principal has refused or failed to perform the
obligations under the Contract, for which payment will be effected by the Guarantor to
Procuring Entity’s designated Bank & Account Number.

PROVIDED ALSO THAT the Procuring Entity shall be the sole and final judge for deciding
whether the Principal (Contractor) has duly performed his obligations under the Contract or
has defaulted in fulfilling said obligations and the Guarantor shall pay without objection any
sum or sums up to the amount stated above upon first written demand from the Procuring
Entity forthwith and without any reference to the Principal or any other person.

IN WITNESS WHEREOQF, the above bounded Guarantor has executed this Instrument under
its seal on the date indicated above, the name and corporate seal of the Guarantor being
hereto affixed and these presents duly signed by its undersigned representative, pursuant to
authority of its governing body.

Guarantor (Bank)

Witness:
1. 1. Signature
2. Name
Corporate Secretary (Seal)
3. Title
2.
(Name, Title & Address) Corporate Guarantor (Seal)
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the

day of 200 between _Executive Engineer,Charsadda Irrigation Division
Charsadda (Procuring Officer) on behalf of the Superintending Engineer Peshawar Irrigation
Circle, Peshawar (hercinafter called the “Procuring Entity”) of the one part and

(hereinafter called the “Contractor”) of the other part.

WHEREAS the Procuring Entity is desirous that certain Work/s, viz

should be executed by the Contractor and has accepted a Bid by the Contractor for the
execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda, if any except those parts
relating to Instructions to Bidders, shall be deemed to form and be read and construed
as part of this Agreement, viz:

(@)  The Letter of Acceptance;

(b)  The completed Form of Bid along with Schedules to Bid;
(c)  Conditions of Contract & Contract Data;

(d)  The priced Schedule of Prices;

(e)  The Specifications; and

()  The Drawings

3. In consideration of the payments to be made by the Procuring Entity to the Contractor
as hereinafter mentioned, the Contractor hereby covenants with the Procuring Entity
to execute and complete the Works and remedy defects therein in conformity and in
all respects within the provisions of the Contract.

4. The Procuring Entity hereby covenants to pay the Contractor, in consideration of the
execution and completion of the Works as per provisions of the Contract, the Contract
Price or such other sum as may become payable under the provisions of the Contract
at the times and in the manner prescribed by the Contract.
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IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be
executed on the day, month and year first before written in accordance with their respective

laws.

Signature of the Contactor Signature of the Procuring Officer / Procuring Entity
(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)
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FORM OF BANK GUARANTEE FOR ADVANCE PAYMENT
(Not Applicable)

Guarantee No.

Executed on

(Letter by the Guarantor to the Procuring Entity)

WHEREAS the Executive Engineer, Peshawar Canals Division,Peshawar (hereinafter
called the Procuring Entity) has entered into a Contract  for

(Particulars of Contract), with

(hereinafter called the Contractor).

AND WHEREAS the  Procuring Entity has agreed to advance to the Contractor, at the
Contractor’s request, an amount of Rs. Rupees
) which amount shall be advanced to the Contractor as per

provisions of the Contract.

AND WHEREAS the Procuring Entity has asked the Contractor to furnish Guarantee to
secure the advance payment for the performance of his obligations under the said Contract.

AND WHEREAS (Scheduled Bank)
(hereinafter called the Guarantor) at the request of the Contractor and in consideration of the
Procuring Entity agreeing to make the above advance to the Contractor, has agreed to furnish
the said Guarantee.

NOW THEREFORE the Guarantor hereby guarantees that the Contractor shall use the
advance for the purpose of above mentioned Contract and if he fails, and commits default in
fulfillment of any of his obligations for which the advance payment is made, the Guarantor
shall be liable to the Procuring Entity for payment not exceeding the aforementioned amount.

Notice in writing of any default, of which the Procuring Entity shall be the sole and final
judge, as aforesaid, on the part of the Contractor, shall be given by the Procuring Entity to the
Guarantor, and on such first written demand payment shall be made by the Guarantor of all
sums then due under this Guarantee without any reference to the Contractor and without any
objection.

This Guarantee shall come into force as soon as the advance payment has been credited to the
account of the Contractor.

This Guarantee shall expire not later than

by which date we must have received any claims by registered letter, telegram, telex or
e-mail.
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It is understood that you will return this Guarantee to us on expiry or after settlement of the
total amount to be claimed hereunder.

Guarantor (Scheduled Bank)

Witness:
1. 1. Signature
2. Name
Corporate Secretary (Seal)
3. Title
2.
(Name, Title & Address) Corporate Guarantor (Seal)
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SPECIFICATIONS

Note for Preparing the Specifications

Standard technical specification as per document at the following link are required:
https://www.finance.gkp.pk/attachments/032b21c0a37611ecad4e0b55aac984a07/download

(Technical Specification on MRS 2022)

Standard material specification as per document at the following link are required:
https://www.finance.gkp.pk/attachments/032b21c0a37611ecade0b55aac984a07/download

(Material Specification on MRS 2022)
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Irrigation Department

Government of Khyber Pakhtunkhwa

BILL OF QUANTITIES

Estimated 2.0001 Refrence #: REF-9708 Print Date: 21-07-2022
Cost:

MRS 2022 Area Factor: 1.000 Tax Factor 0.000

Year:

Work Desiltation and other annual maintenance and repair works in Charsadda Irrigation Division

Name:

Charsadda, during 2022-23 (Civil Works) Sub Work:-AM&R to Irrigation work in Abazai Section
of Tangi Irrigation Sub Division Tangi dg:2022-23.

General Abstract of Cost

S.No. Description Amount
1 Schedule Amount 1.9923
2 Non Schedule Amount 0.0078
Total 2.0001 Millions
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General Abstract of Cost (Head Wise)

S.No. Description Amount

1 Desiltation and other annual maintenance and repair 2,000,121.5364
works in Charsadda Irrigation Division Charsadda,
during 2022-23 (Civil Works)

Sub Total: 2.0001
Millions

Grand Total with 2.0001
Area Factor: 1.000 Millions

Tax Factor: 0.000
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General Abstract of Cost (Sub Head Wise)

S.No. Description Amount

1 AM&R to Irrigation work in Abazai Section of Tangi 673,637.6866
Irrigation Sub Division Tangi dg:2022-23.

2 AM&R to Irrigation work in Harichand Section of 1,326,483.8497
Tangi Irrigation Sub Division Tangi dg: 2022-23.

Sub Total: 2.0001
Millions

Grand Total with 2.0001
Area Factor: 1.000 Millions

Tax Factor: 0.000
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BILL OF QUANTITIES (B.O.Q)

Item
Code Iltem Name Unit Qty Price
AM&R to Irrigation work in Abazai Section of Tangi
Irrigation Sub Division Tangi dg:2022-23.
06-05-f  Plain Cement Concrete including placing, @ m3 5.34 9,299.6700
compacting, finishing & curing (Ratio
1:2:4)
03-02-  Earth excavation in ashes, sand & soft m3 1000.67 182.0200
a soil or silt clearance, undressed lead upto
15m.
03-02-  Earth excavation in ashes, sand, shingle m3 1179.88 89.2500
b & soft soil or silt clearance by mechanical
means undressed lead upto 15m.
03-72-  Earthwork by mechanical means in drains m3 976.45 86.5800
c and irrigation channels in WET & SLUSH
soil dressed to designed section, grades
profile/with excavated material, disposed
off within 50 feet (15.2 m) lead and
dressed as directed.
03-25-  Excavation in foundation of building, m3 20.00 268.9800
b bridges etc complete : in ordinary soil
06-05-i  Plain Cement Concrete including placing, m3 2.30 7,002.5300
compacting, finishing & curing (Ratio
1:4:8)
06-05-  Plain Cement Concrete including placing, @ m3 6.10 7,806.5300
h compacting, finishing & curing (Ratio
1:3:6)
06-44-  PCC 1:3:6 in mass concrete less m3 10.00 5,873.3500
b formwork using 40% boulders
ns - Erection and removal of Form work with sgm 20.00 391.8400
128452 Wood Surface Finshing for RCC or Plain

cement Concrete in any shape - Position /
Vertical (MRS-2022, labour only)

Total

49660.2378

182141.9534

105304.29

84541.041

5379.6

16105.819

47619.833

58733.5

7836.8
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11

12

13

14

15

16

17

18

19

Iltem
Code

06-46-

06-07-

a-03

06-08-

03-19-

03-19-

03-19-

03-19-

03-19-

03-19-

03-19-

Item Name

Erection and removal of Form work with
Wood Surface Finshing for RCC or Plain
cement Concrete in any shape - Position /
Vertical

RCC in roof slab, beam, column & other
structural members, insitu or precast.
(1:2:4)

Supply & fabricate M.S. reinforcement for
cement concrete (Hot rolled deformed
bars Grade 40)

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Unit

m2

m3

Tonne

m3

m3

m3

m3

m3

m3

m3

Qty

4.28

3.00

0.20

593.73

593.73

593.73

593.73

593.73

593.73

593.73

Price

640.2300

11,062.4500

235,394.0900

5.6100

5.6100

5.6100

5.6100

5.6100

5.6100

5.6100

Total

2740.1844

33187.35

47078.818

3330.8253

3330.8253

3330.8253

3330.8253

3330.8253

3330.8253

3330.8253
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20

22

23

24

25

26

27

28

03-19-

ltem
Code

03-19-

03-19-

AM&R to
Irrigation

03-19-

a

03-19-

03-19-

03-19-

03-19-

03-20-

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Item Name

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

m3

Unit

m3

m3

Irrigation work in Harichand Section of Tangi

Sub Division Tangi dg: 2022-23.

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Transportation of earth all types beyond
250 m and upto 500 m.

m3

m3

m3

m3

m3

m3

593.73

Qty

593.73

593.73

593.73

593.73

593.73

593.73

593.73

593.73

5.6100

Price

5.6100

5.6100

5.6100

5.6100

5.6100

5.6100

5.6100

234.1200

3330.8253

Total

3330.8253

3330.8253

3330.8253

3330.8253

3330.8253

3330.8253

3330.8253

139004.0676
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29

30

31

33

03-72-

19-28-

08-01-
d-02

Item
Code

11-07-

11-18-

Earthwork by mechanical means in drains
and irrigation channels in DRY & WET soil
dressed to designed section, grades
profile/with excavated material, disposed
off within 50 feet (15.2 m) lead and
dressed as directed.

Providing and Laying stone pitching for
top layer only : On slope

Random rubble masonry in foundn. &
plinth in cement, sand mortar : Ratio 1:4

Item Name

Cement plaster 1:2, upto 20' height 1/2"
thick

Cement pointing struck joints, on walls,
upto 20" height : Ratio 1:3

m3

m3

m3

Unit

m2

m2

14768.62

10.46

3.10

Qty

42.50

61.34

71.8700

4,445.8500

8,135.3700

Price

381.3300

350.1000

Sub Total:

Grand Total with
Area Factor: 1.000
Tax Factor: 0.000

1061420.7194

46503.591

25219.647

Total

16206.525

21475.134

2.0001
Millions

2.0001
Millions
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Irrigation Department

Government of Khyber Pakhtunkhwa

BILL OF QUANTITIES

Estimated 2.0001 Refrence #: REF-9715 Print Date: 21-07-2022
Cost:

MRS 2022 Area Factor: 1.000 Tax Factor 0.000

Year:

Work Desiltation and other annual maintenance and repair works in Charsadda Irrigation Division
Name: Charsadda, during 2022-23 (Civil Works) Sub Work:-AM&R to Irrigation work in Harichand

Section of Tangi Irrigation Sub Division Tangi dg: 2022-23.

General Abstract of Cost

S.No. Description Amount
1 Schedule Amount 1.9923
2 Non Schedule Amount 0.0078
Total 2.0001 Millions
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General Abstract of Cost (Head Wise)

S.No. Description Amount

1 Desiltation and other annual maintenance and repair 2,000,121.5364
works in Charsadda Irrigation Division Charsadda,
during 2022-23 (Civil Works)

Sub Total: 2.0001
Millions

Grand Total with 2.0001
Area Factor: 1.000 Millions

Tax Factor: 0.000
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S.No.

General Abstract of Cost (Sub Head Wise)

Description

AM&R to Irrigation work in Harichand Section of
Tangi Irrigation Sub Division Tangi dg: 2022-23.

Sub Total:
Grand Total with

Area Factor: 1.000
Tax Factor: 0.000

Amount

2,000,121.5364

2.0001
Millions

2.0001
Millions
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BILL OF QUANTITIES (B.O.Q)

Item
Code Iltem Name Unit Qty Price

AM&R to Irrigation work in Harichand Section of Tangi
Irrigation Sub Division Tangi dg: 2022-23.

03-02-  Earth excavation in ashes, sand & soft m3 1000.67 182.0200
a soil or silt clearance, undressed lead upto

15m.
03-02-  Earth excavation in ashes, sand, shingle m3 1179.88 89.2500
b & soft soil or silt clearance by mechanical

means undressed lead upto 15m.

03-72-  Earthwork by mechanical means in drains m3 976.45 86.5800
c and irrigation channels in WET & SLUSH

soil dressed to designed section, grades

profile/with excavated material, disposed

off within 50 feet (15.2 m) lead and

dressed as directed.

03-25-  Excavation in foundation of building, m3 20.00 268.9800
b bridges etc complete : in ordinary soil
06-05-i  Plain Cement Concrete including placing, @ m3 2.30 7,002.5300
compacting, finishing & curing (Ratio
1:4:8)
06-05-  Plain Cement Concrete including placing, = m3 6.10 7,806.5300
h compacting, finishing & curing (Ratio
1:3:6)
06-05-f  Plain Cement Concrete including placing, = m3 5.34 9,299.6700
compacting, finishing & curing (Ratio
1:2:4)
06-44-  PCC 1:3:6 in mass concrete less m3 10.00 5,873.3500
b formwork using 40% boulders
ns - Erection and removal of Form work with sgm 20.00 391.8400

128455 Wood Surface Finshing for RCC or Plain
cement Concrete in any shape - Position /
Vertical (MRS-2022, labour only)

Total

182141.9534

105304.29

84541.041

5379.6

16105.819

47619.833

49660.2378

58733.5

7836.8
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.No.

Iltem
Code

06-46-

06-07-

a-03

06-08-

03-19-

03-19-

03-19-

03-19-

03-19-

03-19-

03-19-

Item Name

Erection and removal of Form work with
Wood Surface Finshing for RCC or Plain
cement Concrete in any shape - Position /
Vertical

RCC in roof slab, beam, column & other
structural members, insitu or precast.
(1:2:4)

Supply & fabricate M.S. reinforcement for
cement concrete (Hot rolled deformed
bars Grade 40)

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Unit

m2

m3

Tonne

m3

m3

m3

m3

m3

m3

m3

Qty

4.28

3.00

0.20

593.73

593.73

593.73

593.73

593.73

593.73

593.73

Price

640.2300

11,062.4500

235,394.0900

5.6100

5.6100

5.6100

5.6100

5.6100

5.6100

5.6100

Total

2740.1844

33187.35

47078.818

3330.8253

3330.8253

3330.8253

3330.8253

3330.8253

3330.8253

3330.8253
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03-19-

03-19-

03-19-

03-19-

03-19-

03-19-

03-19-

03-19-

03-20-

03-72-

19-28-

08-01-
d-02

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Transportation of earth all types beyond
250 m and upto 500 m.

Earthwork by mechanical means in drains
and irrigation channels in DRY & WET soil
dressed to designed section, grades
profile/with excavated material, disposed
off within 50 feet (15.2 m) lead and
dressed as directed.

Providing and Laying stone pitching for
top layer only : On slope

Random rubble masonry in foundn. &
plinth in cement, sand mortar : Ratio 1:4

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

593.73

593.73

593.73

593.73

593.73

593.73

593.73

593.73

593.73

14768.62

10.46

3.10

5.6100

5.6100

5.6100

5.6100

5.6100

5.6100

5.6100

5.6100

234.1200

71.8700

4,445.8500

8,135.3700

3330.8253

3330.8253

3330.8253

3330.8253

3330.8253

3330.8253

3330.8253

3330.8253

139004.0676

1061420.7194

46503.591

25219.647
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32

33

11-07-
b

11-18-
b

Cement plaster 1:2, upto 20" height 1/2"
thick

Cement pointing struck joints, on walls,
upto 20" height : Ratio 1:3

m2 42.50 381.3300
m2 61.34 350.1000
Sub Total:

Grand Total with
Area Factor: 1.000
Tax Factor: 0.000

16206.525

21475.134

2.0001
Millions

2.0001
Millions
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Irrigation Department

Government of Khyber Pakhtunkhwa

BILL OF QUANTITIES

Estimated 1.5001 Refrence #: REF-9722 Print Date: 21-07-2022
Cost:

MRS 2022 Area Factor: 1.000 Tax Factor 0.000

Year:

Work Desiltation and other annual maintenance and repair works in Charsadda Irrigation Division

Name:

Charsadda, during 2022-23 (Civil Works) Sub Work: AM&R to Irrigation work in Utmanzai
Section of Charsadda Irrigation Sub Division Charsadda dg: 2022-23.

General Abstract of Cost

S.No. Description Amount
1 Schedule Amount 1.4570
2 Non Schedule Amount 0.0431
Total 1.5001 Millions
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General Abstract of Cost (Head Wise)

S.No. Description Amount

1 Desiltation and other annual maintenance and repair ~ 1,500,083.0061
works in Charsadda Irrigation Division Charsadda,
during 2022-23 (Civil Works)

Sub Total: 1.5001
Millions

Grand Total with 1.5001
Area Factor: 1.000 Millions

Tax Factor: 0.000
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S.No.

General Abstract of Cost (Sub Head Wise)

Description

AM&R to Irrigation work in Utmanzai Section of
Charsadda Irrigation Sub Division Charsadda dg:
2022-23.

Sub Total:

Grand Total with
Area Factor: 1.000
Tax Factor: 0.000

Amount

1,500,083.0061

1.5001
Millions

1.5001
Millions
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S.No.

10

11

12

BILL OF QUANTITIES (B.O.Q)

Item
Code Item Name Unit Qty

AM&R to Irrigation work in Utmanzai Section of Charsadda
Irrigation Sub Division Charsadda dg: 2022-23.

03-25-  Excavation in foundation of building, bridges etc m3 56.55
b complete : in ordinary soll

03-72-  Earthwork by mechanical means in drains and m3 2747.66
b irrigation channels in DRY & WET soil dressed to

designed section, grades profile/with excavated

material, disposed off within 50 feet (15.2 m)

lead and dressed as directed.

03-02-  Earth excavation in ashes, sand & soft soil or silt m3 247.22
a clearance, undressed lead upto 15m.

03-20-  Transportation of earth all types beyond 250 m m3  1373.83
a and upto 500 m.

03-19-  Extra for every 15 m extra lead or part thereof for m3 1373.83
a earthwork soft, ordinary, hard & very hard

03-19-  Extra for every 15 m extra lead or part thereof for m3 1373.83
a earthwork soft, ordinary, hard & very hard

03-19-  Extra for every 15 m extra lead or part thereof for m3 1373.83
a earthwork soft, ordinary, hard & very hard

03-19-  Extra for every 15 m extra lead or part thereof for m3 1373.83
a earthwork soft, ordinary, hard & very hard

03-19-  Extra for every 15 m extra lead or part thereof for m3 1373.83
a earthwork soft, ordinary, hard & very hard

03-19-  Extra for every 15 m extra lead or part thereof for m3 1373.83
a earthwork soft, ordinary, hard & very hard

03-19-  Extra for every 15 m extra lead or part thereof for m3 1373.83
a earthwork soft, ordinary, hard & very hard

03-19-  Extra for every 15 m extra lead or part thereof for m3 1373.83
a earthwork soft, ordinary, hard & very hard

Price

268.9800

71.8700

182.0200

234.1200

5.6100

5.6100

5.6100

5.6100

5.6100

5.6100

5.6100

5.6100

Total

15210.819

197474.3242

44998.9844

321641.0796

7707.1863

7707.1863

7707.1863

7707.1863

7707.1863

7707.1863

7707.1863

7707.1863
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13

14

15

16

17

18

19

20

21

22

23

24

25

03-19-

03-19-

03-19-

03-19-

03-19-

03-19-

03-19-

06-05-i

06-05-

06-44-

ns -

128463

06-46-

08-01-
d-02

Extra for every 15 m extra lead or part thereof for
earthwork soft, ordinary, hard & very hard

Extra for every 15 m extra lead or part thereof for
earthwork soft, ordinary, hard & very hard

Extra for every 15 m extra lead or part thereof for
earthwork soft, ordinary, hard & very hard

Extra for every 15 m extra lead or part thereof for
earthwork soft, ordinary, hard & very hard

Extra for every 15 m extra lead or part thereof for
earthwork soft, ordinary, hard & very hard

Extra for every 15 m extra lead or part thereof for
earthwork soft, ordinary, hard & very hard

Extra for every 15 m extra lead or part thereof for
earthwork soft, ordinary, hard & very hard

Plain Cement Concrete including placing,
compacting, finishing & curing (Ratio 1:4:8)

Plain Cement Concrete including placing,
compacting, finishing & curing (Ratio 1:3:6)

PCC 1:3:6 in mass concrete less formwork using
40% boulders

Erection and removal of Form work with Wood
Surface Finshing for RCC or Plain cement
Concrete in any shape - Position / Vertical (MRS-
2022, labour only)

Erection and removal of Form work with Wood
Surface Finshing for RCC or Plain cement
Concrete in any shape - Position / Vertical

Random rubble masonry in foundn. & plinth in
cement, sand mortar : Ratio 1:4

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

sgm

m2

m3

1373.33

1373.83

1373.83

1373.83

1373.83

1373.83

1373.83

7.21

23.10

31.00

110.00

10.40

42.10

5.6100

5.6100

5.6100

5.6100

5.6100

5.6100

5.6100

7,002.5300

7,806.5300

5,873.3500

391.8400

640.2300

8,135.3700

Sub Total:

7704.3813

7707.1863

7707.1863

7707.1863

7707.1863

7707.1863

7707.1863

50488.2413

180330.843

182073.85

43102.4

6658.392

342499.077

1.5001
Millions
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Grand Total with 1.5001
Area Factor: 1.000 Millions
Tax Factor: 0.000
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Irrigation Department

Government of Khyber Pakhtunkhwa

BILL OF QUANTITIES

Estimated 1.5000 Refrence #: REF-9723 Print Date: 21-07-2022
Cost:

MRS 2022 Area Factor: 1.000 Tax Factor 0.000

Year:

Work Desiltation and other annual maintenance and repair works in Charsadda Irrigation Division

Name:

Charsadda, during 2022-23 (Civil Works), Sub Work: AM&R to Irrigation work in Doaba &
Sholgara Section of Shabgadar Irrigation Sub Division Shabqgadar dg: 2022-23.

General Abstract of Cost

S.No. Description Amount
1 Schedule Amount 1.4922
2 Non Schedule Amount 0.0078
Total 1.5000 Millions
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General Abstract of Cost (Head Wise)

S.No. Description Amount

1 Desiltation and other annual maintenance and repair ~ 1,500,001.0413
works in Charsadda Irrigation Division Charsadda,
during 2022-23 (Civil Works)

Sub Total: 1.5000
Millions

Grand Total with 1.5000
Area Factor: 1.000 Millions

Tax Factor: 0.000
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S.No.

General Abstract of Cost (Sub Head Wise)

Description

&R to Irrigation work in Doaba & Sholgara Section of
Shabqadar Irrigation Sub Division Shabqadar dg:
2022-23.

Sub Total:

Grand Total with
Area Factor: 1.000
Tax Factor: 0.000

Amount

1,500,001.0413

1.5000
Millions

1.5000
Millions
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S.No.

BILL OF QUANTITIES (B.O.Q)

Iltem
Code Item Name Unit

&R to Irrigation work in Doaba & Sholgara Section of
Shabgadar Irrigation Sub Division Shabgadar dg: 2022-23.

03-02-  Earth excavation in ashes, sand & soft soll m3
a or silt clearance, undressed lead upto 15m.

03-02-  Earth excavation in ashes, sand, shingle & m3
b soft soil or silt clearance by mechanical

means undressed lead upto 15m.

03-72-  Earthwork by mechanical means in drains m3
c and irrigation channels in WET & SLUSH
soil dressed to designed section, grades
profile/with excavated material, disposed off
within 50 feet (15.2 m) lead and dressed as

directed.
03-72-  Earthwork by mechanical means in drains m3
b and irrigation channels in DRY & WET soil

dressed to designed section, grades
profile/with excavated material, disposed off
within 50 feet (15.2 m) lead and dressed as
directed.

03-25-  Excavation in foundation of building, bridges  m3
b etc complete : in ordinary soil

06-05-i  Plain Cement Concrete including placing, m3
compacting, finishing & curing (Ratio 1:4:8)

06-05-  Plain Cement Concrete including placing, m3
h compacting, finishing & curing (Ratio 1:3:6)
06-05-f  Plain Cement Concrete including placing, m3

compacting, finishing & curing (Ratio 1:2:4)

06-44- PCC 1:3:6 in mass concrete less formwork m3
b using 40% boulders

Qty

790.31

1000.55

1001.00

9300.00

20.00

2.30

6.10

5.33

10.00

Price

182.0200

89.2500

86.5800

71.8700

268.9800

7,002.5300

7,806.5300

9,299.6700

5,873.3500

Total

143852.2262

89299.0875

86666.58

668391

5379.6

16105.819

47619.833

49567.2411

58733.5
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10

11

12

13

14

15

16

17

18

19

20

ns -
128464

06-46-

06-07-
a-03

06-08-

03-20-

03-19-

03-19-

03-19-

03-19-

03-19-

03-19-

Erection and removal of Form work with
Wood Surface Finshing for RCC or Plain
cement Concrete in any shape - Position /
Vertical (MRS-2022, labour only)

Erection and removal of Form work with
Wood Surface Finshing for RCC or Plain
cement Concrete in any shape - Position /
Vertical

RCC in roof slab, beam, column & other
structural members, insitu or precast. (1:2:4)

Supply & fabricate M.S. reinforcement for
cement concrete (Hot rolled deformed bars
Grade 40)

Transportation of earth all types beyond 250
m and upto 500 m.

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

sgm

m2

m3

Tonne

m3

m3

m3

m3

m3

m3

m3

20.00

4.28

3.00

0.20

421.46

421.46

421.46

421.46

421.46

421.46

421.46

391.8400 7836.8
640.2300 2740.1844
11,062.4500 33187.35
235,394.0900 47078.818
234.1200 98672.2152
5.6100 2364.3906
5.6100 2364.3906
5.6100 2364.3906
5.6100 2364.3906
5.6100 2364.3906
5.6100 2364.3906
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21

22

23

24

25

26

27

28

29

30

31

32

03-19-

03-19-

03-19-

03-19-

03-19-

03-19-

03-19-

03-19-

03-19-

19-28-

08-01-
d-02

11-18-

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Extra for every 15 m extra lead or part
thereof for earthwork soft, ordinary, hard &
very hard

Providing and Laying stone pitching for top
layer only : On slope

Random rubble masonry in foundn. & plinth
in cement, sand mortar : Ratio 1:4

Cement pointing struck joints, on walls, upto
20" height : Ratio 1:3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m2

421.46

421.46

421.46

421.46

421.46

421.46

421.46

421.46

421.46

10.46

3.10

61.34

5.6100

5.6100

5.6100

5.6100

5.6100

5.6100

5.6100

5.6100

5.6100

4,445.8500

8,135.3700

350.1000

2364.3906

2364.3906

2364.3906

2364.3906

2364.3906

2364.3906

2364.3906

2364.3906

2364.3906

46503.591

25219.647

21475.134
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33

11-07-
b

Cement plaster 1:2, upto 20" height 1/2" thick

m2 42.50 381.3300

Sub Total:

Grand Total with
Area Factor: 1.000
Tax Factor: 0.000

16206.525

1.5000
Millions

1.5000
Millions
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Estimated
Cost:

MRS
Year:

Work
Name:

Irrigation Department

Government of Khyber Pakhtunkhwa

BILL OF QUANTITIES

1.5001 Refrence #: REF-9724 Print Date: 21-07-2022
2022 Area Factor: 1.000 Tax Factor 0.000
Desiltation and other annual maintenance and repair works in Charsadda Irrigation Division

Charsadda, during 2022-23 (Civil Works), Sub Work: AM&R to periodical repair of Diversion
arrangement / restoration of augmentation supplies to Civil Kathas in jurisdiction of Charsadda
Irrigation Division Charsadda

General Abstract of Cost

S.No. Description Amount
1 Schedule Amount 0.7001
2 Non Schedule Amount 0.8000
Total 1.5001 Millions
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General Abstract of Cost (Head Wise)

S.No. Description Amount

1 Desiltation and other annual maintenance and repair 1,500,118.6359
works in Charsadda Irrigation Division Charsadda,
during 2022-23 (Civil Works)

Sub Total: 1.5001
Millions

Grand Total with 1.5001
Area Factor: 1.000 Millions

Tax Factor: 0.000
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S.No.

General Abstract of Cost (Sub Head Wise)

Description

AM&R to periodical repair of Diversion arrangement /
restoration of augmentation supplies to Civil Kathas
in jurisdiction of Charsadda Irrigation Division
Charsadda

Sub Total:
Grand Total with

Area Factor: 1.000
Tax Factor: 0.000

Amount

1,500,118.6359

1.5001
Millions

1.5001
Millions
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10

11

12

BILL OF QUANTITIES (B.O.Q)

Item
Code Iltem Name Unit Qty Price

AM&R to periodical repair of Diversion arrangement /
restoration of augmentation supplies to Civil Kathas in
jurisdiction of Charsadda Irrigation Division Charsadda

03-02- Earth excavation in ashes, sand & soft soil or m3 248.00 182.0200
a silt clearance, undressed lead upto 15m.

03-72-  Earthwork by mechanical means in drainsand m3 1173.78 71.8700
b irrigation channels in DRY & WET soil dressed

to designed section, grades profile/with

excavated material, disposed off within 50 feet

(15.2 m) lead and dressed as directed.

03-20-  Transportation of earth all types beyond 250 m m3 545.85 234.1200
a and upto 500 m.

03-19-  Extrafor every 15 m extra lead or part thereof  m3 545.85 5.6100
a for earthwork soft, ordinary, hard & very hard
03-19-  Extra for every 15 m extra lead or part thereof = m3 545.85 5.6100
a for earthwork soft, ordinary, hard & very hard
03-19-  Extra for every 15 m extra lead or part thereof = m3 545.85 5.6100
a for earthwork soft, ordinary, hard & very hard
03-19-  Extra for every 15 m extra lead or part thereof = m3 545.85 5.6100
a for earthwork soft, ordinary, hard & very hard
03-19-  Extra for every 15 m extra lead or part thereof = m3 545.85 5.6100
a for earthwork soft, ordinary, hard & very hard
03-19-  Extra for every 15 m extra lead or part thereof = m3 545.85 5.6100
a for earthwork soft, ordinary, hard & very hard
03-19-  Extra for every 15 m extra lead or part thereof = m3 545.85 5.6100
a for earthwork soft, ordinary, hard & very hard
03-19-  Extra for every 15 m extra lead or part thereof = m3 545.85 5.6100
a for earthwork soft, ordinary, hard & very hard
03-19-  Extra for every 15 m extra lead or part thereof = m3 545.85 5.6100
a for earthwork soft, ordinary, hard & very hard

Total

45140.96

84359.5686

127794.402

3062.2185

3062.2185

3062.2185

3062.2185

3062.2185

3062.2185

3062.2185

3062.2185

3062.2185

95|Page



13

14

15

16

17

18

19

20

21

03-19-

03-19-

03-19-

03-19-

03-19-

03-19-

19-26

ns -
128465

19-13-
a-03

Extra for every 15 m extra lead or part thereof
for earthwork soft, ordinary, hard & very hard

Extra for every 15 m extra lead or part thereof
for earthwork soft, ordinary, hard & very hard

Extra for every 15 m extra lead or part thereof
for earthwork soft, ordinary, hard & very hard

Extra for every 15 m extra lead or part thereof
for earthwork soft, ordinary, hard & very hard

Extra for every 15 m extra lead or part thereof
for earthwork soft, ordinary, hard & very hard

Extra for every 15 m extra lead or part thereof
for earthwork soft, ordinary, hard & very hard

Supplying stone and stone filling in GI wire
crate and its sewing, excluding cost of crates

Providing & fixing M.S Steel Head Regulation
Gates on Hisara Drian with proper liftin, gear,
handle and locking system completed in all

respect or as directed by Engineer In charge.

Provide & weave Gl wire netting for wire crates
6"x9" mesh : 8 SWG wire

m3

m3

m3

m3

m3

m3

m3

No

m2

545.85 5.6100
545.85 5.6100
545.85 5.6100
545.85 5.6100
545.85 5.6100
545.85 5.6100

78.87 2,602.0400

2.00 400,000.0000

361.91 529.6000

Sub Total:

Grand Total with
Area Factor: 1.000
Tax Factor: 0.000

3062.2185

3062.2185

3062.2185

3062.2185

3062.2185

3062.2185

205222.8948

800000

191667.536

1.5001
Millions

1.5001
Millions
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Irrigation Department

Government of Khyber Pakhtunkhwa

BILL OF QUANTITIES

Estimated 1.5000 Refrence #: REF-9725 Print Date: 21-07-2022
Cost:

MRS 2022 Area Factor: 1.000 Tax Factor 0.000

Year:

Work Desiltation and other annual maintenance and repair works in Charsadda Irrigation Division

Name:

Charsadda, during 2022-23 (Civil Works), Sub Work: AM&R for repair/restoration to flood
protection work at vulnerable location and clearance of drains in Charsadda Irrigation Sub
Division Charsadda dg.2022-23

General Abstract of Cost

S.No. Description Amount
1 Schedule Amount 0.7000
2 Non Schedule Amount 0.8000
Total 1.5000 Millions
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General Abstract of Cost (Head Wise)

S.No. Description Amount

1 Desiltation and other annual maintenance and repair ~ 1,500,003.1682
works in Charsadda Irrigation Division Charsadda,
during 2022-23 (Civil Works)

Sub Total: 1.5000
Millions

Grand Total with 1.5000
Area Factor: 1.000 Millions

Tax Factor: 0.000
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S.No.

General Abstract of Cost (Sub Head Wise)

Description

AM&R for repair/restoration to flood protection work
at vulnerable location and clearance of drains in
Charsadda Irrigation Sub Division Charsadda
dg.2022-23

Sub Total:
Grand Total with

Area Factor: 1.000
Tax Factor: 0.000

Amount

1,500,003.1682

1.5000
Millions

1.5000
Millions
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S.No.

10

11

12

BILL OF QUANTITIES (B.O.Q)

Item
Code Iltem Name Unit Qty Price

AM&R for repair/restoration to flood protection work at
vulnerable location and clearance of drains in Charsadda
Irrigation Sub Division Charsadda dg.2022-23

03-02- Earth excavation in ashes, sand & soft soil or m3 276.30 182.0200
a silt clearance, undressed lead upto 15m.

03-72-  Earthwork by mechanical means in drainsand m3 1100.50 71.8700
b irrigation channels in DRY & WET soil dressed

to designed section, grades profile/with

excavated material, disposed off within 50 feet

(15.2 m) lead and dressed as directed.

03-20-  Transportation of earth all types beyond 250 m m3 545.85 234.1200
a and upto 500 m.

03-19-  Extra for every 15 m extra lead or part thereof = m3 545.85 5.6100
a for earthwork soft, ordinary, hard & very hard
03-19-  Extra for every 15 m extra lead or part thereof  m3 545.85 5.6100
a for earthwork soft, ordinary, hard & very hard
03-19-  Extra for every 15 m extra lead or part thereof  m3 545.85 5.6100
a for earthwork soft, ordinary, hard & very hard
03-19-  Extra for every 15 m extra lead or part thereof  m3 545.85 5.6100
a for earthwork soft, ordinary, hard & very hard
03-19-  Extra for every 15 m extra lead or part thereof  m3 545.85 5.6100
a for earthwork soft, ordinary, hard & very hard
03-19-  Extra for every 15 m extra lead or part thereof  m3 545.85 5.6100
a for earthwork soft, ordinary, hard & very hard
03-19-  Extra for every 15 m extra lead or part thereof  m3 545.85 5.6100
a for earthwork soft, ordinary, hard & very hard
03-19-  Extra for every 15 m extra lead or part thereof  m3 545.85 5.6100
a for earthwork soft, ordinary, hard & very hard
03-19-  Extra for every 15 m extra lead or part thereof  m3 545.85 5.6100
a for earthwork soft, ordinary, hard & very hard

Total

50292.126

79092.935

127794.402

3062.2185

3062.2185

3062.2185

3062.2185

3062.2185

3062.2185

3062.2185

3062.2185

3062.2185
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13

14

15

16

17

18

19

20

21

03-19-

03-19-

03-19-

03-19-

03-19-

03-19-

a

ns -
128466

19-26

19-13-
a-03

Extra for every 15 m extra lead or part thereof = m3
for earthwork soft, ordinary, hard & very hard
Extra for every 15 m extra lead or part thereof = m3
for earthwork soft, ordinary, hard & very hard
Extra for every 15 m extra lead or part thereof  m3
for earthwork soft, ordinary, hard & very hard
Extra for every 15 m extra lead or part thereof = m3
for earthwork soft, ordinary, hard & very hard
Extra for every 15 m extra lead or part thereof  m3
for earthwork soft, ordinary, hard & very hard
Extra for every 15 m extra lead or part thereof = m3
for earthwork soft, ordinary, hard & very hard
Providing & fixing M.S Steel Head Regulation No
Gates on Hisara Drian with proper liftin, gear,
handle and locking system completed in all
respect or as directed by Engineer In charge.
Supplying stone and stone filling in Gl wire m3
crate and its sewing, excluding cost of crates
Provide & weave Gl wire netting for wire crates m2
6"x9" mesh : 8 SWG wire

DRAWINGS

545.85

545.85

545.85

545.85

545.85

545.85

2.00

78.87

361.91

5.6100

5.6100

5.6100

5.6100

5.6100

5.6100

400,000.0000

2,602.0400

529.6000

Sub Total:

Grand Total with
Area Factor: 1.000
Tax Factor: 0.000

3062.2185

3062.2185

3062.2185

3062.2185

3062.2185

3062.2185

800000

205222.8948

191667.536

1.5000

Millions

1.5000
Millions
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Irrigation Department

Government of Khyber Pakhtunkhwa

BILL OF QUANTITIES

Estimated 1.5000 Refrence #: REF-9726 Print Date: 21-07-2022
Cost:

MRS 2022 Area Factor: 1.000 Tax Factor 0.000

Year:

Work Desiltation and other annual maintenance and repair works in Charsadda Irrigation Division
Name: Charsadda, during 2022-23 (Civil Works), Sub Work: AM&R for repair/restoration to flood

protection works at vulnerable location and clearance of drains in Tangi Irrigation Sub Division
Tangi during 2022-23

General Abstract of Cost

S.No. Description Amount
1 Schedule Amount 1.5000
2 Non Schedule Amount 0.0000
Total 1.5000 Millions
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General Abstract of Cost (Head Wise)

S.No. Description Amount

1 Desiltation and other annual maintenance and repair ~ 1,500,000.1383
works in Charsadda Irrigation Division Charsadda,
during 2022-23 (Civil Works)

Sub Total: 1.5000
Millions

Grand Total with 1.5000
Area Factor: 1.000 Millions

Tax Factor: 0.000
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S.No.

General Abstract of Cost (Sub Head Wise)

Description

AM&R for repair/restoration to flood protection works
at vulnerable location and clearance of drains in
Tangi Irrigation Sub Division Tangi during 2022-23

Sub Total:

Grand Total with
Area Factor: 1.000
Tax Factor: 0.000

Amount

1,500,000.1383

1.5000
Millions

1.5000
Millions
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General Abstract of Cost (Sub Head Wise)

Item
S.No. Code Item Name Unit Qty Price Total

AM&R for repair/restoration to flood protection works at
vulnerable location and clearance of drains in Tangi Irrigation
Sub Division Tangi during 2022-23

1 03- Earthwork by mechanical means in drains and m3 2502.30 71.8700 179840.301
72-b  irrigation channels in DRY & WET soil dressed to
designed section, grades profile/with excavated
material, disposed off within 50 feet (15.2 m) lead
and dressed as directed.

2 03- Earth excavation in ashes, sand, shingle & soft soil m3 600.00 89.2500 53550
02-b  or silt clearance by mechanical means undressed
lead upto 15m.

3 03- Earthwork by mechanical means in drains and m3  1000.00 86.5800 86580
72-c  irrigation channels in WET & SLUSH soil dressed to
designed section, grades profile/with excavated
material, disposed off within 50 feet (15.2 m) lead
and dressed as directed.

4 19- Supplying stone and stone filling in Gl wire crate m3 238.40 2,602.0400 620326.336
26 and its sewing, excluding cost of crates

5 19- Provide & weave Gl wire netting for wire crates m2 805.00 529.6000 426328
13-a- 6"x9" mesh : 8 SWG wire
03

6 19- Providing and Laying stone pitching for top layer m3 30.00 4,445.8500 133375.5

28-a  only: On slope

Sub Total: 1.5000
Millions

Grand Total with 1.5000
Area Factor: 1.000 Millions
Tax Factor: 0.000
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General Abstract of %ost (Sub Head Wise)

Irrigation Department

Government of Khyber Pakhtunkhwa

BILL OF QUANTITIES

Estimated 1.5000 Refrence #: REF-9727 Print Date: 21-07-2022
Cost:

MRS 2022 Area Factor: 1.000 Tax Factor 0.000

Year:

Work Desiltation and other annual maintenance and repair works in Charsadda Irrigation Division
Name: Charsadda, during 2022-23 (Civil Works), Sub Work: AM&R for repair/restoration to flood

protection works at vulnerable location and clearance of drains in Shabqgadar Irrigation Sub
Division Shabqgadar during 2022-23

General Abstract of Cost

S.No. Description Amount
1 Schedule Amount 1.5000
2 Non Schedule Amount 0.0000
Total 1.5000 Millions
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General Abstract of Cost (Head Wise)

S.No. Description Amount

1 Desiltation and other annual maintenance and repair 1,500,001.1248
works in Charsadda Irrigation Division Charsadda,
during 2022-23 (Civil Works)

Sub Total: 1.5000
Millions

Grand Total with 1.5000
Area Factor: 1.000 Millions

Tax Factor: 0.000

107|Page



General Abstract of Cost (Sub Head Wise)

S.No. Description Amount

1 AM&R for repair/restoration to flood protection works ~ 1,500,001.1248
at vulnerable location and clearance of drains in
Shabqadar Irrigation Sub Division Shabqgadar during

2022-23
Sub Total: 1.5000
Millions
Grand Total with 1.5000
Area Factor: 1.000 Millions

Tax Factor: 0.000
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S.No.

Iltem
Code

AM&R for repair/restoration to flood protection works at
vulnerable location and clearance of drains in Shabqgadar

General Abstract of Cost (Sub Head Wise)

Item Name

Irrigation Sub Division Shabgadar during 2022-23

03-
72-b

03-
02-b

03-
72-c

26

19-
13-a-
03

19-
28-a

Earthwork by mechanical means in drains and
irrigation channels in DRY & WET soil dressed to
designed section, grades profile/with excavated
material, disposed off within 50 feet (15.2 m) lead
and dressed as directed.

Earth excavation in ashes, sand, shingle & soft soil
or silt clearance by mechanical means undressed
lead upto 15m.

Earthwork by mechanical means in drains and
irrigation channels in WET & SLUSH soil dressed
to designed section, grades profile/with excavated
material, disposed off within 50 feet (15.2 m) lead
and dressed as directed.

Supplying stone and stone filling in Gl wire crate
and its sewing, excluding cost of crates

Provide & weave Gl wire netting for wire crates
6"x9" mesh : 8 SWG wire

Providing and Laying stone pitching for top layer
only : On slope

Unit

m3

m3

m3

m3

m2

m3

Qty

2253.31

612.00

995.00

237.10

802.00

35.00

Price

71.8700

89.2500

86.5800

2,602.0400

529.6000

4,445.8500

Sub Total:

Grand Total with
Area Factor: 1.000
Tax Factor: 0.000

Total

161945.3897

54621

86147.1

616943.684

424739.2

155604.75

1.5000
Millions

1.5000
Millions
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General Abstract of Cost (Sub Head Wise)

Irrigation Department

Government of Khyber Pakhtunkhwa

BILL OF QUANTITIES

Estimated 1.0000 Refrence #: REF-9728 Print Date: 21-07-2022

Cost:

MRS 2022 Area Factor: 1.000 Tax Factor 0.000

Year:

Work Desiltation and other annual maintenance and repair works in Charsadda Irrigation Division
Name: Charsadda, during 2022-23 (Civil Works), Sub Work: AM&R to Civil works of Kheshki Section of

Charsadda Irrigation Sub Division Charsadda during 2022-23.

General Abstract of Cost

S.No. Description Amount
1 Schedule Amount 1.0000
2 Non Schedule Amount 0.0000
Total 1.0000 Millions
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S.No.

GeerrAbaiashel GlashEsuaddsasidse)

Description

Desiltation and other annual maintenance and repair
works in Charsadda Irrigation Division Charsadda,
during 2022-23 (Civil Works)

Sub Total:

Grand Total with
Area Factor: 1.000
Tax Factor: 0.000

Amount

1,000,000.3706

1.0000
Millions

1.0000
Millions
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S.No.

General Abstraet of €ost (SuB Head Wise)

Description

AM&R to Civil works of Kheshki Section of
Charsadda Irrigation Sub Division Charsadda during
2022-23.

Sub Total:

Grand Total with
Area Factor: 1.000
Tax Factor: 0.000

Amount

1,000,000.3706

1.0000
Millions

1.0000
Millions
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S.No.

10

11

12

ltem
Code

Genengy| AbsiEagiUA (PRt 3 ba 1839 Wise)

Item Name

Unit

AM&R to Civil works of Kheshki Section of Charsadda Irrigation
Sub Division Charsadda during 2022-23.

03-
02-a

03-
72-c

03-
19-a

03-
19-a

03-
19-a

19-a

03-
19-a

Earth excavation in ashes, sand & soft soil or silt
clearance, undressed lead upto 15m.

Earthwork by mechanical means in drains and
irrigation channels in WET & SLUSH soil dressed to
designed section, grades profile/with excavated
material, disposed off within 50 feet (15.2 m) lead and
dressed as directed.

Extra for every 15 m extra lead or part thereof for
earthwork soft, ordinary, hard & very hard

Extra for every 15 m extra lead or part thereof for
earthwork soft, ordinary, hard & very hard

Extra for every 15 m extra lead or part thereof for
earthwork soft, ordinary, hard & very hard

Extra for every 15 m extra lead or part thereof for
earthwork soft, ordinary, hard & very hard

Extra for every 15 m extra lead or part thereof for
earthwork soft, ordinary, hard & very hard

Extra for every 15 m extra lead or part thereof for
earthwork soft, ordinary, hard & very hard

Extra for every 15 m extra lead or part thereof for
earthwork soft, ordinary, hard & very hard

Extra for every 15 m extra lead or part thereof for
earthwork soft, ordinary, hard & very hard

Extra for every 15 m extra lead or part thereof for
earthwork soft, ordinary, hard & very hard

Extra for every 15 m extra lead or part thereof for
earthwork soft, ordinary, hard & very hard

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

Qty

1380.40

4694.00

4694.00

4694.00

4694.00

4694.00

4694.00

4694.00

4694.00

4694.00

4694.00

4694.00

Price

Total

182.0200 251260.408

86.5800

5.6100

5.6100

5.6100

5.6100

5.6100

5.6100

5.6100

5.6100

5.6100

5.6100

406406.52

26333.34

26333.34

26333.34

26333.34

26333.34

26333.34

26333.34

26333.34

26333.34

26333.34
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13

14

15

03-
19-a

Extra for every 1% me g)%tlrapﬁ éroafcf)ta ther &)SUb H‘eaq \A/I§be€)4 00

earthwork soft, ordinary, hard & very hard

Extra for every 15 m extra lead or part thereof for
earthwork soft, ordinary, hard & very hard

Extra for every 15 m extra lead or part thereof for
earthwork soft, ordinary, hard & very hard

5.6100

m3  4694.00 5.6100

m3  4694.00 5.6100

Sub Total:

Grand Total with
Area Factor: 1.000
Tax Factor: 0.000

26333.34

26333.34

26333.34

1.0000

Millions

1.0000
Millions
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