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DIRECTORATE GENERAL JABBA DAM, DISTRICT KHYBER 

GOVERNMENT OF KHYBER PAKHTUNKHWA IRRIGATION   DEPARTMENT 
 

NOTICE INVITING E-BIDDING FROM CONTRACTORS / FIRMS ON  
SINGLE STAGE SINGLE ENVELOPE (SSSE) SYSTEM 

 
 

The Directorate General Jabba Dam, District Khyber, Government of Khyber Pakhtunkhwa, 

Irrigation Department intends to invite Electronic Bids from the eligible Firms / Contractors in 

accordance with Rule 14/2-b (Chapter-III) of the Khyber Pakhtunkhwa Public Procurement of 

Good, Works and Services Rules, 2014 (Amended up-to-date) on Single Stage Single Envelope 
Bidding Procedure for the project, “Construction of Jabba Dam, District Khyber” approved by 

the PDWP Government of Khyber Pakhtunkhwa under ADP/AIP (2023-24) as per details below. 

 
Name of Work Required 

PEC 
Enlistment 
Category 

Bid Security 
i/c Stamp 
Duty (Rs. 
Million) 

Date of Pre-
Bid Meeting 

Last Date & 
Time for 

Sub-
mission of 

Bids 

Date & 
Time for 

opening of 
Technical 

Bids 

Completion 
Period 

Construction of 
Jabba Dam, District 

Khyber             
(Work Component 

Cost =                          
Rs. 6234.972 (M) 

CA                
(No Limit) 

126.25 
05-12-2023 
at 11:00 am 

20-12-2023 
till 1330 

20-12-2023 
at 1400 

 
48 months 

 
 

1. Bid solicitation Documents, detailed terms & conditions, Evaluation Criteria and 
Instructions to Bidders etc., can be downloaded from the Irrigation Department website 
address www.irrigation.gkp.pk and KPPRA website. 

2. The Bidders should submit their E-Bids and hard copies of Financial & Technical Bids in 
Sealed Single Envelope, along with duly filled Bid Documents as mentioned at Para-1 
above, as per KPPRA Notifications.  

3. The Bidders are required to be validly registered with the Pakistan Engineering Council 
(PEC) for relevant category, Khyber Pakhtunkhwa Revenue Authority and other as 
mentioned in the Bid Solicitation Documents. 

4. A foreign bidder is entitled to bid only in a joint venture with a Pakistani constructor 
enlisted with PEC in category CA, in accordance with the relevant provisions of PEC 
bye-laws. 

5. The bidders are required to quote SINGLE PERCENTAGE RATE, with two digits after 
the decimal point, “ABOVE / BELOW / AT PAR” of the Engineer’s Estimated Cost 
on Market Rate System - 2022, 2nd Bi-Annual and Non-MRS Items as well. 

6. Venue of Bid opening is office of the Directorate General, Jabba Dam Project Distt. 
Khyber (at Peshawar), Bungalow No.254, Hadi Lane Afzal Abad, Old Bara Road 
University Town, Peshawar. 

http://www.irrigation.gkp.pk/
http://www.irrigation.gkp.pk/
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7. The Envelope containing the Technical and financial proposals should accompany the 
following:  

 
(i) Bid Security in the shape of Call deposit in Original. 
(ii) Attested copy of Valid Registration with C & W Department, KP for CFY 2023-24. 
(iii) Attested copy of Valid Registration with Khyber Pakhtunkhwa Revenue Authority. 
(iv) Attested copy of Computerized National Identity Card. 
(v) Attested copy of Valid Pakistan Engineering Council license in category CA. 
(vi) Attested copy of Form H of the Company/Firm, where applicable. 
(vii) Attested copies of documents showing general capabilities, financial soundness, 

general and relevant experience record, personnel capabilities, equipment 
capabilities and Active Income Tax registration status with FBR/NTN certificates 
etc., 

(viii) Any other documents to support the technical bids. 
 

8. The    bid must contain the Bid security of 2% (two percent) up-to a limit of 10% below 

the Engineer Estimate, in the shape of Call Deposit (in original). 

(i)  The contractors quoting their bids more than 10% below upto 20% below on 

Engineers’ Estimate shall submit along with their bids 8% Additional Security 

of Engineer’s Estimated cost in addition to 2% bid security. If the bid is not 

accompanied with the required amount of additional security, then it will be 

considered as non-responsive and the 2% bid security shall be forfeited in favour 

of Government and the second lowest bidder and so on will be considered 

accordingly. 

(ii) Similarly, a contractor quoting bid more than 20% below shall submit with his bid 

an additional security on Engineer’s Estimated cost equal to the differential 

amount of submitted bid and Engineers’ Estimate along with detailed rate 

analysis. In case of more than 20% below bids, if the bid is not accompanied 

by the detailed rate analysis and / or required amount of additional security, 

then the said bid shall be considered as non-responsive. All the securities 

submitted along with such non responsive bid shall be forfeited in favour of 

Government and the 2nd  lowest bidder and so on will be considered accordingly. 

(iii) In case detailed rate analysis submitted with the bids is, in view of the Procuring 

Entity, not convincing, the Head of the Procuring Entity may declare such bid as 

non- responsive without any forfeiture of bid securities and record reasons thereof. 

(iv) The procuring entity may offer the contract to next lowest bidder after due 

diligence in the context of financial difference between such two bids or may 

advertise procurement opportunity afresh. 

(v) After commencements of work by the successful bidder, the procuring entity 

may replace the Additional Security with a bank guarantee of the same amount 

from the scheduled bank; if the already deposited security is not in the form of 

bank guarantee. 
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(vi) The Additional Security shall be released to the contractor in four installments i.e., 
1st installment of 25% to be released upon completion of 25% of the project, 2nd 
installment of 25% to be released upon completion of 50% of the project, 3rd 
installment of 25% to be released upon completion of 75% of the project and the 
4t h installment of 25% to be released after 100% completion of the project. 
 

The above procedures and hereinafter shall be as per all Khyber 
Pakhtunkhwa Public Procurement Regulation  

9. The Bids containing Incorrect, fake or fraudulent documents shall be considered as non-
responsive. 

10. All the bids shall be opened and evaluated in the manner prescribed in the Bidding 
Documents 

11. Electronic Bid shall be valid for 182 days. 
12. Successful Bidder shall sign the Contract Agreement with the department within 28 days 

after issuance of Letter of Acceptance. 
13. Call Deposit of only Scheduled Banks shall be acceptable. 
14. If the evaluated electronic responsive bids of two or more lowest bidders are found 

equal, then the successful bidder shall be determined through past performance. 
15.  Bids will be opened after 30 minutes of closing time in the presence of Bidders/their 

Authorized Representatives who choose to be present. 
16. The Procuring Entity reserves the right to reject any or all bids at any time prior to 

acceptance of a bid, as per KPPRA rules 
17. Bid Security of the 1st, 2nd & 3rd lowest bidders shall be retained by the Procuring Entity 

till signing of the Contract Agreement with the successful bidder. 
18. All taxes levied from time to time by the Government shall be deducted according to the 

Government rules. 
19. A complete set of Bid Solicitation Documents containing detailed description, 

specifications and drawings, should be obtained by an interested eligible bidder from 
the office of the undersigned between 09:00 AM - 05:00 PM on any working day 
(Monday to Friday) on submission of a written application to the undersigned on or 
before 18-12-2023 and upon payment of a Non-refundable fee of Rs.15,000/-, otherwise 
his bid will not be entertained. 

 
 
 

DIRECTOR GENERAL, 
Jabba Dam Project District Khyber 

           Irrigation Department Peshawar  
          Bungalow No.254, Hadi Lane Afzal Abad,  

OLD Bara Road, University Town, Peshawar  
 (Phone No.091-5700417) 

           Email: jabbadam.khyber@gmail.com 
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INSTRUCTIONS TO BIDDERS 
 
(Note: These Instructions to Bidders along with Bidding Data will not be part of the Contract 

and will cease to have effect once the contract is signed.) 
 
A.  GENERAL 
 

IB.1  Scope of Bid 
 

1.1 The Procuring Entity as defined in the Bidding Data hereinafter called 
“the Procuring Entity” wishes to receive bids for the construction and 
completion of works as described in these Bidding Documents, and 
summarized in the Bidding Data hereinafter referred to as the “Works”. 

 
1.2 The successful bidder will be expected to complete the Works within 

the time specified in Appendix-A to Bid. 
 

1.3  Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and 
their derivatives (bidder / tenderer, bid / tender, bidding / tendering etc.) 
are synonymous 

 
IB.2 Source of Funds 

 
             2.1 The project is proposed to be financed from the provincial resources of 

Khyber Pakhtunkhwa under AIP/ADP.  
 

IB.3 Eligible Bidders 
 

           3.1 This Invitation for Bids is open to all bidders meeting the following 
requirements: 

 
a Duly licensed by the Pakistan Engineering Council (PEC) in the 

category relevant to the value of the Works. 
 
 

b Duly prequalified / enlisted with the Procuring Entity in the 
category relevant to the value of the Works. 

 
 

c Is neither associated, nor has been associated, directly or 
indirectly, with the Consultants or any other entity that has 
prepared the design, specifications and other documents for the 
Project or being proposed for any position in the Project 
Management. 

 
3.2  A bidder having a conflict of interest will be declared as non-responsive 

if the bidder has a close business relationship with the Procuring Entity’s 
professional personnel, who directly or indirectly involved in any part of: 
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(i) The preparation of the bidding documents for the Works,  
(ii) The Bid evaluation or  
(iii) The supervision of such Works. 

 
IB.4 One Bid per Bidder 

 
4.1 Each bidder shall submit only one bid either by himself, or as a partner 

in a joint venture. A bidder who submits or participates in more than one 
bid (other than alternatives pursuant to Clause IB.16) will be 
disqualified. 

 
IB.5 Cost of Bidding 

 
5.1 The bidders shall bear all costs associated with the preparation and 

submission of their respective bids and the Procuring Entity will in no 
case be responsible or liable for those costs, regardless of the conduct 
or outcome of the bidding process. 

 
IB.6 Site Visit 

 
6.1 The bidders are advised to visit and examine the site of Works and its 

surroundings and obtain for themselves on their own responsibility all 
information that may be necessary for preparing the bid and entering 
into a contract for construction of the Works. All cost in this respect shall 
be at the bidder’s own expense. 

 
6.2 The bidders and any of their personnel or agents will be granted   

permission by the Procuring Entity to enter upon his premises and lands 
for the purpose of such inspection, but only upon the express condition 
that the bidders, their personnel and agents, will release and indemnify 
the Procuring Entity, his personnel and agents from and against all 
liability in respect thereof and will be responsible for death or personal 
injury, loss of or damage to property and any other loss, damage, costs 
and expenses incurred as a result of such inspection. 

 
B. BIDDING DOCUMENTS 
 

IB.7 Contents of Bidding Documents  
 

7.1 The Bidding Documents, in addition to invitation for bids, are those 
stated below and should be read in conjunction with any Addenda 
issued in accordance with Clause IB.9 

 
1. Instructions to Bidders. 
2. Bidding Data. 
3. General Conditions of Contract, Part-I (GCC).  
4. Particular Conditions of Contract, Part-II (PCC). 
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5. Specifications – Special Provisions. 
6. Specifications – Technical Provisions. 
7. Form of Bid & Appendices to Bid. 
8. Bill of Quantities (Appendix-D to Bid). 
9. Form of Bid Security. 

                                 10. Form of Contract Agreement. 
                                 11. Forms of Performance Security and Mobilization Advance 

Guarantee/Bond. 
                                 12. Drawings. 
 

7.2 The bidders are expected to examine carefully the contents of all the 
above documents. Failure to comply with the requirements of bid 
submission will be at the Bidder’s own risk. Pursuant to Clause IB.26, 
bids which are not substantially responsive to the requirements of 
the Bidding Documents will be rejected. 

 
IB.8 Clarification of Bidding Documents 

 
8.1 Any prospective bidder requiring any clarification (s) in respect of the 

Bidding Documents may notify the Procuring Entity in writing at the 
Procuring Entity address indicated in the Invitation for Bids. The 
Procuring Entity will respond to any request for clarification which he 
receives earlier than 28 days prior to the deadline for submission of 
Bids.  

  
Copies of the Procuring Entity’s response will be forwarded to all 
purchasers of the Bidding Documents, including a description of the 
enquiry but without identifying its source. 

 
IB.9 Amendment of Bidding Documents 

 
9.1 At any time prior to the deadline for submission of bids, the Procuring 

Entity may, for any reason, whether at its own initiative or in response 
to a clarification requested by a prospective bidder, modify the Bidding 
Documents by issuing addendum. 

 
9.2 Any addendum thus issued shall be part of the Bidding Documents 

pursuant to Sub-Clause 7.1 hereof and shall be communicated in 
writing to all purchasers of the Bidding Documents. Prospective bidders 
shall acknowledge receipt of each addendum in writing to the Procuring 
Entity. 

 
9.3 To afford prospective bidders reasonable time in which to take an 

addendum into account in preparing their bids, the Procuring Entity may 
extend the deadline for submission of bids in accordance with Clause 
IB.20. 
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C. PREPARATION OF BIDS 
 

IB.10 Language of Bid 
 

10.1 The bid and all correspondence and documents related to the bid 
exchanged by a bidder and the Procuring Entity shall be in the bid 
language stipulated in the Bidding Data and Particular Conditions of 
Contract. Supporting documents and printed literature furnished by the 
bidders may be in any other language provided the same are 
accompanied by an accurate translation of the relevant parts in the bid 
language, in which case, for purposes of evaluation of the bid, the 
translation in bid language shall prevail. 

 
IB.11 Documents Accompanying the Bid 

 
  11.1 Each bidder shall: 
 

(a) submit a written power of attorney authorizing the signatory of 
the bid to act for and on behalf of the bidder;  

 
(b) update the information indicated and listed in the Bidding Data 

and previously submitted with the application for prequalification 
and continue to meet the minimum criteria set out in the 
prequalification documents which as a minimum, would include 
the following: 

 
(i)     Evidence of access to financial resources along with 

average annual construction turnover; 
(ii) Financial predictions for the current year and the two 

following years including the effect of known 
commitments; 

(iii) Work commitments since prequalification; 
(iv) Current litigation information; and  
(v) Availability of critical equipment. 

   and 
 

(c) furnish a technical proposal taking into account the various 
Appendices to Bid specially the following: 
 
Appendix-E to Bid Proposed Construction Schedule 
Appendix-F to Bid Method of Performing the Work 
Appendix-G to Bid List of Major Equipment 
Appendix-K to Bid Organization Chart for Supervisory Staff 

and other pertinent information such as 
mobilization program etc.; 
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11.2 Bids submitted by a joint venture of two (2) or more firms shall comply 
with the following requirements: 

 
(a) the bid and in case of a successful bid, the Form of Contract 

Agreement shall be signed so as to be legally binding on all 
partners; 

(b) one of the joint venture partners shall be nominated as being in 
charge; and this authorization shall be evidenced by submitting 
a power of attorney signed by legally authorized signatories of 
all the joint venture partners; 

(c) the partner-in-charge shall always be duly authorized to deal 
with the Procuring Entity regarding all matters related with 
and/or incidental to the execution of Works as per the terms and 
Conditions of Contract and in this regard to incur any and all 
liabilities, receive instructions, give binding undertakings and 
receive payments on behalf of the joint venture; 

(d) all partners of the joint venture shall at all times and under all 
circumstances be liable jointly and severally for the execution of 
the Contract in accordance with the Contract terms and a 
statement to this effect shall be included in the authorization 
mentioned under Sub-Para (b) above as well as in the Form of 
Bid and in the Form of Contract Agreement (in case of a 
successful bid); and 

(e) a copy of the agreement entered into by the joint venture 
partners shall be submitted with the bid stating the conditions 
under which it will function, its period of duration, the persons 
authorized to represent and obligate it and which persons will 
be directly responsible for due performance of the Contract and 
can give valid receipts on behalf of the joint venture, the 
proportionate participation of the several firms forming the joint 
venture, and any other information necessary to permit a full 
appraisal of its functioning. No amendments / modifications 
whatsoever in the joint venture agreement shall be agreed to 
between the joint venture partners without prior written consent 
of the Procuring Entity. 

 
 11.3 Bidders shall also submit proposals of work methods and schedule, in 

sufficient detail to demonstrate the adequacy of the Bidders’ proposals 
to meet the technical specifications and the completion time referred to 
in Sub-Clause 1.2 hereof. 

 
IB.12 Bid Prices 

 
12.1 The Contract shall be for the whole of the Works as described in Sub-

Clause 1.1(b) hereinabove, based on the SINGLE PERCENTAGE 
RATE, with two digits after the decimal point, “ABOVE / BELOW / AT 
PAR” of the Engineer’s Estimated Cost on Market Rate System – 2022, 
2nd Bi-Annual and Non-MRS Items as well, submitted by the bidder.         
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(Vide para (i) of the KPPRA Notification No. KPPRA / M&E/ Estt: /      
1-17 / 2019-20; dated June 12, 2020). 

   
12.2 The Bidder shall fill in rates and prices for all items of the Works 

described in the Bill of Quantities. Unit rate offered for an item shall be 
considered upto two significant decimals places for evaluation 
purposes. Items against which no rate or price is entered by a bidder 
will not be paid for by the Procuring Entity when executed and shall be 
deemed covered by rates and prices for other items in the Bill of 
Quantities. Corrections in rates and prices, if any, shall be made by 
crossing out, initialing, dating and re-writing. 

 
12.3 All duties, taxes and other levies payable by the Contractor under the 

Contract, or for any other cause, as on the date 28 days prior to the 
deadline for submission of bids shall be included in the rates and prices 
and the total Bid Price submitted by a bidder. 

 
Additional / reduced duties, taxes and levies due to subsequent 
additions or changes in legislation shall be reimbursed / deducted as 
per Sub-Clause 70.2 of the General Conditions of Contract Part-I. 

 
12.4 The rates and prices quoted by the bidders are subject to adjustment 

during the performance of the Contract in accordance with the 
provisions of Clause 70 of the Conditions of Contract. The Procuring 
Entity shall furnish the prescribed information for the price adjustment 
formulae in Appendix-C to Bid, and shall submit with their bids such 
other supporting information as required under the said Clause. 

 
IB.13 Currencies of Bid and Payment 

 
13.1 The unit rates and the prices shall entirely be in Pak rupees. A bidder 

expecting to incur expenditures in other currencies for inputs to the 
Works supplied from outside the Procuring Entity’s country (referred to 
as the “Foreign Currency Requirements”) shall indicate the same in 
Appendix-B to Bid. The proportion of the Bid Price (excluding 
Provisional Sums) needed by him for the payment of such Foreign 
Currency Requirements either  

 
(i) entirely in the currency of the Bidder’s home country or,  
(ii)  at the bidder’s option, entirely in Pak rupees provided always 

that a bidder expecting to incur expenditures in a currency or 
currencies other than those stated in (i) and (ii) above for a 
portion of the foreign currency requirements, and wishing to be 
paid accordingly, shall indicate the respective portions in his bid. 

 
13.2 The rates of exchange to be used by the bidder for currency conversion 

shall be the TT & OD Selling Rates published or authorized by the State 
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Bank of Pakistan prevailing on the date 28 days prior to the deadline for 
submission of bids. 
For the purpose of payments, the exchange rates used in bid 
preparation shall apply for the duration of the Contract. 

 
IB.14 Bid Validity 
 

14.1 Bids shall remain valid for the period stipulated in the Bidding Data after 
the Date of Bid Opening specified in Clause IB.23. 

 
14.2 In exceptional circumstances, prior to expiry of the original bid validity 

period, the Procuring Entity may request that the bidders extend the 
period of validity for a specified additional period which shall in no case 
be more than the original bid validity period. The request and the 
responses thereto shall be made in writing. A bidder may refuse the 
request without forfeiting his Bid Security. A bidder agreeing to the 
request will not be required or permitted to modify his bid, but will be 
required to extend the validity of his Bid Security for the period of the 
extension, and in compliance with Clause IB.15 in all respects. The 
bidder shall bear all costs to be incurred on such extensions. 

 
IB.15 Bid Security 
 

15.1 Each bidder shall furnish, as part of his bid, a Bid Security in original    
form and in the amount stipulated in the Bidding Data in Pak Rupees or 
an equivalent amount in a freely convertible currency.  

 
The bid security shall be submitted from the account of the firm/ bidder/ 
contractor who submits the bid, vide KPPRA Notification No. KPPRA/ 
M&E/ Esst:/1-12/2017-18 dated April 05, 2018. 
 

15.2 The Bid Security shall be, at the option of the bidder, in the form of 
Deposit at Call or a Bank Guarantee issued by a Scheduled Bank in 
Pakistan or from a foreign bank duly counter guaranteed by a 
Scheduled Bank in Pakistan in favor of the Procuring Entity valid for a 
period 28 days beyond the Bid Validity date. 

 
15.3 Any bid not accompanied by an acceptable Bid Security shall be 

rejected by the Procuring Entity as non-responsive. 
 

15.4 The bid securities of unsuccessful bidders will be returned as promptly 
as possible, but not later than 28 days after the expiration of the period 
of Bid Validity. 

 
15.5 The bid Security of the successful bidder shall be retained with the 

Procuring Entity till completion of the defect liability period and the 
amount of guarantee will be reduced by an equivalent amount (Vide 
KPPRA Notification No. KPPRA/ M&E/ Estt: /1-4/2016 dated May 24, 
2016). 
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15.6 The Bid Security may be forfeited: 
 

 
(a) If the bidder withdraws his bid except as provided in Sub-Clause 

22.1; 
 

(b) If the bidder does not accept the correction of his Bid Price 
pursuant to Sub-Clause 27.2 hereof; or 

 
(c) In the case of successful bidder, if he fails within the specified 

time limit to: 
 

(i) furnish the required Performance Security; or 
(ii) sign the Contract Agreement 

 
 IB.16 Alternate Proposals by Bidder 
 

 16.1 Should any bidder consider that he can offer any advantages to the 
 Procuring Entity by a modification to the designs, specifications or 
 other conditions, he may, in addition to his bid to be submitted in strict 
 compliance with the Bidding Documents, submit any Alternate 
 Proposal(s) containing  

(a)  relevant design calculations;  
(b)  technical specifications;  
(c)  proposed construction methodology; and  
(d)  any other relevant details / conditions, provided always that the 

total sum entered on the Form of Bid shall be that which 
represents complete compliance with the Bidding Documents. 

 
 16.2 Alternate Proposal(s), if any, of the lowest evaluated responsive 

 bidder only may be considered by the Procuring Entity as the basis for 
 the award of Contract to such bidder. 

 
 IB.17 Pre-Bid Meeting 

 
17.1 The Procuring Entity may, on his own motion or at the request of any 

prospective bidder(s), hold a pre-bid meeting to clarify issues and to 
answer any questions on matters related to the Bidding Documents or 
any other matter that may be raised at that stage. The date, time and 
venue of pre-bid meeting, if convened, is as stipulated in the Bidding 
Data. All prospective bidders or their authorized representatives shall 
be invited to attend such a pre-bid meeting. 

 
 17.2 The bidders are requested to submit questions, if any, in writing so as 

 to reach the Procuring Entity not later than seven (7) days before the 
 proposed pre-bid meeting. 
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 17.3 Minutes of the pre-bid meeting, including the text of the questions 
 raised and the replies given, will be transmitted without delay to all 
 purchasers of the Bidding Documents. Any modification of the Bidding 
 Documents listed in Sub-Clause 7.1 hereof which may become 
 necessary as a result of the pre-bid meeting shall be made by the 
 Procuring Entity exclusively through the issue of an  Addendum 
 pursuant to Clause IB.9 and not through the minutes of the 
 pre-bid meeting.  

 
 17.4 Absence at the pre-bid meeting will not be a cause for disqualification 

 of a bidder. 
 

 IB.18 Format and Signing of Bid 
 

18.1 Bidders are particularly directed that the amount entered on the Form 
 of Bid shall be for performing the Contract strictly in accordance with 
 the Bidding Documents. 

 
 18.2 All appendices to Bid are to be properly completed and signed. 

 
18.3 No alteration is to be made in the Form of Bid nor in the 

Appendices thereto except in filling up the blanks as directed. If 
any such alterations be made or if these instructions be not fully 
complied with, the bid may be rejected. 

 
 18.4 Each bidder shall prepare by filling out the forms completely and 

 without alterations one (1) original and number of copies, specified in 
 the Bidding Data, of the documents comprising the bid as described in 
 Clause IB.7 and clearly mark them “ORIGINAL” and ‘COPY” as 
 appropriate. In the event of discrepancy between them, the original 
 shall prevail. 

 
 18.5 The original and all copies of the bid shall be typed or written in 

 indelible ink (in the case of copies, photostats are also acceptable) 
 and shall be signed by a person or persons duly authorized to sign on 
 behalf of the bidder pursuant to Sub- Clause 11.1(a) hereof. All pages 
 of the bid shall be initialed and stamped by the person or persons 
 signing the bid. 

 
 18.6 The bid shall contain no alterations, omissions or additions, except to 

 comply with instructions issued by the Procuring Entity, or as are 
 necessary to correct errors made by  the bidder, in which case such 
 corrections shall be initialed by the person or persons signing the bid. 

 
 18.7 Bidders shall indicate in the space provided in the Form of Bid their full 

 and proper addresses at which notices may be legally served on them 
 and to which all correspondence in connection with their bids and the 
 Contract is to be sent. 
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18.8 Bidders should retain a copy of the Bidding Documents as their file 

copy. 
 

D. SUBMISSION OF BIDS 
 

 IB.19 Sealing and Marking of Bids 
 
 19.1 Each bidder shall submit his bid as under: 

 
 (a) ORIGINAL and each copy of the Bid shall be separately sealed 

 and put in separate envelopes and marked as such. 
 
 (b) The envelopes containing the ORIGINAL and copies will be 

 put in one sealed envelope and addressed / identified as given 
 in Sub- Clause 19.2 hereof.  

 
 19.2 The inner and outer envelopes shall: 
 

 (a) be addressed to the Procuring Entity at the address provided 
 in the Bidding Data; 

 
 (b) bear the name and identification number of the contract as 

 defined in the Bidding Data; and 
 
 (c) provide a warning not to open before the time and date for bid 

 opening, as specified in the Bidding Data. 
 

 19.3 In addition to the identification required in Sub- Clause 19.2 hereof, 
 the inner envelope shall indicate the name and address of the bidder 
 to enable the bid to be returned unopened in case it is declared “late” 
 pursuant to Clause IB.21 

 
 19.4 If the outer envelope is not sealed and marked as above, the 

 Procuring Entity will assume no responsibility for the misplacement 
 or premature opening of the Bid. 

 
 IB.20 Deadline for Submission of Bids 

 
20.1     (a) Complete Bids must be received by the Procuring Entity at the 

address specified no later than the time and date stipulated in 
the Bidding Data. In the event of the specified date for the 
submission of bids declared a holiday for the Procuring Entity, 
the Bids will be received up to the appointed time on the next 
working day. 

 
  (b) Bids with charges payable will not be accepted, nor will 

 arrangements be undertaken to collect the bids from any 
 delivery point other than that specified above. Bidders shall 
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 bear all expenses incurred in the preparation and delivery of 
 bids. No claims will be entertained for refund of such 
 expenses. 

 (c) Where delivery of a bid is by mail and the bidder wishes to 
 receive an acknowledgment of receipt of such bid, he shall 
 make a request for such acknowledgment in a separate letter 
 attached to but not included in the sealed bid package. 

 
 (d) Upon request, acknowledgment of receipt of bids will be 

 provided to those making delivery in person or by messenger. 
 

 20.2 The Procuring Entity may, at his discretion,  extend the deadline for 
 submission of bids by issuing an amendment in accordance with 
 Clause IB.9, in which case all rights and obligations of the Procuring 
 Entity and the  bidders previously subject to the original deadline will 
 thereafter be subject to the deadline as extended. 

 
 IB.21 Late Bids 

 
 21.1 (a) Any bid received by the Procuring Entity after the deadline for 

 submission of bids prescribed in Clause IB.20 will be 
 returned unopened to such bidder.  

 
(b) Delays in the mail, delays of person in transit, or delivery of a 

bid to the wrong office or due to any other reason, shall not be 
accepted as an excuse for failure to deliver a bid at the proper 
place and time. It shall be the bidder’s responsibility to 
determine the manner in which timely delivery of his bid will be 
accomplished either in person, by messenger or by mail. 

 
 IB.22 Modification, Substitution and Withdrawal of Bids 
 

 22.1 Any bidder may modify, substitute or withdraw his bid after bid 
 submission provided that the modification, substitution or written 
 notice of withdrawal of the bid is received by the Procuring Entity prior 
 to the deadline or the extended deadline pursuant to clause IB.20.2, 
 for submission of bids. 

 
 22.2 The modification, substitution, or notice for withdrawal of any bid 

 shall be prepared, sealed, marked and delivered in accordance with 
 the provisions of Clause IB.19 with the outer and inner envelopes 
 additionally marked “MODIFICATION”, “SUBSTITUTION” or 
 “WITHDRAWAL” as appropriate. 

 
 22.3 No bid may be modified by a bidder after the deadline for submission 

 of bids except in accordance with Sub-Clauses 22.1 and 27.2. 
 
 22.4 Withdrawal of a bid during the interval between the deadline for 
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 submission of bids and the expiration of the period of bid validity 
 specified in the Form of Bid may result in forfeiture of the Bid 
 Security in pursuance to Clause IB.15. 

 
E. BID OPENING AND EVALUATION 

 
 IB.23 Bid Opening 

 
23.1 The Procuring Entity will open all the bids received (except those 

received late), including withdrawals, substitution and modifications 
made pursuant to Clause IB.22, in the presence of bidder’s or their 
representatives who choose  to attend, at the time, date and location 
stipulated in the Bidding Data. In the event of the specified date for the 
opening of bids being  declared a holiday for the Procuring Entity, the 
Bids will be opened at the appointed time and location on the next 
working day. The bidder’s or their representatives who are present shall 
sign a register evidencing their attendance. 

 
 23.2 Envelopes marked “MODIFICATION”, “SUBSTITUTION” or 

 “WITHDRAWAL” shall be opened and read out first. Bids for which an 
 acceptable notice of withdrawal has been submitted pursuant to 
 Clause IB.22 shall not be opened. 

 
23.3 The bidder’s name, total Bid Price and price of any Alternate 
 Proposal(s), any discounts, bid modifications, substitution and 
 withdrawals, the presence or absence of Bid Security and such other 
 details as the Procuring Entity may consider appropriate, will be 
 announced by the Procuring Entity at the opening of bids. 

 
  23.4 Procuring Entity shall prepare minutes of the bid opening, including 
   the information disclosed to those present in accordance with the Sub-
   Clause 23.3. 
 
 IB.24 Process to be Confidential 

 
24.1 Information relating to the examination, clarification, evaluation and 

comparison of bid and recommendations for the award of a contract 
shall not be disclosed to bidders or any other person not officially 
concerned with such process before the announcement of the final 
result of the bid evaluation which shall be done at least ten (10) days 
prior to issue of Letter of Acceptance and place the same on its and 
Authority’s Website (KP-PPRA Rule-45).The announcement to all 
Bidders will include table(s) comprising read out prices, discounted 
prices, price adjustments made, final evaluated prices and 
recommendations against all the bids evaluated. Any effort by a bidder 
to influence the Procuring Entity’s processing of bids or award decisions 
may result in the rejection of such bidder’s bid. Whereas any bidder 
feeling aggrieved may lodge a written complaint not later than fifteen 
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(15) days after the announcement of the bid evaluation report; however, 
mere fact of lodging a complaint shall not warrant suspension of the 
procurement process. 

 
 IB.25 Clarification of Bids 

 
25.1 To assist in the examination, evaluation and comparison of bids, the 

Procuring Entity may, at his discretion, ask any bidder for clarification 
of his bid, including breakdowns of unit rates. The request for 
clarification and the response shall be in writing but no change in the 
price or substance of the bid shall be sought, offered or permitted 
except as required to confirm the correction of arithmetic errors 
discovered by the Procuring Entity in the evaluation of the bids in 
accordance with Clause IB.28. 

 
 IB.26 Examination of Bids and Determination of Responsiveness 

 
 26.1 Prior to the detailed evaluation of bids, the Procuring Entity will 

 determine whether each bid is substantially responsive to the 
 requirements of the Bidding Documents. 

 
 26.2 A substantially responsive bid is one which  

(i)  meets the eligibility criteria; 
(ii)  has been properly signed;  
(iii)  is accompanied by the required Bid Security; and  
(iv)  conforms to all the terms, conditions  and specifications of the 

Bidding Documents, without material deviation or reservation.  
 

A material deviation or reservation is one  
(i)  which affect in any substantial way the scope, quality or 

performance of the Works;  
(ii)  which limits in any substantial way, inconsistent with the 

Bidding Documents, the Procuring Entity’s rights or the 
bidder’s obligations under the Contract; or  

(iii)  adoption / rectification whereof would affect unfairly the 
competitive position of other bidders presenting 
substantially responsive bids. 

 
26.3 If a bid is not substantially responsive, it will be rejected by the 

Procuring Entity, and may not subsequently be made responsive 
by correction or withdrawal of the non-conforming deviation or 
reservation. 

 
 IB.27 Correction of Errors 

 
 27.1 Bids determined to be substantially responsive will be checked by the 

 Procuring Entity for any arithmetic errors. Errors will be corrected by 
 the Procuring Entity as follows: 
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(a) where there is a discrepancy between the amounts in figures 

and in words, the amount in words will govern; and 
 

 (b) where there is a discrepancy between the unit rate and the 
 line-item total resulting from multiplying the unit rate by the 
 quantity, the unit rate as quoted will govern, unless in the 
 opinion of the Procuring Entity there is an obviously gross 
 misplacement of the decimal point in the unit rate, in which 
 case the line-item total as quoted will govern and the unit rate 
 will be corrected. 

 
 27.2 The amount stated in the Form of Bid will be adjusted by the Procuring 

 Entity in accordance with the above procedure for the correction of 
 errors and with the concurrence of the bidder, shall be considered as 
 binding upon the bidder. If the bidder does not accept the corrected 
 bid price, his Bid will be rejected, and the Bid Security shall be 
 forfeited in accordance with Sub- Clause 15.6(b) hereof. 

 
 IB.28 Evaluation and Comparison of Bids 
 

 28.1 The Procuring Entity will evaluate and compare only the bids 
 determined to be substantially responsive in accordance with Clause 
 IB.26. 

 
 28.2 In evaluating the bids, the Procuring Entity will determine for each bid 

 the evaluated Bid Price by adjusting the Bid Price as follows: 
 

  (a) making any correction for errors pursuant to Clause IB.27; 
 (b) excluding Provisional Sums and the provision, if any, for 

 contingencies in the Summary Bill of Quantities, but including 
 competitively priced Day work; and 
(c) making an appropriate adjustment for any other acceptable 
 variation or deviation including discounts or other price 
 modification in the bids. 

 
 28.3 The estimated effect of the price adjustment provisions of the 

 Conditions of Contract, applied over the period of execution of the 
 Contract, shall not be taken into account in Bid evaluation. 

 
 28.4 If the Bid of the successful bidder is seriously unbalanced in relation to 

 the Procuring Entity’s estimate of the cost of work to be performed 
 under the Contract, the Procuring Entity may require the bidder to 
 produce detailed price analysis for any or all items of the Bill of 
 Quantities to demonstrate the internal consistency of those prices 
 with the construction methods and schedule proposed. After 
 evaluation of the price analysis, the Procuring Entity may require that 
 the amount of the Performance Security set forth in Clause IB.32 be 
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 increased at the expense of the successful bidder to a level sufficient 
 to protect the Procuring Entity against financial loss in the event of 
 default of the successful bidder under the Contract. 

 
IB.29 Post Qualification of the Bidder 

 
29.1 The Procuring Entity shall determine to its satisfaction whether the 

Bidder that is selected as having submitted the lowest evaluated and 
substantially responsive Bid is technically qualified to perform the 
Contract satisfactorily. 

 
29.2 The determination shall be based upon an examination of the 

documentary evidence of the Bidder’s qualifications submitted by the 
Bidder. 

 
29.2 An affirmative determination shall be a prerequisite for award of the 

Contract to the Bidder. A negative determination shall result in 
disqualification of the Bid, in which event the Procuring Entity shall 
proceed to the next lowest evaluated bid to make a similar 
determination of that Bidder’s capabilities to perform satisfactorily. 

 
 
F. AWARD OF CONTRACT 
 
 IB.30 Award 
 

30.1 Subject to Clauses IB.31 and IB.35, the Procuring Entity will award    
 the Contract to the bidder whose bid has been determined to be 
 substantially responsive to the Bidding Documents and who has 
 offered the lowest evaluated Bid Price, provided that such bidder has 
 been determined to be eligible in accordance with the provisions of 
 Clause IB.3 and qualify pursuant to Sub-Clause IB 29.2. 

 
 30.2 The Procuring Entity, at any stage of the bid evaluation, having 

 credible reasons for or prima facie evidence of any defect in 
 supplier’s or contractor’s capacities, may require the suppliers or 
 contractors to provide information concerning their professional, 
 technical, financial, legal or managerial competence whether already 
 pre-qualified or not: 

 
 Provided that such qualification shall only be laid down after recording 

reasons therefore in writing. They shall form part of the records of that 
bid evaluation report. 

 
 IB.31 Procuring Entity Right to Accept or Reject any or all Bids 

 
 31.1 Notwithstanding Clause IB.29, the Procuring Entity reserves the right 

 to accept or reject any Bid, and to annul the bidding process and 
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 reject all bids, at any time prior to award of Contract, without thereby 
 incurring any liability to the affected bidders or any obligation except 
 that the grounds for rejection of all bids shall upon request be 
 communicated to any bidder who submitted a bid, without justification 
 of grounds. Rejection of all bids shall be notified to all bidders 
 promptly. 

 
IB.32 Notification of Award 
 

32.1 Prior to expiration of the period of bid validity prescribed by the 
Procuring Entity, the Procuring Entity will notify the successful bidder in 
writing (“Letter of Acceptance”) that his Bid has been accepted. This 
letter shall name the sum which the Procuring Entity will pay the 
Contractor in consideration of the execution and completion of the 
Works by the Contractor as prescribed by the Contract (hereinafter and 
in the Conditions of Contract called the “Contract Price”). 

 
 32.2 No Negotiation with the bidder having evaluated as lowest responsive 

 or any other bidder shall be permitted, however, Procuring Entity may 
 have clarification meetings to get clarify any item in the bid evaluation 
 report. 
 

 32.3 The notification of award and its acceptance by the bidder will 
 constitute the formation of the Contract, binding the Procuring Entity 
 and the bidder till signing of the formal Contract Agreement. 

 
 32.4 Upon furnishing by the successful bidder of a Performance Security, 

 the Procuring Entity will promptly notify the other bidders that their 
 Bids have been unsuccessful and return their bid securities. 

 
 IB.33 Performance Security 
 

 33.1 The successful bidder shall furnish to the Procuring Entity a 
 Performance Security in the form and the amount stipulated in the 
 Bidding Data and the Conditions of Contract plus additional security 
 for unbalanced bids in accordance with Clause IB.28.4 within a period 
 of 28 days after the receipt of Letter of Acceptance. 

 
33.2 Failure of the successful bidder to comply with the requirements 

of Sub-Clause IB.32.1 or Clauses IB.33 or IB.35 shall constitute 
sufficient grounds for the annulment of the award and forfeiture of 
the Bid Security. 

 
 IB.34 Signing of Contract Agreement 

 
 34.1 Within 14 days from the date of furnishing of acceptable Performance 

 Security under the Conditions of Contract, the Procuring Entity will 
 send the successful bidder the Contract Agreement in the form 
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 provided in the Bidding Documents, incorporating all agreements 
 between the parties. 

 
 34.2 The formal Agreement between the Procuring Entity and the 

 successful bidder shall be executed within 14 days of the receipt of 
 the Contract Agreement by the successful bidder from the Procuring 
 Entity. 

 
 IB.35 General Performance of the Bidders 
 
  The Procuring Entity reserves the right to obtain information regarding 

 performance  of the bidders on their previously awarded contracts / works. 
 The Procuring Entity  may in  case of consistent poor performance of any 
 Bidder as reported by the Procuring Entities of the previously awarded 
 contracts, inter alia, reject his bid and/or refer the case to the Pakistan 
 Engineering Council (PEC) and KPPRA. Upon such reference, PEC / KPPRA 
 in accordance  with its rules, procedures and relevant laws of the land take 
 such action as may be deemed appropriate under the circumstances of the 
 case including black listing of such Bidder and debarring him from 
 participation in future bidding for similar works. 

 
 
 IB.36 Integrity Pact 
 

 The Bidder shall sign and stamp the Integrity Pact provided at Appendix-
L to Bid in the Bidding Documents for all procurement contracts 
exceeding Rupees ten million. Failure to provide such Integrity Pact shall 
make the bidder non-responsive.  

 
 IB.37 Instructions not Part of Contract 
 

 Bids shall be prepared and submitted in accordance with these Instructions 
 which are provided to assist bidders in preparing their bids, and do not 
 constitute part of the Bid or the Contract Documents. 
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BIDDING DATA SHEET  
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BDS-1 
 

 
 

[NOTES ON BIDDING DATA SHEET] 
 
 
This Section is intended to assist the Procuring Entity in providing the specific information in 
relation to corresponding clauses in Instructions to Bidders and should be prepared to suit each 
individual contract. 
 
The Procuring Entity should provide in the Bidding Data information and requirements specific 
to the circumstances of the Procuring Entity, the processing of the Bid, the applicable rules 
regarding Bid Price and currency, and the Bid evaluation criteria that will apply to the Bids.  In 
preparing this section, the following aspects should be checked: 
 
(a) Information that specifies and complements the provisions of section; Instruction to 

Bidders must be incorporated. 
 

(b)  Amendments and/or supplements, if any, to the provisions of Instructions to Bidders, 
necessitated by the circumstances of each individual contract, can be introduced only in 
this section since Instructions to Bidders will remain unchanged. 
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BDS-2 
Bidding Data Sheet 

 
The following specific data for the Works to be bided shall complement, amend, or supplement 
the provisions in the Instructions to Bidders.  Wherever there is a conflict, the provisions herein 
shall prevail over those in the Instructions to Bidders. 

Procurement of Works is being done through E-bidding system. Prospective bidders will be 
required to send their bid electronically (hereinafter called E-Bid) and submit the hard copy of E-
bid as mentioned in the bidding data sheet.  

It is to be noted that Hard Copy of E-Bid shall be submitted before the deadline time for 
submission of bid, failing which the e-Bid received on the E-Bidding system will be evaluated as 
non-responsive. 
 
Bidder has to start the Bid preparation well in advance so that the submission process is 
completed within the scheduled period. Bidder is responsible to plan their time sufficient to 
complete the documents uploading, fill-in the required online forms, E-Bid submission, prepare 
the hard copy of Bid and its submission, as stipulated in the bidding data. 
 
Instructions to Bidders 
Clause Reference 
 
1.1(a) Name and Address of the Procuring Entity: 

 
    Director General, 

Jabba Dam Project District Khyber, 
Government of Khyber Pakhtunkhwa, 
Irrigation Department, Peshawar 
Said House, Bungalow No. 254, Hadi Lane, 
Afzal Abad, Old Bara Road, University Town, 
Peshawar. 
Phone No: 091-5700417 
Email: jabbadam.khyber@gmail.com 
  

1.1(b) Name of the Project & Summary of the Works: 
 

Name of Project:   Construction of Jabba Dam, District Khyber  
     
Summary of the Works:    

1) Main Dam & Coffer Dam  
2) Spillway & Access Bridge 
3) Intake Tower & Access Bridge 
4) Diversion Tunnel 
5) Access Road 
6) Delivery Pipe (From Dam to Diversion Tunnel 

Outlet) 
7) Irrigation Colony, Chowkidar Hut & Other Buildings 
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2.1 Name of the Borrower/Source of Financing/Funding Agency: 
 

The Procuring Entity is funding the project through funds available under Block allocation, 
Irrigation Department KP ADP / AIP-Accelerated Implementation Plan 
 
 

 3      Eligible Bidders 

 3.1   This Invitation for Bids is open to all those bidders meeting the following eligibility 
requirements: 
a) Duly licensed by the Pakistan Engineering Council (PEC) in the category CA (No 

Limit), with specialization codes of CE-01, CE-02, CE-04 & CE-06. 
 

b) Duly Registered with C& W / Irrigation Departments, Govt of Khyber Pakhtunkhwa 
in category PK-1 (No Limit). 

 
c) Duly registered with Khyber Pakhtunkhwa Revenue Authority for the purpose of 

sales tax on services. Referred reference: KPPRA Notification No. KPPRA / M&E / 
Esst: / 1-14 / 2017-18 dated June 27, 2018. 

 
d) Duly registered with FBR and is on the Active Tax Payers list of FBR. 
 

e) Bid Security (as per NIT) in the shape of Call deposit in Original in the sealed 
Technical Bid. 

 
f) Is neither associated, nor has been associated, directly or indirectly, with the 

Consultants or any other entity that has prepared the design, specifications and other 
documents for the Project or being proposed for any position in the Project 
Management. 

 
3.2      A bidder having a conflict of interest will be declared as non-responsive if the bidder has 

a close business relationship with the Procuring Entity professional personnel, who directly 
or indirectly involved in any part of: 

 
(i) The preparation of the bidding documents for the Works,  
(ii) The Bid evaluation or  
(iii) The supervision of such Works. 
 

 
7.1 Contents of Bidding Documents 
 

The Bidding Documents, in addition to invitation for bids, are those stated below and 
should be read in conjunction with any Addenda issued in accordance with Clause 
IB.9. 

1. Instructions to Bidders. 

2. Bidding Data Sheet. 

3. Letter of Technical Bid. 
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4. Letter of Price Bid. 

5. Appendices to Bid (A through P to Bid). 

6. Form of Bid Security. 

7. Form of Performance Security. 

8. Forms of Contract Agreement, and Mobilization Advance Guarantee. 

9. Forms of Credit Line Facility. 

10. General Conditions of Contract, Part-I (GCC). 

11. Particular Conditions of Contract, Part-II (PCC). 

12. Special Provisions and Particular Specifications.  

13. Supplementary Specifications. 

14. General Specifications (Technical Specifications for Workmanship) MRS – 2019, 
Communication and Works Department, KPK. 

15. Drawings 
 
8.1 Time Limit for Clarification: 
 

Minimum number of days to seek clarification by the prospective bidder is Fourteen (14) 
days before the latest deadline for submission of Bid. 

 
9.2       Amendment of Bidding Documents 
 

Delete the text of clause 9.2 and replace with the following: 
 

All modifications to the bidding documents will be issued via an addendum. Any 
addendum thus issued shall be part of the Bidding Documents pursuant to IB 7.1 hereof. 
Hard copies of the addenda will not be forwarded. E-Bidding System will return all 
submitted E-bids upon issuance of Addendum (if any), to the respective bidders. The 
bidder is solely responsible for reviewing all addenda posted on the Procuring Entity E-
Bidding System and submit their bids accordingly. 

 
 
10.1  Bid Language: 
 

The same language in which the Bidding Documents are written i.e., English, should be 
used for preparation of bid and all communication’s / documents related to the bid 
exchanged by the bidder and the Procuring Entity. 
 

11 Documents Accompanying the Bid 
 

Delete the text of clause 11.1 and replace with the following: 
 
11.1(a) Bids which are prepared through E-Bidding system will only be considered for     

submission and evaluation, whereas the other bids will be rejected. Prospective Bidders 
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shall follow the procedure mentioned in the E-Bidding System: 
 

11.1(b) For preparation of E-Bid, Prospective Bidders are initially required to fill the details and 
attach the requisite documents. The bidders shall prepare the Bid by uploading the scanned 
copy of following documents as instructed in the E-Bidding System: 

 
(i) Bid Security 

 
Prepare the Bid Security as per IB.15 of Instructions to Bidders and Bidding 
Data Sheet. Scan and attach the same as instructed in the E-Bidding System. 

 
(ii) Written confirmation (Power of Attorney) authorizing a person to submit 

the Bid 
 

The Bid must accompany a Power of Attorney issued by authorized representative 
of the Firm / Company / (for all partners of a JV) having the name and CNIC No. of 
the person to whom Power of Attorney has been issued to submit the bid to the 
Employer on behalf of the Firm / Company / JV etc. 
 

(iii) Written confirmation (Power of Attorney) authorizing the signatory of the Bid 
to commit the Bidder (IB.18.5) 

 
Original Power of Attorney on Judicial Stamp Paper duly attested by Notary Public 
with original signatures to sign/commit the bid on following format must accompany 
the bid: 

 
a) The person issuing authority of Power of Attorney shall provide the legal 

documents establishing his / her authority of issuing the Power of Attorney on 
behalf of Firm / Company / (for all partners of JV); 
 

b) The name, designation / title in the Firm / Company, CNIC No. of the person 
issuing the Power of Attorney must be mentioned on the Power of Attorney. 

 
c) The Power of Attorney shall bear the name, specimen signature, specimen 

initial of the signatory of the Bid as well as his designation/title in the 
Firm/Company and country identification number/ CNIC No. 

 
11.1(c) After uploading the documents “Bid Security” and “ Power of Attorney’s” as 

mentioned hereinabove, the prospective bidder shall quote SINGLE PERCENTAGE 
RATE, with two digits after the decimal point, “ABOVE / BELOW / AT PAR” of the 
Engineer’s Estimated Cost, based on Market Rate System – 2022, 2nd Bi-Annual and 
Non-MRS Items as well, for all items of the Works described in the Bill of Quantities 
(Appendix –D)  

 
11.1(d) Prepare the remaining part of E-Bid by uploading the following documents: 
 

(i) The Bidders shall submit with their Financial Proposal: 
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a) Letter of Price Bid: 

 
Download the Letter of Bid and upload it with company's stamp & sign. 
 

b) Estimated Progress Payments.    (Appendix –J) 
 

 
(ii) The Bidders shall submit with their Technical Proposal, the following documents 

in sufficient detail to demonstrate the adequacy of the bid in meeting requirements 
for timely completion of the Works. 

 
a) Letter of Technical Bid. 
b) Copy of Articles of Incorporation or Constitution of the Bidder as a legal entity. 
c) Valid Certificate of Registration (Constructor's License) from Pakistan 

Engineering Council. 
d) Certified audit reports for last three (3) years. i.e., Financial Year 2020-21, 

2021-22 and 2022-23 of the bidders which close their account on June 30 
every year OR Calendar Year 2020, 2021 and 2022 of the bidders which close 
their account on 31st December every year, prepared by registered Chartered 
Accountant appearing on list of firms on ICAP directory as per International 
Standard on Auditing (ISA’s), referred in Table – I. 

e) Joint Venture Agreement or the Letter of Intent to execute the JV Agreement 
(if applicable). 

f) Pending litigation and No Blacklisting information. 
g) Special Stipulations (as filled by the Procuring Entity). (Appendix –A) 
h) Proposed Construction Schedule.            (Appendix –E) 
i) Method of Performing the Work.             (Appendix –F) 
j) Availability of Major Equipment – Related Items.           (Appendix –G) 
k) Construction Camp and Housing Facilities.           (Appendix –H) 
l) List of Sub-contractors (as required).             (Appendix –I) 
m) Organization Chart for Supervisory Staff.           (Appendix –K) 
n) Integrity Pact.               (Appendix –L) 
o) Financial Competence & Access to Financial Resources        (Appendix –M) 
p) Past Performance / Experience.             (Appendix –N) 
q) Qualification of Key Staff               (Appendix –O)  
r) Current Commitments / Projects in Hand.                       (Appendix –P) 
s) To facilitate evaluation, bidders are encouraged to submit Soft copies 

(One CD) in PDF format with their Original Technical Bids. 
 
 
11.1(e) Submission of E-Bid 
 

(i) After finalization of all attachments and uploading on the E-Bidding system, bidder 
shall proceed with Submission of E-Bid. By this action, the bidder will submit his bid 
electronically (i.e., E-Bid) which will remain confidential in encrypted format. 

 
(ii) Download the E-Bid in PDF format and print the same. 
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(iii) Sign and Stamp each page of the E-Bid (i.e. printed PDF file). 
 
(iv) Bind the pages to prepare the hard copy of E-Bid which shall be put in single 

envelope as further detailed in clause 18.4 hereinbelow, prior to sealing.  
 
(v) Outer envelope shall be prepared by putting the following documents in it: 

a) Original Bid Security. 
b) Original Power of Attorney’s. 
c) Sealed inner envelopes A & B. 

 
(vi) Seal the Outer envelope which will be called as hard copy of E-Bid. 

 
(vii) Bidder will be required to submit hard copy of E-Bid to the address mentioned 

in the clause 19.2 (a) of Bidding Data prior to time mentioned in clause 20.1 of 
Bidding Data. 

 
(viii) It is to be noted that Hard Copy of E-Bid must be submitted before the deadline 

time for submission of bid, failing which the E-Bid received on the E-Bidding system 
will be evaluated as non-responsive. 

 
IB.12 Bid Prices 
 

 The phrase “unit rates and / or prices” wherever appears in these instructions to 
bidders, shall be read and construed according to “para (i) of the KPPRA Notification 
No. KPPRA / M&E /Estt: / 1-17 /2019-20; dated June 12, 2020”.  

   
12.2 The text is deleted and substituted with the following: 

 
The Bidder shall offer SINGLE PERCENTAGE RATE, with two digits after the decimal 
point, “ABOVE / BELOW / AT PAR” of the Engineer’s Estimated Cost on Market Rate 
System – 2022, 2nd Bi-Annual and Non-MRS Items as well, for all items of the Works 
described in the Bill of Quantities. Corrections in quoted single percentage rate, if any, 
shall be made by crossing out, initialing, dating and re-writing. 

 
12.4 The text is deleted and substituted with the following: 

 
The rates and prices, resulting from the bidders quoted SINGLE PERCENTAGE RATE, 
with two digits after the decimal point, “ABOVE / BELOW / AT PAR” of the Engineer’s 
Estimated Cost, are subject to adjustment during the performance of the Contract in 
accordance with the provisions of Clause 70 of the Conditions of Contract. The Procuring 
Entity shall furnish the prescribed information for the price adjustment formulae in 
Appendix-C to Bid, and the Bidders shall submit with their bids such other supporting 
information as required under the said Clause.  

  
13.1 Bidders Quote Entirely in Pak Rupees 
 

Bidders to quote entirely in Pak. Rupees and no foreign currency payment is admissible. 
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14.1 Period of Bid Validity: 
 

Bid shall remain valid and open for acceptance for a period of one hundred and Eighty 
(180) calendar days after the latest dead line for submission of bid.  

 
15.1 Amount of Bid Security: 
 

The amount of Bid Security shall be at the rate of 2% of the Engineer’s Estimated cost.  
 
The conditions for above stated bid security and procedures for any additional 
securities shall be as per Khyber Pakhtunkhwa Public Procurement Regulation 
No. XIV 2022 issued vide S.R.O. (14) / Vol:1-24 / 2021-22, dated May 10,2022. 
 

17.1 Venue, Time, and Date of the Pre-Bid Meeting: 
 

As per NIT. 
 
17.4  Presence at the Pre-Bid Meeting  

Absence at the pre-bid meeting will not be a cause for disqualification of a bidder, 
however the bidders are asked to attend the meeting where they will be guided regarding 
preparation of the bids in the light of Instructions to Bidders. 
 

18.4 Number of hard Copies of the Bid to be Completed and Returned: 
 

Prospective bidders shall submit “Single Envelope” containing  
(i) Signed copies of E-Bid and, 
(ii) Original copies of respective Appendices of Technical and Financial proposals.   
 

 Where there is a discrepancy between the E-bid and the hard copy of Bid, the 
E-Bid in the E-Bidding System shall govern. 

 
  The detail of the Envelope is given as under:  

 
Single Envelope   -  (Sealed) 

 
19.2 (a) Procuring Entity Address for the Purpose of Bid Submission: 
 
        Director General, 

 Jabba Dam Project District Khyber, 
 Government of Khyber Pakhtunkhwa, 
 Irrigation Department, Peshawar 
 Said House, Bungalow No. 254, Hadi Lane, 
 Afzal Abad, Old Bara Road, University Town, Peshawar. 
 Phone No: 091-5700417 
 Email: jabbadam.khyber@gmail.com 
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 (b) Name and Number of the Contract: 
 
 Construction of Jabba Dam, District Khyber 
   

Main Dam & Coffer Dam, Spillway & Access Bridge, Diversion Tunnel, Intake Tower & 
Access Bridge, MS Delivery Pipe from Dam to Tunnel Outlet, Access Road and 
Irrigation Colony, Chowkidar Hut & Other Buildings 
 

 
20.1 Deadline for Submission of Bids: 
 

As per NIT. 
 

It is to be noted that Hard Copy of E-Bid must be submitted before the deadline time for 
submission of bid, failing which the E-Bid received on the E-Bidding system will be 
evaluated as non-responsive. 

 
IB.21   Late Bids 

Add the following para at the end: 
 
21(c)  The time indicated in the Procuring Entity E-Bidding System will be the time by which the 

bid submission activity will be allowed till the deadline for submission of Bids. Once the 
Bid Submission period is over, the bidder cannot submit their E-Bid. It is to be noted 
that Hard Copy of E-Bid must be submitted before the deadline time for submission of 
bid, failing which the E-Bid received on the e-Bidding system will be evaluated as non-
responsive. 

 
Bidder has to start the Bid Submission well in advance so that the submission process 
is completed within the schedules period. Bidder is responsible to plan their time 
sufficient to complete the documents upload, fill-in required online forms, E-Bid 
submission, prepare the hard copy of Bid and its submission as stipulated in the 
bidding data. 

 
 
IB.21   Modification, Substitution and Withdrawal of Bids 
 
21.1 Any E-Bid may be withdrawn prior to the deadline time designated for submission of 

bids upon electronically proceeding with “Withdraw Bid Response”. Withdrawn bids 
may be modified and resubmitted up to the deadline time designated for the submission 
of bids. 
 

21.2 After withdrawal, if the Bidder again submits his E-bid prior to bid submission, a new 
version of E-Bid shall be generated. Bidder is required to submit hard copy of E-Bid as 
per Clause 11.1 of Bidding Data prior to deadline date & time for submission of bids. 
 

21.3 No bid may be modified by a bidder after the deadline for submission of bids. 
Withdrawal of a bid during the interval between the deadline for submission of bids and 
the expiration of the period of bid validity specified in the Form of Bid may result in 
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forfeiture of the Bid Security in pursuance to Clause IB.15. 
 

21.4 Prospective Bidder is responsible to plan their time sufficient to submit their Hard copy of 
E-Bid prior to deadline for submission of Bid. 

 
 
E  BID OPENING AND EVALUATION FOR SINGLE STAGE SINGLE ENVELOPE 

BIDDING   PROCEDURE  

IB. 23   Bid Opening  

Sub-Clause’s 23.1 to 23.4 are deleted in their entirety, and substituted with the 
followings: 

23.1     All the Bids submitted by the bidders will remain in encrypted form in the system till 
the time of Bid opening. The Procuring Entity will open the E-Bids in public at the 
address, date and time specified below in the presence of Bidder’s designated 
representatives and anyone who choose to attend. Bidders’ representatives who 
are present shall be requested to sign the record. The omission of a Bidder’s 
signature on the record shall not invalidate the contents and effect of the record.  

 
 The committee will consider only those Bidders for opening of their E-Bids who have 

submitted the Bid Security (Original Hard Copy). After authentication from the Bid 
Opening & Evaluation Committee, the E-Bids will be decrypted and visible to the 
Committee for evaluation.  

 
 Where there is a discrepancy between the E-bid and the hard copy of Bid, the 

E-Bid in the E-Bidding System shall govern.  
 
 Discount/ Premium, if offered, though a separate letter of discount submitted with the 

Bid, will not be entertained and shall be considered null & void.  
 If there is a discrepancy in the E-bid Amount between the Letter of Bid and Bill 

of Quantities, the amount mentioned in the Bill of Quantities shall govern.  
 
 In case, an event of Force Majeure occurs that affects the availability and/ or 

performance of the E-Bidding System, the Procuring Entity shall consider the 
Hard copy of E-Bid for evaluation. 

 
23.2      First, the name of bidders is read out at bid opening who submitted the E-Bid and his 

corresponding hard copy of Bid. 
 
23.3  Second, if the bidder has dispatched the hard copy of E-bid prior to its withdrawal 

through E-Bidding System, then the same will not be considered further. 
 
23.4  In case of modification and substitution, latest version of E-Bid will be considered, if the 

Bidder has submitted his “hard copy” prior to time of Bid submission, failing which the 
E-Bid will not be considered. 
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IB.27 Correction of Errors 

Sub-Clause 27.1(b) is deleted in its entirety. 
 

IB.28 Evaluation and Comparison of Bids – Financial and Technical Evaluation Criteria 

Sub-Clause’s 28.1 to 28.4 are deleted in their entirety, and substituted with the 
followings: 

28.1 The Procuring Entity will evaluate and compare only the bids previously determined to 
be substantially responsive in accordance with Clause IB.26, as per requirements given 
hereunder.   

 Bids will be evaluated for complete scope of works and compliance with the bidding 
documents including specifications. 

28.2  Financial Proposal Evaluation 

(i) The Financial Proposal evaluation will be conducted under the Khyber 
Pakhtunkhwa Public Procurement of Good, Works and Services Rules, 2014, 
(Amended up-to-date). 

(ii) The Bid price shall be considered inclusive of the all duties, taxes, expenses, 
customs and import duties on imported items (if any). 

(iii) The quoted single percentage rate, with two digits after the decimal point, 
“ABOVE / BELOW / AT PAR” of the Engineer’s Estimated Cost on Market 
Rate System –  2022, 2nd Bi-Annual and Non-MRS Items as well, of the 
technically qualified bidders will be compared on the basis of the Evaluated Bid 
Price, as per procedure mentioned in sub-para (iv) hereinbelow. 

(iv) In evaluating the financial proposals, the Procuring Entity will determine for each 
bid the Evaluated Bid Price by adjusting the Bid Price as follows: 

a) making any correction for errors pursuant to Clause IB.27; 

b) excluding Provisional Sums and the provision, if any, for contingencies in 
the Summary Bill of Quantities, but including competitively priced Day work; 
and 

c) making an appropriate adjustment for any other acceptable variation or 
deviation including discounts or other price modification in the bids. 

(v) The estimated effect of the price adjustment provisions of the Conditions of 
Contract, applied over the period of execution of the Contract, shall not be taken 
into account in Bid evaluation. 

 
28.3 Other Factors 

A firm or a member of a JV may participate only in one bid for the contract.  

If a firm submits more than one bid, singly or as a JV, all bids involving that 
bidder will be rejected. 
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This rule will not apply in respect of bids which include specialist sub-contractors who 
are used by more than one bidder. 

28.4 If the Bid of the successful bidder is seriously unbalanced in relation to the Procuring 
Entity’s estimate of the cost of work to be performed under the Contract, the Procuring 
Entity may require the bidder to produce detailed price analysis for any or all items of 
the Bill of Quantities to demonstrate the internal consistency of those prices with the 
construction methods and schedule proposed. 

After evaluation of the price analysis, the Procuring Entity may require that the amount 
of the Performance Security set forth in Clause IB.32 be increased at the expense of 
the successful bidder to a level sufficient to protect the Procuring Entity against financial 
loss in the event of default of the successful bidder under the Contract. 

28.5   Any discount / premium offered by the Bidder on its quoted single percentage rate, 
“ABOVE / BELOW / AT PAR” of the Engineer’s Estimated Cost, shall only be 
considered if such discount is either shown on the duly filled-in, signed and stamped 
Letter of Price Bid or on the summary page of Bill of Quantities as applicable. 

Discount / Premium, if offered through a separate letter of discount submitted with the 
Bid, will not be entertained and shall be considered null & void. However, envelope 
marked “SUBSTITUTION” or "MODIFICATION" shall be considered as per Clause 
IB. 22 & BDS. 23. 

28.6      The technical proposal shall be evaluated in accordance with the specified guidelines 
and evaluation criteria, mentioned below: - 

28.6.1 Guidelines for Submission of Technical Proposals 

As per provision contained under KPPRA Rules 2014, the Bid for the work is on Single 
Stage Single Envelope procedure, therefore while submitting the Technical 
Proposals by the Bidder(s), the detail information mentioned in the Criteria explained 
hereinbelow are required to be followed strictly.  

(i) Each page of the Technical Proposal should be machine numbered, stamped 
& signed by the owner or authorized representative of the Firm. Photocopies 
of signatures and seals will not be considered. 

(ii) Attachment of un-necessary documents should be avoided and the proposals 
must be well staple binded. 

(iii) Complications as a result of non-compliance of these requirements shall be 
the responsibility of prospective bidder. 

(iv) The documents on the basis of which experience of the bidder is claimed such 
as Letter of acceptance, award of contract, work order, completion certificate 
etc. must be signed & attested by the concerned XEN / Deputy Director etc. 
otherwise such Technical Proposal will not be considered for evaluation. 

(v) All information is required to be submitted in legible English language. Any 
certificate / document/data/ information other than English language shall be 
treated as document not attached. 
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(vi) Marks under para 28.6.2 – Technical Qualification Criteria shall be given 
only when clear, authorized and valid supporting documents are provided with 
the bid. 

 
28.6.2 Technical Qualification Criteria 
 

(i) A bidder, based on conditions listed in this document, not meeting the 
60% pass marks limit will be declared as non-responsive 

(ii) Technical Evaluation will be based on the criteria given in the 
succeeding paras (a) To (d) regarding the Bidder’s / Applicant’s 
Experience Record, Personnel Capabilities, Financial Soundness and 
Equipment Capabilities as demonstrated by the Applicant’s responses 
in the forms attached herewith. 

(iii) The Procuring Entity reserves the right to waive minor deviations, if 
these don’t materially affect the capability of an applicant to perform the 
contract. 

(iv) Sub-contractor’s experience and resources shall not be taken into 
account in determining the Applicant’s compliance with the qualifying 
criteria. However, Joint Venture experience & resources will be 
considered. 

(v) Consortium or Association of firms will be considered for similar 
treatment as in case of Joint Venture. 

S.No: Category Weightage/Marks 

1 General Experience 35 

2 Personnel Capabilities 15 

3 Equipment Capabilities 20 

4 Financial Soundness 30 

 Total: 100 

 
Note:  

(i) Technical Qualification of the bidder’s shall be decided on 
Pass/Fail basis. 

(ii) The bidder must secure at least 50% score in each 
category. 

(iii) Bidder’s securing  60% marks in aggregate shall be 
declared pass in the technical evaluation. 

 The competing firms must provide comprehensive, clear information 
asked for in succeeding paras (a) to (d) in proper order with separators. 
Incomplete & confused information will not be considered. 
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(a)  General Experience 
 

Marks for experience shall be awarded on the basis of following 
qualifications: 

 

S.No: Description 
Maximum 

Points 
Explanation for Marks Obtained 

1. Dam Projects Completed in last 
ten years. 

 

20 

 

I. 20 Marks will be awarded to a prospective bidder who 
has executed:  

i. A single Dam project (costing 
Rs.3500 Million).involving Tunnel 1 

as a part of project; OR 

ii. A single Dam project (costing 
Rs.3000 Million) plus independent 
Tunnel 1project; OR 

iii. A single Dam project (costing 
Rs.3000 Million) plus any other 
project involving Tunnel 1. 

                                  OR 

II. 3 Marks will be awarded for each Single Dam project 
completed in last ten years that costs Rs.2000 Million 
or more subject to a maximum of 15 Marks. 

                               OR 

III. 2.5 Marks will be awarded to each Single Dam project 
completed in last ten years, that costs between 
Rs.1200 Million and Rs.2000 Million subject to a 
maximum of 15 Marks. 

Note:    

I. No marks will be awarded in case of experience of less 
than 2 Dam projects. 

II. Tunnel" in the above criterion means Tunnel having diam   
not less than 2.5m with length of not less than 200m.; 

III. Grouping and Merging of projects will not be considered; 

IV. Separate Summary/Sheet for each category of works 
as mentioned under a) to d) above shall be maintained 
as mentioned in the format below. 
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S.No: Description 
Maximum 

Points 
Explanation for Marks Obtained 

2. Dam Projects in-hand. 
 

08 

 

a) 8 Marks will be awarded to in-hand:  

(i) Single Dam project (costing Rs.3500 Million).involving 
Tunnel 1 as a part of project;  OR 

(ii) Single Dam project (costing Rs.3000 Million) plus 
independent Tunnel 1 project; OR 

(iii) Single Dam project (costing Rs.3000 Million) plus any 
other project involving Tunnel 1. 

                             OR 

b) 4 Marks will be awarded for each Single Dam project in-hand 
subject to a maximum of 8 Marks. 

3. 

Projects of fabricating, jointing, 
welding, lining, coating, and laying 
of M.S pipe having dia not less 
than 0.6 m for 
Watermains/Delivery Pipe along-
with associated appurtenances 
etc, completed or in-hand in last 
seven years costing more than Rs. 
100 Million. 

 

 

04 

 

• 2 Marks will be awarded for each Single project subject to a 
maximum of 04 Marks.  

4. 

Status of enlistment with other 
Government Organizations and 
other agencies (Other than 
Irrigation     Department, Govt of 
KPK) 

 

03 

 

• 0.50 Marks will be awarded for each enlistment up to maximum of 
3 Marks. 

 Total Marks Allocated 35  

 

S.No: 

Name 

of 

Work 

Agency/Department 

with full address & 

contact No 

Date of 

Award to 

Contractor 

Date of 

Completion 

Value of 

contract 

Role (Sole, 

Sub or J/V 

partner) 

1       

2       

 
• Each work mentioned in the above proforma must be supported by 

successful completion certificate issued by the Department concerned with 
Letter of Acceptance & Work Order of Executing Agency / Department duly 
attested by the Issuing Authority and stamped & signed by the 
bidder/applicant, otherwise the experience shall not be considered in 
evaluation process. 

(b)   Personnel Capabilities 
Personnel capabilities shall not be limited to the following; however, 
Marks shall be awarded under this category using the following 
criteria: 
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S.No: Description Maximum 
Points Explanation for Marks Obtained 

1. 

One Number B.Sc Engineer with 
Master in Geotechnical 

Engineering and registered with 
Pakistan Engineering Council 

(PEC) as PE.  

03 

• 0.5 Mark each will be awarded for each year 
of experience related to Dams and/or Tunnels 
Construction subject to a maximum of 03 
Marks.  

 

2. 
One Number B.Sc Civil Engineer 

registered with Pakistan 
Engineering Council (PEC) as PE. 

 

03 

• Should have overall Civil Works experience of 
10 years and 

i). 03 Marks will be awarded for having 5 
years or more experience of Dam 
Construction;  

ii). 02 Marks will be awarded for having 
experience of Dam Construction between 
3 to 5 years;  

iii). No Marks shall be awarded for less than 
3 years of experience.  

3. 
4 number of B.Sc Civil Engineers 

registered with Pakistan 
Engineering Council (PEC) as RE. 

 

04 

• 01 Mark shall be awarded for each number of 
Registered Engineer (RE) subject to a 
maximum of 04 Marks. 

4. 8 number Associates Engineers 
(DAE CIVIL) 

 

 

05 

 

 

 

• 0.625 Marks shall be awarded for five years 
or more experience per Associates Engineer 
subject to a maximum of 05 Marks. 

• No Marks shall be awarded for having 
experience less than 5 years. 

 Total Marks Allocated 15  

 
• CVs of the above personnel should be submitted with the proposal; 

however, the procuring entity reserves the right to interview the personnel or 
verify credentials/documents etc. at any stage. 

(c)  Equipment Capabilities 
 

 Marks shall be awarded on the basis of the following criteria for various    
categories of equipment & machinery relevant for the Project: 
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S.No: Equipment Type and Characteristics 
Min No 

Required 

Maximum 

Marks 

1 Concrete Batching Plant (30 Cu-M/Hr. capacity) 01 10 

2 Concrete Pump 02 10 

3 Crane mobile (30 ton capacity) 02 10 

4 Dewatering Pump-Heavy duty 06 10 

5 Water Tanker (25000 Liters capacity) 06 10 

6 Dumper Truck-18 Ton 20 10 

7 Shovel/Loader 04 10 

8 Jumbo Drilling & Grouting Machine 02 10 

9 Jack Hammer with pusher leg 04 08 

10 Concrete Transit Mixer 05 10 

11 Vibratory Rollers (10-12 tons) 03 10 

12 Padfoot / Tamping / Sheepsfoot Rollers 02 05 

13 Grader 02 05 

14 Excavator with detachable Jack Hammer 08 10 

15 Dozer (Not less than D8) 05 10 

16 Crushing / Screening Plant 01 04 

17 Wheel Loader 04 08 

18 Generator Set (250 KVA) 04 10 

19 Auger Machine/Drilling Machine 02 05 

20 Air Compressors  04 05 

21 Truck/Tractors 05 10 

22 Scaffolding Pipes with Joints 500 05 

23 Formwork (Steel) 2000 Sft 05 

24 Laboratory & Survey Equipment’s 2 sets each 
complete 

10 

 Sub-total:  200 

 Weighted Marks (Marks obtained /200) *20) 

 
• Marks shall be awarded proportionately to each category of machinery 

when number of machineries in that category is less than the specified 
number(s).  

•   Machinery shall be in good working condition. 
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•  100% marks will be given on availability of ownership documents at least 
on a judicial stamp paper of the machinery. 

• 25% marks will be given on undertaking on judicial stamp paper for 
ensuring availability of rented machinery. 

 
(d)  Financial Soundness 

  
Credit Marks shall be awarded on the basis of the following criteria;  
 
The prospective bidders shall comply 100% with the criteria at S. No: 1 to 
3, otherwise Zero marks will be awarded.    

S.No: Description 
Maximum 

Marks 

1. Available Bank Credit Line not less than Rs. 800 Million * 6 

2. Working Capital (Best 03 year’s) not less than Rs. 1,200 Million * 6 

3. Average Annual Turnover (Last 03 years) ≥  Rs. 3,500 Million * 6 

4. Certified Audit Reports of Last three (03) years 4 

5. Registration with Income Tax Department 3 

6. No Litigation & Blacklisting from any Agency 2 

7. Valid PEC License’s for other related items of work. 3 

 Sub-total: 30 

 *  In case of JV, each partner must also meet as per its JV share. 
 

• Individual Bidder/ Lead Firm of JV and JV members of the Joint 
Venture has to submit Audit Reports of last three years i.e., Financial 
Year 2019-20, 2020-21 and  2021-22 of the bidders which close their 
account on June 30 every year OR Calendar Year 2019, 2020 and 
2021 of the bidders which close their account on 31st  December 
every year, prepared by registered Chartered Accountant appearing 
on list of firms on ICAP directory as per International Standard on 
Auditing (ISA's ),referred in Table – I , in order to demonstrate the 
current soundness of the bidder's financial position and to evaluate 
its prospective long term profitability.  

• The Bidder must demonstrate access to, or availability of, 
financial resources such as liquid assets, unencumbered real 
assets, lines of credits, and other financial means, other than 
any contractual advance payments, to meet the financial 
requirements of the contract in the amount to satisfy the Cash 
Flow requirements. 

• Bank statement with respect to Project Specific Credit Line Facility 
shall be clear, readable, stamped and signed by the authorized 
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representative of the Bank concerned and issued for this Contract, 
within last six   months. 

• Income tax registration certificate & proofs of income tax paid shall 
be provided. 

• No litigation & No blacklisting history shall be provided on separate 
judicial stamp paper. 

• 03 more PEC valid license holders, with registration’s other than KP 

Departments and in addition to CE-04, including 

(i) CE-06 Tunneling 

(ii) CE-01 Road and Pavements Drainage & Retaining Structure. 

(iii) CE-02 Bridge Structures and Piling. 

            will make the firm eligible for full marks at S. No: 7 hereinabove. 

 
28.6.3                         Joint Venture (JV) 

a) All Joint Venture shall comply with the following minimum qualification 
requirements: -  

(i) All joint venture partners shall fulfill the minimum criteria of valid 
registration with PEC & KPPRA along with code of specialization 
and shall have valid enlistment with Irrigation Department, Govt 
of Khyber Pakhtunkhwa. 

(ii) The lead partner shall meet not less than 50 percent of all 
qualifying criteria given in paras 28.6.1 and 28.6.2 hereinabove. 

(iii) Each of the partners shall meet not less than 25 percent of all 
the qualifying criteria given in paras 28.6.1 and 28.6.2 
hereinabove. 

(iv) The joint venture must collectively satisfy the criteria of paras 
28.6.1, 28.6.2 and 28.6.3, for which purpose the relevant figures 
for each of the partners shall be added together to arrive at the 
JV’s total capacity. 

b) Any change in a qualified JV after qualification, shall be subject to the 
written approval of the Procuring Entity prior to the deadline for 
submission of bids. Such approval may be denied if: -  

 
(i) Partner(s) withdraws from a JV and remaining partners do not 

meet the qualifying requirements; 

(ii) The new partners to a JV are not qualified individually or as 
another JV; or 
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(iii) In the opinion of the Procuring Entity, it may lead to substantial 
reduction in competition. 

c) Bid shall be signed by all members in the JV so as to legally bind all 
partners, jointly and severally, and any bid shall be submitted with a 
copy of the JV agreement providing the joint and several liability with 
respect to the contract. 

32.1 Standard form and amount of Performance Security acceptable to the Procuring 
Entity: 

 
The Contractor shall provide Performance Security to the Procuring Entity in the 
prescribed form. The said Security shall be furnished or caused to be furnished by the 
Contractor within 28 days after the receipt of the Letter of Acceptance.  
 
The Performance Security shall be of an amount equal to 10% of the Contract Price 
stated in the Letter of Acceptance.  
 
Such Security shall be in the form of either (a) bank guarantee from any Scheduled Bank 
in Pakistan or (b) bank guarantee from a bank located outside Pakistan duly counter-
guaranteed by a Schedule Bank in Pakistan. 
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TABLE - I 
 

S. 
No: 

Types of 
Organization 

Minimum requirement of 
Auditors 

Basis of 
Preparation of 
Audit Reports 

Basis of Preparation of 
Financial Statements 

1. 

Corporate entities 
(dule registered with 
Securities and 
Exchange 
Commission of 
Pakistan) 

Licensed Chartered Accountant 
Firms (Minimum Partnership 
Firm with international 
affiliation) enlisted and 
appearing on the list of firms in 
ICAP directory as at the 
finalization of procurement. 

International 
auditing 
standards as 
applicable in 
Pakistan 

(i) Companies Ordinance 
1984 or Companies Act 
2017 (whichever is 
applicable). 

(ii) International accounting 
and financial reporting 
standards as applicable 
in Pakistan at the time 
of issuance of the 
reports. 

2. 
Partnership Firm / 
AOPs / Joint 
Ventures. 

Licensed Chartered Accountant 
Firms (Minimum Partnership 
Firm) enlisted and appearing on 
the list of firms in ICAP 
directory as at the finalization of 
procurement. 

International accounting and 
financial reporting standards 
as applicable in Pakistan at 
the time of issuance of the 
reports. 

3. Individuals / Sole 
Proprietorship 

Licensed Cost & Management 
Accountant Firms enlisted and 
appearing on the list of firms in 
ICMAP directory as at the 
finalization of procurement for 
organization of net worth up-to 
Rs. 10 million only.  
In all other cases, Licensed 
Chartered Accountant Firms 
enlisted and appearing on the 
list of firms in ICAP directory as 
at the finalization of 
procurement. 

Consistent and acceptable 
Accounting policies. 
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LETTERS OF TECHNICAL BID / PRICE BID, 
AND  

APPENDICES TO BID 
 
 
 
 
 
 
 

 
 



 

49 
 

           LTB-1 
 
 

LETTER OF TECHNICAL BID 
 

 Date:  ............................................  
                                                                        Bid Reference No: Construction of Jabba Dam 
                District Khyber 

 
                                   Main Dam & Coffer Dam, Spillway 
             & Access Bridge, Diversion Tunnel, 
             Intake Tower & Access Bridge, MS  

       Delivery Pipe from Dam to Diversion 
Tunnel Outlet, Access Road and 
Irrigation Colony, Chowkidar Hut & 
Other Buildings 

                                                                                                       
   

 To 
 
  The Director General,  
  Jabba Dam, District Khyber 
          Govt of KP, Irrigation Department, 
           Peshawar. 

 
We, the undersigned, declare that:  
 

(a) We have examined and have no reservations to the Bidding Documents, including 
Addenda issued in accordance with Instructions to Bidders (IB) 9; 
 

(b) We offer to execute and complete in conformity with the Bidding Documents the 
following Works:  

  
(c) Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period 

of 182 days from the date fixed for the bid submission deadline in accordance with 
the Bidding Documents, and it shall remain binding upon us and may be accepted at 
any time before the expiration of that period; 

 
(d) As security for due performance of the under takings and obligations of our bid, we 

submit here with a Bid security, in the amount specified in Bidding Data Sheet, which 
is valid (at least) 28 days beyond validity of Bid itself. 

 
(e) We are not participating, as a Bidder or as a subcontractor, in more than one bid in 

this bidding process, other than alternative offers submitted in accordance with IB16 
(as applicable). 
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LTB-2 
 

 
(f) We agree to permit Procuring Entity or its representative to inspect our accounts and 

records and other documents relating to the bid submission and to have them audited 
by auditors. This permission is extended for verification of any information provided 
in our Technical Bid which comprises all documents enclosed herewith in accordance 
with IB.11.1 of the Bidding Data Sheet. 

 
 
 
 

Name  .................................................................................................................................. 

In the capacity of  ................................................................................................................. 

Signed  ................................................................................................................................. 

 .......................................................................................................................................... 

Duly authorized to sign the Bid for and on behalf of  ............................................................. 

Date  ....................................................................................................................................  

   Address…………………………………………………………………………….........................    
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LETTER OF PRICE BID 

 
 
 Date:  ............................................  
                                                   Bid Reference No: ..  Construction of Jabba Dam 
                District Khyber 

 
                       Main Dam & Coffer Dam, Spillway 
             & Access Bridge, Diversion Tunnel, 
             Intake Tower & Access Bridge, MS  

       Delivery Pipe from Dam to Diversion 
Tunnel Outlet, Access Road and 
Irrigation Colony, Chowkidar Hut & 
Other Buildings 

   
  
To 
 
  The Director General,  
  Jabba Dam, District Khyber 
          Govt of KP, Irrigation Department, 
           Peshawar. 

 
 
We, the undersigned, declare that:  
 
(a) We have examined the Bidding Documents including Instructions to Bidders, Bidding 

Data, and Conditions of Contract. Specifications, Drawings, Bill of Quantities and 
Addenda for the execution of the above-named Works and have no reservations to 
the Bidding Documents, including Addenda issued in accordance with Instructions to 
Bidders (IB) 9. 
 

(b) We offer to execute and complete such Works and remedy any defects therein in 
conformity with the Conditions of Contract, Specifications, Drawings, Bill of Quantities 
and Addenda for the sum of Rs. 
_________________________________________________ (Rupees 
__________________________________________________________) or such 
other sum as may be ascertained in accordance with the said conditions.  

 
(c) We understand that all the Appendices attached hereto form part of this Bid. 

 
(d) We undertake, if our Bid is accepted, to obtain a performance security in accordance 

with the Bidding Documents, Commence the Works and to Complete the whole of 
the Works comprised in the Contract within the time stated in Appendix-A to Bid 
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(e) We agree to abide by this Bid for the period of 182 days from the date fixed for the 
bid submission deadline in accordance with the Bidding Documents and it shall 
remain binding upon us and may be accepted at any time before the expiration of 
that period. 

 
(f) Unless and until a formal Agreement is prepared and executed, this Bid, together with 

your written acceptance thereof, shall constitute a binding contract between us.  
   

(g) We do hereby declare that the Bid is made without any collusion, comparison of figures 
or arrangement with any other bidder for the Works. 
 

(h) We understand that you are not bound to accept the lowest or any Bid you may receive. 
 
 

Dated this ___________day of________________20______  
 
 

Signature: ________________________ 
 

in the capacity of _______________________ duly authorized to sign Bids for and on behalf of  
 

______________________________________________________                ______________ 
  (Name of Bidder in Block Capitals)              (CNIC #) 
     
 
__________________________________________________ 

(Seal) 
 
Address: ___________________________________________________________________ 
 
               ___________________________________________________________________ 
 
               ___________________________________________________________________ 

 
Witness:  

 
Signature: _____________________________ 

 
Name: ________________________________ 

 
CNIC # _______________________________  

  
Address. __________________________________________________________ 

 
       ____________________________________________________________ 

 
Occupation ________________________________________________ 
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BA-1 
Appendix-A to Bid 

SPECIAL STIPULATIONS 
Clause 

Conditions of Contract 

1. 
 
Engineer’s Authority to issue Variation in 
emergency 

2.1 2% of the Contract Price stated in the 
Letter of Acceptance. 

 
2. 

 
Amount of Performance Security 10.1 10% of Contract Price stated in the Letter 

of Acceptance. 

 
3. 

 
Time for Furnishing Programme 14.1 Within 42 days from the date of receipt of 

Letter of Acceptance. 

 
4. 

 
Minimum amount of Third-Party Insurance 23.2 Rs. 1.0 million per occurrence with number 

of occurrences unlimited. 

 
5. 

 
Time for Commencement 41.1 

Within 14 days from the date of receipt of 
Engineer’s Notice to Commence which 
shall be issued within fourteen (14) days 
after signing of Contract Agreement  

 
6. 

 
Time for Completion 43.1, 

 48.2 
1187 days from the date of receipt of 
Engineer’s Notice to Commence. 

 
7. 

 
a)     Amount of Liquidated Damages 

 
47.1 

Rs. 0.05 % of the Contract price for each 
day of delay in completion of the Works 
subject to a maximum of 10% of Contract 
Price stated in the Letter of Acceptance. 

  
b)     Amount of Bonus 

 
47.3 

 
Not Applicable 

 
8. 

 
Defects Liability Period 

 
49.1 365 days from the effective date of Taking 

Over Certificate. 

 
9. 

 
Percentage of Retention Money 

 
60.2 

 
10 % of the amount of Interim Payment 
Certificate. 

 
10. 

 
Limit of Retention Money 

 
60.2 

 
8 % of Contract Price stated in the Letter 
of Acceptance. 

11. Minimum amount of Interim Payment 
Certificates (Running Bills) 60.2 Rs. 180 million 

12 Time of Payment from delivery of Engineer’s 
Interim Payment Certificate to the Procuring 
Entity. 

60.10 
28 days (subject to appearance of 
Contractor's name on Active Tax Payers 
list of FBR). 

 
13 

 
Mobilization Advance (Interest free) 

 
60.12 

 
10 % of Contract Price stated in the Letter 
of Acceptance  
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Appendix-B to Bid 
 

FOREIGN CURRENCY REQUIREMENTS 
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            BC-1 
Appendix-C to Bid 

  
     PRICE ADJUSTMENT UNDER CLAUSE 70 OF CONDITIONS OF CONTRACT 

 
 The source of indices and the weightages or coefficients for use in the adjustment formula under 
Clause 70 shall be as follows: 

Cost 
Element Description Weightages Applicable index 

1 2 3 4 
(i) Fixed Portion 0.45  
 

(ii) 
 
Local Labour (Skilled & Unskilled) 
With unskilled as representative 
items. 

0.25 

 
Government of Pakistan 
(GoP) Federal Bureau of 
Statistics (FBS) Monthly 
Statistical Bulletin. 

     (iii) 

Cement – in bags.                    Portland 
cement shall be considered 
representative items for all types of 
cement. 

0.07 

Government of Pakistan 
(GoP) Federal Bureau of 
Statistics (FBS) Monthly 
Statistical Bulletin. 

 
(iv) 

Reinforcing Steel - in tons.                                      
½ʺ diameter round bar is the 
representative item for all types of 
steel to be used in this project. 

0.10 

Government of Pakistan 
(GoP) Federal Bureau of 
Statistics (FBS) Monthly 
Statistical Bulletin. 

 
      (v) 

 
High Speed Diesel (HSD) – in Liter 0.13 

Government of Pakistan 
(GoP) Federal Bureau of 
Statistics (FBS) Monthly 
Statistical Bulletin. 

Total 1.00  
 
   Notes: 
 

1) Indices for “(ii) to (iv)” shall be taken from the Government of Pakistan Federal Bureau of 
Statistics, Monthly Statistical Bulletin for the nearest city of the project area.  
 

2) The base prices of specified materials shall be those applying 28 days prior to the latest day for 
submission of bids (inclusive of all kinds of taxes and duties that can be levied at the source) and 
shall be obtained from the respective sources and to be verified and notified by the Engineer after 
the Consent of the Procuring Entity. 
 

3) The Current price are meant to be ex-factory prices (inclusive of all kinds of taxes and duties that 
can be levied at the source) 28 days prior to submitted date of IPC. (Price adjustment shall be 
processed month-wise). 
 

4) Any fluctuation in the indices or prices of materials other than those given above shall not be 
subject to adjustment of the Contract Price. 
 

5) Except Labour & POL, if any other adjustable item(s) is not used in the particular billing period, 
then the ratio of the current date price and the base date price for this particular adjustable item(s) 
shall be considered as one.  
 

6) Value of work done for price adjustment purpose shall be the value of permanent works, 
excluding bill for day works & provisional sums (if any). 
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Appendix-D to Bid 

BILL OF QUANTITIES 
 
A. Preamble 
 
1. The Bill of Quantities shall be read in conjunction with the Conditions of Contract, 

Specifications and Drawings. 

 
2. The quantities given in the Bill of Quantities are estimated and provisional, and are given 

to provide a common basis for bidding. The basis of payment will be the actual quantities 
of work executed and measured by the Contractor and verified by the Engineer / 
Engineer’s representative and valued at the rates and prices entered in the priced Bill of 
Quantities, where applicable, and otherwise at such rates and prices as the Engineer 
may fix in accordance with provisions of the Contract. 

 
3. The rates and prices, resulting from the bidders quoted SINGLE PERCENTAGE RATE, 

with two digits after the decimal point, “ABOVE / BELOW / AT PAR” of the Engineer’s 
Estimated Cost on Market Rate System – 2022, 2nd  Bi-Annual and Non-MRS Items as 
well , shall, except insofar as it is otherwise provided under the Contract include all costs 
of Contractor’s plant, labour, supervision, materials, execution, insurance, profit, taxes 
and duties, together with all general risks, liabilities and obligations set out or implied in 
the Contract. Furthermore, all duties, taxes and other levies payable by the Contractor 
under the Contract, or for any other cause, as on the date 28 days prior to deadline for 
submission of Bids, shall be included in the offered percentage’s “ABOVE / BELOW / 
AT PAR” of the Engineer’s Estimated Rates and Prices and the Total Bid Price, by the 
Bidder. 

 
4. The whole cost of complying with the provisions of the Contract shall be included in the 

items provided in the priced Bill of Quantities, and where no items are provided, the cost 
shall be deemed to be distributed among the rates and prices entered for the related 
items of the Works. 

 
5. General directions and description of work and materials are not necessarily repeated 

nor summarised in the Bill of Quantities. References to the relevant sections of the 
Bidding Documents shall be made before entering prices against each item in the priced 
Bill of Quantities. 

 
6. Works, under the terms set out in the daywork schedule and at the rates & prices affixed 

thereto, shall be expended in whole or in part at the direction, discretion and written order 
of the Engineer/Engineer representative in accordance with Sub-Clause 52.4 of Part-I, 
General Conditions of Contract. 

 
7. The Single Percentage Rate with two digits after the decimal point, “Above / Below 

/ At Par” must be quoted in figures as well as in words; Quoting more than two 
digits after the decimal point shall not be considered for evaluation. 
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Appendix-D to Bid 

 
BILL OF QUANTITIES 

 
SUMMARY 
 

Bill No's Description of Bills / Works Amount in Million 
(PKR) 

B1  Main Dam & Coffer Dam 2854.74 

B2 Spillway & Access Bridge  2048.92 

B3 Diversion Tunnel 793.83 

B4  Intake Tower & Access Bridge  77.98 

B5 Delivery Pipe (From Dam To Tunnel Outlet) 172.63 

B6 Access Road  184.39 

B7 Irrigation Colony, Chowkidar Hut & Other Buildings 102.49 

  
Engineer’s Estimated Cost 

 
6234.972 

 
 

 
1. We offer _____________ % Above / Below /At Par (In words:  

______________________________________) on the above Engineer’s Estimated cost. 

 

2. All Daywork Items are to be expended in whole or, in part at the direction and discretion of the 

Engineer/Engineer representative in accordance with Sub-Clauses 52.4 of the General 

Conditions of Contract Part-I. 

 

3. Any other items(s) cropped up during execution of the project will be payable on prevailing 

 Market Rate System (MRS) 2022, 2nd Bi-Annual. 
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Appendix-D to Bid 

 
BILL OF QUANTITIES 

 
B. Work Items 
 
1. The Bill of Quantities contains the following Bills and Schedule: 

 
2. Bidders shall price the Bill of Quantities in Pakistani Rupees only.
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   Appendix-D to Bid 

 
 
 
 
 
 
 
  

 
 

JABBA DAM, DISTRICT KHYBER  
 

BILL OF QUANTITIES  
 

GENERAL ABSTRACT OF COST   
   

Identification 
(ID) No.  Description Total Amount  

(PKR)  

WORKS ITEMS 

1 MAIN DAM & COFFER DAM 2854.74 

2 SPILLWAY & ACCESS BRIDGE 2048.92 

3 DIVERSION TUNNEL 793.83 

4 INTAKE TOWER & ACCESS BRIDGE 77.98 

5 DELIVERY PIPE (FROM DAM TO TUNNEL 
OUTLET) 172.63 

6 ACCESS ROAD 184.39 

7 IRRIGATION COLONY, CHOWKIDAR HUT & 
OTHER BUILDINGS 102.49 

  GRAND TOTAL (PKR) 6234.972 Million 
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Appendix-D to Bid 

 

BILL OF QUANTITIES 
 

(ATTACHED ONLINE COMPUTER GENERATED BOQ) 
 
   
 
 
 

JABBA DAM, DISTRICT KHYBER 
BILL OF QUANTITIES (AS PER MRS 2022 2nd BI-ANNUAL) 

ID  
NO. 

BILL 
NO. 

WORKS ITEMS 
 

TOTAL AMOUNT 
(RS) 

TOTAL AMOUNT 
(RS) 

IN MILLION 

1 1. MAIN DAM & COFFER DAM 2,492,591,446 2854.74 
2 2. SPILLWAY & ACCESS BRIDGE 1,675,356,728 2048.92 
3 3. DIVERSION TUNNEL   680,673,877 793.83 

4 4. INTAKE TOWER & ACCESS BRIDGE  168,765,004 77.98 

5 5. DELIVERY PIPE (FROM DAM TO 
TUNNEL OUTLET) 
 

 973,595,389 172.63 

6 6. ACCESS ROAD 155,213,553 184.39 

7 
 

7. 
IRRIGATION COLONY, CHOWKIDAR 
HUT & OTHER BUILDINGS 72,232,877 102.49 

  TOTAL  6,225,608,244 

 

6234.972 
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JABBA DAM, DISTRICT KHYBER 

BILL OF QUANTITIES (AS PER MRS 2022 2nd BI-ANNUAL) 
ID # 1 MAIN DAM & COFFER DAM 

BILL # 1 - MAIN DAM & COFFER DAM 
 

Item 
MRS 2022 

Ref: Description Unit Quantity Rate 
(Rs) Amount (Rs) 

1-1 NS Care, handling, controlling water, 
maintaining all work areas free of 
water regardless of source, 
including bailing out of surface, 
sub-surface and standing water 
b  ll  

 
 

LS 

 
 

− 

32,500,000 32,500,000 

1-2 06-05-i Plain Cement Concrete including 
placing, compacting, finishing & 
curing (Ratio 1:4:8) 

m3 12,300.00 9,237.44 113,620,512 

1-3 06-05-f Plain Cement Concrete including 
placing, compacting, finishing & 
curing (Ratio 1:2:4) 

m3 2,700.00 12,745.86 34,413,822 

1-4 03-73 Provide, place and compact 
impervious clay core in dam 
embankment of specified 
grading, permeability i/c leveling 
dressing and haulage obtaining 
95% modified AASHTO dry 
density i/c 
1.5 KM lead (For cavities filling) 

 
m3 

 
75,243.00 531.68 40,005,198 

1-4.1 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 75,243.00 35.17 2,646,296 

1-4.1.1 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 75,243.00 35.17 2,646,296 

1-4.1.2 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 75,243.00 35.17 2,646,296 

1-4.1.3 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 75,243.00 35.17 2,646,296 

1-4.1.4 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 75,243.00 35.17 2,646,296 

1-4.1.5 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 75,243.00 35.17 2,646,296 
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JABBA DAM, DISTRICT KHYBER 

BILL OF QUANTITIES (AS PER MRS 2022 2nd BI-ANNUAL) 
ID # 1 MAIN DAM & COFFER DAM 

BILL # 1 - MAIN DAM & COFFER DAM 
 

Item 
MRS 2022 

Ref: Description Unit Quantity Rate 
(Rs) Amount (Rs) 

1-4.1.6 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 75,243.00 35.17 2,646,296 

1-4.1.7 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 75,243.00 35.17 2,646,296 

1-4.1.8 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 75,243.00 35.17 2,646,296 

1-4.1.9 03-20-c Transportation of earth all types 
for every 500m extra lead beyond 
1.5 km. upto 8 km. 

m3 75,243.00 35.17 2,646,296 

1-4.1.10 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 75,243.00 35.17 2,646,296 

1-4.1.11 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 75,243.00 35.17 2,646,296 

1-4.1.12 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 75,243.00 35.17 2,646,296 

1-4.2 03-20-d Transportation of earth all types 
for every 1 km extra lead or part 
thereof beyond 8 km. 

m3 75,243.00 24.62 1,852,483 

1-4.2.1 03-20-d Transportation of earth all types 
for every 1 km extra lead or part 
thereof beyond 8 km. 

m3 75,243.00 24.62 1,852,483 

1-4.2.2 03-20-d Transportation of earth all types 
for every 1 km extra lead or part 
thereof beyond 8 km. 

m3 75,243.00 24.62 1,852,483 

1-4.2.3 03-20-d Transportation of earth all types 
for every 1 km extra lead or part 
thereof beyond 8 km. 

m3 75,243.00 24.62 1,852,483 

1-4.2.4 03-20-d Transportation of earth all types 
for every 1 km extra lead or part 
thereof beyond 8 km. 

m3 75,243.00 24.62 1,852,483 

1-4.2.5 03-20-d Transportation of earth all types 
for every 1 km extra lead or part 
thereof beyond 8 km. 

m3 75,243.00 24.62 1,852,483 

1-4.2.6 03-20-d Transportation of earth all types m3 75,243.00 24.62 1,852,483 
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JABBA DAM, DISTRICT KHYBER 

BILL OF QUANTITIES (AS PER MRS 2022 2nd BI-ANNUAL) 
ID # 1 MAIN DAM & COFFER DAM 

BILL # 1 - MAIN DAM & COFFER DAM 
 

Item 
MRS 2022 

Ref: Description Unit Quantity Rate 
(Rs) Amount (Rs) 

for every 1 km extra lead or part 
thereof beyond 8 km. 

1-5 25-42 Providing and fixing barbed wire 
(12 Guage)  fencing consisting of 
1.5"x1.5"x3/16" angle iron post 
3.25 ft long, 5 to 6 ft centre to 

    
     

      
    

    

 
 

m 

 
 

6,000.00 

1,014.00 6,084,000 

1-6 03-66-a Roadway Excavation in Surplus / 
Unsuitable Common Material m3 15,000.00 444.75 6,671,250 

1-7 03-66-b Roadway Excavation in Surplus / 
Unsuitable Rock (Hard) Material 
requiring blasting. 

m3 25,000.00 818.70 20,467,500 

1-8 03-66-c Roadway Excavation in Surplus / 
Unsuitable Rock (Medium) 
Material requiring blasting 

m3 23,000.00 712.86 16,395,780 

1-9 03-67-c Structural backfill using Common 
Material available at site. m3 15,000.00 413.21 6,198,150 

1-10 03-29-a Compaction of earth with power 
road roller 95% to 100% max. 
mod. AASHTO dry density 

m3 15,000.00 297.89 4,468,350 

1-11 03-28-a Mixing & moistening of earthwork 
to OMC in layers for compaction 
etc. complete 

m3 15,000.00 32.92 493,800 

1-12 03-67-c Structural backfill using Common 
Material available at 
site.(Retaining wall outer face) 

m3 7,500.00 413.21 3,099,075 

1-13 06-05-i Plain Cement Concrete including 
placing, compacting, finishing & 
curing (Ratio 1:4:8) 

m3 2,800.00 9,237.44 25,864,832 

1-14 06-44-a PCC 1:3:6 in mass concrete 
less formwork using 50% 
boulders 

m3 6,750.00 7,083.39 47,812,883 

1-15 06-46-b Erection and removal of Form 
work with Wood Surface 
Finishing for RCC or Plain 
cement Concrete in any shape - 
Position / Vertical 

 
m2 

 
840.00 

710.56 596,870 

1-16 06-07-a-03 RCC in roof slab, beam, column & 
other structural members, insitu 
or precast. (1:2:4) 

m3 1,200.00 14,653.95 17,584,740 
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JABBA DAM, DISTRICT KHYBER 

BILL OF QUANTITIES (AS PER MRS 2022 2nd BI-ANNUAL) 
ID # 1 MAIN DAM & COFFER DAM 

BILL # 1 - MAIN DAM & COFFER DAM 
 

Item 
MRS 2022 

Ref: Description Unit Quantity Rate 
(Rs) Amount (Rs) 

1-17 06-08-c Supply & fabricate M.S. 
reinforcement for cement 
concrete (Hot rolled deformed 
bars Grade 40) 

 
Tonne 

 
40.00 

291,590.41 11,663,616 

1-18 16-29-a-iii Reinforced Concrete Pipe 
Culvert (AASHTO M-170) 
Dia: 460mm 

m 80.00 3,336.34 266,907 

1-19 16-29-b-i Reinforced Concrete Pipe 
Culvert (AASHTO M-170) 
Dia: 610mm 

m 65.00 4,558.83 296,324 

1-20 16-29-c-i Reinforced Concrete Pipe 
Culvert (AASHTO M-170) 
Dia: 760mm 

m 58.00 6,614.80 383,658 

1-21 16-29-d-i Reinforced Concrete Pipe 
Culvert (AASHTO M-170) 
Dia: 910mm 

m 60.00 11,023.19 661,391 

1-22 16-29-e-i Reinforced Concrete Pipe Culvert 
(AASHTO M-170) Dia: 1070mm 

m 40.00 11,324.01 452,960 

1-23 16-31 Concrete Class B in Bedding 
and Encasement of Concrete 
Pipe Culvert 

m3 350.00 14,477.78 5,067,223 

Core Trench      
1-24 03-78-d Excavation for core trench of 

Dam Embankment/ 
Spillway/Intake & Outlet Structure 
and Irrigation System upto 
design depth in Hard Rock 
requiring 75% blasting i/c 
removing of material from 
outside of the structure area lead 
upto 1.5 KM 

m3 36,151.87 1,176.71 42,540,262 

1-24.1 03-62 Clearing and Grubbing by 
mechanical means m2 43,150.69 19.05 822,021 
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JABBA DAM, DISTRICT KHYBER 

BILL OF QUANTITIES (AS PER MRS 2022 2nd BI-ANNUAL) 
ID # 1 MAIN DAM & COFFER DAM 

BILL # 1 - MAIN DAM & COFFER DAM 
 

Item 
MRS 2022 

Ref: Description Unit Quantity Rate 
(Rs) Amount (Rs) 

1-25 03-78-a Excavation for core trench of 
Dam Embankment/ 
Spillway/Intake & Outlet 
Structure and Irrigation System 
upto a minimum depth of 35 ft in 
shingle gravel including removing 
of excavated material by 
machinery in 1.5 KM radius 

m3 42,129.81 301.99 12,722,780 

Zone-1: Clay Core      

1-26 03-73 Provide, place and compact 
impervious clay core in dam 
embankment of specified 
grading, permeability i/c leveling 
dressing and haulage obtaining 
95% modified AASHTO dry 
density i/c 1.5 KM lead 

m3 425,804.93 531.68 226,391,967 

1-26.1 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 385,804.93 35.17 13,568,760 

1-26.1.1 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 385,804.93 35.17 13,568,760 

1-26.1.2 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 385,804.93 35.17 13,568,760 

1-26.1.3 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 385,804.93 35.17 13,568,760 

1-26.1.4 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 385,804.93 35.17 13,568,760 

1-26.1.5 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 385,804.93 35.17 13,568,760 

1-26.1.6 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 385,804.93 35.17 13,568,760 
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JABBA DAM, DISTRICT KHYBER 

BILL OF QUANTITIES (AS PER MRS 2022 2nd BI-ANNUAL) 
ID # 1 MAIN DAM & COFFER DAM 

BILL # 1 - MAIN DAM & COFFER DAM 
 

Item 
MRS 2022 

Ref: Description Unit Quantity Rate 
(Rs) Amount (Rs) 

1-26.1.7 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 385,804.93 35.17 13,568,760 

1-26.1.8 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 385,804.93 35.17 13,568,760 

1-26.1.9 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 385,804.93 35.17 13,568,760 

1-26.1.10 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 385,804.93 35.17 13,568,760 

1-26.1.11 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 385,804.93 35.17 13,568,760 

1-26.1.12 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 385,804.93 35.17 13,568,760 

1-26.2 03-20-d Transportation of earth all types 
for every 1 km extra lead or part 
thereof beyond 8 km. 

m3 385,804.93 24.62 9,498,517 

1-26.2.1 03-20-d Transportation of earth all types 
for every 1 km extra lead or part 
thereof beyond 8 km. 

m3 385,804.93 24.62 9,498,517 

1-26.2.2 03-20-d Transportation of earth all types 
for every 1 km extra lead or part 
thereof beyond 8 km. 

m3 385,804.93 24.62 9,498,517 

1-26.2.3 03-20-d Transportation of earth all types 
for every 1 km extra lead or part 
thereof beyond 8 km. 

m3 385,804.93 24.62 9,498,517 

1-26.2.4 03-20-d Transportation of earth all types 
for every 1 km extra lead or part 
thereof beyond 8 km. 

m3 385,804.93 24.62 9,498,517 

1-26.2.5 03-20-d Transportation of earth all types 
for every 1 km extra lead or part 
thereof beyond 8 km. 

m3 385,804.93 24.62 9,498,517 
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JABBA DAM, DISTRICT KHYBER 

BILL OF QUANTITIES (AS PER MRS 2022 2nd BI-ANNUAL) 
ID # 1 MAIN DAM & COFFER DAM 

BILL # 1 - MAIN DAM & COFFER DAM 
 

Item 
MRS 2022 

Ref: Description Unit Quantity Rate 
(Rs) Amount (Rs) 

1-26.2.6 03-20-d Transportation of earth all types 
for every 1 km extra lead or part 
thereof beyond 8 km. 

m3 385,804.93 24.62 9,498,517 

Zone-2A: Fine Filter 

1-27 
 

03-75 Provide , Place & compact 
Fine Filter in chimney drain 
vertical / horizontal on 
downstream of clay core (both 
upstream and downstream) 

m3 43,683.87 1,947.81 85,087,872 

Zone-2B: Coarse Filter 
1-28 

 
03-76 Provide , Place & compact 

Coarse Filter (well graded 
gravel) in chimney drain vertical / 
horizontal on downstream of 
fine filter i/c leveling, moistening 
etc. (upstream, downstream and 
in horizontal layer) 

m3 104,193.05  1,301.60   135,617,675  

(Zone-3A): Overburden / Excavated Fines 

1-29 03-74 Provide , Place & compact 
shoulder material (sandy 
/ silty gravel) in Dam 
Embankment, of specified 
grading, leveling/ dressing i/c 
haulage for obtaining of 95% 
modified AASHTHO dry density. 
Zone 3A (Cofferdam core zone). 

m3 34,528.10 452.39 15,620,166 

1-29.1 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 34,528.10 35.17 1,214,353 

1-29.2 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 34,528.10 35.17 1,214,353 
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JABBA DAM, DISTRICT KHYBER 

BILL OF QUANTITIES (AS PER MRS 2022 2nd BI-ANNUAL) 
ID # 1 MAIN DAM & COFFER DAM 

BILL # 1 - MAIN DAM & COFFER DAM 
 

Item 
MRS 2022 

Ref: Description Unit Quantity Rate 
(Rs) Amount (Rs) 

1-29.3 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 34,528.10 35.17 1,214,353 

1-29.4 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 34,528.10 35.17 1,214,353 

1-29.5 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 34,528.10 35.17 1,214,353 

1-29.6 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 34,528.10 35.17 1,214,353 

1-29.7 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 34,528.10 35.17 1,214,353 

1-30 03-28-a Mixing & moistening of 
earthwork to OMC in layers for 
compaction etc. complete 

m3 79,200.00 32.92 2,607,264 

1-31 03-29-a Compaction of earth with power 
road roller 95% to 100% max. 
mod. AASHTO dry density 

m3 79,200.00 297.89 23,592,888 

Zone-3B: Rock fill 
1-32 03-74 Provide , Place & compact 

shoulder material (sandy 
/ silty gravel) in Dam 
Embankment, of specified 
grading, leveling/ dressing i/c 
haulage for obtaining of 95% 
modified AASHTHO dry density. 

 
 

m3 

 
 
138,322.60 

452.39 62,575,762 

1-32.1 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 138,322.60 35.17 4,864,806 

1-32.2 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 138,322.60 35.17 4,864,806 
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JABBA DAM, DISTRICT KHYBER 

BILL OF QUANTITIES (AS PER MRS 2022 2nd BI-ANNUAL) 
ID # 1 MAIN DAM & COFFER DAM 

BILL # 1 - MAIN DAM & COFFER DAM 
 

Item 
MRS 2022 

Ref: Description Unit Quantity Rate 
(Rs) Amount (Rs) 

1-32.3 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 138,322.60 35.17 4,864,806 

1-32.4 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 138,322.60 35.17 4,864,806 

1-32.5 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 138,322.60 35.17 4,864,806 

1-32.6 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 138,322.60 35.17 4,864,806 

1-32.7 03-20-c Transportation of earth all types 
for every 500m extra lead 
beyond 1.5 km. upto 8 km. 

m3 138,322.60 35.17 4,864,806 

1-33 03-28-a Mixing & moistening of earthwork 
to OMC in layers for compaction 
etc complete 

m3 1,244,903.4
2 

32.92 40,982,220 

1-34 03-29-a Compaction of earth with power 
road roller 95% to 100% max. 
mod. AASHTO dry density 

m3 1,244,903.4
2 

297.89 370,844,279 

1-35 03-20-a Transportation of earth all types 
beyond 250 m and upto 500 m. m3 825,000.00 249.73 206,027,250 

Geomembrane/Geotextile 

1-36 NS Provide & place 2 mm thick 
Geomembrane beneath 
upstream shoulder of the dam 
and upstream face of the Coffer 
dam 

m2 50.00 920.00 46,000 

1-37 NS Provide & place 2 mm thick 
Geotextile beneath upstream 
shoulder of the dam and 
upstream face of the Coffer dam 

m2 70.00 977.50 68,425 

Rip Rap material 

1-38 19-28-a Providing and Laying stone 
pitching for top layer only : On 
slope   (Rip Rap on u/s) 

m3 8,668.1
7 

 4,751.94   41,190,644  
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JABBA DAM, DISTRICT KHYBER 

BILL OF QUANTITIES (AS PER MRS 2022 2nd BI-ANNUAL) 
ID # 1 MAIN DAM & COFFER DAM 

BILL # 1 - MAIN DAM & COFFER DAM 
 

Item 
MRS 2022 

Ref: Description Unit Quantity Rate 
(Rs) Amount (Rs) 

1-39 NS Providing and Laying stone 
pitching for top layer only : On 
slope   (Rip Rap on 
u/s)(Labour only) 

m3 17,336.3
5 

 2,980.94   51,678,684  

1-40 19-29-a Providing and Laying stone or 
spawl filling : On slope m3 4,335.7

6 
 2,434.23   10,554,232  

1-41 NS Providing and Laying stone 
pitching for top layer only : On 
slope  (Rip Rap on d/s)(Labour 
only) 

m3 17,129.4
0 

 2,980.94   51,061,791  

Toe Drain 
1-42 19-31-a Grouting stone pitching or apron 

etc., in : Cement, sand mortar 
(1:3) 

m2 701.93 1,296.15 909,807 

1-43 19-28-a Providing and Laying stone 
pitching for top layer only : On 
slope 

m3 532.63 4,751.94 2,531,031 

1-44 19-28-b Providing and Laying stone 
pitching for top layer only : On 
level 

m3 2,617.1
9 

4,048.47 10,595,599 
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Upstream Wave wall 
1-45 06-07-d-03 Reinforced cement concrete 

work as in dams, spillways, 
weirs, barrages, cross drainage 
works and other hydraulic 
structures using crushed stone 
aggregate(screening & 
washing) and coarse sand i/c 
cost of all labour and material 
and all kinds of form works, 
moulds, shuttering 
lifting/pumping, curing, 
rendering and finishing the 
exposed surface, cast in 
situ/precast excluding the cost 
of steel reinforcement and 
labour for bending binding also 
excluding cost of additives 
which have to be paid 

  

m3 360.21 14,280.23 5,143,924 

1-46 06-08-b Supply & fabricate M.S. 
reinforcement for cement 
concrete (Hot rolled deformed 
bars Grade 60) 

Tonne 28.27 303,740.41 8,588,078 

1-47 24-16-c-08 Providing, laying, cutting, 
jointing, testing and 
disinfecting GI pipeline in 
trenches, with socket joint, 
using GI pipes of EN 10255 - 
2004 (Approved Light quality ) 
including specials etc. 
Complete as per 
specifications 3" Nominal Pipe 
Size (NPS) 

 
 

m 

 
 
334.66 

3,213.29 1,075,366 

1-48 14-144-c Supplying and Fixing UPVC soil 
waste and vent pipe class B : 
3" dia 

m 300.00 1,669.48 500,844 

1-49 NS Supply & mixing additives in 
concrete as per direction of 
Engineer 

Litres 561.93 130.00 73,051 

Downstream Railing 
1-50 16-16 Providing and fixing GI pipe 

railing (3 feet high) 
m 

/3 row 
241.74 7,326.23 1,771,043 
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1-51 06-07-d-03 Reinforced cement concrete 
work as in dams, spillways, 
weirs, barrages, cross drainage 
works and other hydraulic 
structures using crushed stone 
aggregate(screening & 
washing) and coarse sand i/c 
cost of all labour and material 
and all kinds of form works, 
moulds, shuttering 
lifting/pumping, curing, 
rendering and finishing the 
exposed surface, cast in 
situ/precast excluding the cost 
of steel reinforcement and 
labour for bending binding also 
excluding cost of additives 

     
  

 
 
 
 
 

m3 

44.88 14,280.23 640,897 

1-52 06-08-b Supply & fabricate M.S. 
reinforcement for cement 
concrete (Hot rolled deformed 
bars Grade 60) 

Tonne 3.59 303,740.4
1 

1,091,504 

1-53 14-144-c Supplying and Fixing UPVC soil 
waste and vent pipe class B : 
3" dia 

m 300.00 1,669.48 500,844 

1-54 NS Supply & mixing additives in 
concrete as per direction of 
Engineer 

Litres 70.01 130.00 9,102 

Light Poles 
1-55 15-40-b-03 Providing street light poles of 

40 ft height without arms 
including fixing complete. 

Each 20.00 54,324.23 1,086,485 

1-56 15-34 Supply and Fixing dust & 
weather proof street light fitting 
with reflector, 400W mercury 
vapour lamp etc comp. 

 
Each 

 
20.00 

2,541.60 50,832 

1-57 NS Electrical accessories PS −  1,000,000 

Dam Instrumentation 
1-58 NS Providing and Installation 

of 3 No. Stand Pipe 
Casagrande Piezometers 

No 3.00 81,000.00 243,000 

1-59 NS Providing and Installation of 15 
No. Vibrating Wire 
Piezometers in all respects as 
Directed by Engineer In charge 
(instrumentation) 

No 15.00 162,000.00 2,430,000 
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1-60 NS Cables for Vibrating Wire 
Piezometers 

m 3,000.00 810.00 2,430,000 

1-61 NS Data Readout Device for 
Piezometers 

No 2.00 67,500.00 135,000 

1-62 NS Miscellaneous Items including 
Provisions for Automated Data 
Acquisition System (SCADA) 

PS −  
 

1,890,000 1,890,000 

1-63 NS Inclinometer with spider 
magnets at intervals 

No. 3.00 135,000 405,000 

1-64 NS Surface Markers for 
observation of Settlement 
(instrumentation) 

No 9.00 20,250.00 182,250 

Road on Dam crest 
1-65 16-14-b Asphaltic Wearing Course 

(Asphalt Batch Plant Hot 
Mixed) 

m3 81.77 27,649.44 5,425,816 

1-66 16-05-b Water Bound Macadam Base 
Course 

m3 234.63 3,257.94 764,410 

1-67 16-04-a Granular Sub Base Course 
using Pit Run Gravel 

m3 317.58 1,704.76 541,398 

Instrumentation House 
FOUNDATION      

1-68 03-25-b Excavation in foundation of 
building, bridges etc. 
complete : in ordinary soil 

m3 14.12 312.82 4,417 

1-69 03-24 Dressing of earthwork (done 
by machinery or otherwise & 
left undressed) to designed 
Section 

m2 18.54 14.47 268 

1-70 06-05-i Plain Cement Concrete 
including placing, 
compacting, finishing & 
curing (Ratio 1:4:8) 

m3 2.16 9,237.44 19,937 
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1-71 06-07-d-03 Reinforced cement concrete 
work as in dams, spillways, 
weirs, barrages, cross drainage 
works and other hydraulic 
structures using crushed stone 
aggregate(screening & 
washing) and coarse sand i/c 
cost of all labour and material 
and all kinds of form works, 
moulds, shuttering 
lifting/pumping, curing, 
rendering and finishing the 
exposed surface, cast in 
situ/precast excluding the cost 
of steel reinforcement and 
labour for bending binding also 
excluding cost of additives 
which have to be paid 
separately. (1:2:4) 

 
 
 
 
 

m3 

 
 
 
 
 

5.76 

14,280.23 82,188 

1-72 06-08-c Supply & fabricate M.S. 
reinforcement for cement 
concrete (Hot rolled deformed 
bars Grade 40) 

Tonne 0.15 291,590.41 43,755 

1-73 06-46-b Erecting & removing 
formwork to concrete in any 
shape / position (Vertical) 

m2 5.62 710.56 3,996 

1-74 07-04-a-05 1st class brick work in 
foundation and plinth in 
Cement, sand mortar 1:6 

m3 3.33 12,982.95 43,214 

1-75 03-18-a Filling, watering and ramming 
earth under floor with surplus 
earth from foundation, etc 

m3 5.59 105.24 588 

1-76 NS Supply & mixing Additives in 
concrete as per direction of 
Engineer Incharge 

Litres 8.98 100.00 898 

DAMP PROOF COURSE 
1-77 

 
06-26-a-01 Damp proof course of cem. 

conc. 1:2:4 including bitumen 
coat, 1 layer polythene & 1 
coat bitumen (1.5" thick) 

sq m 6.90 1,065.33 7,352 

RCC IN SUPER STRUCTURE 
1-78 06-07-a-03 RCC in roof slab, beam, column 

& other structural members, 
insitu or precast. (1:2:4) 

m3 8.19 14,653.95 120,072 

1-79 06-08-c Supply & fabricate M.S. 
reinforcement for cement 
concrete (Hot rolled deformed 
bars Grade 40) 

Tonne 0.67 291,590.41 194,418 
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BRICK WORK IN SUPER STRUCTURE 

1-80 
 

07-04-a-05 1st class brick work in 
foundation and plinth in 
Cement, sand mortar 1:6 

m3 22.04 12,982.95 286,162 

FLOORING 

1-81 07-30 Supplying and filling sand 
under floor or plugging in wells 

m3 1.70 1,571.12 2,669 

1-82 06-05-i Plain Cement Concrete 
including placing, compacting, 
finishing & curing (Ratio 1:4:8) 

m3 2.27 9,237.44 20,923 

1-83 06-05-f Plain Cement Concrete 
including placing, compacting, 
finishing & curing (Ratio 1:2:4) 

m3 1.13 12,745.86 14,435 

1-84 10-26-b-ii Provide & lay marble fine 
dressed stone flooring on 
surface in white cement 
complete: 0.5" thick 12 x 12 
Sunny White Marble 

m2 22.31 1,876.67 41,865 

SURFACE RENDERING 

1-85 
 

11-11-b Cement plaster 1:5, upto 20' 
height 1/2" thick 

sq m 51.49 397.72 20,480 

DOOR / WINDOWS 

1-86 12-48-a Fixing Door including chowkats Each 5.00 423.80 2,119 

1-87 12-65-d-03 Supply and Fixing aluminum 
door/window, Sliding Door 
Deluxe model (1.60 mm gauge) 
3" section 

m2 11.90 11,829.40 140,742 

ROOFING 

1-88 09-06 Single layer of tiles 12"x6"x2" 
laid over 4" earth and 1" mud 
plaster on top of RC roof slab 

m2 40.00 1,624.09 64,960 

1-89 09-13 2 coats of bitumen laid hot 
using 34 lbs. for %sft over roof 
& blinded with sand at 1 cft per 
% sft 

m2 40.00 395.02 15,800 
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CUT OFF TRENCH 
1-90 NS Excavation for cut off walls of 

1.0 m width by mechanical 
equipment in riverbed 
(overburden and bed rock) of 
all kinds, including construction 
of guide wall from EGL to 
specified depth, trench 
stabilization by circulation of 
bentonite slurry, including 
pouring of Plastic Concrete or, 
Cement-Bentonite (CB) slurry, 
complete in all respect with all 
leads and lifts in accordance 
with the drawings and 
specification or as directed by 
the Engineer. 

m2                     

(Length x 

Depth) 
2,980.00 45,883.07 136,731,542 

GROUTING 
1-91 NS Core drilling in soil and rock for 

primary, secondary and tertiary 
holes for grouting by NX size 
bits with double tube core 
barrel using rotary machine, dia 
76mm 

m 44,525.00 7,200.00 320,580,000 

1-92 NS Cement slurry for grouting Bag 67,394.40 1,050.00 70,764,120 

1-93 NS Cement bentonite slurry for 
grouting 

Bag 44,929.60 960.00 43,132,416 

1-94 NS Injection & Mixing of Cement 
slurry, cement bentonite slurry, 
Cement Sand slurry for Grouting 
using pumping 

Bag 112,324.00 420.00 47,176,080 

1-95   03-48 Supplying clean and screened 
river or pit sand within 150m 
including removal of loose earth 
or overburden. (cement sand 
grouting) 

m3 592.00 151.74 89,830 

1-96 NS Water Pressure Tests in each 
borehole at a depth interval of 
3 to 5 m 

Nos 1,312.00 7,200.00 9,446,400 

GEOTECHNICAL INVESTIGATION 
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1-97 28-27-a Drilling approximately 75 mm 
dia. holes by calyx or any other 
rotary process (except 
diamond drilling) through over 
burden providing black steel or 
suitable casing pipe, using 
casing shoe bit, vertical or 
inclined upto 10 degrees to 
vertical as directed including 
cost of all materials, 
machinery, labour, water 
charges, reaming, collection of 
wash samples/disturbed 
samples at suitable intervals, 
logging and labelling, 
supplying wooden core box, 
fixing casing pipes etc. 
complete. from depth (0 to 50 
m), excluding cost of 
mobilization & demobilization. 

m              
100.00  

      
11,785.68  

            
1,178,568  

1-98 28-27-e Drilling by diamond drilling, 
holes of minimum 75 mm dia. 
vertical or at specified 
inclination using diamond core 
drilling bit, double barrel tube in 
masonry, concrete or rock 
including cost of all materials, 
machinery, labour, water, 
collection of core samples, 
logging & labelling samples, 
supplying wooden core box and 
re-drilling in case of collapse of 
sides etc. complete. excluding 
cost of mobilization & 
demobilization. (For depth 
beyond 50 m and inclined at 0? 
to 10? vertically downward) 

m           
1,400.00  

      
17,746.68  

          
24,845,352  

1-99 NS Standard Penetration Tests 
(SPT) in borehole along with 
collection of samples at every 
1.0-1.5 m depth interval, 
labeling, packing, storage and 
transportation to the laboratory. 
In gravelly soil, cone head 
(CPT) shall be used 

No 100.00 2,000.00 200,000 

1-100 NS Water pressure tests in 
boreholes in rock at intervel of 
3-5m depth 

No 50.00 7,200.00 360,000 
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1-101 NS Permeability tests in 
overburden/ river bed 
materials by constant/ 
variable head method. 

No 50.00 7,200.00 360,000 

                                                   Sub-Total for Bill No. 1 2,813,918,711 
Add 2% Area factor on MRS-2022 Scheduled items i.e., Rs 2,041,014,953 40,820,299 

                              Total for Bill No. 1 (with area factor) 2,854,739,010 

Note: Any other items cropped up during execution will be paid on MRS 2022 2nd Bi-Annual including contractor premium 
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JABBA DAM, DISTRICT KHYBER 

BILL OF QUANTITIES (AS PER MRS 2022 2nd BI-ANNUAL) 
ID # 2 SPILLWAY & ACCESS BRIDGE 

BILL # 2A - SPILLWAY 

Item MRS 2022 
Ref: Description Unit Quantity Rate 

(Rs) 
Amount (Rs) 

2-1 03-78-b Excavation for core trench of 
Dam Embankment/ 
Spillway/Intake & Outlet 
Structure and Irrigation 
System upto design depth in 
Soft Rock/Shale requiring 
20% blasting i/c removing of 
material from outside of the 
structure area lead upto 1.5 
KM 

 
 

m3 

 
 
 

230,844.21 

 
 
 

469.91 

 
 
 

108,476,005 

2-2 03-78-c Excavation for core trench of 
Dam Embankment/ 
Spillway/Intake & Outlet 
Structure and Irrigation 
System upto design depth in 
Medium Hard Rock requiring 
50% blasting i/c removing of  
material from outside of the 
structure area lead upto 1.5 
KM 

 
 

m3 

 
 
 

1,022,769.50 

 
 
 

704.54 

 
 
 

720,582,024 

2-3 03-78-a Excavation for core trench of 
Dam 
Embankment/Spillway/Intake 
& Outlet Structure and 
Irrigation System upto a 
minimum depth of 35 ft in 
shingle gravel including 
removing of excavated 
material by machinery in 1.5 
KM radius 

 
 

m3 

 
 

112,958.40 

 
 

251.66 

 
 

28,427,111 

2-4 06-05-c Plain Cement Concrete 
including placing, 
compacting, finishing & 
curing (Ratio 1:1.5:3) 

m3 235.62 10,657.07 2,511,019 

2-5 06-45-a PCC 1:4:8 in mass concrete 
less formwork using 50% 
boulders 

m3 2,120.00 4,696.40 9,956,368 

2-6 06-46-a Erection and removal of Form 
work with Wood Surface 
Finishing for RCC or Plain 
cement Concrete in any 
shape - Position / Horizontal 

 
m2 

 
2,000.00 

 
614.09 

 
1,228,180 
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2-7 06-22 Providing and fixing 6" wide GI 
sheet 18 SWG. stopper to 
expansion joint. 

m 1,064.89 307.51 327,464 

2-8 NS Joint sealant (Ultra Bitumastic 
Sealant) 

m 362.44 430.00 155,851 

2-9 24-09-b-02 Providing and installing PVC 
Strainer BSS Class "C" of 
approved make \ quality in 
tube well bore hole, including 
socket, special sockets, studs 
etc. complete as per 
specification:-8" Nominal Pipe 
Size (NPS) (250 mm) 

 
 

m 

 
 

831.64 

 
 

3,348.13 

 
 

2,784,446 

2-10 03-76 Provide, Place & compact 
Coarse Filter (well graded 
gravel) in chimney drain 
vertical / horizontal on 
downstream of fine filter i/c 
leveling, moistening etc 

 

m3 
 
 

61.66 

 
 

1,207.83 

 
 

74,470 

2-11 24-12-b-01 Providing and installing PVC 
blind pipe BSS Class "C" in 
Tube Well Bore Hole including 
Sockets and Solvents and 
jointing with strainer etc. 
complete : 6" Nominal Pipe 
Size (NPS) (150 mm) 

 
 

m 

 
 

216.00 

 
 

2,496.91 

 
 

539,333 

2-12 03-67-c Structural backfill using 
Common Material available at 
site. 

m3 3,849.13 397.25 1,529,065 

2-13 03-34-a Filling and Compacting Soil, 
Earth and Boulders behind 
retaining walls (Available 
material) 

 
m3 

 
8,695.85 

 
296.78 

 
2,580,756 

2-14 06-08-b Supply & fabricate M.S. 
reinforcement for cement 
concrete (Hot rolled 
deformed bars Grade 60) 

 
Tonne 

 
1,400.00 

 
242,684.09 

 
339,757,726 
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2-15 06-07-d-01 Reinforced cement concrete 
work as in dams, spillways, 
weirs, barrages, cross 
drainage works and other 
hydraulic structures using 
crushed stone 
aggregate(screening & 
washing) and coarse sand i/c 
cost of all labour and material 
and all kinds of form works, 
moulds, shuttering 
lifting/pumping, curing, 
rendering and finishing the 
exposed surface, cast in 
situ/precast excluding the 
cost of steel reinforcement 
and labour for bending 
binding also excluding cost of 
additives which have to be 
paid separately. (1:1:2) 
(Spillway Bed) 

 
 
 
 
 

m3 

 
 
 
 
 
 
11,185.03 

 
 
 
 
 
 
14,410.59 

 
 
 
 
 
 

161,182,839 

2-16 06-07-d-02 Reinforced cement concrete 
work as in dams, spillways, 
weirs, barrages, cross 
drainage works and other 
hydraulic structures using 
crushed stone 
aggregate(screening & 
washing) and coarse sand i/c 
cost of all labour and material 
and all kinds of form works, 
moulds, shuttering 
lifting/pumping, curing, 
rendering and finishing the 
exposed surface, cast in 
situ/precast excluding the cost 
of steel reinforcement and 

    
    

     
   

   

 
 
 
 
 

m3 

 
 
 
 
 
 

3,451.23 

 
 
 
 
 
 

12,035.14 

 
 
 
 
 
 

41,536,075 

2-17 NS Fully cement grouted Grade-
60 rock bolt 150 KN - 200 KN 
including cleaning, scaling, 
drilling, grouting, all 
accessories and testing etc. 
dia 25mm  6m long  (Surface) 

 
 

No. 

 
 

6,000.00 

 
 

4,501.00 

 
 

27,006,000 

2-18 NS Supply and install welded steel 
mesh of 4.5 mm diameter and 
200 mm x 200 mm opening 
size (1.54 kg /sqm, as per 
specs., for shotcrete 
reinforcement) 

 
 
Tonne 

 
 

51.80 

 
 

250,000.00 

 
 

12,950,000 
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2-19 06-06 Shotcrete (100 mm) 
thickness, grade B-25 as per 
specifications. (as per 
direction of the Engineer) 

 
m3 

 
3,500.00 

 
12,801.51 

 
44,805,285 

2-20 24-86 Installation of Anchor Bars in 
spill way & Dam 
Embankment by using No. 11 
bar (11' length) including 3” 
dia borehole along with 
cement slurry bentonite. 

 
m 

 
7,038.00 

 
3,583.66 

 
25,221,799 

2-21 NS Drilling of drain holes of 50 
mm dia and 5 m long as 
directed by Engineer 

No. 5,000.00 4,500.00 22,500,000 

2-22 08-17 Provide and laying Dry Stone 
Pitching complete in all 
respect 

m2 537.00 808.69 434,267 

2-23 19-31-a Grouting stone pitching or 
apron etc., in Cement, sand 
mortar (1:3) 

m2 3,637.61 982.11 3,572,533 

2-24 24-40 Supplying and Fixing PVC 
Water Stopper 8" wide 3/8" 
thick. Providing and fixing 
PVC water stopper 8" wide 
3/8" thick in vertical 
(Wall/Column) or horizontal 
(Floor/Slab) expansion joint 
including cutting and jointing 
complete in all respects. 
 

 
 

m 

 
 
200.00 

 
 
561.81 

 
 

112,362 

2-25 NS Supply & mixing additives in 
concrete as per direction of 
Engineer 

Litres 9,345.00 100.00 934,500 

2-26 06-44-a PCC 1:3:6 in mass concrete 
less formwork using 50% 
boulders 

m3 12,420.30 5,340.52 66,330,882 

2-27 06-05-f Plain Cement Concrete 
including placing, compacting, 
finishing & curing (Ratio 1:2:4) 

m3 119.63 9,299.67 1,112,506 

2-28 06-05-i Plain Cement Concrete 
including placing, compacting, 
finishing & curing (Ratio 1:4:8) 

m3 21.10 7,002.53 147,724 
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2-29 06-46-a Erection and removal of Form 
work with Wood Surface 
Finishing for RCC or Plain 
cement Concrete in any shape 
- Position / Horizontal 

 
m2 

 
2,000.00 

 
614.09 

 
1,228,180 

2-30 NS Erecting & removing formwork 
to concrete in any shape / 
position (Horizontal) (Labour 
only) 

m2 4,120.00 182.30 751,076 

                                           Sub-Total for Bill No. 2A 1,991,554,793 

     Add 2% Area factor on MRS-2022 Scheduled items i.e., Rs. 1,913,462,801 
 

38,269,256 

                       Total for Bill No. 2A (with area factor) 2,029,824,050 

 

BILL # 2B - ACCESS BRIDGE 

2-31 06-07-d-01 Reinforced cement concrete 
work as in dams, spillways, 
weirs, barrages, cross drainage 
works and other hydraulic 
structures using crushed stone 
aggregate(screening & 
washing) and coarse sand i/c 
cost of all labour and material 
and all kinds of form works, 
moulds, shuttering 
lifting/pumping, curing, 
rendering and finishing the 
exposed surface, cast in 
situ/precast excluding the cost 
of steel reinforcement and 
labour for bending binding also 
excluding cost of additives 
which have to be paid 
separately. (1:1:2) 

 
 
 
 
 

m3 

 
 
 
 
 
 
187.63 

 
 
 
 
 
 
14,410.59 

 
 
 
 
 
 

2,703,809 

2-32 06-07-a-03 RCC in roof slab, beam, 
column & other structural 
members, insitu or precast. 
(1:2:4) 

m3 36.54 11,062.45 404,182 

2-33 06-48-g Class D2 concrete for 
concrete in pre-stressed & 
post tensioned with minimum 
cylinder compressive strength 
6045 psi on 28 days and 
consistency range in slump 
50-100 mm with water cement 

 
 

m3 

 
 
115.11 

 
 

15,962.91 

 
 

1,837,528 
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ratio 0.40 

2-34 06-08-b Supply & fabricate M.S. 
reinforcement for cement 
concrete (Hot rolled deformed 
bars Grade 60) 

 
Tonne 

 
26.40 

 
242,684.09 

 
6,405,691 

2-35 16-38-a Supply and Fixing Neoprene 
Bearing Pad as per specs & 
design 

cm3 153,000.0 4.09 625,770 

2-36 16-85-a Supply of High Tensile Pre-
stressed concrete steel wire 
strand Grade 270K 0.5" dia. 
Packed in standard 
reeless/weldless coils of two 
2000 kgs approximately 
binded and wraped in Hessian 
Cloth. 

 
 
Tonne 

 
 

0.62 

 
 

350,597.19 

 
 

218,071 

2-37 16-83-f Jack Anchorage For 5 to 7 
Wires 0.5" Strand (Comprising 
Trumpet, Stressing Block & 
Wedges Complete) 

 
Each 

 
60.00 

 
5,519.31 

 
331,159 

2-38 16-86-f Galvanized Sheath for 5 to 
7 Wires 0.5" Strand Cable 

m 802.26 516.34 414,239 

2-39 16-84-j Stressing and Grouting for 
Cable below 13/0.5" (Single 
End Stressing). 

Each 30.00 2,682.34 80,470 

2-40 16-40 Supply and Fixing stressing 
anchorages for high tensile 
steel wire cables in precast 
girders 

 
Set 

 
60.00 

 
967.16 

 
58,030 

2-41 16-41 Launching girders in place, 
including lifting & handling if 
any 

m 164.10 2,953.84 484,725 

2-42 16-53 Cut off projecting wire ends of 
cables & make good 
anchorage recess with 1:2:4 
cem. conc. 

Each 60.00 807.48 48,449 

2-43 16-54 Supply and place in position 
MS expansion joint assemblies 
as specified & as per drawing 

 
kg 

 
1,229.31 

 
264.80 

 
325,521 

2-44 16-55 Supply and place in position 
galvanised steel 3" dia drain 
scuppers in deck slab as per 
specs/drwg 

 
Each 

 
37.00 

 
538.93 

 
19,940 

2-45 16-14-b Asphaltic Wearing Course 
(Asphalt Batch Plant Hot m3 31.80 22,800.78 725,065 



 

86 
 

Mixed) 
2-46 16-57 Supply and Fixing polystrene 

fill in expansion joints 
& under diaphragms at 
transoms. 

m3 1.04 3,617.32 3,776 

2-47 16-65 Providing and Laying PVC pipe 
(b) 8" dia in footpath of bridge 
for utilities. 

m 109.40 2,075.16 227,023 

2-48 NS Supply & mixing Additives in 
concrete as per direction of 
Engineer Incharge 

Liters 1,000.00 100.00 100,000 

                                               Sub-Total for Bill No. 2B 18,720,528 

          Add 2% Area factor on MRS-2022 Scheduled items i.e., Rs. 18,590,528 371,811 

                                  Total for Bill No. 2B (with area factor) 19,092,339 

                                    Total for Bill No. 2 (with area factor) 2,048,916,388 

Note: Any other items cropped up during execution will be paid on MRS 2022 2nd Bi-Annual including contractor premium 
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JABBA DAM, DISTRICT KHYBER 

BILL OF QUANTITIES (AS PER MRS 2022 2nd BI-ANNUAL) 

ID # 3 DIVERSION TUNNEL 

BILL # 3 - DIVERSION TUNNEL 

Item MRS 
2022 
Ref: 

Description Unit Quantity Rate 
(Rs) 

Amount 
(Rs) 

3-1 NS Care and Handling of water during construction LS −  550,000 

3-2 03-78-b Excavation for core trench of Dam 
Embankment/ Spillway/Intake & Outlet Structure 
and Irrigation System upto design depth in Soft 
Rock/Shale requiring 20% blasting i/c removing 
of material from outside of the structure area 
lead upto 1.5 KM 

 
 

m3 

 
 

7,322.95 

 
 

469.91 

 
 

3,441,128 

3-3 03-78-c Excavation for core trench of Dam 
Embankment/ Spillway/Intake & Outlet Structure 
and Irrigation System upto design depth in 
Medium Hard Rock requiring 50% blasting i/c 
removing of  material from outside of the 
structure area lead upto 1.5 KM 

 
 

m3 

 
 

17,086.89 

 
 

704.54 

 
 

12,038,396 

3-4 03-78-a Excavation for core trench of Dam 
Embankment/ Spillway/Intake & Outlet Structure 
and Irrigation System upto a minimum depth of 
35 ft in shingle gravel including removing of 
excavated material by machinery in 1.5 KM 
radius 

 
 

m3 

 
 

2,600.00 

 
 

251.66 

 
 

654,316 

3-5 NS Underground excavation in Rock Type A & B 
including scalping & disposal of muck, any 
lead/lift to designated area outside the tunnel 
including proper ventilation after each blast 
inside the tunnel as directed by the Engineer 

 
 

m3 

 
 

1,452.21 

 
 

5,767.50 

 
 

8,375,621 

3-6 NS Underground excavation in Rock Type C 
including scalping disposal of muck, any 
lead/lift to designated area outside tunnel  
including proper ventilation after each blast 
inside tunnel as directed by the Engineer 

 
 

m3 

 
 

3,388.49 

 
 

6,343.75 

 
 

21,495,733 

3-7 NS Underground excavation in Rock Type D 
including scalping disposal of muck, any 
lead/lift to designated area outside tunnel  
including proper ventilation after each blast 
inside tunnel as directed by the Engineer 

 
 

m3 

 
 
16,700.00 

 
 
6,500.00 

 
 
108,550,000 
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Item MRS 2022 
Ref: Description Unit Quantity Rate 

(Rs) 
Amount 
(Rs) 

3-8 NS Underground excavation in Rock Type 
E including scalping disposal of muck, 
any lead/lift to designated area outside 
tunnel  including proper ventilation after 
each blast inside tunnel as directed by 
the Engineer 

 
 

m3 

 
 
19,300.00 

 
 
6,977.50 

 
 
134,665,750 

3-9 16-52-b Rock SN-Bolts (Grouted Bolts) 25mm 
dia - 3 m in length including fixing and 
strengthening etc. 

No. 530.00 2,795.07 1,481,387 

3-10 16-52-c Rock SN-Bolts (Grouted Bolts) 25mm 
dia - 4 m in length including fixing and 
strengthening etc. 

No. 4,270.00 3,655.66 15,609,668 

3-11 16-52-d Rock SN-Bolts (Grouted Bolts) 25mm 
dia -5 m in length including fixing and 
strengthening etc. 

No. 5,308.00 4,516.27 23,972,361 

3-12 NS Supply and install 25 mm rock bolts (6 m 
length) complete with pieces of pipe, 
plate, washers all accessories and 
grouting, all directions, including of 
holes, untensioned. Rock bolt with Resin 
cartridge Grade-60. 

 
 

No. 

 
 

3,028.00 

 
 
4,501.22 

 
 

13,629,694 

3-13 NS Supply and fix Lattice Girder for rock 
support, incl. blocking, lagging on all 
sides, and M.S. bracings, as per specs. 

 
Tonne 

 
180.00 

 
240,000.00 

 
43,200,000 

3-14 NS Supply and install welded steel mesh of 
4.5 mm diameter and 200 mm x 200 
mm opening size (1.54 kg /sqm, as per 
specs., for shotcrete reinforcement) 

 
Tonne 

 
32.00 

 
250,000.00 

 
8,000,000 

3-15 06-06 Shotcrete (100 mm) thickness, grade 
B-25 as per specifications m3 4,690.00 12,801.51 60,039,082 

3-16 NS Drilling of drain holes of 50 mm dia and 
5 m long in roof of tunnel and portal 
slopes 

No. 603.20 2,500.00 1,508,000 

3-17 NS Tunnel outlet portal steel Gate 
installation 

LS 1.00 400,000.00 400,000 

3-18 06-45-a PCC 1:4:8 in mass concrete less 
formwork using 50% boulders m3 130.00 4,696.40 610,532 

3-19 06-05-c Plain Cement Concrete including placing, 
compacting, finishing & curing (Ratio 
1:1.5:3) (Tunnel Lining/plugging) 
 

 
m3 

 
5,280.04 

 
10,657.07 

 
56,269,735 
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3-20 06-46-b Erection and removal of Form work with 
Wood Surface Finishing for RCC or 
Plain cement Concrete in any shape - 
Position / Vertical 

 
m2 

 
3,410.60 

 
640.23 

 
2,183,568 

3-21 NS Erection and removal of Form work with 
Wood Surface Finishing for RCC or 
Plain cement Concrete in any shape - 
Position / Vertical (Labour only) 

 
m2 

 
6,821.20 

 
371.74 

 
2,535,713 

3-22 06-07-d-
03 

Reinforced cement concrete work as in 
dams, spillways, weirs, barrages, cross 
drainage works and other hydraulic 
structures using crushed stone 
aggregate(screening & washing) and 
coarse sand i/c cost of all labour and 
material and all kinds of form works, 
moulds, shuttering lifting/pumping, 
curing, rendering and finishing the 
exposed surface, cast in situ/precast 
excluding the cost of steel reinforcement 
and labour for bending binding also 
excluding cost of additives which have to 
be paid separately. (1:2:4) 

 
 
 
 
 

m3 

 
 
 
 
 
 
200.00 

 
 
 
 
 
 
10,677.74 

 
 
 
 
 
 

2,135,548 

3-23 06-08-b Supply & fabricate M.S. reinforcement 
for cement concrete (Hot rolled 
deformed bars Grade 60) 

Tonne 19.63 242,684.09 4,762,675 

3-24 NS Supply &  mixing Additives in 
concrete as per direction of 
Engineer Incharge 

Litres 2,300.00 100.00 230,000 

3-25 NS Drilling of Consolidation/Contact Grout 
holes (length 10 m) using rotary machine 
having 76 mm diameter as per site 
condition. 

 
m 

 
19,000.00 

 
5,000.00 

 
95,000,000 

3-26 NS Cement grouting if required as per site 
condition. 

Bag 53,020.00 750.00 39,765,000 

3-27 NS Injection & Mixing of Cement & water 
for Grouting using pumping if required 
as per site condition. 

Bag 53,020.00 300.00 15,906,000 

                                          Sub-Total for Bill No. 3 789,279,707 

Add 2% Area factor on MRS-2022 Scheduled items i.e., Rs. 227,545,624 4,550,912 

                     Total for Bill No. 3 (with area factor) 793,830,620 

Note:-   Any other items cropped up during execution will be paid on MRS 2022 2nd Bi-Annual including contractor premium 
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JABBA DAM, DISTRICT KHYBER 

BILL OF QUANTITIES (AS PER MRS 2022 2nd BI-ANNUAL) 
ID # 4 INTAKE TOWER & ACCESS BRIDGE 

BILL # 4A - INTAKE TOWER 

Item MRS 2022 
Ref: 

Description Unit Quantity Rate (Rs) Amount 
(Rs) 

4-1 03-78-c Excavation for core trench of Dam 
Embankment/ Spillway/Intake & 
Outlet Structure and Irrigation 
System upto design depth in 
Medium Hard Rock requiring 50% 
blasting i/c removing of material 
from outside of the structure area 
lead upto 1.5 KM 

 
 
 

m3 

 
 

 
2,884.00 

818.50 2,360,554 

4-2 03-78-b Excavation for core trench of Dam 
Embankment/ Spillway/Intake & 
Outlet Structure and Irrigation 
System upto design depth in Soft 
Rock/Shale requiring 20% blasting 
i/c removing of material from 
outside of the structure area lead 
upto 1.5 KM 

 
 

 
 

m3 

 
 
 

4,326.00 553.11 2,392,754 

4-3 06-05-h Plain Cement Concrete including 
placing, compacting, finishing & 
curing (Ratio 1:3:6) 

m3 11.35  10,465.39  118,782 

4-4 06-07-d-02 Reinforced cement concrete work 
as in dams, spillways, weirs, 
barrages, cross drainage works 
and other hydraulic structures 
using crushed stone aggregate 
(screening & washing) and coarse 
sand i/c cost of all labour and 
material and all kinds of form 
works, moulds, shuttering 
lifting/pumping, curing, rendering 
and finishing the exposed surface, 
cast in situ/precast excluding the 
cost of steel reinforcement and 
labour for bending binding also 
excluding cost of additives which 
have to be paid separately. 
(1:1.5:3) 

 
 
 
 
 
 
 
     

    m3 

 
 
 
 
 
 

665.75 16,353.38 10,887,263 
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Item MRS 2022 
Ref: 

Description Unit Quantity Rate (Rs) Amount 
(Rs) 

4-5 NS Supply & mixing Additives in 
concrete as per direction of 
Engineer Incharge 

Liters 1,038.57  100.00   103,857  

4-6 06-08-b Supply & fabricate M.S. 
reinforcement for cement 
concrete (Hot rolled deformed 
bars Grade 60) 

 
Tonne 

 
78.39 

 303,740.41   23,810,837  

4-7 NS Anchors providing in the 
foundation of Intake tower 
including drilling and grouting 

No 49.00  6,500.00   318,500  

4-8 16-16 Providing and fixing GI pipe 
railing (3 feet high) 

m 
/3row 

21.00  7,326.23   153,851  

4-9 06-06 Shotcrete (100 mm) thickness, 
grade B-25 as per 
specifications 

m3 75.00  16,499.18   1,237,439  

4-10 06-08-a Supply & fabricate M.S. 
reinforcement for cement 
concrete (Plain bars) 

 
Tonne 

 
0.50 

 218,690.41   109,345  

Mechanical Works - Gate Equipment's 

4-11 NS Design, manufacture, sand 
blasting, painting, transportation 
to site, installation, testing and 
commissioning of vertical lift slide 
gate of size (1300mm x 
1300mm), complete with bronze 
seals and all accessories. 

 
 

 
 

No. 

 
 
 
 

1.00 282,107.19 282,107 

4-12 NS Embedded Metal Parts along 
with all Fixture (1st stage and 
2nd Stage, sill beams, gate 
guides and breast wall angles 
etc) according to 
Drawings/specifications. 

 
 

Set 

 
 

1.00 1,353,300.00 1,353,300 

4-13 NS Design (including shop drawings), 
manufacture, painting, 
transportation to site, installation, 
testing and commissioning of 
manually operated (with 
provision of electrical operation) 
stem rod type hoisting system, 
complete in all respect. Manual 
lifting speed shall not be less 
than three inch per minute. 

 
 
 

 
 

Set 

 
 
 
 
 

1.00 747,500.00 747,500 
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Item MRS 2022 
Ref: 

Description Unit Quantity Rate (Rs) Amount 
(Rs) 

4-14 NS Design & drawing, material 
fabrication, sand  blasting, 
painting, transportation to site, 
corrosion protection (hot dip 
galvanizing of steel grating), 
welding, installation of 
Galvanized Steel 6mm thick and 
32mm deep strip with side 
angles 8mm thick, Grill Platform / 
Hoist ,Girders, embedded plates, 
Anchors Deck of size 6.5m x 
6.5m including hand railing as 
per drawings/ specifications. 
Complete in all respect. 

 
 
 
 
 

 
 
 

Set 

 
 
 
 
 

 
 
 

1.00 1,144,000.00 1,144,000 

4-15 NS Steel bucket of size 0.6m x 1m 
designed to carry load up to 
200kg along with steel wire slings 
of adequate capacity adequate. 
 

 
 

No. 

 
 

1.00 84,500.00 84,500 

4-16 NS Design (including shop 
drawings), manufacturing 
corrosion protection (hot dip 
galvanizing), transportation to 
site, installation, testing and 
commissioning of carbon steel 
trash racks for clear opening 
span of 2 m and height of 39 m 
along with 1st stage and 2nd 
stage embedded metal parts 
complete in all respects and as 
per drawings/ specifications. 

 
 
 
 

 
 

Set 

 
 
 
 
 
 

1.00 5,686,889.00 5,686,889 

4-17 06-07-a-01 RCC in roof slab, beam, column 
& other structural members, 
insitu or precast. (1:1:2) 

 
m3 

 
8.33 20,355.11 169,574 

4-18 06-08-b Supply & fabricate M.S. 
reinforcement for cement 
concrete (Hot rolled deformed 
bars Grade 60) 

 
 

Tonne 

 
 

0.78 303,740.41 238,364 

4-19 NS Providing, fixing, corrosion 
protection, transportation of 
angle iron 2"x2"x1/4" for stoplogs 

 
Tonne 

 
2.58 266,970.60 687,749 

4-20 NS Lifting beam for handling of 
stoplogs panels along 
with steel wire slings of 
adequate capacity. 

 
Set 

 
1.00 689,000.00 689,000 



 

93 
 

Item MRS 2022 
Ref: 

Description Unit Quantity Rate (Rs) Amount 
(Rs) 

4-21 NS Stoplog handling trolley of steel 
of adequate capacity designed to 
manually carry one stoplog 
panel at a time from intake tower 
to storage area on dam crest. 

 
 

No. 

 
 

1.00 448,500.00 448,500 

4-22 NS Design (including shop 
drawings), manufacture, sand 
blasting, painting, transportation 
to site, installation of 1st stage 
and 2nd stage embedded metal 
parts for future stoplogs having 
clear span of 2.0m and height of 
41 m. 

 
 
 
 

Set 

 
 
 
 

1.00 1,353,300.00 1,353,300 

4-23 NS Provide and install a carbon 
steel air vent pipe of diameter 
150 mm and 41m long to be 
installed in 1m dia. delivery pipe 
at downstream wall of the intake 
tower after intake slide gate. 
The Pipe shall be painted and 
have 180 degree bend at top 
with wire mesh at outer end. 

 
 
 

No. 

 
 
 

1.00 546,000.00 546,000 

4-24 NS Electrically operated, under 
running single girder gantry 
crane of 5 tonne capacity 
provided to be fixed on a 
concrete gantry structure at 
intake tower deck as per 
drawing and specifications. The 
scope of supply shall include all 
electrical auxiliary equipment 
and shall be complete in all 
respects. Lifting height is about 
48m. 

 
 
 

 

 

No. 

 
 
 

 

 

1.00 1,430,000.00 1,430,000 

                                        Sub-Total for Bill No. 4A 56,353,965 

   Add 2% Area factor on MRS-2022 Scheduled items i.e., Rs. 41,478,762 829,575 

                   Total for Bill No. 4A (with area factor) 57,183,540 
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Item MRS 2022 
Ref: 

Description Unit Quantity Rate (Rs) Amount 
(Rs) 

BILL # 4B - ACCESS BRIDGE 

4-25 NS Provide and install steel work for 
access bridge (approx; 27m in 
length) including Parallel 
Flanged C- Sections, H-Beams, 
Angles, Base Plates, welding, 
nuts and bolts and installation 
and lifting / launching, painting 
(complete job in all respects as 
per drawings and specifications 
and as directed by the Engineer 
Incharge). 

 
 
 
 
 

kg 

 
 
 
 
 

67,500.00 
308.04 20,792,903 

                                       Sub-Total for Bill No. 4B 
 

20,792,903  

                         Add 2% Area factor on MRS-2022 Scheduled items  
  -  

                  Total for Bill No. 4B (with area factor) 
 

20,792,903  

                   Total for Bill No. 4 (with area factor)  
77,976,443  

Note: - Any other items cropped up during execution will be paid on MRS 2022 2nd Bi-Annual including contractor premium 
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JABBA DAM, DISTRICT KHYBER 

BILL OF QUANTITIES (AS PER MRS 2022 2nd BI-ANNUAL) 

ID # 5 DELIVERY PIPE 

BILL # 5 - DELIVERY PIPE 

Item MRS 2022 
Ref: 

Description Unit Quantit
y 

Rate (Rs) Amount (Rs) 

5-1 NS Underground excavation in Rock Type 
C ,including scalping disposal of muck, 
any lead/lift to designated area out 
side tunnel  including proper 
ventilation after each blast inside 
tunnel as directed by the Engineer  

m3  313.00  6,419.88  2,009,421 

5-2 06-05-i Plain Cement Concrete including 
placing, compacting, finishing & curing 
(Ratio 1:4:8) 

m3  77.65   9,237.44  717,287 

5-3 NS Manufacturing, supplying, laying in 
position, aligning, jointing, testing and 
commissioning of electric resistance 
welded / submerged arc welded mild 
steel (A-36) delivery pipes of 1000mm 
diameter and specified plate thickness 
with flanged ends wherever required 
and provided with 1 coat of 70 micron 
thick zinc rich epoxy primer paint  and 
3 coats of coal-tar epoxy paint, with 
each coat of 150 micron thickness  for 
outer surface and 1 coat of 70 micron 
thick zinc rich epoxy primer paint for 
inner surface including cost of all 
materials, machinery, labour, cutting, 
bending, welding, finishing, painting, 
conveying to spot, lowering, aligning, 
jointing, arranging water for  hydraulic 
testing at fabrication site and after 
laying and jointing at specified test 
pressure, Radiographic testing of 
welded joints , complete as per 
specifications and approved drawings 
with any lead and lifts. 

Tonn
e 

 311.22   485,456.16  151,084,101 

5-4 NS Time of Flight Diffraction (TOFD) Test 
of total welded joints as per relevant 
ASTM E2373/E2373M-19 standards 
and specifications. 

m 1,134.31   766.67  869,640 

5-5 NS Provide, Installing, Commissioning and 
testing of Mechanical accessories of 
air vent including access pipe, air and 

Nos  3.00   202,500.00  607,500 
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vacuum valve, open-close valve etc as 
specified and indicated on drawings & 
directions of Engr. Incharge 

5-6 NS Providing and fixing cast iron special of 
BSS class " 'B', 'C', 'D' " (such as 
bend, tee, cross collar, reducer, tail 
piece, flanged spigot, cap, flanged 
socket, taper, angle branch, plug, etc.) 
for stainless steel pipe line, 
complete.(b) stainless steel Flanged 
special with flanged joints. 3" to 6" i/d.    

kg  167.17   485.10  81,096 

5-7 NS Valves and necessary accessories LS  -  14,009,446.
44  

14,009,446 

5-8 NS Providing, installation, testing and 
commissioning of Stainless steel 
Penstock Valve (for 900 mm dia 
opening) along with SS operating 
rod and Stainless steel operating 
spindle fixed in concrete slabs as 
per drawings and specifications 

 
Nos 

           
2.00  

     
1,526,262.75  3,052,526 

5-9 "Mild Steel Pipes 
Providing, laying, fixing, testing and commissioning of M.S pipe (API 5L Grade B) including specials, 
disinfection and two coats of yellow enamel paint over two coats of red lead oxide primer as per 
drawings and specifications. The rate will include cutting, making and fabricating of Mild Steel 
specials like tees, bends, curves, reducers, increasers, coating with heat shrink sleeve system and 
cement mortar lining of pipe joints and specials, 100% X-Ray testing of pipe joints, performing of 
Holiday Detection Testing of coating and lining of pipes and specials."    
  

5-10 NS 450 mm dia pipe. m  5.00   8,164.80  40,824 

5-11 NS 600 mm dia pipe. m  10.00   14,596.20  145,962 

                                    Sub-Total for Bill No. 5 
   

172,617,803  

Add 2% Area factor on MRS-2022 Scheduled items i.e., Rs. 717,287 
 

14,346  
 

 
                                             Total for Bill No. 5 (with area factor) 

 

 
172,632,148.38  

 
 Note:- Any other items cropped up during execution will be paid on MRS 2022 2nd Bi-Annual including contractor premium 
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                                                  JABBA DAM DISTRICT KHYBER 
                                     BILL OF QUANTITIES (AS PER MRS 2022 2nd BI-ANNUAL) 

ID# 6 ACCESS ROAD 
BILL # 6 – ACCESS ROAD 

Item MRS 2022 
Ref: Description Unit Quantity Rate 

(Rs) 
Amo

unt 
(Rs) 

6-1 03-66-a Roadway Excavation in Surplus 
/ Unsuitable Common Material m3 15417.85 444.75 6,857,090 

6-2 03-66-b Roadway Excavation in Surplus / 
Unsuitable Rock (Hard) Material 
requiring blasting. 

m3 9602.47 818.70 7,861,538 

6-3 03-66-c Roadway Excavation in Surplus / 
Unsuitable Rock (Medium) Material 
requiring blasting 

m3  
13443.45 

 
712.86 

 
9,583,299 

6-4 03-67-c Structural backfill using 
Common Material available 
at site. (Retaining wall) 

 
m3 

 
1000.00 

 
413.21 

 
413,210 

6-5 03-71-a Subgrade Preparation In 
Earth Cut ; Mod. AASHTO 
95% 

m2 17043.70 52.31 891,556 

6-6 03-71-b Subgrade Preparation in 
Rock Cut ; Mod. AASHTO 
95% 

m2 15485.10 126.39 1,957,162 

6-7 16-04-a Granular Sub Base Course using Pit 
Run Gravel m3 8063.33 1704.76 13,746,048 

6-8 16-05-b Water Bound Macadam Base 
Course 

m3 3510.58 3257.94 11,437,261 

6-9 16-09-a Bitumenous Prime Coat m2 22539.20 241.84 5,450,879 
6-10 16-14-a Asphaltic Base Course (Asphalt 

Batch Plant Hot Mixed) i/c 
Transportation and Finishing 
complete 

 
m3 

 
1766.24 

 
23844.64 

 
42,115,424 

6-11 16-09-b Bitumenous Tack Coat m2 21616.88 83.44 1,803,712 
6-12 16-14-b Asphaltic Wearing Course 

(Asphalt Batch Plant Hot Mixed) 
i/c Transportation and Finishing 
complete 

 
m3 

 
1066.43 

 
27649.44 

 
29,486,261 

6-13 16-10-b Double bitumenous Surface 
Treatment 

m2 10040.00 624.91 6,274,096 

6-14 06-05-f Plain Cement Concrete 
including placing, compacting, 
finishing & curing (Ratio 1:2:4) 

m3 444.79 12745.86 5,669,193 

6-15 06-05-i Plain Cement Concrete 
including placing, compacting, 
finishing & curing (Ratio 1:4:8) 

m3  
8.91 

 
9237.44 

 
82,303 

6-16 06-44-a PCC 1:3:6 in mass concrete less 
formwork using 50% boulders m3 3441.67 7083.39 24,378,670 

6-17 06-46-b Erection and removal of Form     
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work with Wood Surface 
Finishing for RCC or Plain 
cement Concrete in any shape - 
Position / Vertical 

m2 200.00 710.56 142,112 

6-18 06-07-a-
03 

RCC in roof slab, beam, column & 
other structural members, insitu or 
precast. (1:2:4) 

m3 114.89 14653.95 1,683,607 

6-19 06-08-c Supply & fabricate M.S. 
reinforcement for cement concrete 
(Hot rolled deformed bars Grade 
40) 

 
Tonne 

 
9.02 

 
291590.41 

 
2,629,837 

6-20 06-23 Fill expansion joints with 
bitumen, sand & saw dust in 
Ratio 1:2:2 

m 1,503.36 122.97 184,868 

6-21 16-29-a-iii Reinforced Concrete Pipe Culvert 
(AASHTO M-170) Dia: 460mm m 250.00 3336.34 834,085 

6-22 16-29-b-i Reinforced Concrete Pipe Culvert 
(AASHTO M-170) Dia: 610mm m 70.00 4,558.83 319,118 

6-23 16-29-c-i Reinforced Concrete Pipe Culvert 
(AASHTO M-170) Dia: 760mm m 59.00 6,614.80 390,273 

6-24 16-29-d-i Reinforced Concrete Pipe Culvert 
(AASHTO M-170) Dia: 910mm m 63.00 11,023.19 694,461 

6-25 16-29-e-i Reinforced Concrete Pipe Culvert 
(AASHTO M-170) Dia: 1070mm m 35.00 11,324.01 396,340 

6-26 16-31 Concrete Class B in Bedding and 
Encasement of Concrete Pipe 
Culvert 

m3 362.00 14,477.78 5,240,956 

6-27 16-30 Granular Material in Bed to RCC 
Pipe Culvert m3 127.53 1973.03 251,620 

Sub Total Bill No 6 180,774,981 

                           Add  2% Area factor on MRS rates i.e Rs.180774980.73 3,615,500 

Total for Bill No. 6 (with area factor) 
 
184,390,480 

Note:- Any other items cropped up during execution will be paid on MRS 2022 2nd Bi-Annual including contractor premium 
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JABBA DAM, DISTRICT KHYBER 
BILL OF QUANTITIES (AS PER MRS 2022 2nd BI - ANNUAL) 

 
7 

 
IRRIGATION COLONY AND OTHER BUILDINGS 

  

 
S No 

 
Description 

Covered  
Area(Sq.ft) 

Amount (Rs) 

 
7-1 

 
CONSTRUCTION OF MASJID 

 
2,393 

 
10,691,429 

 
7-2 

 
CONSTRUCTION OF OFFICE BUILDING 

 
3,314 

 
14,806,267 

 
7-3 

 
CONSTRUCTION OF OFFICER'S RESIDENCE (SDO 
RESIDENCE) 

 
2,873 

 
12,837,087 

 
7-4 

 
CONSTRUCTION OF STAFF RESIDENCES (5 No's) 

 
7,577 

 
33,850,458 

 
7-5 

 
CONSTRUCTION COST OF WATCH TOWERS (6 No's) 

 
- 

 
3,266,184 

 
7-6 

 
CONSTRUCTION OF CHOWKIDAR HUT 

 
- 

 
6,861,379 

 
7-7 

 
CONSTRUCTION OF TUBE WELL AND SECURITY 
FENCE (RAZOR TYPE) AT PERIMETER 
WALL 

 
- 

 
20,174,134 

  Total Cost 102,486,938 
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JABBA DAM, DISTRICT KHYBER 
BILL OF QUANTITIES (AS PER MRS 2022 2nd BI-ANNUAL) 

ID#7-5 CONSTRUCTION OF BOUNDARY WALL, MAIN GATE, WATCH TOWER ETC. 
BILL # 7-5 -  

7-5 WATCH TOWER     

Item MRS 2022 
Ref: Description Unit Quantity Rate 

(Rs) 
Amount 
(Rs) 

 
EXCAVATION 

7-5.1 03-25-d Excavation in foundation of 
building, bridges etc. complete : in 
shingle/gravel 

m3  
4.30 

 
421.14 

 
1,812 

7-5.2 03-24 Dressing of earthwork (done by 
machinery or otherwise & left 
undressed) to designed Section 

m2 22.86 14.47 331 

FOUNDATION 

7-5.3 06-05-i Plain Cement Concrete 
including placing, compacting, 
finishing & curing (Ratio 1:4:8) 

m3  
0.41 

 
9,237.44 

 
3,792 

7-5.4 06-07-b-03 RCC in raft foundation slab, base 
slab of column & ret. wall etc, not 
including in 06-07-a-03 (1:2:4) 

m3 1.18 14,653.95 17,287 

 
7-5.5 

 
06-46-b 

Erection and removal of Form work 
with Wood Surface Finshing for RCC 
or Plain cement Concrete in any 
shape - Position / Vertical 

 
m2 

 
3.04 

 
710.56 

 
2,157 

7-5.6 07-04-a-05 1st class brick work in foundation 
and plinth in Cement, sand 
mortar 1:6 

m3  
0.35 

 
12,982.95 

 
4,549 

7-5.7 03-18-a Filling, watering and ramming earth 
under floor with surplus earth from 
foundation, etc 

m3 1.43 105.24 151 

DAMP PROOF COURSE 
 

7-5.8 
 
06-26-a-03 

Damp proof course of cem. conc. 
1:2:4 including bitumen coat, 1 layer 
polythene & 1 coat bitumen (3" 
thick) 

 
m2 

 
0.77 

 
1,481.33 

 
1,136 

RCC IN SUPER STRUCTURE 
7-5.9 06-07-b-03 RCC in raft foundation slab, base 

slab of column & ret. wall etc, not 
including in 06-07-a-03 (1:2:4) 

m3 4.96 14,653.95 72,619 

7-5.10 06-08-c Supply & fabricate M.S. 
reinforcement for cement concrete 
(Hot rolled deformed bars Grade 40) 

Tonne 0.60 291,590.41 175,599 

BRICK WORK IN SUPER STRUCTURE 

7-5.11 07-04-a-05 1st class brick work in foundation 
and plinth in Cement, sand 
mortar 1:6 

m3  
7.07 

 
12,982.95 

 
91,734 

7-5.12 07-06-a Add extra on item No.07-05 for 
brick work in First floor m3  

6.14 
 
534.12 

 
3,278 
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FLOORING 
7-5.13 10-15-d Provide & lay topping of concrete 

1:2:4, including surface finishing & 
dividing in panels : 2" thick 

m2 6.71 1,079.45 7,248 

SURFACE RENDERING 
7-5.14 11-11-b Cement plaster 1:5, upto 20' height 

1/2" thick 
m2 66.

08 
397.72 26,281 

7-5.15 11-10-c Cement plaster 3/8" thick under 
soffit of RCC roof slabs only upto 
20' height : (1:4) 

m2 8.64 390.96 3,377 

CEILING 
 
7-5.16 

 
12-47 

Supply and Fixing accoustic mineral 
fibre tile ceiling fixed with aluminium 
tee hung by GI wire fixed in roof 

 
m2 

 
9.29 

 
2,565.49 

 
23,843 

DOOR / WINDOWS 
 
 
 
7-5.17 

 
 
 

25-56 

Providing and fixing steel gate of 16-
18 SWG MS Sheet Gate with angle 
iron frame (2"x2"x3/16") with side 
window, lock, painting etc M.S. sheet 
covering including hold fast, with or 
without rollers and track arrangement 
including providing wicket shutter of 
required size with all accessories and 
locking arrangement complete 

 
 

m2 

 
 
 

1.63 

 
 
 
8,652.80 

 
 
 
14,073 

 
7-5.18 

 
12-65-a-03 Supply and Fixing aluminium 

door/window, Sliding Window Deluxe 
model (1.60 mm gauge) 3" section 

 
m2 

 
2.79 

 
11,073.63 

 
30,874 

7-5.19 12-61 MS flat 1/2"x1/8" grill in windows of 
approved design 

m2 2.79 3,278.91 9,142 

PAINT & VARNISH           
7-5.20 13-22-a Preparing surface and 

painting with emulsion paint : 
First coat 

m2 27.97 148.96                    
4,166  

7-5.21 13-22-b Preparing surface and 
painting with emulsion paint : 
2nd & each subsequent coat. 

m2 27.97 93.73                    
2,621  

7-5.22 13-25-a Preparing surface & painting 
with snowcem / 
weathershield paint : First 
coat 

m2 27.32 243.39                    
6,650  

7-5.23 13-25-b Preparing surface & painting 
with snowcem / 
weathershield paint : 2nd & 
subsequent coats 

m2 27.32 124.83                    
3,411  

              
  Civil Work 

(Sch: Item) 
                       

506,131  
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Item MRS-2022  
Ref: 

Description Unit Quantity Rate 
(Rs) 

Amount 
(Rs) 

NON SCHEDULE 
ITEMS 

          

7-5.24 NS Supply and laying of Khapril 
Tiles on Roof as per 
Design/Drawings and 
Instruction of Engineer 
Inchrage 

SFT 121.00 150                  
18,150  

7-5.25 NS Supply and fix angle iron 
steel stair from ground upto 
8-9' height, 2.5' wide 
including hand railing of steel 
pipe and bars including 
welding, eraction on site as 
per Design/Drawings and 
Instruction of Engineer 
Inchrage 

Rft 12.00 830                    
9,960  

              
  Civil Work (N. 

Sch: Item) 
                         

28,110  
Total Cost (Schedule+NonSchedule) (Rs)                

534,241  
Add  2% Area factor on MRS rates i.e Rs.506131.37                  

10,123  
Total for Bill No. 7-5 (with area factor)                

544,364  
Note:- Any other items cropped up during execution will be paid on MRS 2022 including contractor 

premium 
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JABBA DAM, DISTRICT KHYBER 

BILL OF QUANTITIES (AS PER MRS 2022 2nd BI-ANNUAL) 
7-6 CHOWKIDAR HUT 

BILL # 7-6  

Item MRS 2022 
Ref: 

Description Unit Quantit
y 

Rate 
(Rs) 

Amou
nt 
(Rs) 

7-6.1 03-25-d Excavation in foundation of 
building, bridges etc complete : in 
shingle/gravel 

CFT 5,800.56 11.925 69,173.07 

7-6.2 06-03-a Cement Concrete (brick/stone 
ballast, 1.5" to 2"/nullah shingle 
well graded and cleaned) in 
foundation & plinth (Ratio 1:3:6) 

CFT 1,126.36 273.92 308,533.09 

7-6.3 07-04-a-03 1st class brick work in foundation 
and plinth in Cement, sand 
mortar 1:4 

CFT 1,775.69 384.49 682,728.83 

7-6.4 06-26-a-02 Damp proof course of cem. conc. 
1:2:4 including bitumen coat, 1 layer 
polythene & 1 coat bitumen (2" 
thick) 

SFT 627.32 110.81 69,515.84 

7-6.5 07-05-a-03 1st class brick work in ground floor 
Cement, sand mortar 1:4 

CFT 1,420.36 408.88 580,755.94 

7-6.6 06-07-a-03 RCC in roof slab, beam, column & 
other structural members, insitu or 
precast. (1:2:4) 

CFT 563.00 414.95 233,618.71 

7-6.7 06-08-b Supply & fabricate M.S. 
reinforcement for cement concrete 
(Hot rolled deformed bars Grade 
60) 

Tonne 8.00 303740.41 2,429,923.28 

7-6.8 12-08-b First class deodar wood wrought 
joinery in doors and windows etc. 
complete : 1-3/4" thick 

SFT 50.00 2441.50 122,075.00 

7-6.9 10-15-h Provide & lay topping of concrete 
1:2:4 including surface finishing & 
dividing in panels :3" thick. 

SFT 820.00 151.48 124,211.96 

7-6.10 11-12-b Cement plaster 1:6, upto 20' height 
1/2" thick. 

SFT 1,628.72 35.29 57,477.04 

7-6.11 13-05-a French polishing complete: on new 
work. 

SFT 355.00 91.16 32,361.62 

7-6.12 11-21-a-03 Distember New surface: three coats. SFT 589.36 15.14 8,923.15 
7-6.13 03-18-d Filling, watering and ramming earth 

under floor with earth excavated 
from outside lead upto 30m 

CFT 655.56 12.00 7,867.43 

7-6.14 03-19-a Extra for every 15 m extra lead or 
part thereof for earthwork soft, 
ordinary, hard & very hard 

CFT 280.96 0.17 47.57 

7-6.15 11-36 P/C Ceramic Exterial Finish Tiles 
over 1/2" cement sand mortar 1:1 

SFT 360.00 263.23 94,762.01 



 

104 
 

including curing complete. 
7-6.16 25-45-a Supplying and fixing 18 SWG MS 

Sheet Door with angle iron frame ( 
1.5"x1.5"x1/8").bolt , hinges,paint etc 
complete. 

SFT 55.0
0 

827.5
2 

45,513.
60 

7-6.17 09-01 First class tile roofing including earth, 
mud , plaster, gobri leeping cement 
plaster etc complete. 

SFT 543.32 271.29 147,397.28 

7-6.18 12-64-a-06 Supply and Fixing aluminium 
door/window,Fixed Glazing 
Premium model (2.00 mm gauge) 
4" section 

SFT 190.26 1345.97 256,084.25 

7-6.19 14-03-a Providing and fitting glazed 
earthenware water closet (WC), 
squatter type (orisa pattern) 
combined with foot rest. complete in 
all respects :White 

Nos 2.00 3713.81 7,427.62 

7-6.20 14-05-a-01 Providing and fixing glazed 
earthen ware WHB complete size 
22"x16" white with pedestal 

Nos 4.00 9136.16 36,544.64 

7-6.21 14-18-a Providing and fixing best quality 
5mm glass shelf (60 x 13) cm 
24"x5" complete: With chromium 
plated brackets & railing 

Nos 4.00 1184.03 4,736.12 

7-6.22 14-17-a Providing and fixing best quality 
looking glass 5 mm thick neatly fitted 
on masonry wall etc. as per 
instruction of Engineer In-charge 
complete. Mirror 60 x 45 cm 
(24"x18") size 

Nos 4.00 2529.49 10,117.96 

7-6.23 14-16-a Providing and Fixing chromium 
plated (CP) towel rail complete: 60 
cm (24") long and 2 cm (3/4") dia 

Nos 4.00 1267.94 5,071.76 

7-6.24 14-15 Providing and fixing CP toilet paper 
holder. 

Nos 4.00 802.84 3,211.36 

7-6.25 14-13 Providing and fixing CP soap dish. Nos 4.00 829.33 3,317.32 

7-6.26 14-10-a Providing and Fixing glazed earthen 
ware low down flushing cistern 3 
gallons (13.63 Liters) capacity 
including bracket set, copper 
connection, etc. complete in all 
respects: White 

Nos 4.00 4237.11 16,948.44 

7-6.27 14-06-a Providing and Fixing stainless steel 
sink with drain board size (120 x 
60 cm) 48"x24", including set of 
brackets, waste pipe etc - (Best 
Quality) 

Nos 1.00 6595.50 6,595.50 

7-6.28 14-27-a Providing and fixing chorimum 
plated (CP) mixing valve for wash 
hand basin (WHB), sink or shower 

Nos 4.00 4357.08 17,428.32 
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of approved (Best) quality 
7-6.29 14-26-b Providing and fixing chorimum 

plated (CP) 
shower rose : Size 3/4"x6" (20mm x 
150 mm) (Best Quality) 

Nos 2.00 2690.10 5,380.20 

7-6.30 14-32-b Providing and fixing 'P' trap 
including GI grating & PCC  
chamber 4" glazed. 

Nos 10.00 469.17 4,691.70 

7-6.31 14-55-d Providing and fixing GI pipe & 
including specials complete 1" dia ( 
light ). 

RFT 92.00 344.76 31,717.92 

7-6.32 14-55-e Providing and fixing GI pipe & 
including specials complete 3/4" dia 
( light ). 

RFT 180.00 259.41 46,693.80 

7-6.33 14-55-f Providing and fixing GI pipe & 
including specials complete 1/2" dia 
( light ). 

RFT 225.00 190.68 42,903.00 

7-6.34 14-61-d Providing and fixing approved best 
quality cooking range with 3 burner, 
oven, hot case & roastary. 

Nos 1.00 26201.54 26,201.54 

7-6.35 14-69-a-01 Providing and fixing Fibre Glass , 
corrosion resistant, UV stabilized 
Water Tank : 300 gallons 

Nos 1.00 13790.57 13,790.57 

7-6.36 23-10 Septic Tank ( int . Size: 7'x2'x5' ) 
complete. 

Nos 1.00 28931.39 28,931.39 

7-6.37 23-11 Soakage pit ( 6' dia x 15' deep ) 
complete. 

Nos 1.00 26151.81 26,151.81 

7-6.38 23-01-a Providing and laying R.C.C. pipe, 
moulded with cement concrete 1:1-
1/2:3, with spigot, socket or collar 
joint, etc. including cost of 
reinforcement, conforming to B.S. 
5911: Part-I, 1981 Class "L" 
including carriage, lowering in 
trenches to correct alignment and 
grade, jointing, cutting pipe where 
necessary, finishing and testing, 
etc. complete:- 4" dia: 

RFT 1.00 268.52 268.52 

7-6.39 14-37-a Providing and fixing CI main hole 
cover with frame etc complete 12" 
dia 

Nos 9.00 1705.50 15,349.50 

7-6.40 14-28-g Providing and fixing gun metal peet 
/ gate valve (screwed) 25 mm (1") 
dia of approved quality. 

Nos 10.00 1574.73 15,747.30 

7-6.41 14-39-a Providing and Fixing brass stop/bib 
cock of approved quality: 
1/2" (13 mm) dia 

Nos 10.00 595.20 5,952.00 

7-6.42 15-02-a-
03 

Supply and Erection PVC pipe for 
wiring purpose complete On surface 
including clamps etc: 1" i/d. 

RFT 200.00 37.24 7,448.00 
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7-6.43 15-50 Wiring of light/fan/call-bell point in 
3/0.029" PVC insulated bare cable 
in PVC pipe recessed 

Nos 20.00 1575.83 31,516.60 

7-6.44 15-51 Wiring of 2/3-pin 5-Amp. plug point 
in 3/0.029" PVC insulated bare 
cable in PVC pipe recessed 

Nos 20.00 593.75 11,875.00 

7-6.45 15-69-a Supply and Erection best quality 
exhaust fan complete with shutter & 
regulator : 12"sweep 

Nos 3.00 3551.40 10,654.20 

7-6.46 15-68-c Supply and Erection best quality AC 
ceiling fan complete with GI rod, 
canopy, blades & regulator : 56" 
sweep 

Nos 6.00 6261.75 37,570.50 

7-6.47 15-75-b Supply and Erection cubical type 
factory fabricated floor/wall 
mounting steel main board comp. : 
Recessed 

SFT 1.00 2893.40 2,893.40 

7-6.48 15-64-b Supply and Erection garden-light 
fitting with holder and 160 W 
mercury blended lamp & choke : 
19" dia 

Nos 10.00 810.90 8,109.00 

7-6.49 15-24-b Supply and Erection tube light, 
including rod, choke etc complete 
Single rod (40 watts) with 1 choke & 
1 starter 

Nos 20.00 1497.15 29,943.00 

7-6.50 15-47-c Wiring of main & sub-main in 2 
single core PVC insulated & 
sheathed cable : 7/0.044" 

RFT 130.00 254.64 33,103.20 

7-6.51 14-80-b Supply and fixing of 2.0 HP 
Monoblock water pump 1.5"x1.5" 4 
stage model DE-S4 single phase for 
190 ft head with all accessories 

Nos 1.00 35103.63 35,103.63 

7-6.52 08-03-d-
03 

Random rubble masonry in ground 
floor in cement,sand mortar : Ratio 
1:6 

CFT 3,220.20 270.94 872,478.09 

Total Amount 6,726,843 

Add  2% Area factor on MRS rates i.e Rs.6726842.59 134,537 

Total for Bill No. 7-6 (with area factor) 6,861,379 

Note:- Any other items cropped up during execution will be paid on MRS 2022 2nd Bi-Annual including contractor premium 
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JABBA DAM, DISTRICT KHYBER 
BILL OF QUANTITIES (AS PER MRS 2022 2nd BI-ANNUAL) 

7-7 CONSTRUCTION OF TUBE WELL AND SECURITY FENCE (RAZOR TYPE) AT PERIMETER 
WALL 

BILL # 7-7  
7-7A TUBE WELL     

Item MRS 2022 
Ref: Description Unit Quantity Rate (Rs) Amount 

(Rs) 
MOBILIZATION AND BORE HOLE DRILLING TESTING ETC. 

7-7A.1 24-01-a Mobilization of plant, equipment 
and camping arrangements etc & 
demobilization after completion 

Job 1.00 66,922.20 66,922 

7-7A.2 24-41 Conducting Elec: Resistivity 
survey of the area and 
furnishing its reports. 

No 1.00 32,439.75 32,440 

7-7A.3 24-42 Logging of bore hole with 
electrical equipment  and 
furnishing reports. 

Job 1.00 23,643.00 23,643 

 
 
 
7-7A.4 

 
 
 
24-04 

Providing strong box of deodar 
wood 4' x 2½' x 9" with 
compartments, lock and locking 
arrangement,and preserving in it 
the corings / samples of strata 
collected from bore hole and 
supply to the approved soil 
testing laboratory for testing. 

 
 
 

Job 

 
 
 

1.00 

 
 
 
31,746.20 

 
 
 
31,746 

 
 
 
7-7A.5 

 
 
 
24-02-a-06 

Drilling of Bore holes for tube well 
in all types of soil and soft rock 
except hard rock from ground 
level upto 328 ft depth (0m to 
100m), including sinking, 
collection of 100 % corings and 
withdrawing of  pipe, complete as 
per specifications.: Dia of Bore 
10" (250 mm) i/d 

 
 
 

m 

 
 
 

60.98 

 
 
 
9,463.84 

 
 
 
577,105 

 
 
 
7-7A.6 

 
 
 
24-03-b-04 

Drilling of Bore holes for tube well 
in hard rock having unconfirmed 
compressive strength of 50 MPa 
and above from a depth of 328 ft 
to 656 ft (100 m to 200 m) depth, 
including sinking,          collection 
of 100 % corings and withdrawing 
of  pipe, complete as per 
specifications.: 12" (300 mm) i/d 

 
 
 

m 

 
 
 

121.95 

 
 
 
24,559.63 

 
 
 
2,995,047 

7-7A.7 24-42 Logging of bore hole with 
electrical equipment  and 
furnishing reports. 

Per 
Set 

4.00 23,643.00 94,572 

7-7A.8 24-13-b Testing and developing of tubewell Hour 48.00 2,760.03 132,481 
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with DNT unit 8" i/d and above 
complete as per specifications 

 
 
7-7A.9 

 
 
24-07-d 

Providing and installing Brass 
Strainer of approved make \ 
quality in tubewell bore hole, 
including socket, special sockets, 
studs etc. complete as per 
specification:- 10" (250 mm) 
Nominal Pipe Size (NPS) 1/4" 
(6mm) thick 

 
 

m 

 
 

45.73 

 
 
32,639.11 

 
 
1,492,587 

 

7-7A.10 

 

24-08-c 
Providing and installing M.S. Bail 
plug of approved make / quality 
in tubewell bore hole complete as 
per specification:- 10" (250 mm) 
i/d 2 ft (450 mm) long. 

 

m 

 

0.61 

 

35,700.07 

 

21,777 

 
 
 

7-7A.11 

 
 
 

24-11-c 

Providing and installing M.S. blind 
pipe of socketed 
& welded, M.S. reducer (where 
necessary) of approved make / 
quality in tubewell bore hole, 
including jointing/welding with 
strainer, etc. complete as per 
specifcation: 10" (250 mm) 
Nominal Pipe Size (NPS) 1/4" (6 
mm) thick 

 
 
 

m 

 
 
 

182.93 

 
 
 
10,121.94 

 
 
 
1,851,606 

 
7-7A.12 

 
24-25-b-01 

Providing and fitting MS Flanges 
5/8" thick on pipes, including 
turning, threading, facing and 
fitting etc., complete in all respects. 
8" 

 
Each 

 
10.00 

 
176.45 

 
1,765 

7-7A.13 24-36-a Supplying and Fixing MS cap of 
3/8" thick sheet : 10" i/d 

Each 1.00 3,811.64 3,812 

7-7A.14 24-38-d Supplying and Fixing Flanged 
ExpaNSon Joints BSS 2035: 10" 
i/d 

Each 2.00 20,544.38 41,089 

7-7A.15 24-39-d Supplying and Fixing MS 
SuspeNSon Clamp 3/8" thick for 
housing pipe : 10" i/d 

Each 10.00 2,538.90 25,389 

 
7-7A.16 

 
24-14 

Shrouding with graded pack gravel 
3/8" (10 mm) to 1/8" (3 mm) around 
tubewell in bore hole complete as 
per specification:- 

 
m 

 
182.93 

 
289.88 

 
53,028 

7-7A.17 24-31-g S/H/J G.I. Flanged Pipe 4" i/d 5 
mm thick 

m 243.90 3,880.11 946,359 

7-7A.18 24-38-g Supplying and Fixing Flanged 
ExpaNSon Joints BSS 2035: 4" i/d 

Each 5.00 9,476.10 47,381 

7-7A.19 14-52-a Providing and Fixing high pressure 
flange type valve : 4" dia 

Each 2.00 16,655.03 33,310 

 
7-7A.20 

 
24-22-b 

Providing and fixing sluice valve of 
BSS quality (BS 5163) and weight 
Class 'B' for GI & PVC pipeline 

 

Each 

 

2.00 

 

34,509.27 

 

69,019 
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(including cost of jointing material):    
b) 4" (100 mm) dia of Valve 

7-7A.21 24-49-g Providing and Fixing Brass peet / 
gate valve 4" dia 

Each 2.00 13,294.17 26,588 

 
7-7A.22 

 
24-24-b 

Providing and fixing, air valve (Kitz 
Japan make  or equivalent) 3" dia 
of B.S.S. quality and weight  (BS 
1074) complete with jointing 
material b. 
Double air valve 3" (75 mm) dia 

 

Each 

 

2.00 

 

5,381.23 

 

10,762 

 
7-7A.23 

 
24-48-f 

Supply and installation of three 
phase automatic voltage 
stabilizers having output volatage 
of 400 volts ±5%, three phase 
99.9% copper equipped with 
protective devices 60-100 KV A 

 
Each 

 
1.00 

 
673,176.38 

 
673,176 

7-7A.24 24-80 Yield test by using air compressor 
in test bore 

Job 1.00 9,258.00 9,258 

 
7-7A.25 

 
NS 

Supply and fixing of MS Strips size 
25 x 4.5 mm thick for strengthing 
of Brass Strainer from 4 sides 
Vertically complete in all respects 
as per instructions and approval of 
the Engineer. 

 
m 

 
182.93 

 
287.0875 

 
52,517 

 
7-7A.26 

 
NS 

Washing with Air Compressor for 
development and cleaning of water 
for drinking purpose complete in all 
respects as per instructions and 
approval of the Engineer. 

 
Job 

 
1.00 

 
106250 

 
106,250 

 
 
 
 
 
7-7A.27 

 
 
 
 
 
NS 

Supply and fixing, testing and 
commissioning etc.  of solar based 
pumping system (i/c Submersible 
Pump, rubber gaskets, reflux 
valve, non-return valve, top bend, 
top adopter, rising clamp, casing 
cover plate, G/Kit, Solar panel, 
Frame, Manual Sun tracker, 
Cabling, Circuit Bracker, Junction 
Box, inverter, etc. complete) as per 
specifications and design given in 
the attached documents in all 
required accessories as per 
instructions and approval of the 
Engineer. 

 
 
 
 
 
Watt 

 
 
 
 
 
42500.00 

 
 
 
 
 
187.5 

 
 
 
 
 
7,968,750 

Sub Total  17,388,378  
Add  2% Area factor on MRS rates i.e Rs.9260861.2163  185,217  

Sub total (1) of Bill # 7-7  17,573,595  
ELECTRIFICATION OF TUBEWELL 
 

7-7A.28 

 

NS 
Supply and Installation Testing & 
commission 4 Core 70 mm 
PVC/PVC Cables from Transformer 

 

m 

 

80.00 

 

3,765.00 

 

301,200 
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to M C U Complete in all respects 
as per Instruction  of Engineer 
Incharge. 

 
7-7A.29 

 
NS 

Providing & Installation Testing 
Commissioning of 3 Core 35 mm 
PVC/PVC Flate Cable from  M.C.U 
to Water Pump Down Complete in 
all respects as per Instruction of 
Engineer Incharge. 

 

m 

 

100.00 

 

1,448.75 

 

144,875 

 
 
 
 

7-7A.30 

 
 
 
 

NS 

S/E Earthling 24”x24”x1/4 copper 
plate riveting Bear copper 
Conductor 2 x 70 mm 1.5” G.I Light 
gage ,Pipe  Stall Net Bolt , placing 
mixture of salt & chare cool 
complete in all Respects 15 TO 20 
Feet’s  Deeps Pitts Including the 
cost of E C P Bus bar 12”long 2” 
wide and half inch thick copper bus 
bare completed with insulators 
washers nuts, bolts Complete in all 
respects as per Instruction of 
Engineer Incharge. 

 
 
 
 

Each 

 
 
 
 

1.00 

 
 
 
 
88,500.00 

 
 
 
 

88,500 

 
7-7A.31 

 
NS 

Supply , installation, testing and 
commissoning of 200 KVA 
Transformer with accessories 
complete in all respect 

 
Each 

 
1.00 

 
800,000.0 

 
800,000 

Sub Total 1,334,575 

Add  2% Area factor on MRS rates i.e Rs.0 0 

Sub total (2) of Bill # 7-7A 1,334,575 

CONSTRUCTION OF TUBEWELL CHAMBER 

7-7A.32 03-25-d Excavation in foundation of 
building, bridges etc. complete : in 
shingle/gravel 

m3 9.17 421.14 3,862 

7-7A.33 03-18-a Filling, watering and ramming earth 
under floor with surplus earth from 
foundation, etc 

m3 4.59 105.24 483 

7-7A.34 06-05-i Plain Cement Concrete including 
placing, compacting, finishing & 
curing (Ratio 1:4:8) 

m3 1.53 9,237.44 14,133 

7-7A.35 07-04-a-04 1st class brick work in foundation 
and plinth in Cement, sand 
mortar 1:5 

m3 4.59 13,201.04 60,593 

 
7-7A.36 

 
06-26-b-02 

Damp proof course of cem. conc. 
1:2:4 including bitumen coat, 1 layer 
polythene & 2 coats bitumen (2 thick) 

 
m2 

 
3.35 

 
1,280.60 

 
4,290 

7-7A.37 06-07-a-03 RCC in roof slab, beam, column & 
other structural members, iNStu or 
precast. (1:2:4) 

m3 3.16 14,653.95 46,306 
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7-7A.38 06-08-b Supply & fabricate M.S. 
reinforcement for cement concrete 
(Hot rolled deformed bars Grade 60) 

Tonn
e 

0.62 303,740.4
1 

188,319 

  1.2 : WORK AT GROUND FLOOR     
7-7A.39 07-05-a-04 1st class brick work in ground floor 

Cement, sand mortar 1:5 
m3 10.12 14,089.

41 
142,585 

7-7A.40 11-10-b Cement plaster 3/8" thick under 
soffit of RCC roof slabs only upto 
20' height : (1:3) 

m2 19.19 401.57 7,706 

7-7A.41 11-09-b Cement plaster 1:4 upto 20' height 
1/2" thick 

m2 87.69 406.01 35,603 

7-7A.42 09-15 Khassi parnalas in c/s mortar 1:2, 
12" outside width finished smooth 
with a floating coat 

m 3.66 736.91 2,697 

7-7A.43 07-30 Supplying and filling sand under 
floor or plugging in wells 

m3 4.08 1,571.1
2 

6,410 

7-7A.44 06-05-i Plain Cement Concrete including 
placing, compacting, finishing & 
curing (Ratio 1:4:8) 

m3 1.02 9,237.4
4 

9,422 

7-7A.45 06-05-f Plain Cement Concrete including 
placing, compacting, finishing & 
curing (Ratio 1:2:4) 

m3 4.10 12,745.
86 

52,258 

7-7A.46 10-15-h Provide & lay topping of concrete 
1:2:4, including surface finishing & 
dividing in panels : 3" thick 

m2 13.48 1,629.9
0 

21,971 

7-7A.47 10-22-a 1.5" thick mosaic flooring, including 
rubbing & polishing complete : 
Using grey cement 

m2 13.38 2,300.7
3 

30,784 

7-7A.48 10-41-a-02 Mosaic dado or skirting complete 
as per specs Using grey cement : 
1/2" thick 

m2 8.92 1,502.0
5 

13,398 

 
7-7A.49 

 
25-45-a 

Supplying and Fixing 18 SWG MS 
Sheet Door with angle iron frame 
(1.5"x1.5"x1/8"), bolt, hinges, paint 
etc complete 

 
m2 

 
2.28 

 
8,904.0
8 

 
20,301 

 
7-7A.50 

 
25-39-b-05 

Providing and Fixing steel windows 
18 gauge with openable glazed 
panels With 22 SWG wire gauze : 
Glass pane 5mm 

 
m2 

 
3.72 

 
10,159.
46 

 
37,793 

7-7A.51 11-20-a Priming coat of chalk under 
distemper 

m2 98.98 34.89 3,453 

7-7A.52 11-21-a-03 Distempering New surface : Three 
coats 

m2 98.98 162.91 16,125 

7-7A.53 13-25-a Preparing surface & painting with 
snowcem / weather shield paint : 
First coat 

m2 7.90 243.39 1,923 

7-7A.54 13-25-b Preparing surface & painting with 
snowcem / weathershield paint : 
2nd & subsequent coats 

m2 7.90 124.83 986 

7-7A.55 09-06 Single layer of tiles 10"x5"x1.25" m2 13.38 1,624.0 21,730 
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laid over 4" earth and 1" mud 
plaster on top of RC roof slab 

9 

 
7-7A.56 

 
25-52 

Providing, making & fixing of Steel 
manhole cover i/c angle iron (1 
1/2" x 1 1/4" x 1/8") frame with 
M.S. sheet'complete . 

 
m2 

 
1.14 

 
765.95 

 
873 

7-7A.57 25-10 Fabrication of heavy steel work with 
angle, tees, sheet iron etc for 
making trusses, girders etc 

Tonne 0.22 274,802
.09 

60,456 

Sub Total 804,463 
Add  2% Area factor on MRS rates i.e Rs.804462.7058 16,089 

Sub total (3) of Bill # 7-7A 820,552 
ELECTRIFICATION OF TUBE WELL CHAMBER 
7-7A.58 15-50 Wiring of light/fan/call-bell point in 

3/0.029 PVC insulated bare cable 
in PVC pipe recessed 

Each 4.00 1,575.8
3 

6,303 

 
7-7A.59 

 
15-61-a 

Supply and Erection fluorescent 
tube light fitting including 4' rod, 
choke, starter, flexible wire etc : 
Single 

 
Each 

 
4.00 

 
1,789.65 

 
7,159 

 
7-7A.60 

 
15-15 

Supply and Erection wall/pole 
type bracket with double cover 
water tight reflector, flexible wire 
& brass holder 

 
Each 

 
1.00 

 
278.46 

 
278 

7-7A.61 15-67 Making hole in wall with necessary 
masonry work for exhaust fan any 
size complete 

Each 1.00 224.1 224 

7-7A.62 15-69-a Supply and Erection best quality 
exhaust fan complete with shutter 
& regulator : 12"sweep 

Each 1.00 3,551.40 3,551 

 
7-7A.63 

 
15-68-c 

Supply and Erection best quality AC 
ceiling fan complete with GI rod, 
canopy, blades & regulator : 56" 
sweep 

 
Each 

 
1.00 

 
6,261.75 

 
6,262 

7-7A.64 15-71-a Supply and Erection single phase 
imported auto circuit breaker 6 
Amp. 

Each 1.00 658.8 659 

7-7A.65 15-71-d Supply and Erection single phase 
imported auto circuit breaker 30 
Amp. 

Each 1.00 950.4 950 

7-7A.66 15-71-b Supply and Erection single phase 
imported auto circuit breaker 15 
Amp. 

Each 1.00 658.8 659 

 
7-7A.67 

 
15-02-b-02 

Supply and Erection PVC pipe for 
wiring purpose complete 
Recessed in walls including chase 
etc : 3/4" i/d 

 
m 

 
20.00 

 
301.93 

 
6,039 

 
7-7A.68 

 
15-05-c 

Supply and Erection single core 
PVC insulated copper conductor 

 
m 

 
20.00 

 
135.21 

 
2,704 
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250/440 V grade cable : 7/0.029" 
 

7-7A.69 
 
15-05-e 

Supply and Erection single core 
PVC insulated copper conductor 
250/440 V grade cable : 7/0.044" 

 
m 

 
10.00 

 
268.1 

 
2,681 

 
7-7A.70 

 
15-75-b 

Supply and Erection cubical type 
factory fabricated floor/wall 
mounting steel main board comp. : 
Recessed 

 
Each 

 
1.00 

 
31,132.93 

 
31,133 

Sub Total  68,602  
Add  2% Area factor on MRS rates i.e Rs.68602.36  1,372  

Sub total (4) of Bill # 7-7A  69,974  

7-7B SECURITY FENCE AT COLONY PERIMETER WALL 
 
 

7-7B.1 

 
 

25-60-d 

Supply and fixing razor wire (1'-6" 
dia) consisting of 1-1/2"X1-
1/2"X3/16" angle iron Y post 2'-6" 
long 6' to 8' center to center fixed 
with bolt anchorage, at top of 
boundary wall including painting 
posts etc. 
Complete in all respects. 

 
 

m 

 
 

385.00 

 
 

956.04 

 
 

368,075 

Sub Total 368,075 

Add  2% Area factor on MRS rates i.e Rs.368075.4 7,362 
Sub total (5) of Bill # 7-7B 375,437 

Bill No 7-7 Total (1+2+3+4+5)     20,174,134 
 

NOTE: - 
1. The above rates include all wastages. 

 
2. No extra payment for loading, unloading, handling, lead, lift, stacking, storage, security will be made. The quoted 

rates shall be deemed to be inclusive of all these components. 
 
3. Rates for all the above items are inclusive of labour, materials, plant & equipment, consumables, quality control 

measures, QA / QC testings, and remedying the defects. 
 

4. The inclusions and exclusions from quoted rates are specified in the details of each item of work in the project 
specifications and the Bill of Quantities. In case there is no specific mention of a particular detail, the mode of 
measurements for such an item shall be as prescribed in the other standard specifications, currently practiced within 
the country.  
 

5. Reinforced and plain cement concrete rates shall be inclusive of shuttering and centering / formwork (shuttering 
plate made of welded smooth finish plate of min 4 mm thick MS plate, thickness of formwork shall be such that no 
bulging or deformation of concrete element occurs) for fair finish concrete, lift charges, scaffolding, staging, propping 
etc., and tie-rod assembly of PVC cone and coil on both side of the concrete walls, filling the same with non-shrink 
grout or polymer mortar and excluding cost of steel reinforcement. Full height shuttering with single pour system 
shall be followed. Contractor shall have to prepare shuttering drawing as per the shuttering pattern approved by the 
Engineer / Engineer representative. All concrete works shall be fair finish (without any honey comb). Contractor shall 
use mould release agent of approved make before use of shuttering material very time.
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                   BD-13 

Appendix-D to Bid 
 

BILL OF QUANTITIES 
 

C. Daywork Schedule 
 
A. General 

1. Reference is made to Sub-Clause 52.4 of the General Conditions of Contract Part-I; Work 
shall not be executed on a day work basis except by written order of the Engineer/Engineer 
representative. The Contractor shall execute the Daywork items in the Schedules, at the 
basic rates entered thereto, inclusive of contarctor’s profit / overhead and shall apply to 
any quantity of Daywork items, ordered by the Engineer/Engineer representative. The 
extended total for Daywork have been carried forward to the Bid Price. 

 
Daywork Labour 

 
2. In calculating payments due to the Contractor for the execution of Daywork, the actual time 

of classes of labour directly doing the Daywork ordered by the Engineer/Engineer 
representative and for which they are competent to perform will be measured excluding 
meal breaks and rest periods. The time of gangers (charge hands) actually doing work 
with the gang will also be measured but not the time of foreman or other supervisory 
personnel. 

 
3. The Contractor shall be entitled to payment in respect of the total time that labour is 

employed on Daywork, calculated at the basic rates entered in the Schedule of Daywork 
Rates for labour together with an additional percentage payment on basic rates 
representing the Contractor’s profit, overheads, etc., as described below: 

 
a) the basic rates in local currency for labour covered all direct costs  to  the 

Contractor, including  (but  not  limited  to)  the  amount  of  wages  paid  to  such  
labour, transportation time, overtime, subsistence allowances and any sums paid 
to or on behalf of such labour for social benefits in accordance with Pakistan law; 
and 

 
b) the additional percentage payment to cover the Contractor’s profit, overheads, 

superintendence, liabilities and insurances and allowances to labour timekeeping 
and clerical and office work have been added to costs incurred under Sub-Para(a) 
above. 
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                                                                                                                          Appendix-D to Bid 

 

 SCHEDULE OF DAYWORK RATES 
      
      
      

JABBA DAM, DISTRICT KHYBER 
BILL OF QUANTITIES 

ID # H DAYWORKS  
BILL # 8A  SCHEDULE OF DAYWORK RATES FOR LABOR 

Item # Description Unit Quantity Rate 
(Rs) 

Amount 
(Rs) 

1 Ganger Hour    
2 Labor Hour    
3 Brick Layer Hour    
4 Mason Hour    
5 Carpenter Hour    
6 Steel work Erector Hour    
7 Steel work binders Hour    
8 Driver for vehicles up to 10 tons Hour    

9 Operator for Excavator, shovel or 
crane. Hour    

10 Operator for tractor, dozer blade or 
ripper.  Hour    

11 Operator for compressor machine Hour    
12 Other Skilled operators  Hour    

 
 Sub Total for Bill No. 8A - Labor (excluding contractor's profit) 

  
 

   Allow 15% of subtotal for contractor's overhead, profit etc.,                                                                
(in accordance with Paragraph 3(b) of Daywork Schedule) 

 

 
  

Total for Bill No. 8A - Labor (including contractor's profit)   
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BD-15 
Appendix-D to Bid 

 
Daywork Material 
 
4.  The Contractor shall be entitled to payment in respect of materials used for Daywork (except 

for materials for which the cost is included in the percentage addition to labour costs as 
detailed heretofore), at the basic rates entered by him in the Schedule of Daywork 
Rates for materials together with an additional percentage payment on the basic rates 
to cover overhead charges and profit, as follows: 

 
a) the basic rates for materials shall be calculated on the basis of the invoiced price, 

freight, insurance, handling expenses, damage, losses, etc., and shall provide for 
delivery to store for stockpiling at the site. The basic rates shall be stated in local 
currency but payment will be made in the currency or currencies expended upon 
presentation of supporting documentation; 
 

b) the additional percentage payment to cover the Contractor’s profit, overheads have 
been added to costs incurred under Sub-Para(a) above; and 

 
c) the cost of hauling materials used on work ordered to be carried out as Daywork from 

the store or stockpile on the site to the place where it is to be used will be paid in 
accordance with the terms for Labour and Constructional Plant in this Schedule. 
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                                                                                                                              Appendix-D to Bid 

 

 SCHEDULE OF DAYWORK RATES 
   
 

      
JABBA DAM, DISTRICT KHYBER 

BILL OF QUANTITIES 
ID # H DAYWORKS  

BILL # 8B  SCHEDULE OF DAYWORK RATES FOR MATERIAL 

Item # Description Unit Quantity Rate 
(Rs) Amount (Rs) 

1 Ordinary Portland cement. bags    
2 Sulphate resistant cement in bags. bags    

3 Reinforcing Steel up to 25mm 
diameter to BS 4449 or equivalent. Metric.Ton  

  

4 Structural Steel WF 200mm x 
150mm x 12mm.  Metric.Ton    

5 Aggregates for Concrete.  cu.m    
6 Sand for Concrete.  cu.m    

 
Sub Total for Bill No. 8B - Material (excluding contractor's profit) 

 
 
 

Allow 15% of subtotal for contractor's overhead, profit etc.,                                                             
(in accordance with Paragraph 3(b) of Daywork Schedule) 

 
    

 

Total for Bill No. 8B - Material (including contractor's profit)  
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BD-17 
Appendix-D to Bid 

 
 
Daywork Constructional Plant 
 
5. The Contractor shall be entitled to payments in respect of constructional plant already on Site 

and employed on Daywork at the basic rental rates entered thereto in the Schedule of 
Daywork Rates for constructional plant. The entered rates included complete allowance for 
depreciation, interest, indemnity and insurance, repairs, maintenance, supplies, fuel, 
lubricants, and other consumables, and all overhead, profit and administrative costs related 
to the use of such equipment. The cost of drivers, operators and assistants will be paid for 
separately as described under the section on Daywork Labour. 

 
6. In calculating the payment due to the Contractor for constructional plant employed on 

Daywork, only the actual number of working hours will be eligible for payment, except that 
where applicable and agreed with the Engineer/Engineer representative, the travelling time 
from the part of the Site where the constructional plant was located when ordered by the 
Engineer/Engineer representative to be employed on Daywork and the time for return journey 
thereto shall be included for payment. 
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                                                                                                                              Appendix-D to Bid 

 

 SCHEDULE OF DAYWORK RATES 
 
      
      

JABBA DAM, DISTRICT KHYBER 
BILL OF QUANTITIES 

ID # H DAYWORKS  
BILL # 8C  SCHEDULE OF DAYWORK RATES FOR CONSTRUCTION PLANT 

Item # Description Unit Quantity Rate 
(Rs) 

Amount 
(Rs) 

1 Excavator (Hydraulic), face-shovel 
or dragline:         

1: up to including 1 Cu. M. Hour    
2: over 1 to 2 Cu.M. Hour    
3: over 2 Cu. M. Hour    

2 Tractor (tracked) including bull or 
angle dozer:      

1:  up to and including 150 HP Hour    
2:  over 150 to 200 HP Hour    
3:  over 200 to 250HP Hour    

3 Tractor (tracked) with ripper      
1:  over 150 to 200 HP Hour    
2:  over 200 to 250HP Hour    

4 Wheel Loader up to 4 Cu.m capacity Hour    
5 Rear Dump Trucks      

1: 10 tons capacity Hour    
2: 20 tons capacity Hour    
       

7 Concrete Mixer up to 1 Cu.M. Hour    
 

Total for Bill No. 8C – Construction plant                                                  
(including contractor's profit) 
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BD-19 
Appendix-D to Bid 

 
 
 

DAYWORK 
 
      
Summary (Dayworks) 
 

               Amount (Rs.) 
 
1. Sub Total for Daywork: Bill No. 8A - Labour    
2. Sub Total for Daywork: Bill No. 8B – Material                                         
3. Sub Total for Daywork: Bill No. 8C - Constructional plant                      
 
 

Total for Dayworks - Bill No’s 8A, 8B & 8C                              
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Appendix-E to Bid 
 

 
PROPOSED CONSTRUCTION SCHEDULE 

 
 
Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the Works shall be completed on 
or before the date stated in Appendix-A to Bid. The Bidder shall provide as Appendix-E to Bid, the 
Construction Schedule as specified herein showing the sequence of work items and the period of 
time during which he proposes to complete each work item in such a manner that his proposed 
programme for completion of the whole of the Works (and parts of the Works) may meet Procuring 
Entity completion targets in days noted below and counted from the date of receipt of Engineer's 
Notice to Commence.  
 
Details of Construction Schedule as mentioned in sub-paras (a), (b) & (c) below, will be submitted by 
the successful bidder to the Procuring Entity after the Contract Agreement is signed and letter of 
Commencement is issued.  
 
a) Manpower, Equipment, and other resources must be allocated to each activity according to 

their capacity.  
 

b) Critical Path be identified in different colour.  
 
c) CD containing the soft copy of schedule in MS Project/Primavera format / Bar Charts must be 

provided, in which the linkage between manpower, equipment and activities must be provided.  
 
(Attach sheets as required for the specified form of Construction Schedule):  

 
 
Description      Time for Completion 

 
 a) Whole Works        ____1230__ days 
  
 b) Main Dam       __________ days  
 

c) Spillway & Access Bridge               ___________ days  
 

d) Diversion Tunnel & Access Road               ___________days 
 

e) Intake Tower, Access Bridge & Delivery Pipe  __________days 
 

f) Irrigation Colony, Chowkidar Hut & Other Buildings  __________days 
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Appendix-F to Bid 
 
 

METHOD OF PERFORMING THE WORK 
 
[The Bidder is required to submit a narrative outlining the method of performing the Work. The 
narrative should indicate in detail and include but not be limited to: 
 
1. Organization Chart indicating head office and field office personnel involved in management 

and supervision, engineering, equipment maintenance and purchasing. 
 

2. Mobilization at Site, the type of facilities including personnel accommodation, office 
accommodation, provision for maintenance and for storage, communications, security and 
other services to be used. 

 
3. The method of executing the Works, the procedures for installation of equipment and 

machinery and transportation of equipment and materials to the site. 
 

4. Methodology Regarding Safety of Environment/ Environmental Management Plan (EMP), as 
per EPA rules. 

 
5. Quality control / Quality assurance measures to be adopted including procedures to be 

followed for carrying out all tests required under the specifications. 
 

6. Safety/ Security Management System 
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BG-1  
Appendix-G to Bid 

 
 

LIST OF MAJOR EQUIPMENT – RELATED ITEMS 
 

[The Bidder will provide on Sheet 2 of this Appendix a list of all major equipment and related items, 
under separate heading for items owned, to be purchased or to be arranged on lease by him to carry 
out the Works. The information shall include make, type, capacity, and anticipated period of utilization 
for all equipment which shall be in sufficient detail to demonstrate fully that the equipment will meet 
all requirements of the Specifications.] 
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BG-2 
 Appendix-G to Bid 

 
LIST OF MAJOR EQUIPMENT 

 
 
 

Owned 
Purchased 
or Leased 

Description of 
Unit (Make, 

Model, Year) 

Capacity 
HP Rating 

Condition Present 
Location 

or 
Source 

Date of 
Delivery at 

Site 

Period of 
Work on 
Project 

1 2 3 4 5 6 7 
 
a.  Owned 
 
 
 
 
 
 

      

 
b. To be 
Purchased 
 
 
 
 
 
 

      

 
c. To be 
arranged 
on Lease 
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BH-1  
Appendix-H to Bid 

 
 

CONSTRUCTION CAMP AND HOUSING FACILITIES 
 

The Contractor in accordance with Clause 34 of the Conditions of Contract shall provide description 
of his construction camp’s facilities and staff housing requirements. 
 
The Contractor shall be responsible for pumps, electrical power, water and electrical distribution 
systems, and sewerage system including all fittings, pipes and other items necessary for servicing 
the Contractor’s construction camp. 
 
The Bidder shall list or explain his plans for providing these facilities for the service of the Contract as 
follows: 
 
1. Site Preparation (clearing, land preparation, etc.). 
 
2. Provision of Services. 
 

a) Power (expected power load, etc.). 
b) Water (required amount and system proposed). 
c) Sanitation (sewage disposal system, etc.). 

 
3. Construction of Facilities 
 

a) Contractor’s Office, Workshop and Work Areas (areas required and proposed layout, 
type of construction of buildings, etc.). 

b) Warehouses and Storage Areas (area required, type of construction and layout). 
c) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type of 

construction, etc.). 
 
4. Construction Equipment Assembly and Repair / Maintenance yard (detailed plans for carrying 

out this activity). 
 
5. Other Items Proposed (Security services, etc.).  

 
6. The Contractor should mention his proposed environmental measures for the project camp 

area’s as per EPA rules like treatment of wastewater and water quality etc. The Contractor 
shall submit a detailed EMP (Environmental Management Plan) to describe how materials will 
be removed from the residential buildings, construction yards and disposed of at a safe 
location, prevention for the contamination of ground and surface water in neighboring areas 
etc. including remedial measures for adoption.  
 

7. Detail of testing Lab with testing equipment etc.  
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 BI-1  
Appendix-I to Bid 

 
 
 
 

LIST OF SUBCONTRACTORS 
 

I/We intend to subcontract the following parts of the Work to subcontractors. In my/our opinion, the 
subcontractors named hereunder are reliable and competent to perform that part of the work for which 
each is listed. 
 
Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and 
experience of their key personnel who will be assigned to the Contract, equipment to be supplied by 
them, size, location and type of contracts carried out in the past. 
 
 
 

Part of Works 
(Give Details) 

Subcontractor 
(With Complete Address) 

1 2 
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Appendix-J to Bid 

 
ESTIMATED PROGRESS PAYMENTS 

 
Bidder’s estimate of the value of work which would be executed by him during each of the periods 
stated below, based on his Programme of the Works and the Rates in the Bill of Quantities. 
 
 

Quarter/ Year/ Period Amounts 
(1000 Rs.) 

 
1 

 
2 

Ist Quarter  

2nd Quarter 
 

3rd Quarter 
 

4th Quarter 
 

5th Quarter 
 

6th Quarter 
 

7th Quarter 
 

8th Quarter 
 

9th Quarter 
 

10th Quarter 
 

11th Quarter 
 

12th Quarter 
 

13th Quarter 
 

14th Quarter 
 

 
Bid Price 
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BK-1  
Appendix-K to Bid 

 
 

ORGANIZATION CHART 
FOR THE 

SUPERVISORY STAFF AND LABOUR 
 

(It shall be restricted to the staff and labor to be allocated to the Contract in case of award; 
brochure of the Firm listing the entire staff of the Firm should not be attached). 
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 BL-1  
Appendix-L to Bid 

 
(INTEGRITY PACT) 

 
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. 
PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN  

                 CONTRACTS WORTH RS. 10.00 MILLION OR MORE 
 

 Contract No.________________ Dated __________________ 
 Contract Value: ________________ 
 Contract Title: Construction of Jabba Dam, District Khyber (Package-A)  

 
………………………………… [Name of Constructor] hereby declares that it has not obtained 
or induced the procurement of any contract, right, interest, privilege or other obligation or 
benefit from Government of Pakistan/Khyber Pakhtunkhwa (GoP/GoKP) or any administrative 
subdivision or agency thereof or any other entity owned or controlled by GoP through any 
corrupt business practice. 

 
 Without limiting the generality of the foregoing, [name of Constructor] represents and warrants 

that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and 
not given or agreed to give and shall not give or agree to give to anyone within or outside 
Pakistan either directly or indirectly through any natural or juridical person, including its 
affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or 
subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described 
as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a 
contract, right, interest, privilege or other obligation or benefit in whatsoever form from 
GoP/GoKP,  except that which has been expressly declared pursuant hereto. 

 
 [Name of Constructor] certifies that it has made and will make full disclosure of all agreements 

and arrangements with all persons in respect of or related to the transaction with GoP/GoKP 
and has not taken any action or will not take any action to circumvent the above declaration, 
representation or warranty. 

 
 [Name of Constructor] accepts full responsibility and strict liability for making any false 

declaration, not making full disclosure, misrepresenting facts or taking any action likely to 
defeat the purpose of this declaration, representation and warranty. It agrees that any 
contract, right, interest, privilege or other obligation or benefit obtained or procured as 
aforesaid shall, without prejudice to any other rights and remedies available to GoP/GoKP 
under any law, contract or other instrument, be voidable at the option of GoP/GoKP. 

 
 Notwithstanding any rights and remedies exercised by GoP/GoKP in this regard, [name of 

Constructor] agrees to indemnify GoP/GoKP for any loss or damage incurred by it on account 
of its corrupt business practices and further pay compensation to GoP/GoKP in an amount 
equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback 
given by [name of Supplier] as aforesaid for the purpose of obtaining or inducing the 
procurement of any contract, right, interest, privilege or other obligation or benefit in 
whatsoever form from GoP/GoKP. 

 
 

 Name of Procuring Entity: ………………  Name of Constructor: …………...... 
  
 

Signature:         ……………………   Signature:          ………………… 
           [Seal]                  [Seal] 
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BM-1  
Appendix-M to Bid 

FINANCIAL COMPETENCE AND ACCESS TO FINANCIAL RESOURCES 

The financial position of the bidder shall be checked as per the following details: 
 
1) SOUNDNESS AND ACCESS TO FINANCIAL RESOURCES (CASH FLOW) 
 

The Bidder must demonstrate access to, or availability of, financial resources such as liquid 
assets, unencumbered real assets, lines of credits*, and other financial means, other than 
any contractual advance payments, to meet the financial requirements of the contract in the 
amount to satisfy the Cash Flow requirement. As a minimum the Bidder must show that his 
resources, in term of at least his latest year's working capital and line of credits, will be adequate 
to cover an amount equivalent to his bid price and current work commitments i.e., 

   
[Latest Years Working Capital - 100% of  
Current Contract Commitments (excluding advance          ≥      Rs.  1600 Million 
 payment) + Project specific lines of credit*] 
     

                      
Working capital is the difference between current assets and current liabilities and measures 
the firm's ability to generate cash in the short term. 
 
(Working capital of Best Three Years Audit Reports of the last Ten Years will be considered 
only) 

 
* Project Specific Credit Line Facility, indicated for this (tendered) project needs to have been 
issued by the Bank, within the last six months. The stated credit facility shall only be 
considered if submitted as per Form CL – 1 and enclosed with this Appendix. 

 
 

2) AVERAGE ANNUAL C0NSTRUCTION TURNOVER 
 
 

 

Criteria 
Bidders to list their certified yearly 
Construction Turnover for last 3 
years 

Minimum Average Annual Construction 
Turnover of Pak. Rupees 3,500 Million 
calculated as total certified payments 
received for contracts in progress or 
completed, within the last 3 years. 
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BN-1  
Appendix-N to Bid 

 
PAST PERFORMANCE AND EXPERIENCE 

 

1) GENERAL CONSTRUCTION EXPERIENCE 
 

Requirement Bidder to Provide details Role 

Experience under construction 
contracts in the role of Contractor 
or Management Contractor for at 
least the last 10 years prior to the 
bid submission deadline. 

Certificate of registration of Firm 
/ PEC registration along with 
experience record 

Contractor, or 
Management 
Contractor 

 
 
2) CONTRACTS OF SIMILAR SIZE AND NATURE 
 

Requirement Bidder to provide 
specific details Role 

Participation as Contractor, Management 
contractor, or Subcontractor, within the 
last 10 years, each with a value of at 
least Rs. 3000 Million that has been 
successfully or is substantially completed 
and that are similar to the proposed 
works. The similarity shall be based on 
the physical size, complexity, methods, 
technology or other characteristics as 
indicated in these Bidding Documents. 

• Letter of Acceptance. 
• Signed Bill of 

Quantities (Original 
BOQ, as per latest 
VO). 

• Completion Certificate 
• Abstract of Latest / 

Final Interim Payment 
Certificate. 

Contractor or 
Management 
Contractor 
(but not as Sub- 
Contractor) 

 
Important Notes:  
 
1) The similar experience of bidders in the role of sub-contractor shall not be considered for eligibility 

criterion against the requirement of contract of Similar Size and Nature.  
 
2) In case of enhancement of similar nature of contract(s) with original amount of award less than the 

threshold specified hereof, the bidder must submit substantial relevant documents / approvals of 
respective employer(s) to establish that it possesses the requisite similar work experience.  

 
3) If a bidder(s) submits project of similar nature completed in Joint Venture, it should also attach the 

JV Agreement of that particular project, clearly showing the share of each partner. Similar 
experience to the extent of its share shall only be considered against prescribed threshold. 
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BO-1  
Appendix-O to Bid 

 
 

       QUALIFICATION OF KEY STAFF 
 

(List to be provided on Judicial / Stamp Paper alongwith their PEC Registration Number) 
 

 
Note: 

 
• The above-mentioned staffs are the minimum required key staff for this project that must be 

available at construction site all the time during the currency of the Contract. In case any of 
these staffs abandons the project site for any reason whatsoever the Contractor must 
immediately arrange his equivalent replacement with prior approval of the Engineer. 
 

• The staff other than above mentioned key staff e.g., supervisors, assistants, operators and 
laborers etc. must also be available in accordance to the Contractors Work Program. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

S. 
No. 

Name of 
Key Staff 

 
Designation 

CNIC 
No. 

PEC 
Registration 

No. 

 
Qualification 

 
Experience 

1       
2       
3       
4       
5       
6       
7       
8       
9       
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BP-1  
Appendix-P to Bid 

 
CURRENT COMMITMENTS/PROJECTS IN HAND 

 

S.No 
Contract 

Identification 
Name of 
Employer 

Total 
Value of 

Work          
(Rs. In 
Million) 

% age 
J.V share 
(in case 
of J.V) 

Total Value 
of Work, as 

per J.V 
share         
(Rs. In 
Million) 

Date 
of 

Start 

*Date of 
Completion 

Total Value 
of Project 

Completed, 
as per IPC 
w.r.t J.V 

share         
(Rs. In 
Million) 

Average 
Monthly 
invoicing 
over last 
one year 
(Rs. In 
Million) 

Balance 
Work, as 
per J.V 
share         
(Rs. In 
Million) 

Leftover 
time in 
months 

Average monthly 
invoicing of 

current 
commitments, to 

complete the 
balance work in 

time                       
(Rs. In Million) 

A B C D E F= (D x E) G H I J K=F- I L=H-Base 
Date) / 30 M = K / L 

             

             

             

             
             

 
 

Note: 
 

• * Latest Completion date to be mentioned. 
• Base date will the date 28 days prior to the latest date for submission of Bid. 
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FORMS 
 
 
 

BID SECURITY 

CREDIT LINE FACILITY 

PERFORMANCE SECURITY 

CONTRACT AGREEMENT 

MOBILIZATION ADVANCE GUARANTEE/BOND 



 

135 
 

BS-1 
BID SECURITY 

(Bank Guarantee) 
Security Executed on _______________________________________________________ 
 (Date) 
Name of Surety (Bank) with Address: ________________________________________ 

(Scheduled Bank in Pakistan) 
Name of Principal (Bidder) with Address _______________________________________ 
________________________________________________________________________ 
Penal Sum of Security Rupees. _____________________ (Rs. _____________________) 
 
Bid Reference No.   Construction of Jabba Dam, District Khyber  
 
KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the 
request of the said Principal (Bidder) we, the Surety above named, are held and firmly bound 
unto The Director General, Jabba Dam, Irrigation Department KP Peshawar (hereafter 
called the “Procuring Entity”) in the sum stated above for the payment of which sum well and 
truly to be made, we bind ourselves, our heirs, executors, administrators and successors, 
jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted 
the accompanying Bid dated ______ for Bid No. _______ for_______ (Particulars of Bid) to 
the said Procuring Entity; and  
 
WHEREAS, the Procuring Entity has required as a condition for considering said Bid that the 
Bidder furnishes a Bid Security in the above said sum from a Scheduled Bank in Pakistan or 
from a foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistan, to the 
Procuring Intity/Employer, conditioned as under: 
 
(1)     that the Bid Security shall remain in force up to and including the date 28 days after 

the deadline for validity of bids as stated in the Instructions to Bidders or as it may be 
extended by the Procuring Entity, notice of which extension(s) to the Surety is hereby 
waived; 

 
(2) that the Bid Security of unsuccessful Bidders will be returned by the Procuring Entity 

after expiry of its validity or upon signing of the Contract Agreement; and 
 
(3)  that in the event of failure of the successful Bidder to execute the proposed Contract 

Agreement for such work and furnish the required Performance Security, the entire 
said sum be paid immediately to the said Procuring Entity pursuant to Clause 15.6 of 
the Instruction to Bidders for the successful Bidder's failure to perform. 

 
NOW THEREFORE, if the successful Bidder shall, within the period specified therefore, on 
the prescribed form presented to him for signature enter into a formal Contract with the said 
Procuring Entity in accordance with his Bid as accepted and furnish within twenty-eight (28) 
days of his being requested to do so, a Performance Security with good and sufficient surety, 
as may be required, upon the form prescribed by the said Procuring Entity for the  
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BS-2 
 
faithful performance and proper fulfilment of the said Contract or in the event of non-withdrawal 
of the said Bid within the time specified for its validity then this obligation shall be void and of 
no effect, but otherwise to remain in full force and effect. 
 
PROVIDED THAT the Surety shall forthwith pay the Procuring Entity the said sum upon first 
written demand of the Procuring Entity (without cavil or argument) and without requiring the 
Procuring Entity to prove or to show grounds or reasons for such demand, notice of which 
shall be sent by the Procuring Entity by registered post duly addressed to the Surety at its 
address given above. 
 
PROVIDED ALSO THAT the Procuring Entity shall be the sole and final judge for deciding 
whether the Principal (Bidder) has duly performed his obligations to sign the Contract 
Agreement and to furnish the requisite Performance Security within the time stated above, or 
has defaulted in fulfilling said requirements and the Surety shall pay without objection the said 
sum upon demand from the Procuring Entity forthwith and without any reference to the 
Principal (Bidder) or any other person. 
 
IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its 
seal on the date indicated above, the name and seal of the Surety being hereto affixed and 
these presents duly signed by its undersigned representative pursuant to authority of its 
governing body.      
        
 
       SURETY (Bank) 
 

 
  

WITNESS:               Signature      
 
1.                   Name       
 
               Title       

 
Corporate Secretary (Seal)     Corporate Guarantor (Seal) 
  
 
2.          
   
__________________________ 
Name, Title & Address     
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CL-1 
 

 
CREDIT LINE FACILITY 
(Bank’s Undertaking) 

 
To, 
 
The Director General 
Jabba Dam Project, District Khyber, 
Govt of Khyber Pakhtunkhwa, 
Irrigation Department, 
PESHAWAR. 
 
 
This is to certify that M/s (Name & address of the 

Bidder) are maintaining their Account No. _______________________________ since 

________________________ with our Bank / Branch. 

 

We also certify that our Bank__________________________________ (Bank Name & 

address) has committed a credit line facility upto Pak 

Rs._____________________________________ to M/s _______________________ 

(Name of Bidder) for the project ____________________ 

_________________________(Project Name) for the duration  from ___________ to 

______________ on the basis of their financial strength, market reputation and securities 

with this bank. 

 

 

1.  Name                              1. Name               ______________ 

2. Designation ____________                          2. Designation    ______________ 
3. Official Seal                              3. Official Seal     ______________ 

           of Authorized Signatory                  of Authorized Signatory 
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PS-1 
 

FORM OF PERFORMANCE SECURITY  
(Bank Guarantee) 

 
Guarantee No.____________________ 
Executed on _____________________ 

Expiry date _____________________ 
[Letter by the Guarantor to the Procuring Entity] 
 
Name of Guarantor (Bank) with address: _______________________________________ 
       (Scheduled Bank in Pakistan) 
Name of Principal (Contractor) with address: ____________________________________ 
________________________________________________________________________ 
Penal Sum of Security (express in words and figures) _____________________________ 
________________________________________________________________________ 
Letter of Acceptance No. ________________________________Dated ______________ 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding 
Documents and above said Letter of Acceptance (hereinafter called the Documents) and at 
the request of the said Principal we, the Guarantor above named, are held and firmly bound 
unto The Director General, Jabba Dam Project, Irrigation Department KP Peshawar 
(hereafter called the “Procuring Entity”)  in the penal sum of the amount stated above for the 
payment of which sum well and truly to be made to the said Procuring Entity, we bind 
ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by 
these presents. 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted 
the Procuring Entity above said Letter of Acceptance for ________ 
________________________________ (Name of Contract) for the Construction of Jabba 
Dam, District Khyber (Name of Project). 
 
NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the 
undertakings, covenants, terms and conditions of the said Documents during the original terms 
of the said Documents and any extensions thereof that may be granted by the Procuring Entity, 
with or without notice to the Guarantor, which notice is, hereby, waived and shall also well and 
truly perform and fulfill all the undertakings, covenants terms and conditions of the Contract 
and of any and all modifications of said Documents that may hereafter be made, notice of 
which modifications to the Guarantor being hereby waived, then, this obligation to be void; 
otherwise to remain in full force and virtue till all requirements of Clause 49, Defects Liability, 
of Conditions of Contract are fulfilled. 
 
Our total liability under this Guarantee is limited to the sum stated above and it is a condition 
of any liability attaching to us under this Guarantee that the claim for payment in writing shall 
be received by us within the validity period of this Guarantee, failing which we shall be 
discharged of our liability, if any, under this Guarantee. 
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PS-2 

 
We, ____________________________________ (the Guarantor), waiving all objections  and 
defenses under the Contract, do hereby irrevocably and independently guarantee to pay to 
the Procuring Entity without delay upon the Procuring Entity first written demand without cavil 
or arguments and without requiring the Procuring Entity to prove or to show grounds or 
reasons for such demand any sum or sums up to the amount stated above, against the  
Procuring Entity written declaration that the Principal has refused or failed to perform the 
obligations under the Contract which payment will be effected by the Guarantor to Procuring 
Entity designated Bank & Account Number. 
PROVIDED ALSO THAT the Procuring Entity shall be the sole and final judge for deciding 
whether the Principal (Contractor) has duly performed his obligations under the Contract or 
has defaulted in fulfilling said obligations and the Guarantor shall pay without objection any 
sum or sums up to the amount stated above upon first written demand from the Procuring 
Entity forthwith and without any reference to the Principal or any other person. 
IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under 
its seal on the date indicated above, the name and corporate seal of the Guarantor being 
hereto affixed and these presents duly signed by its undersigned representative, pursuant to 
authority of its governing body. 
 
         _______________ 
                     Guarantor (Bank) 
 Witness:  
 1. _______________________        Signature _______________ 
 
     _______________________        Name __________________ 
      Corporate Secretary (Seal) 
             Title ___________________ 
 
 2.  _______________________ 
 
      _______________________   _______________________ 
      Name, Title & Address     Corporate Guarantor (Seal)   
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CA-1 
FORM OF CONTRACT AGREEMENT 

 
THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the 
________________ day of__________(month) 20_____ between The Director General, 
Jabba Dam Project, Irrigation Department KP Peshawar (hereafter called the “Procuring 
Entity”) of the one part and _____________________________________ (hereafter called 
the “Contractor”) of the other part. 
 
WHEREAS the Procuring Entity is desirous that certain Works, for Construction of Jabba 
Dam, District Khyber should be executed by the Contractor and has accepted a Bid by the 
Contractor for the execution and completion of such Works and the remedying of any defects 
therein. 
 
NOW this Agreement witnessed as follows: 
 
1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 
 
2. The following documents after incorporating addenda, if any, except those parts 

relating to Instructions to Bidders shall be deemed to form and be read and construed 
as part of this Agreement, viz: 
 
a) The Contract Agreement; 
b) The Letter of Acceptance; 
c) The completed Form of Bid (Letter of Technical Bid and Letter of Price Bid); 
d) Addendum/Corrigendum, if any, pertaining to Contract documents; 
e) Special Stipulations (Appendix-A to Bid); 
f) The Particular Conditions of Contract – Part II; 
g) The General Conditions of Contract – Part I; 
h) The priced Bill of Quantities (Appendix-D to Bid); 
i) The completed Appendices to Bid; 
j) Special Provisions (Specifications); 
k) Particular and Supplementary Specifications; 
l) General Specifications (Technical Specifications for Workmanship)  

MRS – 2019, Communication and Works Department, KPK; 
m) The Drawings; and 
n) Any other document.  
 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor 
as hereinafter mentioned, the Contractor hereby covenants with the Procuring Entity 
to execute and complete the Works and remedy defects therein in conformity and in 
all respects with the provisions of the Contract. 

4. The Procuring Entity hereby covenants to pay the Contractor, in consideration of the 
execution and completion of the Works as per provisions of the Contract, the Contract 
Price or such other sum as may become payable under the provisions of the Contract 
at the times and in the manner prescribed by the Contract. 
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IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on 
the day, month and year first before written in accordance with their respective laws. 
 
 
Signature of the Contactor Signature on behalf of Procuring Entity 
______________________ _____________________ 
(Seal) (Seal) 
 
 
 
Signed, Sealed and Delivered in the presence of: 
 
 
Witness: Witness: 
 
________________________ ______________________________ 
 
(Name, Title and Address) (Name, Title and Address) 
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MG-1 
MOBILIZATION ADVANCE GUARANTEE 

 
Guarantee No._________________________ Date ______________________________ 
 
WHEREAS The Director General, Jabba Dam Project, Irrigation Department KP 
Peshawar (hereinafter called the ‘Procuring Entity’) has entered into a Contract for                   
Construction of Jabba Dam, District Khyber with _________________ 
___________________________________________ (hereinafter called the "Contractor”). 
 
AND WHEREAS, the Procuring Entity has agreed to advance to the Contractor, at the 
Contractor's request, an amount of Rupees _________________________ (Rs _________) 
which amount shall be advanced to the Contractor as per provisions of the Contract. 
 
AND WHEREAS, the Procuring Entity has asked the Contractor to furnish Guarantee to 
secure the mobilization advance for the performance of his obligations under the said 
Contract. 
 
AND WHEREAS, ________________________________________________________ 

        (Scheduled Bank in Pakistan acceptable to the Procuring Entity) 
 

(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of the 
Procuring Entity agreeing to make the above advance to the Contractor, has agreed to furnish 
the said Guarantee. 
 
NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the 
advance for the purpose of above-mentioned Contract and if he fails and commits default in 
fulfilment of any of his obligations for which the advance payment is made, the Guarantor shall 
be liable to the Procuring Entity for payment not exceeding the aforementioned amount. 
 
Notice in writing of any default, of which the Procuring Entity shall be the sole and final judge, 
on the part of the Contractor, shall be given by the Procuring Entity to the Guarantor, and on 
such first written demand, payment shall be made by the Guarantor of all sums then due under 
this Guarantee without any reference to the Contractor and without any objection. 
 
This Guarantee shall remain in force until the advance is fully adjusted against payments 
from the Interim Payment Certificates of the Contractor or until_______________________ 
_______________________________________whichever is earlier. 
   (Date) 
 
The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees 
_______________________________________ (Rs _______________________). 
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MG-2 
 
This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the 
aforesaid date or earlier if the advance made to the Contractor is fully adjusted against 
payments from Interim Payment Certificates of the Contractor provided that the Guarantor 
agrees that the aforesaid period of validity shall be deemed to be extended if on the above-
mentioned date, the advance payment is not fully adjusted. 
 
 
 
       GUARANTOR (BANK) 
 
 
      1. Signature _________________ 
      2. Name  _________________ 

     3. Title  _________________ 
 
WITNESS 
 
1. ______________________ 

______________________ 
Corporate Secretary (Seal) 
 

2. _______________________   __________________________ 
(Name Title & Address)        Corporate Guarantor (Seal)
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e-mail: fidic.pub@fidic.org - FIDIC.org/bookshop 
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PART II - PARTICULAR CONDITIONS OF CONTRACT 
 
1.1 Definitions 
 
(a) (i) Replace the word “Employer” with the “Procuring Entity” wherever appears in these 

Conditions of Contract. 

           The Procuring Entity is the Director General, Jabba Dam Project District Khyber, Govt of 
Khyber Pakhtunkhwa, Irrigation Department, Peshawar 

(a) (iv) The Engineer will be the Director Jabba Dam, Irrigation Department KP Peshawar, and his 
full address will be communicated to the contractor, or any other competent person appointed 
by the Procuring Entity, and notified to the contractor, to act in replacement of the Engineer. 
Provided always that except in cases of professional misconduct, the outgoing Engineer’s 
shall have to formulate their certification/recommendations in relation to all outstanding 
matter, disputes and claims relating to the execution of the Works during their tenure. 

 
(a)(vi) “Bidder or Tenderer” means any person or persons, company, corporation, firm or joint 

venture submitting a Bid or Tender. 
 
(b)(v) The following is added at the end of the paragraph: 
 
 The word “Tender” is synonymous with “Bid” and the word “Tender Documents” with “Bidding 

Documents”. 
 
(b)(viii) Amend Part - I to read as: 

 
The term “Appendix to Tender” shall be replaced by the term “Appendices to Tender”. 

 
“Appendices to Tender” mean Appendix A through P annexed to the Tender and forming 
a part thereof. 

 
 The following paragraph is added: 
 
(b)(ix) “Programme” means the programme to be submitted by the Contractor in accordance with 

Sub-Clause 14.1 and any approved revisions thereto. 
 
(e)(i) The text is deleted and substituted with the following: 
 
  “Contract Price” means the sum stated in the Letter of Acceptance as payable to the 

Contractor for the execution and completion of the Works subject to such additions thereto 
or deductions therefrom as may be made and remedying of any defects therein in accordance 
with the provisions of the Contract. 

 
2.1 Engineer's Duties and Authority 
 
 With reference to Sub-Clause 2.1(b), the following provisions shall also apply; 
  
 The Engineer shall obtain the specific approval of the Procuring Entity before carrying out his 

duties in accordance with the following Clauses:  
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(i) Consenting to the sub-letting of any part of the Works under Sub-Clause 4.1 

“Subcontracting”. 
 

(ii) Certifying additional cost determined under Sub-Clause 12.2 “Not Foreseeable 
Physical Obstructions or Conditions”. 

 
(iii) Any action under Clause 10 “Performance Security” and Clauses 21,23,24 & 25 

“Insurance” of sorts. 
 

(iv) Any action under Clause 40 “Suspension”. 
 

(v) Any action under Clause 44 “Extension of Time for Completion”. 
 

(vi) Any action under Clause 47 “Liquidated Damages for Delay”. 
 

(vii) Issuance of “Taking Over Certificate” under Clause 48. 
 

(viii) Issuing a Variation Order under Clause 51, except: 
 
a) in an emergency* situation, as stated here below, or 
 
b) if such variation would increase the Contract Price by less than the amount 

stated in the Appendix-A to Bid. 
 

(ix) Fixing rates or prices under Clause 52. 
 

(x) Extra payment as a result of Contractor’s claims under Clause 53. 
 

(xi) Release of Retention Money to the Contractor under Sub-Clause 60.3 “Payment of 
Retention Money”. 

 
(xii) Issuance of “Final Payment Certificate” under Sub-Clause 60.8. 

 
(xiii) Issuance of “Defect Liability Certificate” under Sub-Clause 62.1. 

 
(xiv) Any change in the ratios of Contract currency proportions and payments thereof 

under Clause 72 “Currency and Rate of Exchange”. 
 
(xv) Certify additional cost under Clauses 6,20, 27, 42, 65, 69 and 70. 
 
(xvi) Issuing instructions under Clause 58. 

 
 * (If in the opinion of the Engineer an emergency occurs affecting the safety of life or of the Works or 

of adjoining property, the Engineer may, without relieving the Contractor of any of his duties and 
responsibilities under the Contract, instruct the Contractor to execute all such work or to do all such 
things as may, in the opinion of the Engineer, be necessary to abate or reduce the risk.  The Contractor 
shall forthwith comply with any such instruction of the Engineer.  The Engineer shall determine an 
addition to the Contract Price, in respect of such instruction, in accordance with Clause 52 and shall 
notify the Contractor accordingly, with a copy to the Procuring Entity). 
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2.2 Engineer’s Representative 
 

The following paragraph is added: 
 

 Jabba Dam Consultants (BAK, JV AGES and PES) will be the Engineer’s Representative.  
   
 
  The following Sub-Clauses 2.7 and 2.8 are added: 
 
 
2.7 Engineer Not Liable 
 
  Approval, reviews and inspection by the Engineer of any part of the Works does not relieve 

the Contractor from his sole responsibility and liability for the supply of materials, plant and 
equipment for construction of the Works and their parts in accordance with the Contract and 
neither the Engineer's authority to act nor any decision made by him in good faith as provided 
for under the Contract whether to exercise or not to exercise such authority shall give rise to 
any duty or responsibility of the Engineer to the Contractor, any Subcontractor, any of their 
representatives or employees or any other  person performing any portion of the Works. 

    
2.8 Replacement of the Engineer 
 
 If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, not less 

than 14 days before the intended date of replacement, give notice to the Contractor, of the 
name, address and relevant experience of the intended replacement Engineer. The 
Procuring Entity shall not replace the Engineer with a person against whom the Contractor 
raises reasonable objection by notice to the Procuring Entity, with supporting particulars. 

 
 

New Sub-Clause 4.3 is added as following: 
 

4.3  Approval of Sub-contractor’s list 
 

Where a list of Sub – Contractor’s is provided under Appendix – I to Bid, the Sub – 
Contractor’s in that list shall be subject to the prior approval of the Procuring Entity (which 
approval, notwithstanding the provision of Sub-clause 1.5, shall be at the sole discretion of 
the Procuring Entity). 

 
5.1 Language(s) and Law 

 
 (a) The Contract Documents, shall be drawn up in the English language. 
 (b) The Contract shall be subject to the Laws of Islamic Republic of Pakistan. 
 
5.2 Priority of Contract Documents 
 
 The documents listed at (1) to (6) of the Sub-Clause are deleted and substituted with 

the following: 
 

1) The Contract Agreement (if completed); 
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2) The Letter of Acceptance; 
3) The Completed Form of Bid (Letter of Technical Bid and Letter of Price Bid); 
4) Addendum I Corrigendum, if any, pertaining to Contract documents; 
5) Special Stipulations (Appendix-A to Bid); 
6) The Particular Conditions of Contract – Part II; 
7) The General Conditions of Contract – Part I; 
8) The Priced Bill of Quantities (Appendix-D to Bid); 
9) The Completed Appendices to Bid; 
10) Special Provisions (Specifications); 
11) Particular Specifications 
12) Supplementary Specifications 
13) General Specifications (Technical Specifications for Workmanship) - MRS 2019 (KPK) 
14) The Drawings; 
 
In case of discrepancies between drawings, those of larger scale shall govern unless they 
are superseded by a drawing of later date regardless of scale. All Drawings and 
Specifications shall be interpreted in conformity with the Contract and these Conditions. 
Addendum, if any, shall be deemed to have been incorporated at the appropriate places in 
the documents forming the Contract. 

 
The following Sub-Clauses 6.6 and 6.7 are added: 

 
6.6  Shop Drawings 
 

The Contractor shall submit to the Engineer for review 3 copies of all shop and erection 
drawings applicable to this Contract as per provision of relevant Sub-Clause of the Contract. 
 
Review and approval by the Engineer shall not be construed as a complete check but will 
indicate only that the general method of construction and detailing is satisfactory and that the 
Engineer’s review or approval shall not relieve the Contractor of any of his responsibilities 
under the Contract. 

 
6.7 As-Built Drawings 
 
 At the completion of the Works under the Contract, the Contractor shall furnish to the 

Engineer 6 copies and one reproducible of all drawings amended to conform with the Works 
as built. The price of such Drawings shall be deemed to be included in the Contract Price. 

 
10.1 Performance Security 
 

The text is deleted and substituted with the following: 
 
The Contractor shall provide Performance Security to the Procuring Entity in the prescribed 
form. The said Security shall be furnished or caused to be furnished by the Contractor within 
28 days after the receipt of the Letter of Acceptance. The Performance Security shall be of 
an amount equal to 10% of the Contract Price stated in the Letter of Acceptance. Such 
Security shall, at the option of the bidder, be in the form of either (a) bank guarantee from 
any Scheduled Bank in Pakistan or (b) bank guarantee from a bank located outside Pakistan 
duly counter-guaranteed by a Scheduled Bank in Pakistan.  
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The cost of complying with requirements of this Sub-Clause shall be borne by the Contractor. 
 

  The following Sub-Clause 10.4 is added: 
 
10.4 Performance Security Binding on Variations and Changes 
 

The Performance Security shall be binding irrespective of changes in the quantities or 
variations in the Works or extensions in Time for Completion of the Works which are granted 
or agreed upon under the provisions of the Contract. 
 

11.1 Inspection of Site 
 
Add the following paragraphs at the end of this Sub-Clause: 
 
 
The Contractor shall satisfy himself as to the nature of the ground, the geological, 
hydrological and climatic conditions, the form and nature of the Site, the quantities and nature 
of the Works and materials necessary for the completion of the Works, and the means of 
access to the Site, the accommodation he may require and in general shall himself obtain all 
necessary information as to risks, contingencies, and other circumstances which may 
influence or affect his Bid.  
 
The Procuring Entity does not guarantee the correctness of any data / information / drawings 
either verbal and / or written provided herein nor any interpretations, or conclusions relative 
to conditions at Site.  
 
The Contractor must form his own opinion of the character of the Works and of the materials 
to be excavated etc. He must make his own interpretations, and satisfy himself by his own 
investigations and research regarding all conditions affecting the Works to be done.  
 
The Contractor must assume all responsibility for presumptions and conclusions as to the 
nature or conditions of the materials to be excavated and of doing other work affected by the 
geology at the Site. 

 
In particular and without limiting the generality of the aforesaid, the Contractor shall not rely 
upon such opinion or interpretation of the Procuring Entity, for any claim with respect to 
additional time or cost under the contract. 

 
14.1 Programme to be Submitted 
 

The Contractor shall submit two copies of the programme of Works referred to in sub-Clause 
14.1 within 42 days from the date of receipt of Letter of Acceptance.  
 
The programme shall be revised every three (3) months and should include a chart of the 
principal quantities of the Works forecast for execution monthly, and an updated schedule of 
payments expected to be made to the Contractor by the Procuring Entity. 
 
The programme shall be computerized and drawn on the critical path method ,in the form of 
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MS Project / Primavera P6, identifying all items of work including the temporary Works. 
Progress reporting by the Contractor should be supported on a monthly basis with an up-to-
date analysis of the progress including a statement on items which are or about to become 
critical to the Progress of Works, alongwith proposals on how the Contractor intends to 
alleviate the situation. 
 

14.3 Cash Flow Estimate to be Submitted 
 

The detailed Cash Flow Estimate shall be submitted within 21 days from the date of receipt 
of Letter of Acceptance. 

 
The following paragraph is added at the end of this Sub-Clause: 
 
The Cash Flow Estimate previously submitted shall be revised each time the construction 
programme is revised and submitted under sub-clause 14.1 

 
 The following Sub-Clause 14.5 is added: 
 

14.5 Detailed Programme and Monthly Progress Report 
 
a) For purposes of Sub-Clause 14.1, the Contractor shall submit to the Engineer detailed 

programme for the following: 
 

(1) Execution of Works; 
(2) Labour Employment; 
(3) Local Material Procurement; 
(4) Material Imports, if any; and 
(5) Other details as required by the Engineer. 

 
(b) During the period of the Contract, the Contractor shall submit to the Engineer not later than 

the 8th day of the following month, 10 copies each of Monthly Progress Reports covering: 
 

(1) A Construction Schedule indicating the monthly progress in percentage; 
(2) Description of all work carried out since the last report; 
(3) Description of the work planned for the next 56 days sufficiently detailed to enable the 

Engineer to determine his programme of inspection and testing; 
(4) Monthly summary of daily job record; 
(5) Photographs to illustrate progress; and 
(6) Information about problems and difficulties encountered, if any, and proposals to 

overcome the same. 
 

(c) During the period of the Contract, the Contractor shall keep a daily record of the work 
progress, which shall be made available to the Engineer as and when requested. The daily 
record shall include particulars of weather conditions, number of men working, deliveries of 
materials, quantity, location and assignment of Contractor’s equipment. 
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 The following Sub-Clauses 15.2 and 15.3 are added: 
 

15.2 Language Ability of Contractor’s Representative 
 
 The Contractor’s authorized representative shall be fluent in the English / Urdu language. 

Alternately an interpreter with ability of English / Urdu language shall be provided by the 
Contractor on full time basis. The Engineer / Procuring Entity, however, may relax conditions 
of the language from English to other local languages if deemed appropriate. 

 
15.3 Contractor’s Representative 
 
  The Contractor’s authorised representative and his other Professional Engineers working at 

Site shall register themselves with the Pakistan Engineering Council. 
 
  The Contractor’s authorised representative at Site shall be authorised to exercise adequate 

administrative and financial powers on behalf of the Contractor so as to achieve completion 
of the Works as per the Contract. 

 
  The following Sub-Clauses 16.3 and 16.4 are added: 
 
16.3 Language Ability of Superintending Staff of Contractor 
 

A reasonable proportion of the Contractor's superintending staff shall have a working 
knowledge of the English / Urdu language. If the Contractor’s superintending staff are not 
fluent in English / Urdu language, the Contractor shall make competent interpreters available 
during all working hours in a number deemed sufficient by the Engineer. The Engineer / 
Procuring Entity, however, may relax conditions of the language from English / Urdu to other 
local languages if deemed appropriate. 

 
16.4 Employment of Local Personnel 
 
 The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and 

labour from sources within KPK. 
 
 New Sub-para’s (d), (e) & (f) are added to Sub-Clause 19.1 as following: 
 
19.1 Safety, Security and Protection of the Environment 
 
 

(d) The contractor shall exercise care to protect the natural landscape and shall conduct 
his construction operations so as to prevent any unnecessary destruction, scarring or 
defacing of the natural surroundings in the vicinity of the Works, except where clearing 
is required for permanent Works, approved temporary Works and for excavation 
operations. All trees and native vegetation shall be preserved and shall be protected 
from damage which may be caused by the Contractor’s construction operations and 
equipment. On completion of the Works, all work areas shall be smoothened and 
graded in a manner to conform the natural appearance of the landscape. Where 
unnecessary destruction, scarring damage or defacing may occur as a result of the 
Contractor’s operations, it shall be repaired, replanted or otherwise corrected as 
directed by the Engineer at Contractor’s expense. 
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(e) Borrow areas shall be located and operated so as not to detract from the future 

usefulness or value of the sites. Upon completion of operations, borrow areas shall be 
left in a safe and sightly conditions. No borrow areas shall be located too close to the 
populated area, to jeopardize safety and security of the inhabitants. 

 
(f) During the performance of the work required under the Contract, the Contractor shall 

carry out proper and efficient measures as often as necessary to reduce the dust 
nuisance, and to prevent dust originating from his operations. 

 
  The following Sub-Clauses 19.3 and 19.4 are added: 
 
19.3 Safety Precautions 
 
  In order to provide for the safety, health and welfare of' persons, and for prevention of 

damage of any kind, all operations for the purposes of or  in connection with the Contract 
shall be carried out in compliance with the Safety Requirements of the Government of 
Pakistan and KPK with such modifications thereto as the Engineer may authorise or direct 
and the Contractor shall take or cause to be taken such further measures and comply with 
such  further requirements as  the Engineer may determine to be reasonably necessary for 
such purpose. 

 
 The Contractor shall make, maintain and submit reports to the Engineer concerning safety, 

health and welfare of persons and damage to property, as the Engineer may from time to 
time prescribe. 

 
19.4 Lighting Work at Night 
 

In the event of work being carried out at night, the Contractor shall at his own cost, provide 
and maintain such good and sufficient light as will enable the work to proceed satisfactorily 
and without danger. The approaches to the Site and the Works where the night-work is being 
carried out shall be sufficiently lighted. All arrangement adopted for such lighting shall be to 
the satisfaction of the Engineer’s Representative. 

 
20.4 Procuring Entity Risks 

 
 The Procuring Entity risks are: 
 
 Delete the text and substitute with the following: 

 
(a) insofar as they directly affect the execution of the Works in KPK: 

 
(i) war and hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 
(ii) rebellion, revolution, insurrection, or military or usurped power, or civil war, 
(iii) ionizing radiations, or contamination by radioactivity from any nuclear fuel, or from 

any nuclear waste from the combustion of nuclear fuel, radioactive toxic explosive 
or other hazardous properties of any explosive, nuclear assembly or nuclear 
component thereof, 
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(iv) pressure waves caused by aircraft or other aerial devices travelling at sonic or 
supersonic speeds, 

(v) riot, commotion or disorder, unless solely restricted to the employees of the 
Contractor or of his Subcontractors and arising from the conduct of the Works; 

 
(b) loss or damage due to the use or occupation by the Procuring Entity` of any Section or 

part of the Permanent Works, except as may be provided for in the Contract; 
 

(c) loss or damage to the extent that it is due to the design of the Works, other than any part 
of the design provided by the Contractor or for which the Contractor is responsible; and 

 
(d) any operation of the forces of nature (insofar as it occurs on the Site) which an 

experienced contractor: 
 

(i) could not have reasonably foreseen, or 
(ii) could reasonably have foreseen, but against which he could not reasonably have 

taken at least one of the following measures: 
 

(a) prevent loss or damage to physical property from occurring by taking 
appropriate measures, or 

(b) insure against. 
 
 
21.2 Scope of Cover 
 

Sub para (a) of Sub-Clause 21.2 is amended by deletion of “from the start of work at the Site” 
and substituted by “from the first working day after the Commencement Date”. 

 
21.3 Responsibility for Amounts not Recovered 
 

The text is deleted and substituted with the following: 
 
Any amounts not insured or not recovered from the insurers shall be borne by the Contractor 
in accordance with his responsibilities under Clause 20. 

 
21.4 Exclusions 

 
      The text is deleted and substituted with the following: 

There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or damage 
caused by the risks listed under Sub-Clause 20.4 paras (a) (i) to (iv). 

 
 The following Sub-Clause 21.5 is added: 
 
21.5 Responsibility to Notify Insurers 
 

It shall be the responsibility of the Contractor to notify the insurers of any changes in nature 
and extent of the Works and to ensure the adequacy of the insurance coverage at all times 
in accordance with the provision of this Clause. 
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 The following Sub-Clause 25.5 is added: 
 
25.5 Insurance Company 
 
 The Contractor shall be obliged to place all insurances relating to the Contract (including, but 

not limited to, the insurances referred to in Clauses 21, 23 and 24) with either National 
Insurance Company of Pakistan or any other insurance company, enjoying minimum rating 
“AA”, operating in Pakistan and acceptable to the Procuring Entity. 

 
 All Costs of such insurances shall be borne by the Contractor. 
 
 
 The following Sub-Clause 31.3 is added: 
 
31.3 Co-operation with other Contractors 
 
 During the execution of the Works, the Contractor shall co-operate fully with other contractors 

working for the Procuring Entity at and in the vicinity of the Site and also shall provide 
adequate precautionary facilities not to make himself a nuisance to local residents and other 
contractors. 

 
 
  The following Sub-Clauses 34.2 to 34.12 are added: 
 
34.2 Rates of Wages and Conditions of Labour 
 
 The Contractor shall pay rates of' wages and observe conditions of labour not less favourable 

than those established for the trade or industry where the work is carried out.  In the absence 
of any rates of wages or conditions of labour so established, the Contractor shall pay rates 
of wages and observe conditions of labour which are not less favourable than the general 
level of wages and conditions observed by other Procuring Entities whose general 
circumstances in the trade or in industry in which the Contractor is engaged are similar. 

 
 
34.3 Employment of Persons in the Service of Others 
  
 The Contractor shall not recruit his staff and labour from amongst the persons in the services 

of the Procuring Entity or the Engineer; except with the prior written consent of the Procuring 
Entity or the Engineer, as the case may be. 

 
34.4 Housing for Labour 
 
 Save insofar as the Contract otherwise provides, the Contractor shall provide and maintain 

such housing accommodation and amenities as he may consider necessary for all his 
supervisory staff and labour, employed for the purposes of or in connection with the Contract 
including all fencing, electricity supply, sanitation, cookhouses, fire prevention, water supply 
and other requirements in connection with such housing accommodation or amenities.  On 
completion of the Contract, these facilities shall be handed over to the Procuring Entity or if 
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the Procuring Entity so desires, the temporary camps or housing provided by the Contractor 
shall be removed and the Site reinstated to its original condition, all to the approval of the 
Engineer. 

 
34.5 Health and Safety 
 
 Due precautions shall be taken by the Contractor, and at his own cost, to ensure the safety 

of his staff and labour at all times throughout the period of the Contract.  The Contractor shall 
further ensure that suitable arrangements are made for the prevention of epidemics and for 
all necessary welfare and hygiene requirements. 

 
34.6 Epidemics 
 
 In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply with 

and carry out such regulations, orders and requirements as may be made by the 
Government, or the local medical or sanitary authorities, for purpose of dealing with and 
overcoming the same. 

 
34.7 Supply of Water 
 
 The Contractor shall, so far as is reasonably practicable, having regard to local conditions, 

provide on the Site, to the satisfaction of the Engineer or his representative, adequate supply 
of drinking and other water for the use of his staff and labour. 

 
34.8 Alcoholic Liquor or Drugs 
 
 The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances and 

Government Regulations or Orders for the time being in force, import, sell, give, barter or 
otherwise dispose of any alcoholic liquor or drugs, or permit or suffer any such importation, 
sale, gift, barter or disposal by his Subcontractors, agents, staff or labour. 

 
34.9 Arms and Ammunition 
 

The Contractor shall not give, or otherwise dispose of to any person or persons, any arms 
or ammunition of any kind or permit or suffer the same as aforesaid.      

 

34.10 Festivals and Religious Customs 
 

The Contractor shall in all dealings with his staff and labour have due regard to all recognized 
festivals, days of rest and religious and other customs. 

 
34.11 Disorderly Conduct 
 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, 
riotous or disorderly conduct by or amongst staff and labour and for the preservation of peace 
and protection of persons and property in the neighborhood of the Works against the same. 
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34.12 Compliance by Subcontractors 
 
  The Contractor shall be responsible for compliance by his Subcontractors of the provisions 

of this Clause. 
 
 The following Sub-Clauses 35.2 and 35.3 are added: 
 
35.2 Records of Safety and Health 
 

The Contractor shall maintain such records and make such reports concerning safety, health 
and welfare of persons and damage to property as the Engineer may from time to time 
prescribe. 

 

35.3 Reporting of Accidents 
 

The Contractor shall report to the Engineer details of any accident as soon as possible after 
its occurrence. In the case of any fatality or serious accident, the Contractor shall, in addition, 
notify the Engineer immediately by the quickest available means. 

 
 The following Sub-Clause 36.6 is added: 
 
36.6 Use of Pakistani Materials and Services 

 
The Contractor shall, so far as may be consistent with the Contract, make the maximum use 
of materials, supplies, plant and equipment indigenous to or produced or fabricated in 
Pakistan and services, available in Pakistan preferably in KPK provided such materials, 
supplies, plant, equipment and services shall be of required standard. 

 
The following Sub-clause 37.6 is added:  

 
37.6   Witnessing of Factory Acceptance Tests  
 

Factory acceptance test shall be witnessed by the personnel (one each) of the Procuring 
Entity and the Engineer. All costs in connection with witnessing of the factory acceptance 
tests by the Procuring Entity and the Engineer shall be borne by the Contractor, deemed to 
be covered in rates quoted by Contractor in BOQ. These shall include the cost of air travel 
(economy class) from Pakistan to place of inspection / testing and back, hotel 
accommodation / boarding / lodging (as per actual) and inland transportation. Besides other 
costs of travelling and lodging etc. (as above) for inspection / testing to be conducted inside 
Pakistan for each visit of every person to witness these tests. 

 
The following Sub-Clause 39.3 is added: 

 
39.3 Engineer’s Decision Final 

Any decision of the Engineer under Sub-Clause 39.1 shall be final and conclusive.  
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41.1 Commencement of Works 
 

The text is deleted and substituted with the following: 

 
The Contractor shall commence the Works on Site within the period named in Appendix-A to 
Bid from the date of receipt by him from the Engineer of a written Notice to Commence. 
Thereafter, the Contractor shall proceed with the Works with due expedition and without 
delay. 

 
45.1  Restriction on Working Hours  
 

After the first paragraph add the following paragraph:  
 
If as a result of carrying out the Works on holidays or locally recognized days of rest or at 
night or after the normal working hours, the assistants to the Engineer's Representative 
perform supervision of the Works, the additional supervision cost based on hourly rates shall 
be determined by the Engineer after due consultation with the Procuring Entity and the 
Contractor, which shall be paid by the Contractor to the assistants through the Engineer's 
Representative; this mode of compensation shall be applicable also under Sub-Clause 46.1. 

 
51.2 Instructions for Variations 
 
 At the end of the first sentence, after the word “Engineer", the words “in writing” are added. 
 
52.1 Valuation of Variations 
 
 In the tenth line, after the words “Engineer shall” the following is added: 
 
 within a period not exceeding one-eighth of the completion time subject to a minimum of 56 

days from the date of disagreement whichever is later. 
 
 
52.2  Power of Engineer to Fix Rates 
 

At the end of the first paragraph add: 
 
Provided further that no change in the rate or price for any item contained in the Contract 
shall be considered unless such item (varied quantity only) accounts for an amount more 
than 2 percent of the Contract Price, and the actual quantity of work executed under the 
item exceeds or falls short of the quantity set out in the Bill of Quantities by more than 30% 
and applicable to the varied quantity only i.e., starting from 130 percent to onward (in 
case the quantity of an item exceeds) provided the conditions set above are fulfilled and if 
the quantity of a BOQ item is reduced more than 30 (thirty) percent the change in rate will be 
applicable to all the leftover / remaining quantity. 

 
53.4 Failure to Comply 
 

This Sub-Clause is deleted in its entirety. 
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The existing texts of Sub-Clauses 54.3 and 54.4 are deleted and substituted with the 
following: - 

 
 
54.3 Customs Clearance  
 
 Customs Clearance of the Contractors Equipment, materials, and other things required for 

the Works shall be the responsibility of the Contractor. 
 
54.4  Re-export of Contractor’s Equipment  
 
 The Contractor shall be responsible in procuring any necessary Government consent to 

the re-export of such Contractor's Equipment, which the Contractor has imported for the 
purposes of the Works, when it is removed from the site. 

 
 
54.5 Conditions of Hire of Contractor’s Equipment 
 

The following paragraph is added: 
 
The Contractor shall, upon request by the Engineer at any time in relation to any item of hired 
Contractor’s Equipment, forthwith notify the Engineer in writing the name and address of the 
Owner of the equipment and shall certify that the agreement for the hire thereof contains a 
provision in accordance with the requirements set forth above. 
 
The Sub-Clauses 59.4 & 59.5 are deleted and substituted with the following: 
 

59.4 Payments to Nominated Subcontractors 
 

The Contractor shall pay to the nominated Subcontractor the amounts which the Engineer 
certifies to be due in accordance with the subcontract. These amounts plus other charges 
shall be included in the Contract Price in accordance with Clause 58 (Provisional Sums), 
except as stated in Sub-Clause 59.5 (Certification of Payments). 

 
59.5 Certification of Payments & Nominated Subcontractors  
 
 Before issuing a Payment, Certificate which includes an amount payable to a nominated 

Subcontractor, the Engineer may request the Contractor to supply reasonable evidence that 
the nominated Subcontractor has received all amounts due in accordance with previous 
Payment Certificates, less applicable deductions for retention or otherwise. Unless the 
Contractor: 

 
a) submits reasonable evidence to the Engineer, or 

 
b) (i) satisfies the Engineer in writing that the Contractor is reasonably entitled to 

withhold or refuse to pay these amounts, and 
 

(ii) submits to the Engineer reasonable evidence that the nominated 
Subcontractor has been notified of the Contractor’s entitlement, then the 
Procuring Entity may (at his sole discretion) pay direct to the nominated 
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Subcontractor, part or all of such amounts previously certified (less applicable 
deductions) as are due to the nominated Subcontractor and for which the 
Contractor has failed to submit the evidence described in sub-paragraphs (a) 
or (b) above. The Contractor shall then repay, to the Procuring Entity, the 
amount which the nominated Subcontractor was directly paid by the Procuring 
Entity.  

 
60.1 Monthly Statements 
 

In the first line after the word “shall”, the following is added: 

“on the basis of the joint measurement of work done under Clause 56.1,” 
 
Under Para (c), Secured Advance on Materials is not applicable (because Mobilization 
Advance is included at serial number 13 in Appendix-A to Bid). 

 
 
60.2 Monthly Payments 

 
In the first line, “28” is substituted by “14”. 
 

 

 60.10 Time for Payment 

 

The text is deleted and substituted with the following: 

 

The amount due to the Contractor under any Interim Payment Certificate issued by the 
Engineer pursuant to this Clause, or to any other terms of the Contract, shall , subject  to 
Clause – 47, be paid by the Procuring Entity to the Contractor within 28 days after such 
Interim Payment Certificate has been jointly verified by Procuring Entity and Contractor, or, 
in the case of the Final Certificate referred to in Sub-Clause 60.8, within 60 days after such 
Final Payment Certificate has been jointly verified by Procuring Entity and Contractor; 
Provided that the Interim Payment shall be caused in 49 days and Final Payment in 60 days 
in case of foreign funded project. In the event of the failure of the Procuring Entity to make 
payment within the times stated, the Procuring Entity shall pay to the Contractor 
compensation at the 28 days rate of KIBOR+ 2% per annum for local currency and                  
LIBOR+I % for foreign currency, upon all sums unpaid from the date by which the same 
should have been paid. The provisions of this Sub-Clause are without prejudice to the 
Contractor's entitlement under Clause 69. 

 

  The following Sub-Clause 60.11 is added: 

  
60.11 Financial Assistance to Contractor 

Financial assistance shall be made available to the Contractor by the Procuring Entity by 
adopting the following procedure for Mobilization Advance payment: 

1) An interest-free Mobilization Advance up to 10 % of the Contract Price stated in the 
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Letter of Acceptance, excluding Provisional Sums, shall be paid by the Procuring 
Entity to the Contractor in two equal parts upon submission by the Contractor of a 
Mobilization Advance Guarantee / Bond for the full amount of the Advance in the 
specified form from a Scheduled Bank in Pakistan acceptable to the Procuring Entity: 

 

a) First part (5% of the Contract Price excluding Provisional Sums) within 28 
days after receipt of the Bank Guarantee against the Advance duly 
verified from the Bank by the Procuring Entity, after signing of the Contract 
Agreement; and  

b) Second part (5% of the Contract Price excluding Provisional Sums)  

• 60 % of this second part (i.e., 3% of the Contract Price excluding 
Provisional Sums) shall be paid within 42 days from the date of 
payment of the first part, subject to the satisfaction of the Engineer 
as to the state of mobilization of the Contractor. 

• The remaining 40 % of this second part (i.e., 2% of the Contract 
Price excluding Provisional Sums) shall be paid within 84 days 
from the date of payment of the first part subject to establishment 
of Contractor’s Camp, Material Testing Laboratory and Ste office 
facilities for the Procuring Entity, the Engineer’s Representative 
and his Assistants.  

2) The bank guarantee shall remain valid and in force until the mobilization advance is 
repaid in full. 
 

3) At any time, the bank guarantee shall be valid for an amount not less than the 
amount of the original Mobilization Advance less any partial repayment of that 
Advance which may have been affected. The Contractor shall inform the 
guarantying bank, by letter counter signed by the Procuring Entity, of the required 
amount of the guarantee from time to time. Reduction of the amount shall not be made 
without such authorizing letter. 

 
4) The Procuring Entity shall be empowered to call in the guarantee in whole or in part(s) 

if the Contractor defaults in the repayment (s) for any reason. 
 
5) Recovery of the Mobilization Advance shall be made by deduction in installments 

from Interim Payment Certificates.  
 

a) Deduction shall be made after the deduction of Retention Money. 
b) Regardless of the frequency or amount of Interim Payment Certificates, 

repayment of the Mobilization Advance shall be in equal monthly installments 
equivalent to Original Mobilization Advance / (Number of Months in Original 
Time for Completion minus six). 

c) The first installment shall fall due Six months following the Order to 
Commence, thereafter each month until full repayment has been affected. 

d) Recovery of the full amount of Advance shall be ensured at least two months 
prior to expiry of the Time for Completion as per clause 43 hereof. 

 
6) Where an Extension of Time is granted due to the Procuring Entity's default under 
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Sub-Clause 6.4 or under Sub-Clause 42.2 of the General Condi tions of Contract, the 
Procuring Entity shall, on the request of the Contractor, defer repayment(s) of 
Mobilization Advance and consequently extend the period of repayment. for a period 
not exceeding the actual Extension of Time given or the Engineer's assessment for 
the time being of any Ex tension of Time which may be due. The value of monthly 
repayments shall not be altered. 
 

7) In the event that the amount of monies certified and due to the Contractor under the 
Con tract at any time less than the total of due repayments of Mobilization Advance, 
the balance of the due repayments shall be paid to the Procuring Entity by the Contractor 
within seven days of demand by the Procuring Entity. If the balance is not so paid, the 
Procuring Entity shall be empowered to call in sufficient of the Mobilization Advance bank 
guarantee to cover the said balance.  

 
8) If the payment of Mobilization advance in installments is delayed from the                                                                        

Schedule dates due to non-availability or shortage of funds from the Procuring Entity 
then in such case, the Contractor shall not be entitled to claim interest on the delayed 
payment as financing charges. 

 
61.1 Approval only by Defects Liability Certificate 
 

The text is deleted and substituted with the following: 

Only the Defects Liability Certificate, referred to in Clause 62, shall be deemed to constitute 

completion and approval   of the Works. 

   

63.1 Default of Contractor 

 The following para is added at the end of the Sub-Clause: 

Provided further that in addition to the action taken by the Procuring Entity against the Contractor 
under this Clause, the Procuring Entity may also refer the case of default of the Contractor to 
Pakistan Engineering Council for punitive action under the Construction and Operation of 
Engineering Works Bye-Laws 1987, as amended from time to time as well as the prevailing rules 
of KPPRA. 

 

65.2 Special Risks 

The text is deleted and substituted with the following: 

The Special Risks are the risks defined under para (a), sub-paras (i) to (v) of Sub-Clause 20.4. 

 

65.4    Projectile Missile 

Delete the words "whenever and wherever occurring" in line 2 and add "occurring on the Site" 
after the words “explosive of war" in line 3. 

 

67. 3 Arbitration 

In the Sixth to Eighth lines, the words “shall be finally settled .......... appointed under such Rules” 
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are deleted and substituted with the following: 

shall be finally settled under the provisions of the Arbitration Act, 1940 as amended or any 
statutory modification or re-enactment thereof for the time being in force. 

 

The following paragraph is added at the end: 

The place of arbitration shall be Peshawar, Khyber Pakhtunkhwa. 

 

68.1 Notice to Contractor 

 

The following paragraph is added at the end: 

For the purposes of this Sub-Clause, the Contractor shall, immediately after receipt of Letter of 
Acceptance, intimate in writing to the Procuring Entity and the Engineer by registered post, the 
address of his principal place of business or any change in such address during the period of the 
Contract. 

 

68.2 Notice to Procuring Entity and Engineer 

 

For the purposes of this Sub-Clause, the respective addresses are: 

 

a) The Procuring Entity: 

DIRECTOR GENERAL, 
Jabba Dam Project, District Khyber 

       Irrigation Department Peshawar  
         Bungalow No.254, Hadi Lane Afzal Abad,  
                 OLD Bara Road, University Town, Peshawar  
                   (Phone No.091-5700417) 
         Email: jabbadam.khyber@gmail.com 

 

b) The Engineer: 

DIRECTOR, 
Jabba Dam Project, District Khyber 

       Irrigation Department Peshawar  
         Bungalow No.254, Hadi Lane Afzal Abad,  
                 OLD Bara Road, University Town, Peshawar  
    

  

69 .1  Default of Procuring Entity 

(a) In second line substitute "56 days" for "28 days". 

(b) Delete paragraph (c) and re-number paragraph (d) as (c). 
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70.1 Increase or Decrease of Cost 
 
 Sub-Clause 70.1 is deleted in its entirety, and substituted with the following: 

 
 The amounts payable to the Contractor, pursuant to Sub-Clause 60.1, shall be adjusted in 

respect of the rise or fall in the cost of labor, materials, and other inputs to the Works, by 
applying to such amount the formula prescribed in this Sub-Clause. 

 
 
 (a) Other Changes in Cost 
 

  To the extent that full compensation for any rise or fall in costs to the Contractor is not 
covered by the provisions of this or other Clauses in the Contract, the unit rates and prices 
included in the Contract shall be deemed to include amounts to cover the contingency of 
such other rise or fall of costs. 

 
  

(b) Adjustment Formula 
 

  The adjustment to the monthly statements in respect of changes in cost shall be 
determined from the following formula: - 

 

++++=
Eo
End

Mo
Mnc

Lo
LnbAPn ………………. 

 
   Where: 
 

   Pn is a price adjustment factor to be applied to the amount for the payment of the 
work carried out in the subject month, determined in accordance with Paragraph 60.1 
(a), and with Paragraphs 60.1 (b) and (e), where any variations and daywork are not 
otherwise subject to adjustment;  

 
   A is a constant, specified in Appendix-C to Bid, representing the nonadjustable 

portion in contractual payments; 
 

   b, c, d, etc., are weightages or coefficients representing the estimated proportion of 
each cost element (labour, cement and reinforcing steel etc.) in the Works or Sections 
thereof, net of Provisional Sums and Prime Cost; the sum of A, b, c, d, etc., shall be 
one; 

 
   Ln, Mn, En, etc., are the current cost indices or reference prices of the cost elements 

for month “n”, determined pursuant to Sub-Clause 70.1(d), applicable to each cost 
element; and 

 
   Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to the 

above cost elements at the date specified in Sub-Clause 70.1(d). 
        

                   Except Labour & POL, if any other adjustable item(s) is not used in the particular 
billing period, then the ratio of the current date price and the base date price for this 
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particular adjustable item(s) shall be considered as one.   
 
 
 (c) Sources of Indices and Weightages 
 
  The sources of indices shall be those listed in Appendix-C to Bid, as duly filled in by the 

Procuring Entity / Engineer. 
 
 (d) Base, Current, and Provisional Indices 
 
  The base cost indices or prices shall be those prevailing on the day 28 days prior to the 

latest date for submission of bids.  Current indices or prices shall be those prevailing on 
the day 28 days prior to the last day of the period to which a particular monthly statement 
is related.  If at any time the current indices are not available, provisional indices as 
determined by the Engineer will be used, subject to subsequent correction of the amounts 
paid to the Contractor when the current indices become available. 

 
 (e) Adjustment after Completion 
 
  If the Contractor fails to complete the Works within the Time for Completion prescribed 

under Clause 43, adjustment of prices thereafter until the date of completion of the Works 
shall be made using either the indices or prices relating to the prescribed time for 
completion, or the current indices or prices, whichever is more favorable to the Procuring 
Entity, provided that if an extension of time is granted pursuant to Clause 44, the above 
provision shall apply only to adjustments made after the expiry of such extension of time. 

 
 (f) Weightages 
 
  The weightages for each of the factors of cost given in Appendix-C to Bid shall be adjusted 

if, in the opinion of the Engineer, they have been rendered unreasonable, unbalanced, or 
inapplicable as a result of varied or additional work executed or instructed under Clause 
51. Such adjustment(s) shall have to be agreed in the variation order. 

 
72.2  Currency Proportions  
 
 All payrnents shall be in local currency only.  
 
72.3  Currencies of Payment for Provisional Sums  
 
 All payments shall be in local currency only.  
 
             The following Sub-Clauses 73.1, 73.2, 74.1, 75.1, 76.1, 77.1 , 78.1,79.1 & 80.1 are added: 
 
73.1 Payment of Income Tax 
 
 The Contractor, Subcontractors and their employees shall be responsible for payment of all 

their income tax, super tax and other taxes on income arising out of the Contract and the 
rates and prices stated in the Contract shall be deemed to cover all such taxes. 
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73.2 Customs Duty & Taxes 
 

The prices tendered by the Contractor shall include all import license fees, custom duties, 
excise duties, sale taxes, surcharges, business taxes, income and other taxes that are levied 
according to the laws and regulations of Pakistan on the Contractor's Equipment, materials, 
and supplies (both permanent, temporary and consumable) acquired for the purpose of the 
Contract and on the services performed under the Contract. Nothing in the Contract shall 
relieve the Contractor from his responsibility to pay any tax that may be levied in the country 
on profits made by him in respect of the Contract whatsoever is the rate of the tax during 
execution of the Works and payments for the same to the Contractor. 

 
74.1 Integrity Pact 

 
If the Contractor or any of his Subcontractors, agents or servants is found to have violated 
or involved in violation of the Integrity Pact signed by the Contractor as Appendix-L to his 
Bid, then the Procuring Entity shall be entitled to: 

 
(a) recover from the Contractor an amount equivalent to ten times the sum of any 

commission, gratification, bribe, finder’s fee or kickback given by the Contractor or any 
of his Subcontractors, agents or servants; 

 
(b) terminate the Contract; and 

 
(c) recover from the Contractor any loss or damage to the Procuring Entity as a result of 

such termination or of any other corrupt business practices of the Contractor or any of 
his Subcontractors, agents or servants. 

 
The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner 
prescribed under Sub-Clauses 63.1 to 63.4 and the payment under Sub-Clause 63.3 shall 
be made after having deducted the amounts due to the Procuring Entity under Sub-Para’s 
(a) and (c) of this Sub-Clause. 

 
75.1 Termination of Contract for Procuring Entity’s Convenience 
 
  The Procuring Entity shall be entitled to terminate the Contract at any time for the Procuring 

Entity’s convenience after giving 56 days prior notice to the Contractor, with a copy to the 
Engineer.  In the event of such termination, the Contractor: 
 
(a) shall proceed as provided in Sub-Clause 65.7 hereof; and 

 
(b) shall be paid by the Procuring Entity as provided in Sub-Clause 65.8 hereof. 

 
76.1 Liability of Contractor 
 
 The Contractor or his Subcontractors or assignees shall follow strictly, all relevant labour 

laws including the Workmen's Compensation Act and the Procuring Entity shall be fully 
indemnified for all claims, damages etc. arising out of any dispute between the Contractor, 
his Subcontractors or assignees and the labour employed by them. 
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77.1 Joint and Several Liability 
 
 If the Contractor is a joint venture of two or more persons, all such persons shall be jointly 

and severally bound to the Procuring Entity for the fulfilment of the terms of the Contract and 
shall designate one of such persons to act as leader with authority to bind the joint venture. 
The composition or the constitution of the joint venture shall not be altered without the prior 
consent of the Procuring Entity. 

 
78.1 Details to be Confidential 
 
 The Contractor shall treat the details of the Contract as private and confidential, save in so 

far as may be necessary for the purposes thereof, and shall not publish or disclose the same 
or any particulars thereof in any trade or technical paper or elsewhere without the prior 
consent in writing of the Procuring Entity or the Engineer. If any dispute arises as to the 
necessity of any publication or disclosure for the purpose of the Contract, the same shall be 
referred to the decision of the Engineer whose award shall be final. 

 
79.1  Electricity, Water and Gas  
 

The Contractor shall be responsible for making his own arrangements for the adequate 
supply of electricity, water and gas required for the effective performance of his obligations 
in relation to execution of the Works under the Contract.  

 
80.1  Funeral Arrangements  
 

The Contractor shall be responsible, to the extent required by local regulations, for making 
any funeral arrangements for any of his local employees who may die while engaged upon 
the Works. 
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