GOVERNMENT OF KHYBER PAKHTUNKHWA
IRRIGATION DEPARTMENT

BID SOLICITATION DOCUMENTS
(SINGLE STAGE SINGLE ENVELOP)

FOR

Name of Scheme: -

Annual Maintenance and Repair to Tube Well
Irrigation Division Peshawar during 2023-24.

NAME OF CONTRACTOR:

TUBE WELLS IRRIGATION DIVISION PESHAWAR.
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OFFICE OF THE SUPERINTENDING ENGINEER
PESHAWAR IRRIGATION CIRCLE PESHAWAR

Phone No. 091-9212115 Email: sepi W
Facebook: sepicpeshawar@ facehook.com  Twitter: sepicpeshawar@twitter.com

NO-_&/_’{}_ /18/6-M, Dated Peshawar the _‘r7_/o7/2023

To,

The Director,

Information Department,
Govt: of Khyber Pakhtunkhwa
Peshawar.

Subject: NOTICE INVITING E-BIDDING
(SINGLE STAGE ONE ENVELOP PROCEDURE)

Enclosed please find herewith Seven (07) No copies of the Notice Inviting
E-Bidding tender for publication to be advertised in print media, appearing in at least one English
and one urdu daily newspaper with nationwide circulation as per KPPRA Rules 2014.

The bill for payment of the advertisement shall be submitted on the below address:-
(Executive Engineer Tubewells Irrigation Division Peshawar)

Phone No.091-9222731.

Encl: As Above.
SUPERINTENDING ENGINEER

Copy along with its enclosure is forwarded to the:-

1. Chier Engineer (South) Irrigation Department Khyber Pakhtunkhwa Peshawar.

2. Director Planning and Monitoring Cell Government of Khyber Pakhtunkhwa Irrigation
Department Peshawar.

3. Managing Director Khyber Pakhtunkhwa Public procurement Regulation Authority Peshawar KPPRA
for uploading the same at your web site please.

4. Executive Engineer, Tubewells Irrigation Division Peshawar. You are hereby directed to depute one of
your staff for pursuing the same.

5. Section Officer Development, Office of the Secretary Irrigation Peshawar with request to upload
the same on the stated web site www.irrigation.gkp.pk please.

6. Assistant Director Web Office of the Secretary Irrigation Department Khyber Pakhtunkhwa
Peshawar with the request to upload the same on the stated Web sitewww.irrigation.gkp.pk.please.

7. All Member of the Procuement Committee.

TENDING ENGINEER
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7 %, OFFICE OF THE SUPERINTENDING ENGINEER
7 Y PESHAWAR IRRIGATION CIRCLE PESHAWAR

g
Phone No. 091-9212115 Email: sepicpeshawar@gmail.com
v Facebook: sepicpeshawar@ facehook.com Twitter: sepicpeshawar@twitter.com

NOTICE FOR INVITING E-BIDDING

SINGLE STAGE SINGLE ENVELOP PROCEDURE

The Superintending Engincer Peshawar Irrigation Circle Peshawar, Government of Khyber
Pakhtunkhwa Warsak Road Peshawar through Executive Engineer Tubewells Irrigation Division
Peshawar Government of Khyber Pakhtunkhwa, invites electronic Bids from the eligible form /
Contractors enlisted with Irrigation Department Khyber Pakhtunkhwa who have renewed their
enlistment for the year 2022-23 and having registration with Pakistan Engineering Council for the
year 2022-23 in the relevant category and registered with Khyber Pakhtunkhwa revenue authority
and accordance with KPPRA procurement rules 2014 on single stage single envelop procedure for
the following works:-

S.No

Name of Work

E/ Cost in
(M)

Earnest Money
in name of
Executive
Engineer T/wells
Irrigation Division
Peshawar

PEC
Relevant
Code

Annual Maintenance and repair to Tubewells Irrigation Division Peshawar during 2023-24

01

SECTION 01 TKM (Tappa Khalil Momand)

A. Periodical Repair of Electrical Nature of The
Following Scheme in Sub Division Peshawar.

i. 22 Nos T/Wells in TKM Schemes. ii. 08 Nos T/Wells
in Koh-e-Daman Sherkera. iii. 06 Nos T/Wells in WLC.
iv. 08 Nos T/Wells in GWP Schemes. v. 06 Nos T/Wells
in W.U Schemes. vi. 12 Nos T/Wells in other
Schemes.vii. LIS Zindi Nullah District Peshawar.

19500 (M)

39000/-

CE-04
EE-04
EE11(vi)

02

SECTION 01 TKM (Tappa Khalil Momand)

B. Periodical Repair of Mechanical Nature of The
Following Scheme in Sub Division Peshawar.

i. 22 Nos T/Wells in TKM Schemes. ii. 08 Nos T/Wells
in Koh-e-Daman Sherkera. iii. 06 Nos T/Wells in WLC.
iv. 08 Nos T/Wells in GWP Schemes. v. 06 Nos T/Wells
in W.U Schemes. vi. 12 Nos T/Wells in other
Schemes.vii. LIS Zindi Nullah District Peshawar.

1.7000 (M)

34000/-

CE-04
ME-05
ME07(v)

03

SECTION 02 JSU (Jue Shiekh Unit)

A. Periodical Repair of Electrical Nature of The
Following Scheme in Sub Division Peshawar.

i. 21 Nos T/Wells in JSU Schemes. ii. 03 Nos T/Wells in
GWP Schemes. iii. 08 Nos T/Wells in MPA Schemes.
iv. 36 Nos D/Well & S/Well in Peshawar City. v. 12 Nos
T/Wells in other Schemes. vi. L.1.S Urmer on Chilla
Nullah District Peshawar,

1.9500 (M)

39000/-

CE-04
EE-04
EE11(vi)

04

SECTION 02 JSU (Jue Shiekh Unit)

B. Periodical Repair of Mechanical Nature of The
Following Scheme in Sub Division Peshawar.

i. 21 Nos T/Wells in JSU Schemes. ii. 03 Nos T/Wells in
GWP Schemes. iii. 08 Nos T/Wells in MPA Schemes.
iv. 36 Nos D/Well & S/Well in Peshawar City. v. 12 Nos
T/Wells in other Schemes. vi. L.1.S Urmer on Chilla
Nullah District Peshawar.

1.7000 (M)

34000/

CE-04
ME-05
MEO7(v)

Tube wells Irrigation Division Peshawar

2|Page



05

SECTION 03 KFD (KafoorDheri)
A. Periodical Repair of Electrical Nature of The

Following Scheme in Sub Division Peshawar.

i. 48 Nos T/Well & 03 Nos D/Well in KFD Section.

ii. 02 Nos T/Well in GWP Schemes. iii. 03 Nos T/Well in
MPA Schemes. iv. 02 Nos Army T/Well No.I& II.

v. 01 No T/Well RD-26000-27000. vi. 05 Nos T/Well in
Different scheme. vii. 01 No L.LS in TehkalPayan
District Peshawar,

1.9500 (M)

39000/-

CE-04
EE-04
EE11(vi)

06

SECTION 03 KFD (KafoorDheri)
B. Periodical Repair of Mechanical Nature of The

Following Scheme in Sub Division Peshawar.

i. 48 Nos T/Well & 03 Nos D/Well in KFD Section.

ii. 02 Nos T/Well in GWP Schemes. iii. 03 Nos T/Well in
MPA Schemes. iv. 02 Nos Army T/Well No.I& II.

v. 01 No T/Well RD-26000-27000. vi. 05 Nos T/Well in
Different scheme. vii. 01 No L.LS in TehkalPayan
District Peshawar.

1.7000 (M)

34000/-

CE-04
ME-05
MEO07(v)

07

SECTION 01

A. Periodical Repair of Electrical Nature of The
Following Scheme in Sub Division Pabbi.

i. 28 Nos T/wells in Pabbi Phase-I. ii. 51 Nos T/well in
Pabbi Phase ii left side G.T road. iii. 11 Nos T/wells in
tail of K.R.C. iv. 10 Nos Scarp T/wells in Pabbi area.
v. 16 No T/wells Peshawar District. vi. | No T/well in
Khushmakam. vii. I No T/well in kurvi Branch. viii. |
No T/vell at Rd 47+500. ix. 1 No T/well at Rd 38+000.
x. L.I.S at Momin Garhi. xi. L.1.S at CHINKAR Nullah
Pabbi. xii. L.1.S at PashtoonGrahiPabbi. xiii. L.LS at
ZakhiPabbi.

1.9500 (M)

39000/-

CE-04
EE-04
EE11(vi)

08

SECTION 01
B. Periodical Repair of Mechanical Nature of The
Following Scheme in Sub Division Pabbi.

i. 28 Nos T/wells in Pabbi Phase-I. ii. 51 Nos T/well in
Pabbi Phase ii left side G.T road. iii. 11 Nos T/wells in
tail of K.R.C. iv. 10 Nos Scarp T/wells in Pabbi area.

v. 16 No T/wells Peshawar District. vi. | No TAvell in
Khushmakam. vii. 1 No T/well in kurvi Branch. viii. 1
No T/well at Rd 47+500. ix. 1 No T/well at Rd 38+000.
x. L.I.S at Momin Garhi. xi. L.1.S at CHINKAR Nullah
Pabbi. xii. L.1.S at PashtoonGrahiPabbi. xiii. L.1.S at
ZakhiPabbi.

1.7000 (M)

34000/-

CE-04
ME-05
MEOQ7(v)

09

SECTION-02

A. Periodical Repair of Electrical Nature of The
Following Scheme in Sub Division Pabbi.

i. 51 Nos T/wells in Pabbi Phase-I1. ii. 24 Nos T/wells for
Augmentation of WGC & KRC at tail Area. iii. 15 Nos
T/wells in NWFP. iv. 4 Nos Augmentation T/wells at Rd
2000+00. v. 2 No T/wells at Shabra District Nowshera.
vi. 14 No T/wells in District Peshawar. vii. 01 No T/well
in Village Shiekhi. viii. | No T/well in HazrKhani
Branch. ix. 1 No T/well in Senator scheme.

1.9500 (M)

39000/-

CE-04
EE-04
EEI1(vi)

SECTION-02
B. Periodical Repair of Mechanical Nature of The

Following Scheme in Sub Division Pabbi.

i. 51 Nos T/wells in Pabbi Phase-II. ii. 24 Nos T/wells for
Augmentation of WGC & KRC at tail Area. iii. 15 Nos
T/wells in NWFP, iv. 4 Nos Augmentation T/wells at Rd
2000400, v, 2 No T/wells at Shabra District Nowshera,
vi. 14 No T/wells in District Peshawar, vii. 01 No T/well
in Village Shiekhi. viii. 1 No T/well in HazrKhani
Branch. ix. 1 No T/well in Senator scheme.

1.7000 (M)

34000/-

CE-04
ME-05
MEOQ7(v)

Tube wells Irrigation Division Peshawar
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1T | SECTION03
A. Periodical Repair of Electrical Nature of The
Following Scheme in Sub Division Pabbi.
s T/w/dlsllisn(::rll:/l;:it\&l?:?nlg;:tl River canal OF a2
ii. 07 Nos T/we
between Nowshera and anqck. l.ll. !5 Nos T/wells in 19500.1) 00 Eléllzi(():i)
NWFP. iv. 16 Nos T/wells in District Peshawar. v, 04
Nos T/wells in District Peshawar, vi. 10 Nos T/wells in
Mandori&Nizampur. vii. 7 Nos T/wells 5 Nizampur& 2
in Haripur
12 | SECTION 03
B. Periodical Repair of Mechanical Nature of The
Following Scheme in Sub Division Pabbi.
i. 2 Nos T/wcl’ls in turrlé:/rt\,dietN?nlgr:k.l i | CE-04
between Nowshers and ok, 1S Nos Toellin | 17000M) | 34000 o
NWFP. iv. 16 Nos T/wells in District Peshawar. v. 04
Nos T/vells in District Peshawar. vi. 10 Nos T/wells in
Mandori&Nizampur. vii. 7 Nos T/wells 5§ Nizampur& 2
in Haripur
— s - =
o [S=C oo | oo | EEGD
jodi air of civil nature works of Peshawar/Pabbi
i §:g°,;’,‘;f’s‘,;;" 1.00 (M) 20000/- gg%
TERMS AND CONDITIONS

1. Bid Solicitation Documents containing all the terms and conditions and other relevant
instructions for works can be downloaded from the department and or KPPRA websites
(www.irrigation.gkp.pk) / (www.kppra.gov.pk). For each Package separate Bid solicitation
document are to be submitted by the interested Bidders.

2. Electronic bidding shall be done on “above / below system” on BOQ / Engineer’s estimate.

3. The bidder shall submit their Bids on the following address *“Superintending Engineer
Peshawar Irrigation Circle Peshawar” only through reliable courier service on or before the
dead line along with required document as per details mentioned in bid solicitation
document. The affixed labials of the courier service provider may be authenticated for
tracking before opening. Fake courier delivery shall be processed as per the law and would
not be considered.

4,  All bidders are required to have valid registration with Khyber Pakhtunkhwa revenue
authority.

5. The bidder shall submit 02% bid security, of the estimated cost as mentioned above, in the
shape of deposit at call (Original) along with their bid before closing date and time in the
name of Executive Engineer Tubewells Irrigation Division Peshawar.

6. Notifications issued by KPPRA pertaining to procurement process issued from time to time
shall be applicable.

7. BOQ alongwith photo copies of the following i.e Pakistan engineering Council Registration
for the year 2022-23, Enlistment with Irrigation Department with renewal for 2022-2023,
Registration with Khyber Pakhtunkhwa Revenue Authority, NIC, ownership documents,
Income Tax/NTN certificate & other mandatory documents shall be required for bid
evaluation / approval purposes of the concerned Firm / Contractor after E-bidding Procedure
the bid shall not be considered for evaluation if short coming etc: is detected.

8.  If the evaluated electronic bid costs of two or more bidders are equal, then the successful

bidder will be declared through draw / toss.

Tube wells Irrigation Division Peshawar
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9.  Pre-bid meeting will be held 26-07-2023 at 11:00 AM in the office of the Superintending
Engineer Peshawar Irrigation Circle Peshawar.

10. The Last date & time for Submission of the Bid along with relevant documents is
02-08-2023 up to 11:30 AM which will be opened on the same day at 12:30 PM in the
office of the Superintending Engineer Peshawar Irrigation Circle Peshawar in presence of
Contractor and their representatives who wishes to attend.

11. Bid security of 1%, 2" and 3 lowest bidders will be retained by the employer till the
approval of bids by the competent Authority.

12. All Govt: Notifications/ Rules/Taxes updated from time to time shall be applicable

S wﬂ{ﬁﬁ/ié;ngineer
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BASED ON
STANDARD FORM OF BIDDING DOCUMENTS

FOR

PROCUREMENT OF WORKS

(For Smaller Contracts)
Under Rs.45 Million

Notified vide Notification No.KPPRA/M&E/SBDs/1-1/2015

Dated Peshawar the May 03, 2016

KHYBER PAKHTUNKHWA PUBLIC PROCUREMENT
REGULATORY AUTHORITY (KPPRA)

Tube wells Irrigation Division Peshawar
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http://kppra.gov.pk/kppradonwloads/downloads/752698SBDsNotification.pdf/
http://kppra.gov.pk/kppradonwloads/downloads/752698SBDsNotification.pdf/

SUMMARY OF CONTENTS

Subject

l. INVITATION FOR BIDS
1. INSTRUCTIONS TO BIDDERS & BIDDING DATA
Il. FORM OF BID & SCHEDULES TO BID

V. CONDITIONS OF CONTRACT & CONTRACT DATA
V. STANDARD FORMS
VI. SPECIFICATIONS

Tube wells Irrigation Division Peshawar
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INVITATION
FOR
BIDS
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KPPRA NOTOFICATION
(Updated from Time to Time)

Tube wells Irrigation Division Peshawar 9|Page



GOVERNMENT OF KHYBER PAKHTUNKHWA,
KHYBER PAKHTUNKHWA
PUBLIC PROCUREMENT REGULATORY AUTHORITY

Peshawar, the May 10, 2022 / $oS2-1!

NOTIFICATION
S.R.0. (14)/Vol: 1-24/2021-22: In exercise of the powers conferred under Section 35-A of
the Khyber Pakhtunkhwa Public Procurement Regulatory Authority Act, 2012 (Khyber
Pakhtunkhwa Act No. XI of 2012) the Authority has been pleased to issue the following

regulation, namely: -

1. Short title and commencement.- (i) This regulation may be called the Khyber
Pakhtunkhwa Public Procurement Regulation No. XIV 2022,
(i) This shall come into force at once.

2. Matters pertaining to Additional Security in case of abnormally low bids.- This
regulation relates to the matters pertaining to Additional Security submitted by the bidders in

procurement of works,

i.  The contractors quoting their bids up to a limit of 10% below Engineer estimate shall
submit bid security @ 2% only of Engineer Estimate.

ii. The contractors quoting their bids more than 10% below upto 20% below on
Engineers' Estimate shall submit along with their bids 8% Additional Security of
Engineer's Estimated cost in addition to 2% bid security. If the bid is not
accompanied with the required amount of additional security then it will be
considered as non-responsive and the 2% bid security shall be forfeited in favour of
Government and the second lowest bidder and so on will be considered accordingly.

iii. ~ [Similarly, a contractor quoting bid more than 20% below shall submit with his
bid an additional security on Engineer's Estimated cost equal to the
differential amount of submitted bid and Engineers’ Estimate along with
detailed rate analysis]'. In case of more than 20% below bids, if the bid is not
accompanied by the detailed rate analysis and / or required amount of additional
security, then the said bid shall be considered as non-responsive, All the securities
submitted along with such non-responsive bid shall be forfeited in favour of
Government and the 2" lowest bidder and so on will be considered accordingly.

iv. In case detailed rate analysis submitted with the bids is, in view of the Procuring
Entity, not convincing, the Head of the Procuring Entity may declare such big as non-
responsive without any forfeiture of bid securities and record reasons thereof.

V. Ths:hprocurltngten:lt:/' may.olff:r'f:he contr::t to next lowest bidder after dye diligence
in the context of financial difference betwee i i
procurement opportunity afresh, " Sl o i o e édverﬂse

! Differential amount; If a contractor quote, e.g. 25% below engineer estima
security and 25% additional security of engineor estimate. 1o bid then he has to deposit along with his bid 2¢% big
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vi.  After commencements of work by the successful bidder, the Procuring entity may
replace the Additional Security with a bank guarantee of the same amount from the
scheduled bank; if the already deposited security is not in the form of bank
guarantee. ’

vii. The Additional Security shall be released to the contractor in four installments ie. 1
installment of 25% to be released upon completion of 25% of the project, 2
installment of 25% to be released upon completion of 50% of the project, 3
instaliment of 25% to be released upon completion of 75% of the project and the 4
instaliment of 25% to be released after 100% completion of the project. ‘

viii. All previous orders, instructions and regulations issued regarding additional security
shall stand superseded.

-SD-
Managing Director
KPPRA
ENDST: No. As above: Peshawar, the May 10, 2022

Copy forwarded to:-

1. The Additional Chief Secretary (P&D) Department, Govt. of Khyber Pakhtunkhwa.

2. The Administrative Secretaries (C&W, Irrigation, Public Health Engineering and Local
Government, Elections & Rural Development Department) Khyber Pakhtunkhwa with
request to circulate the same to their downstream formations for compliance.

. The Principal Secretary to Governor, Khyber Pakhtunkhwa.

. The Principal Secretary to Chief Minister, Khyber Pakhtunkhwa.

. The Inspector General of Police, Khyber Pakhtunkhwa.

. The Secretary Provincial Assembly, Khyber Pakhtunkhwa.

. The Accountant General, Khyber Pakhtunkhwa.

. The Registrar, Peshawar High Court, Peshawar.

. All Commissioners and Deputy Commissioners in Khyber Pakhtunkhwa.

10. PSO to Chief Secretary, Govt. of Khyber Pakhtunkhwa.

11. All Heads of Autonomous/Semi-Autonomous Bodies in Khyber Pakhtunkhwa.

12. Director, Treasuries & Accounts with request to circulate the same to all DAOs &

Treasuries Officers in Khyber Pakhtunkhwa.
13. The Section Officer (Admn), Finance Department, Govt. of Khyber Pakhtunkhwa
with respect to his office letter No. SO(A)/FD/1-40/2022, dated 22.04.2022.

14. Manager, Stationery and Printing Press Khyber Pakhtunkhwd for printing i
official gazette. + for printing in the

O oOo~NOOOL;HeEw

UCCAH
Assistant Director (M&E), KPPRA
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INSTRUCTIONS
TO BIDDERS
&
BIDDING DATA
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Clause No.

IB.1
IB.2
IB.3

IB.4
IB.5
IB.6

IB.7
IB.8
IB.9
IB.10
IB.11
IB.12
IB.13
IB.14

IB.15

IB.16
IB.17

I1B.18
IB.19
1B.20
IB.21
1B.22

INSTRUCTIONS TO BIDDERS

Description

. GENERAL

Scope of Bid & Source of Funds
Eligible Bidders
Cost of Bidding

. BIDDING DOCUMENTS

Contents of Bidding Documents
Clarification of Bidding Documents
Amendment of Bidding Documents

. PREPARATION OF BID

Language of Bid
Documents Comprising the Bid
Sufficiency of Bid

Bid Prices, Currency of Bid & Payment
Documents Establishing Bidder’s Eligibility and Qualifications

Page No.

Documents Establishing Works Conformity to Bidding Documents

Bidding Security

Validity of Bids, Format, Signing and Submission of Bids
. SUBMISSION OF BID
Deadline for Submission, Modification & Withdrawal of Bids

. BID OPENING AND EVALUATION

Bid Opening, Clarification and Evaluation

Process to be Confidential

. AWARD OF CONTRACT

Quialification

Award Criteria & Procuring Entity’s Right
Notification of Award & Signing of Contract Agreement

Performance Security
Integrity Pact

Tube wells Irrigation Division Peshawar
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INSTRUCTIONS TO BIDDERS

A. GENERAL
IB.1 SCOPE OF BID & SOURCE OF FUNDS
1.1 SCOPE OF BID
As per NIT
1.2 SOURCE OF FUNDS
The Procuring Entity intends to execute the works from Provincial fund/ADP
as tabulated in the title page.
IB.2 ELIGIBLE BIDDERS
2.1 Bidding is open to all firms and persons meeting the following requirements:
Duly licensed by the Pakistan Engineering Council (PEC) in the appropriate category
for value of Works i.e Specialization code (mentioned as per NIT).
Duly enlisted with the Provincial Govt. (Works Department:).
Registration with Federal Board of Revenue / NTN Registration / Income Tax
Department with online active status.
Registration with KPRA (valid active)
For each work Separate Bid Solicitation Documents is to be submitted by interested
bidders.
The bid will be received thought courier as per NIT time, date and venue. Further Bids
submitted through telegraph, telex, fax or e-mail shall not be considered.
IB.3 COST OF BIDDING
3.1 The bidder shall bear all costs including bid solicitation documents fee

(nominal so as to cover printing/reproduction and mailing costs) and other
costs associated with the preparation and submission of its bid including the
submitted Bid Securities and Additional Security (If applicable) and the
Procuring Entity will in no case be responsible or liable for those costs,
regardless of the conduct or outcome of the bidding process.

B. BIDDING DOCUMENTS

IB.4

4.1

CONTENTS OF BIDDING DOCUMENTS

In addition to Invitation for Bids, the Bidding Documents are those stated
below, and should be read in conjunction with any Addendum issued in
accordance with Sub-Clause 1B.6.1.

Instructions to Bidders & Bidding Data

Form of Bid & Schedules to Bid Schedules to Bid comprise the following:

I. Schedule A: Schedule of Prices

ii. Schedule B: Specific Works Data

iii. Schedule C: Works to be Performed by Subcontractors
iv. Schedule D: Proposed Program of Works

V. Schedule E: Method of Performing Works

Vi. Schedule F: Integrity Pact

Conditions of Contract & Contract Data

Tube wells Irrigation Division Peshawar 4 |Page



IB.5
5.1

5.2

IB.6
6.1

6.2

6.3

Standard Forms:

Form of Bid Security

Form of Performance Security. (As per KPPRA Rules)
Form of Bank Guarantee for Advance Payment. (N.A)

Specifications (As per SBD/ NIT)
Drawings, if any (As per SBD/ NIT)

CLARIFICATION OF BIDDING DOCUMENTS

A prospective bidder requiring any clarification(s) in respect of the Bidding
Documents may notify the Engineer/Procuring Entity at the Procuring
Entity’s/Engineer’s address indicated in the Bidding Data.

The Engineer/Procuring Entity will respond to any request for clarification
which it receives earlier than seven (7) days prior to the deadline for the
submission of Bids. Copies of the Engineer/Procuring Entity’s response will
be forwarded to all prospective bidders, at least five (5) days prior to dead line
for submission of Bids, who have received the Bidding Documents including
a description of the enquiry but without identifying its source.

AMENDMENT OF BIDDING DOCUMENTS

At any time prior to the deadline for submission of Bids, the Procuring Entity
may, for any reason, whether at his own initiative or in response to a
clarification requested by a prospective bidder, modify the Bidding
Documents by issuing addendum.

Any addendum thus issued shall be part of the Bidding Documents pursuant
to Sub-Clause 6.1 hereof, and shall be communicated in writing to all
purchasers of the Bidding Documents. Prospective bidders shall acknowledge
receipt of each addendum in writing to the Procuring Entity.

To afford prospective bidders reasonable time in which to take an addendum
into account in preparing their Bids, the Procuring Entity may at its discretion
extend the deadline for submission of Bids.

C. PREPARATION OF BID
LANGUAGE OF BID

IB.7
7.1

IB.8
8.1

The bid prepared by the bidder and all correspondence and documents relating
to the Bid, exchanged by the bidder and the Procuring Entity shall be written
in the English language, provided that any printed literature furnished by the
bidder may be written in another language so long as accompanied by an
English translation of its pertinent passages in which case, for purposes of
interpretation of the Bid, the English translation shall govern.

DOCUMENTS COMPRISING THE BID

The bid prepared by the bidder may comprise the following components:

Covering Letter

Form of Bid duly filled, signed and sealed, in accordance with Sub-Clause
IB.14.3 (financial bid shall be submitted through E-bidding System of
Irrigation Department).

Schedules (A to F) to Bid duly filled and initialed, in accordance with the
instructions contained therein & in accordance with Sub-Clause 1B14.3. (As
per BSD/NIT)
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IB.9

9.1

9.2

1B.10
10.1

10.2

10.3

IB.11

111

11.2

1B.12

121

12.2

d. Bid Security furnished in accordance with Clause IB.13 as well as bid
solicitation documents fee as per Clause IB 3.1. (As per BSD/NIT)

e. Power of Attorney in accordance with Sub-Clause IB 14.5. (Where applicable)
f. Documentary evidence in accordance with Clause 1B.11. (Where applicable)
g. Documentary evidence in accordance with Clause 1B.12. (Where applicable)

SUFFICIENCY OF BID

Each bidder shall satisfy himself before bidding as to the correctness and
sufficiency of his Bid and of the rates and prices entered in the Schedule of
Prices, which rates and prices shall except in so far as it is otherwise expressly
provided in the Contract, cover all his obligations under the Contract and all
matters and things necessary for the proper completion of the Works.

The bidder is advised to obtain for himself at his own cost and responsibility
all information that may be necessary for preparing the bid and entering into
a Contract for execution of the Works.

BID PRICES, CURRENCY OF BID & PAYMENT

The bidder shall fill up the Schedule of Prices (Schedule A to Bid) indicating
the premiums/unit rates and prices of the Works to be performed under the
Contract. Unit rate offered for an item shall be considered upto two significant
decimal places (if applicable) for evaluation purposes by the Procuring Entity.
Prices in the Schedule of Prices shall be entered keeping in view the
instructions contained in the Preamble to Schedule of Prices.

Even if stipulated in the Conditions of Contract, prices/premiums quoted by
the bidder shall remain fixed during the bidder’s performance of the Contract
and not subject to variation on any account.

The unit rates and prices in the Schedule of Prices shall be quoted by the bidder
in the currency/premium as stipulated in Bidding Data.

DOCUMENTS ESTABLISHING BIDDER’S ELIGIBILITY AND
QUALIFICATIONS

Pursuant to Clause 1B.8, the bidder shall furnish, as part of its bid, documents
establishing the bidder’s eligibility to bid and its qualifications to perform the
Contract if its bid is accepted.

Bidder/Manufacturer must possess and provide evidence of its capability and
the experience as stipulated in Bidding Data and the Qualification Criteria
stipulated in the Bidding Documents.

DOCUMENTS ESTABLISHING WORKS CONFORMITY TO BIDDING
DOCUMENTS

The documentary evidence of the Works’ conformity to the Bidding
Documents may be in the form of literature, drawings and data and the bidder
shall furnish documentation as set out in Bidding Data.

The bidder shall note that standards for workmanship, material and equipment
and references to brand names or catalogue numbers if any, designated by the
Procuring Entity in the Technical Provisions are intended to be descriptive
only and not restrictive.
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1B.13
131

13.2

13.3

13.4

135

I1B.14
141

14.2
14.3

14.4

14.5

BIDDING SECURITY

tad

Each bidder shall furnish, as part of his bid, at the option of the bidder, a Bid
Security in the amount stipulated in NIT in Pak. Rupees in the form of Deposit

at Call [Deleted]1 in favour of the Procuring Entity. [The bid security shall be
submitted from the account of the firm/bidder/contractor who submits the
bid]2 (KPPRA Notification No. S.R.O. (14)/Vol: 1-24/2021-22, Dated
Peshawar, the 10" May 2022 /6058-71) shall be applicable.

Any bid not accompanied by an acceptable Bid Security shall be rejected by
the Procuring Entity as non-responsive. (KPPRA rules 2014 as amended up to
dated)

The bid securities of unsuccessful bidders will be returned as promptly as
possible and top three retained till seven (7) days after award of contract to the
successful bidder or on the expiry of validity of Bid Security whichever is
earlier. (As per BSD/NIT)

[“The bid security of successful bidder be retained with the Procuring Entity
till completion of the defect liability period and the amount of guarantee will

be reduced by an equivalent amount”.]3
The Bid Security may be forfeited:

if a bidder withdraws his bid during the period of bid validity; or

if a bidder does not accept the correction of his Bid Price, pursuant to Sub-
Clause 16.4 (b) hereof; or

in the case of a successful bidder, if he fails to:

furnish the required Performance Security in accordance with Clause 1B.21,
or

sign the Contract Agreement, in accordance with Sub-Clauses 1B.20.2 & 20.3.
Submit additional security as per KPPRA Notification No. S.R.O. (14)/Vol:
1-24/2021-22, Dated Peshawar, the 10" May 2022 /6058-71

VALIDITY OF BIDS, FORMAT, SIGNING AND SUBMISSION OF BIDs

Bids shall remain valid for the period stipulated in the Bidding Data after the
date of bid opening.

All Schedules to Bid are to be properly completed and signed.

No alteration is to be made in the Form of Bid except in filling up the blanks
as directed. If any alteration be made or if these instructions be not fully
complied with, the bid may be rejected.

Each bidder shall prepare Original and number of copies specified in the
Bidding Data of the documents comprising the bid as described in Clause 1B.8
and clearly mark them “ORIGINAL” and “COPY” as appropriate. In the event
of discrepancy between them, the

Inserted by KPPRA Notification No. KPPRA/M&E/Estt:/1-12/2017-18 dated April 05, 2018.
Substituted by KPPRA Notification No. KPPRA/M&E/Estt:/1-4/2016 dated May 24, 2016.

original shall prevail. (As original will be suffice)

The original and all copies of the bid shall be typed or written in indelible ink
and shall be signed by a person or persons duly authorized to sign (in the case
of copies, Photostats are also acceptable). This shall be indicated by submitting

Tube wells Irrigation Division Peshawar 17|Page



14.6

a written Power of Attorney authorizing the signatory of the bidder to act for
and on behalf of the bidder. All pages of the bid shall be initialed and official
seal be affixed by the person or persons signing the bid.

The Bid shall be delivered in person, through courier service or sent by
registered mail, or as specifically instructed by the Procuring Entity otherwise,
at the address to Procuring Entity as given in Bidding Data. (As per NIT)

D. SUBMISSION OF BID

IB.15

15.1

15.2

15.3

15.4

15.5

DEADLINE FOR SUBMISSION, MODIFICATION & WITHDRAWAL OF

Bids must be received by the Procuring Entity at the address/provided in
Bidding Data not later than the time and date stipulated therein & NIT. In the
event of the specified date for the submission of bids declared a holiday for
the Employer, the Bids will be received up to the appointed time on the next
working day.

The bid will be received thought courier as per NIT time, date and venue.
Further Bids submitted through telegraph, telex, fax or e-mail shall not be
considered.

Any bid received by the Procuring Entity after the deadline for submission
prescribed in Bidding Data will be returned unopened to such bidder.

Any bidder may modify or withdraw his bid after bid submission provided that
the modification or written notice of withdrawal is received by the Procuring
Entity prior to the deadline for submission of bids.

Withdrawal of a bid during the interval between the deadline for submission
of bids and the expiration of the period of bid validity specified in the Form of
Bid may result in forfeiture of the Bid Security pursuant to Sub-Clause
1B.13.5(a).

E. BID OPENING AND EVALUATION

IB.16
16.1

16.2

16.3

164 a.

BID OPENING, CLARIFICATION AND EVALUATION

The Procuring Entity will open the bids, in the presence of bidders’
representatives who choose to attend, at the time, date and location stipulated
in the Bidding Data.

The bidder’s name, Bid Prices, any discount, the presence or absence of Bid
Security, and such other details as the Procuring Entity at its discretion may
consider appropriate, will be announced by the Procuring Entity at the bid
opening. The Procuring Entity will record the minutes of the bid opening.
Representatives of the bidders who choose to attend shall sign the attendance
sheet. Any Bid Price or discount which is not read out and recorded at bid
opening will not be taken into account in the evaluation of bid.

To assist in the examination, evaluation and comparison of Bids the
Engineer/Procuring Entity may, at its discretion, ask the bidder for a
clarification of its Bid. The request for clarification and the response shall be
in writing and no change in the price or substance of the Bid shall be sought,
offered or permitted.

Prior to the detailed evaluation, pursuant to Sub-Clauses 1B.16.7 to 16.9, the
Engineer/Procuring Entity will determine the substantial responsiveness of
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b.
16.5
16.6
16.7
a.
b.
16.8

each bid to the Bidding Documents. For purpose of these Clauses, a
substantially responsive bid is one which conforms to all the terms and
conditions of the Bidding Documents without material deviations. It will
include to determine the requirements listed in Bidding Data.

Arithmetical errors will be rectified on the following basis:

If there is a discrepancy between the unit price and total price that is obtained
by multiplying the unit price and quantity, the unit price shall prevail and the
total price shall be corrected. If there is a discrepancy between the words and
figures the amount in words shall prevail. If there is a discrepancy between the
Total Bid price entered in Form of Bid and the total shown in Schedule of
Prices-Summary, the amount stated in the Form of Bid will be corrected by
the Procuring Entity in accordance with the Corrected Schedule of Prices.

If the bidder does not accept the corrected amount of Bid, his Bid will be
rejected and his Bid Security forfeited.

A Bid determined as substantially non-responsive will be rejected and will not
subsequently be made responsive by the bidder by correction of the non-
conformity.

Any minor informality or non-conformity or irregularity in a Bid which does
not constitute a material deviation may be waived by Procuring Entity,
provided such waiver does not prejudice or affect the relative ranking of any
other bidders.

The Engineer/Procuring Entity will evaluate and compare only the bids
previously determined to be substantially responsive pursuant to Sub-Clauses
IB.16.4 to 16.6 as per requirements given hereunder. Bids will be evaluated
for complete scope of works. The prices will be compared on the basis of the
Evaluated Bid Price pursuant to Sub-Clause 16.8 herein below.

Technical Evaluation

It will be examined in detail whether the Works offered by the bidder complies
with the Technical Provisions of the Bidding Documents. For this purpose, the
bidder’s data submitted with the bid in Schedule B to Bid will be compared
with technical features/criteria of the Works detailed in the Technical
Provisions. Other technical information submitted with the bid regarding the
Scope of Work will also be reviewed. (Bid will be evaluated as per BSD)

Financial Evaluation

It will be examined in detail whether the bids comply with the
commercial/contractual conditions of the Bidding Documents. It is expected
that no material deviation/stipulation shall be taken by the bidders.

Evaluated Bid Price

In evaluating the bids, the Engineer/Procuring Entity will determine for each
bid in addition to the Bid Price, the following factors (adjustments) in the
manner and to the extent indicated below to determine the Evaluated Bid
Price:

Making any correction for arithmetic errors pursuant to Sub-Clause 16.4
hereof.

Making an appropriate price adjustment for any other acceptable variation or
deviation.

Making an appropriate price adjustment for deviations in terms of Payments
(if any and acceptable to the Procuring Entity).

Discount, if any, offered by the bidders as also read out and recorded at the
time of bid opening.
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16.9

1B.17
17.1

17.2

Evaluation Methods

Pursuant to Sub-Clause 16.8, Para (ii), and (iii) following evaluation methods
for price adjustments will be followed:

Price Adjustment for Technical Compliance

The cost of making good any deficiency resulting from technical
noncompliance will be added to the Corrected Total Bid Price for comparison
purposes only. The adjustments will be applied taking the highest price quoted
by other bidders being evaluated in detail in their original Bids for
corresponding item. In case of non-availability of price from other bidders, the
price will be estimated by the Engineer/Procuring Entity.

Price Adjustment for Commercial Compliance

The cost of making good any deficiency resulting from any quantifiable
variations and deviations from the Bid Schedules and Conditions of Contract,
as determined by the Engineer/Procuring Entity will be added to the Corrected
Total Bid Price for comparison purpose only. Adjustment for commercial
compliance will be added to the Corrected Total Bid Prices.

Price Adjustment for Deviation in Terms of Payments Refer to Bidding Data

PROCESS TO BE CONFIDENTIAL

Subject to Sub-Clause 1B.16.3 heretofore, no bidder shall contact
Engineer/Procuring Entity on any matter relating to its Bid from the time of
the Bid opening to the time the bid evaluation result is announced by the
Procuring Entity. The evaluation result may be announced at least ten (10)
days prior to award of Contract. The announcement to all bidders will be
Tentative E-bid Comparative Statement.

Any effort by a bidder to influence Engineer/Procuring Entity in the Bid
evaluation, bid comparison or Contract Award decisions may result in the
rejection of his Bid. Whereas, any bidder feeling aggrieved may lodge a
written complaint not later than fifteen (15) days after the announcement of
the bid evaluation result, however, mere fact of lodging a complaint shall not
warrant suspension of procurement process.

F. AWARD OF CONTRACT
QUALIFICATION

1B.18
18.1

18.2

The Procuring Entity, at any stage of the bid evaluation, having credible
reasons for or prima facie evidence of any defect in supplier’s or contractor’s
capacities, may require the suppliers or contractors to provide information
concerning their professional, technical, financial, legal or managerial
competence whether already pre-qualified or not:

Provided that such qualification shall only be laid down after recording
reasons therefore in writing. They shall form part of the records of that bid
evaluation report.

The determination will take into account the bidder’s financial and technical
capabilities. It will be based upon an examination of the documentary evidence
of the bidders’ qualifications submitted under Clause IB.11, as well as such
other information required in the Bidding Documents.
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1B.19 AWARD CRITERIA & PROCURING ENTITY’S RIGHT

19.1 Subject to Sub-Clause 1B.19.2, the Procuring Entity will award the Contract
to the bidder whose bid has been determined to be substantially responsive to
the Bidding Documents and who has offered the lowest evaluated Bid Price,
provided that such bidder has been determined to be qualified to satisfactorily
perform the Contract in accordance with the provisions of Clause 1B.18.

19.2 Notwithstanding Sub-Clause 1B.19.1, the Procuring Entity reserves the right
to accept or reject any bid, and to annul the bidding process and reject all bids,
at any time prior to award of Contract (acceptance of a bid or proposal rule
47(1)), without thereby incurring any liability to the affected bidders or any
obligation to inform the affected bidders of the grounds for the Procuring
Entity’s action except that the grounds for its rejection of all bids shall upon
request be communicated, to any bidder who submitted a bid, without
justification of the grounds. Notice of the rejection of all the bids shall be given
promptly to all the bidders.

1B.20 NOTIFICATION OF AWARD & SIGNING OF CONTRACT AGREEMENT

20.1 Prior to expiration of the period of bid validity prescribed by the Procuring
Entity, the Procuring Entity will notify the successful bidder in writing
(“Letter of Acceptance”) that his bid has been accepted.

20.2 Within seven (7) days from the date of furnishing of acceptable Performance
Security under the Conditions of Contract, the Procuring Entity will send the
successful bidder the Form of Contract Agreement provided in the Bidding
Documents, incorporating all agreements between the parties.

20.3 The formal Agreement between the Procuring Entity and the successful bidder
shall be executed within seven (7) days of the receipt of Form of Contract
Agreement by the successful bidder from the Procuring Entity.

1B.21 PERFORMANCE SECURITY
(As per KPPRA Rules 2014)
1B.22 INTEGRITY PACT

The Bidder shall sign and stamp the Form of Integrity Pact provided at
Schedule-F to Bid in the Bidding Document for all procurement contracts
exceeding Rupees ten (10) million. Failure to provide such Integrity Pact shall
make the bid non-responsive.
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BIDDING DATA

INSTRUCTIONS TO BIDDERS

Clause Reference

11

5.1

10.3

11.2

12.1

131

141

14.4

a.

Name of Procuring Entity

Executive Engineer, Tube wells Irrigation Division Peshawar.
Brief Description of Works

Developmental
Procuring Entity’s address:

Executive Engineer, Tube wells Irrigation Division Peshawar.
Engineer’s address:

Executive Engineer, Tube wells Irrigation Division Peshawar
Phone No. 091-9222731, Email: tidpeshawar001@gmail.com

Bid shall be quoted entirely in Pak. Rupees (Above/Below) on applicable schedule
and non-Schedule items. The payment shall be made in Pak. Rupees for work done
on release of funds, subject to fulfillment of Codal Formalities, Technical Sanction,
Agreement sanction, complying of Material & Technical specifications.

The bidder/manufacturer has the financial, technical and production capability
necessary to perform the Contract i.e., Registration with PEC in relevant category &
financial limit as noted in NIT and BSD, Registration with KPRA, Enlistment with
Irrigation Department Khyber Pakhtunkhwa, has been issued E-bidding Login &
Password.

Essential technical specification as per document at the following link are required:

https://www.finance.gkp.pk/attachments/032e8420a37611ec83c625b66397clee/download

(Technical Specification on MRS-2022 (2nd Bi-Annual) / BOQ) for the following sub works.

Essential Material specification as per document at the following link are required:

https://www.finance.gkp.pk/attachments/032b21c0a37611ecade0b55aac984a07/download

(Material Specification on MRS-2022 (2nd Bi-Annual) / BOQ) for the following sub works.

b.

Complete set of tentative technical specifications as per Approved PC-1/T.S/BOQ
Amount of Bid Security

2% of Estimated Cost & as per KPPRA Notification No. S.R.O. (14)/Vol: 1-
24/2021-22: Dated Peshawar, the 10" May 2022 /6058-71

Period of Bid Validity
90 Days
Number of Copies of the Bid to be submitted

One original 01 copy

Tube wells Irrigation Division Peshawar 22 |Page


https://www.finance.gkp.pk/attachments/032e8420a37611ec83c625b66397c1ee/download
https://www.finance.gkp.pk/attachments/032b21c0a37611eca4e0b55aac984a07/download

14.6

15.1

16.1

16.4

16.9

(a) Procuring Entity's Address for the Purpose of Bid Submission

Executive Engineer, Tube wells Irrigation Division, Peshawar.
Phone No. 091-9222731, Email: tidpeshawar001@gmail.com

Deadline for Submission of Bids

As per NIT

Venue, Time, and Date of Bid Opening

Executive Engineer, Tube Wells Irrigation Division Peshawar
Warsak Road Kababian Peshawar.

Time: Asper NIT

Date: As per NIT

Responsiveness of Bids

i.
ii.
iii.
iv.

V.
Vi.

The Bid is valid till required period,

The Bid prices are firm during currency of contract (if it is a fixed price bid)
Completion period offered is within specified limits or as noted in NIT/SBD
The Bidder/Manufacturer is eligible to Bid and possesses the requisite
experience, capability and qualification. (As per SBD)

The Bids are generally in order, etc.

The bid will be received thought courier as per NIT time, date and venue

Price Adjustment:

(NOT APPLICABLE)
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FORM OF BID AND SCHEDULES TO BID
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FORM OF BID
(LETTER OF OFFER)

Bid Reference No.

NIT No.

Date of Opening No.

Work No. as per NIT.

(Name of Works)

To

Executive Engineer,
Tube Wells Irrigation Division,
Peshawar.

Gentlemen,

1.

Having examined the Bidding Documents including Instructions to Bidders, Bidding
Data, Conditions of Contract, Contract Data, Specifications, Drawings, if any, Schedule

of Prices and Addenda Nos. for the execution of the
above-named Works, we, the undersigned, being a company doing business under the
name of and
address

and being duly incorporated under the laws

of Pakistan hereby offer to execute and complete such Works and remedy any defects
therein in conformity with the said Documents including Addenda thereto for the Total
Bid Price of Rs (Rupees ) or such
other sum as may be ascertained in accordance with the said Documents.

We understand that all the Schedules attached hereto form part of this Bid.

As security for due performance of the undertakings and obligations of this Bid, we
submit herewith a Bid Security in the amount of
drawn in your favour or made payable to you and valid for a period of twenty-eight (28)
days beyond the period of validity of Bid.

We undertake, if our Bid is accepted, to commence the Works and to deliver and
complete the Works comprised in the Contract within the time(s) stated in Contract
Data.

We agree to abide by this Bid for the period of days from the date fixed for
receiving the same and it shall remain binding upon us and may be accepted at any time
before the expiration of that period.

Unless and until a formal Agreement is prepared and executed, this Bid, together with
your written acceptance thereof, shall constitute a binding contract between us.
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7. We undertake, if our Bid is accepted, to execute the Performance Security referred to in
Conditions of Contract for the due performance of the Contract & as per KPPRA
Notification No. S.R.O. (14)/Vol: 1-24/2021-22: Dated Peshawar, the 10" May 2022
/6058-71.
8. We understand that you are not bound to accept the lowest or any bid you may receive.
9.  Wedo hereby declare that the Bid is made without any collusion, comparison of figures
or arrangement with any other person or persons making a bid for the Works.
Dated this day of , 20
Signature
in the capacity of duly authorized to sign bid for and on behalf of
(Name of Bidder in Block Capitals) (Seal)
Address
Witness:
(Signature)
Name: NIC No.
Address
© Delete if alternative one is not adopted.
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SCHEDULES TO BID INCLUDE THE FOLLOWING:

Schedule C to Bid:

O oot

Tube wells Irrigation Division Peshawar

Schedule A to Bid:
Schedule B to Bid:

Schedule D to Bid:
Schedule E to Bid:
Schedule F to Bid:

Schedule of Prices

Specific Works Data

Works to be Performed by Subcontractors
Proposed Program of Works

Method of Performing Works

Integrity Pact
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SCHEDULE-ATO BID

SCHEDULE OF PRICES

THE BOQ SHALL BE FILLED ONLINE ON IRRIGATION DEPARTMENT WEBSITE, THE
PROCURING ENTITY SHALL NOT BE LIABLE FOR THE ERRORS/MALFUNCTIONS OF
THE E-BIDDING SYSTEM, LOSS OR NON-PROVISION OF EBIDDING SYSTEM LOGIN &
PASSWORD

http://www.irrigation.gkp.pk OR http://www.irrigation.gkp.pk/tenders.php
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SCHEDULE -B TO BID

*SPECIFIC WORKS DATA

THE CONTRACTOR SHALL FOLLOW MATERIAL SPECIFICATIONS AS PER:
https://www.finance.gkp.pk/attachments/032e8420a37611ec83c625b66397clee/download
(Technical Specification on MRS-2022 (2nd Bi-Annual) / BOQ) for the following sub works.

THE CONTRACTOR SHALL FOLLOW TECHNICAL SPECIFICATIONS AS PER:
https://www.finance.gkp.pk/attachments/032b21c0a37611ecade0b55aac984a07/download
(Material Specification on MRS-2022 (2nd Bi-Annual) / BOQ) for the following sub works.

FOR SCHEDULE ITEMS AND INDUSTRY STANDARDS SHALL BE ADOPTED/
FOLLOWED FOR NON-SCHEDULE ITEMS
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SCHEDULE-C TO BID

WORKS TO BE PERFORMED BY SUB CONTRACTORS

The bidder will do the work with his own forces except the work listed below which he intends
to sub-contract.

Items of Works Name and address of Statement of similar works
to be Sub-Contracted  Sub-Contractors previously executed (attach evidence)
Note:
1. No change of Sub-Contractors shall be made by the bidder without prior approval of

the Procuring Entity.

2. The truthfulness and accuracy of the statement as to the experience of Sub-Contractors
is guaranteed by the bidder. The Procuring Entity’s judgment shall be final as to the
evaluation of the experience of Sub-Contractors submitted by the bidder.

3. Statement of similar works shall include description, location & value of works, year
completed and name & address of the clients.
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SCHEDULE -D TO BID
PROPOSED PROGRAM OF WORKS

Bidder may provide a program in a bar-chart showing the sequence of work items by which he
proposes to complete the Works of the entire Contract. The program should indicate the sequence of
work items and the period of time during which he proposes to complete the Works including the
activities like designing, schedule of submittal of drawings, ordering and procurement of materials,
manufacturing, delivering, construction of civil works, erection, testing and commissioning of Works
to be supplied under the Contract.

Signature:

Seal:

Dated:
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SCHEDULE -E TO BID
METHOD OF PERFORMING WORKS

(NOT APPLICABLE)

The bidder is required to submit a narrative outlining the method of performing the Works.
The narrative should indicate in detail and include but not be limited to:

(1 The sequence and methods in which he proposes to carry out the Works, including the number
of shifts per day and hours per shift, he expects to work.

(1 Alist of all major items of constructional and erectional plant, tools and vehicles proposed to
be used in delivering/carrying out the Works at Site

[1 The procedure for installation of equipment and transportation of equipment and
materials to the site.

Organization chart indicating head office & field office personnel involved in management,
supervision and engineering of the Works to be done under the Contract.
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SCHEDULE - F TO BID
(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAID
BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN CONTRACTS
WORTH RS. 10.00 MILLION OR MORE

Contract No.
Dated

Contract Value:
Contract Title:

....................................... [name of the Bidder] hereby declares that it has not obtained or
induced the procurement of any contract, right, interest, privilege or other obligation or benefit from
Government of Khyber Pakhtunkhwa or any administrative subdivision or agency thereof or any
other entity owned or controlled by Government of Khyber Pakhtunkhwa through any corrupt
business practice.

Without limiting the generality of the foregoing, [name of the Bidder] represents and warrants that it
has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or
agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly
or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker,
consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification,
bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of
obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or
benefit in whatsoever form from Government of Khyber Pakhtunkhwa , except that which has been
expressly declared pursuant hereto.

[name of the Bidder] certifies that it has made and will make full disclosure of all agreements and
arrangements with all persons in respect of or related to the transaction with GoKP and has not taken
any action or will not take any action to circumvent the above declaration, representation or warranty.

[name of the Bidder] accepts full responsibility and strict liability for making any false declaration,
not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of
this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or
other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other
rights and remedies available to GoKP under any law, contract or other instrument, be voidable at
the option of GoKP.

Notwithstanding any rights and remedies exercised by GoKP in this regard, [name of the Bidder]
agrees to indemnify GoKP for any loss or damage incurred by it on account of its corrupt business
practices and further pay compensation to GoKP in an amount equivalent to ten time the sum of any
commission, gratification, bribe, finder’s fee or kickback given by [name of the Bidder] as aforesaid
for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or
other obligation or benefit in whatsoever form from GoKP.

Name of the Procuring Entity: Name of the Bidder:

Signature: .............cocoiiiiiiin.n. Signature: ............cooeiiiiiiiinn.n.

[Seal] [Seal]
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CONDITIONS OF CONTRACT
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Clause No.

10.

11.

12.

13.

14.

15.

16.
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CONDITIONS OF CONTRACT

1. GENERAL PROVISIONS

11

111

1.12

1.1.3

114

1.15

1.16

1.1.7

1.18
1.1.9

1.1.10

1.1.11

1.1.12
1.1.13
1.1.14
1.1.15

1.1.16

1.1.17

Definitions

In the Contract as defined below, the words and expressions defined shall have the
following meanings assigned to them, except where the context requires otherwise:

The Contract

“Contract” means the Contract Agreement and the other documents listed in the
Contract Data.

“Specifications” means the document as listed in the Contract Data, including
Procuring Entity’s requirements in respect of design to be carried out by the
Contractor (if any), and any Variation to such document.

“Drawings” means the Procuring Entity’s drawings of the Works as listed in the
Contract Data, and any Variation to such drawings.

Persons

“Procuring Entity” means the person named in the Contract Data and the legal
successors in title to this person, but not (except with the consent of the Contractor)
any assignee.

“Contractor” means the person named in the Contract Data and the legal successors
in title to this person, but not (except with the consent of the Procuring Entity) any
assignee.

“Party” means either the Procuring Entity or the Contractor.

Dates, Times and Periods

“Commencement Date” means the date fourteen (14) days after the date the Contract
comes into effect or any other date named in the Contract Data.

“Day” means a calendar day

“Time for Completion” means the time for completing the Works as stated in the
Contract Data (or as extended under Sub-Clause 7.3), calculated from the
Commencement Date.

Money and Payments

“Cost” means all expenditure properly incurred (or to be incurred) by the Contractor,
whether on or off the Site, including overheads and similar charges but does not
include any allowance for profit.

Other Definitions

“Contractor’s Equipment” means all machinery, apparatus and other things required
for the execution of the Works but does not include Materials or Plant intended to
form part of the Works.

“Country” means the Islamic Republic of Pakistan.

“Province” means Khyber Pakhtunkhwa.

“Procuring Entity’s Risks” means those matters listed in Sub-Clause 6.1.

“Force Majeure” means an event or circumstance which makes performance of a
Party’s obligations illegal or impracticable and which is beyond that Party’s
reasonable control.

‘Materials” means things of all kinds (other than Plant) to be supplied and
incorporated in the Works by the Contractor.

“Plant” means the machinery and apparatus intended to form or forming part of the
Works.
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1.1.18

1.1.19

1.1.20

1.1.21

1.2

1.3

14

1.5

1.6

“Site” means the places provided by the Procuring Entity where the Works are to be
executed, and any other places specified in the Contract as forming part of the Site.
“Variation” means a change which is instructed by the Engineer/Procuring Entity
under Sub-Clause 10.1.

“Works” means any or all the works whether Supply, Installation, Construction etc.
and design (if any) to be performed by the Contractor including temporary works and
any variation thereof.

“Engineer” means the person, if any, notified by the Procuring Entity to act as
Engineer for the purpose of the Contract and named as such in Contract Data.

Interpretation

Words importing persons or parties shall include firms and organizations. Words
importing singular or one gender shall include plural or the other gender where the
context requires.

Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one
another. If an ambiguity or discrepancy is found in the documents, the priority of the
documents shall be in accordance with the order as listed in the Contract Data.

Law

The law of the Contract is the relevant Law of Khyber Pakhtunkhwa Province,
Communications

All Communications related to the Contract shall be in English language.
Statutory Obligations

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and shall
give all notices and pay all fees and other charges in respect of the Works.

2. THE PROCURING ENTITY

2.2

2.3

24

Provision of Site

The Procuring Entity shall provide the Site and right of access thereto at the times
stated in the Contract Data.

Permits etc.

The Procuring Entity shall, if requested by the Contractor, assist him in applying for
permits, licenses or approvals which are required for the Works.

Engineer’s/Procuring Entity’s Instructions

The Contractor shall comply with all instructions given by the Procuring Entity or the
Engineer, if notified by the Procuring Entity, in respect of the Works including the
suspension of all or part of the Works.

Approvals

No approval or consent or absence of comment by the Engineer/Procuring Entity shall
affect the Contractor’s obligations.
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3.
3.1

3.2

4.
4.1

4.2

4.3

4.4

S.
5.1

ENGINEER’S/PROCURING ENTITY’S REPRESENTATIVES

Authorized Person

The Procuring Entity shall appoint a duly authorized person to act for him and on his
behalf for the purposes of this Contract. Such authorized person shall be duly
identified in the Contract Data or otherwise notified in writing to the Contractor as
soon as he is so appointed. In either case the Procuring Entity shall notify the
Contractor, in writing, the precise scope of the authority of such authorized person at
the time of his appointment.

Engineer’s/Procuring Entity’s Representative

The name and address of Engineer’s/Procuring Entity’s Representative is given in
Contract Data. However, the Contractor shall be notified by the Engineer/Procuring
Entity, the delegated duties and authority before the Commencement of Works.

THE CONTRACTOR

General Obligations

The Contractor shall carry out the Works properly and in accordance with the
Contract. The Contractor shall provide all supervision, labour, Materials, Plant and
Contractor’s Equipment which may be required.

Contractor’s Representative

The Contractor shall appoint a representative at site on full time basis to supervise the
execution of work and to receive instructions on behalf of the Contractor but only
after obtaining the consent of the Procuring Entity for such appointment which
consent shall not be unreasonable withheld by the Procuring Entity. Such authorized
representative may be substituted/replaced by the Contractor at any time during the
Contract Period but only after obtaining the consent of the Procuring Entity as
aforesaid.

Subcontracting

The Contractor shall not subcontract the whole of the Works. The Contractor shall not
subcontract any part of the Works without the consent of the Procuring Entity.

Performance Security

As per KPRA Rules 2014

DESIGN BY CONTRACTOR

Contractor’s Design

The Contractor shall carry out design to the extent specified, as referred to in the
Contract Data. The Contractor shall promptly submit to the Engineer/Procuring Entity
all designs prepared by him. Within fourteen (14) days of receipt the
Engineer/Procuring Entity shall notify any comments or, if the design submitted is not
in accordance with the Contract, shall reject it stating the reasons. The Contractor shall
not construct any element of the Works designed by him within fourteen (14) days
after the design has been submitted to the Engineer/Procuring Entity or which has
been rejected. Design that has been rejected shall be promptly amended and
resubmitted. The Contractor shall resubmit all designs commented on taking these
comments into account as necessary.
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5.2

6.
6.1

7.
7.1

7.2

Responsibility for Design

The Contractor shall remain responsible for his bided design and the design under this
Clause, both of which shall be fit for the intended purposes defined in the Contract
and he shall also remain responsible for any infringement of any patent or copyright
in respect of the same. The Procuring Entity shall be responsible for the Specifications
and Drawings.

PROCURING ENTITY’S RISKS

The Procuring Entity’s Risks
The Procuring Entity’s Risks are: -

War, hostilities (whether war be declared or not), invasion, act of foreign enemies,
within the Country;

Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war,
within the Country;

Riot, commotion or disorder by persons other than the Contractor’s personnel and
other employees including the personnel and employees of Sub-Contractors, affecting
the Site and/or the Works;

lonizing radiations, or contamination by radio-activity from any nuclear fuel, or from
any nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive,
or other hazardous properties of any explosive nuclear assembly or nuclear component
of such an assembly, except to the extent to which the Contractor/Sub-Contractors
may be responsible for the use of any radio-active material;

Pressure waves caused by aircraft or other aerial devices travelling at sonic or
supersonic speeds;

Use or occupation by the Procuring Entity of any part of the Works, except as may be
specified in the Contract;

Late handing over of sites, anomalies in drawings, late delivery of designs and
drawings of any part of the Works by the Procuring Entity’s personnel or by others
for whom the Procuring Entity is responsible;

A suspension under Sub-Clause 2.3 unless it is attributable to the Contractor’s failure;
and

Physical obstructions or physical conditions other than climatic conditions,
encountered on the Site during the performance of the Works, for which the
Contractor immediately notified to the Procuring Entity and accepted by the Procuring
Entity.

TIME FOR COMPLETION

Execution of the Works

The Contractor shall commence the Works on the Commencement Date and shall
proceed expeditiously and without delay and shall complete the Works, subject to
Sub-Clause 7.3 below, within the Time for Completion.

Program

Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer/Procuring Entity a program for the Works in the form stated in the Contract
Data.
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7.3

7.4

8.
8.1

8.2

9.
9.1

9.2

Extension of Time

The Contractor shall, within such time as may be reasonable under the circumstances,
notify the Procuring Entity/Engineer of any event(s) falling within the scope of Sub-
Clause 6.1 or 10.3 of these Conditions of Contract and request the Procuring
Entity/Engineer for a reasonable extension in the time for the completion of Works.
Subject to the aforesaid, the Procuring Entity/Engineer shall determine such
reasonable extension in the time for the completion of Works as may be justified in
the light of the details/particulars supplied by the Contractor in connection with the
such determination by the Procuring Entity/Engineer within such period as may be
prescribed by the Procuring Entity/Engineer for the same; and the Procuring Entity
shall extend the Time for Completion as determined.

Late Completion

If the Contractor fails to complete the Works within the Time for Completion, the
Contractor’s only liability to the Procuring Entity for such failure shall be to pay the
amount stated in the Contract Data for each day for which he fails to complete the
Works.

TAKING-OVER

Completion

The Contractor may notify the Engineer/Procuring Entity when he considers that the
Works are complete.

Taking-Over Notice

Within fourteen (14) days of the receipt of the said notice of completion from the
Contractor the Procuring Entity/Engineer shall either takeover the completed Works and
issue a Certificate of Completion to that effect or shall notify the Contractor his reasons
for not taking-over the Works. While issuing the Certificate of Completion as aforesaid,
the Procuring Entity/Engineer may identify any outstanding items of work which the
Contractor shall undertake during the Maintenances Period.

REMEDYING DEFECTS

Remedying Defects

The Contractor shall for a period of 120 days from the date if issue of the Certificate
of Completion carries out, at no cost to the Procuring Entity, repair and rectification
work which is necessitated by the earlier execution of poor quality of work or use of
below specifications material in the execution of Works and which is so identified by
the Procuring Entity/Engineer in writing within the said period. Upon expiry of the
said period, and subject to the Contractor’s faithfully performing his aforesaid
obligations, the Procuring Entity/Engineer shall issue a Maintenance Certificate
whereupon all obligations of the Contractor under this Contract shall come to an end.
Failure to remedy any such defects or complete outstanding work within a reasonable
time shall entitle the Procuring Entity to carry out all necessary works at the
Contractor’s cost. However, the cost of remedying defects not attributable to the
Contractor shall be valued as a Variation.

Uncovering and Testing

The Engineer/Procuring Entity may give instruction as to the uncovering and/or
testing of any work. Unless as a result of an uncovering and/or testing it is established
that the Contractor’s design, Materials, Plant or workmanship are not in accordance
with the Contract, the Contractor shall be paid for such uncovering and/or testing as a
Variation in accordance with Sub-Clause 10.2.
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10. VARIATIONS AND CLAIMS

10.1

10.2

10.3

10.4

10.5

oo

Right to Vary

The Procuring Entity/Engineer may issue Variation Order(s) in writing. where for any
reason it has not been possible for the Procuring Entity/Engineer to issue such
Variations Order(s), the Contractor may confirm any verbal orders given by the
Procuring Entity/Engineer in writing and if the same are not refuted/denied by the
Procuring Entity/Engineer within seven (7) days of the receipt of such confirmation
the same shall be deemed to be a Variation Orders for the purposes of this Sub-Clause.

Valuation of Variations

Variations shall be valued as follows:

At a lump sum price agreed between the Parties, or

where appropriate, at rates in the Contract, or

in the absence of appropriate rates, the rates in the Contract shall be used as the basis
for valuation, or failing which

at appropriate new rates, as may be agreed or which the Engineer/Procuring Entity
considers appropriate, or

if the Engineer/Procuring Entity so instructs, at day work rates set out in the Contract
Data for which the Contractor shall keep records of hours of labour and Contractor’s
Equipment, and of Materials, used.

Early Warning

The Contractor shall notify the Engineer/Procuring Entity in writing as soon as he is
aware of any circumstance which may delay or disrupt the Works, or which may give
rise to a claim for additional payment.

To the extent of the Contractor’s failure to notify, which results to the
Engineer/Procuring Entity being unable to keep all relevant records or not taking steps
to minimize any delay, disruption, or Cost, or the value of any Variation, the
Contractor’s entitlement to extension of the Time for Completion or additional
payment shall be reduced/rejected.

Valuation of Claims

If the Contractor incurs Cost as a result of any of the Procuring Entity’s Risks, the
Contractor shall be entitled to the amount of such Cost. If as a result of any Procuring
Entity’s Risk, it is necessary to change the Works, this shall be dealt with as a
Variation subject to Contractor’s notification for intention of claim to the
Engineer/Procuring Entity within fourteen (14) days of the occurrence of cause.

Variation and Claim Procedure

The Contractor shall submit to the Engineer/Procuring Entity an itemized make-up of
the value of variations and claims within twenty-eight (28) days of the instruction or
of the event giving rise to the claim. The Engineer/Procuring Entity shall check and if
possible, agree the value. In the absence of agreement, the Procuring Entity shall
determine the value.

11. CONTRACT PRICE AND PAYMENT

111 a.

Terms of Payments

The amount due to the Contractor under any Interim Payment Certificate issued by
the Engineer pursuant to this Clause, or to any other terms of the Contract, shall ,
subject to Clause 7.4 of Conditions of Contract (CoC) be paid by the Procuring Entity
to the Contractor within 30 days after such Interim Payment Certificate has been
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11.2

11.3

114

115

11.6

jointly verified by Procuring Entity and Contractor, or, in the case of the Final
Certificate referred to in Sub Clause 11.5 of CoC, within 60 days after such Final
Payment Certificate has been jointly verified by Procuring Entity and Contractor;
Provided that the Interim Payment shall be caused in 42 days and Final Payment in
60 days in case of foreign funded project. In the event of the failure of the Procuring
Entity to make payment within the times stated, the Procuring Entity shall pay to the
Contractor compensation at the 28 days rate of KIBOR+2% per annum in local
currency and LIBOR+1% for foreign currency, upon all sums unpaid from the date
by which the same should have been paid. The provisions of this Sub-Clause are
without prejudice to the Contractor’s entitlement under Clause 12.2 CoC. (N/A)

Valuation of the Works

The Works shall be valued as provided for in the Contract Data, subject to Clause 10.
Monthly Statements

The Contractor shall be entitled to be paid at monthly intervals:

The value of the Works executed; and the percentage of the value of Materials and
Plant reasonably delivered to the Site, as stated in the Contract Data, subject to any
additions or deductions which may be due.

The Contractor shall submit each month to the Engineer/Procuring Entity a statement
showing the amounts to which he considers himself entitled.

Interim Payments

Within a period not exceeding seven (7) days from the date of submission of a
statement for interim payment by the Contractor, the Engineer / Procuring Entity shall
verify the same and within a period not exceeding thirty (30) days from the said date
of submission by the Contractor, the Procuring Entity shall pay to the Contractor the
sum verified by the Engineer less retention money at the rate stated in the Contract
Data.

Retention

Retention money shall be paid by the Procuring Entity to the Contractor within
fourteen (14) days after either the expiry of the period stated in the Contract Data, or
the remedying of notified defects, or the completion of outstanding work, all as
referred to in Sub-Clause 9.1, whichever is the later.

Final Payment

Within twenty-one (21) days from the date of issuance of the Maintenance Certificate
the Contractor shall submit a final account to the Engineer to verify and the Engineer
shall verify the same within fourteen (14) days from the date of submission and
forward the same to the Procuring Entity together with any documentation reasonably
required to enable the Procuring Entity to ascertain the final contract value. Within
sixty (60) days from the date of receipt of the verified final account from the Engineer,
the Procuring Entity shall pay to the Contractor any amount due to the Contractor.
While making such payment the Procuring Entity may, for reasons to be given to the
Contractor in writing, withhold any part or parts of the verified amount.

Currency

Payment shall be in the currency stated in the Contract Data.
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12. DEFAULT

121

12.2

12.3

12.4

13.
13.1

oo

Default by Contractor

If the Contractor abandons the Works, refuses or fails to comply with a valid
instruction of the Engineer/Procuring Entity or fails to proceed expeditiously and
without delay, or is, despite a written complaint, in breach of the Contract, the
Procuring Entity may give notice referring to this Sub-Clause and stating the default.
If the Contractor has not taken all practicable steps to remedy the default within
fourteen (14) days after receipt of the Procuring Entity’s notice, the Procuring Entity
may by a second notice given within a further twenty-one (21) days, terminate the
Contract. The Contractor shall then demobilize from the Site leaving behind any
Contractor’s Equipment which the Procuring Entity instructs, in the second notice, to
be used for the completion of the Works at the risk and cost of the Contractor.

Default by Procuring Entity

If the Procuring Entity fails to pay in accordance with the Contract, or is, despite a
written complaint, in breach of the Contract, the Contractor may give notice referring
to this Sub-Clause and stating the default. If the default is not remedied within
fourteen (14) days after the Procuring Entity’s receipt of this notice, the Contractor
may suspend the execution of all or parts of the Works.

If the default is not remedied within twenty-eight (28) days after the Procuring
Entity’s receipt of the Contractor’s notice, the Contractor may by a second notice
given within a further twenty-one (21) days, terminate the Contract. The Contractor
shall then demobilize from the Site.

Insolvency

If a Party is declared insolvent under any applicable law, the other Party may by notice
terminate the Contract immediately. The Contractor shall then demobilize from the
Site leaving behind, in the case of the Contractor’s insolvency, any Contractor’s
Equipment which the Procuring Entity instructs in the notice is to be used for the
completion of the Works.

Payment upon Termination

After termination, the Contractor shall be entitled to payment of the unpaid balance
of the value of the Works executed and of the Materials and Plant reasonably delivered
to the Site, adjusted by the following:

Any sums to which the Contractor is entitled under Sub-Clause 10.4,

Any sums to which the Procuring Entity is entitled,

if the Procuring Entity has terminated under Sub-Clause 12.1 or 12.3, the Procuring
Entity shall be entitled to a sum equivalent to twenty percent (20%) of the value of
parts of the Works not executed at the date of the termination, and

if the Contractor has terminated under Sub-Clause 12.2 or 12.3, the Contractor shall
be entitled to the cost of his demobilization together with a sum equivalent to ten
percent (10%) of the value of parts of the Works not executed at the date of
termination.

The net balance due shall be paid or repaid within twenty-eight (28) days of the
notice of termination.

RISKS AND RESPONSIBILITIES

Contractor’s Care of the Works
Subject to Sub-Clause 9.1, the Contractor shall take full responsibility for the care of
the Works from the Commencement Date until the date of the Procuring
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13.2

14.
141

14.2

Entity’s/Engineer’s issuance of Certificate of Completion under Sub-Clause 8.2.
Responsibility shall then pass to the Procuring Entity. If any loss or damage happens
to the Works during the above period, the Contractor shall rectify such loss or damage
so that the Works conform with the Contract.

Unless the loss or damage happens as a result of any of the Procuring Entity’s Risks,
the Contractor shall indemnify the Procuring Entity, or his agents against all claims
loss, damage and expense arising out of the Works.

Force Majeure

If Force Majeure occurs, the Contractor shall notify the Engineer/Procuring Entity
immediately. If necessary, the Contractor may suspend the execution of the Works
and, to the extent agreed with the Procuring Entity demobilize the Contractor’s
Equipment.

If the event continues for a period of eighty-four (84) days, either Party may then give
notice of termination which shall take effect twenty-eight (28) days after the giving
of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid balance
of the value of the Works executed and of the Materials and Plant reasonably delivered
to the Site, adjusted by the following:

a.  Any sums to which the Contractor is entitled under Sub-Clause 10.4,
b.  The cost of his demobilization, and
c. lessany sums to which the Procuring Entity is entitled.
The net balance due shall be paid or repaid within thirty-five (35) days of the notice
of termination.
INSURANCE

Arrangements

The Contractor shall, prior to commencing the Works, effect insurances of the types,
in the amounts and naming as insured the persons stipulated in the Contract Data
except for items (a) to (e) and (i) of the Procuring Entity’s Risks under Sub-Clause
6.1. The policies shall be issued by insurers and in terms approved by the Procuring
Entity. The Contractor shall provide the Engineer/Procuring Entity with evidence that
any required policy is in force and that the premiums have been paid.

Default

If the Contractor fails to effect or keep in force any of the insurances referred to in the
previous Sub-Clause, or fails to provide satisfactory evidence, policies or receipts, the
Procuring Entity may, without prejudice to any other right or remedy, effect insurance
for the cover relevant to such as a default and pay the premiums due and recover the
same plus a sum in percentage given in Contractor Data from any other amounts due
to the Contractor.

15. RESOLUTION OF DISPUTES

151

Engineer’s Decision

If a dispute of any kind whatsoever arises between the Procuring Entity and the
Contractor in connection with the Works, the matter in dispute shall, in the first place,
be referred in writing to the Engineer, with a copy to the other party. Such reference
shall state that it is made pursuant to this Clause. No later than the twenty-eight (28)
days after the day on which he received such reference, the Engineer shall give notice
of his decision to the Procuring Entity and the Contractor. Unless the Contract has
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15.2

15.3

15.4

16.
16.1

already been repudiated or terminated, the Contractor shall, in every case, continue to
proceed with the Work with all due diligence, and the Contractor and the Procuring
Entity shall give effect forthwith to every such decision of the Engineer unless and
until the same shall be revised, as hereinafter provided in an arbitral award.

Notice of Dissatisfaction

If a Party is dissatisfied with the decision of the Engineer or if no decision is given
within the time set out in Sub-Clause 15.1 hereabove, the Party may give notice of
dissatisfaction referring to this Sub-Clause within fourteen (14) days of receipt of the
decision or the expiry of the time for the decision. If no notice of dissatisfaction is
given within the specified time, the decision shall be final and binding on the Parties.
If notice of dissatisfaction is given within the specified time, the decision shall be
binding on the Parties who shall give effect to it without delay unless and until the
decision of the Engineer is revised by an arbitrator.

Arbitration

A dispute which has been the subject of a notice of dissatisfaction shall be finally
settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) and Rules made
thereunder and any statutory modifications thereto. Any hearing shall be held at the
place specified in the Contract Data and in the language referred to in Sub-Clause 1.5.

Resolution of Dispute in Absence of The Engineer.

In case no Engineer has been appointed, the dispute, if any, between the Procuring
Entity and the Contractor in connection with the Works, shall first be tried to be
resolved amicably. In case the dispute could not be resolved amicably, it shall be
settled as per provision of Arbitration Act-1940.

INTEGRITY PACT

If the Contractor, or any of his Sub-Contractors, agents or servants is found to have
violated or involved in violation of the Integrity Pact signed by the Contractor as
Schedule-F to his Bid, then the Procuring Entity shall be entitled to:

recover from the Contractor an amount equivalent to ten times the sum of any
commission, gratification, bribe, finder’s fee or kickback given by the Contractor or
any of his Sub-Contractors, agents or servants;

terminate the Contract; and

recover from the Contractor any loss or damage to the Procuring Entity as a result of
such termination or of any other corrupt business practices of the Contractor or any of
his Sub-Contractors, agents or servants.

On termination of the Contract under Sub-Para (b) of this Sub-Clause, the Contractor
shall demobilize from the Site leaving behind Contractor’s Equipment which the
Procuring Entity instructs, in the termination notice, to be used for the completion of
the Works at the risk and cost of the Contractor. Payment upon such termination shall
be made under Sub-Clause 12.4, in accordance with Sub-Para (c) thereof, after having
deducted the amounts due to the Procuring Entity under Sub-Para (a) and (c) of this
Sub-Clause.
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CONTRACT DATA

(Note: Except where otherwise indicated, all Contract Data should be filled in by the Procuring
Entity prior to issuance of the Bidding Documents.)

Sub-Clauses of Conditions of Contract

1.1.3

114

1.15

117

1.1.9

1.1.20

1.3

2.1

3.1

3.2

S

o o

> e oo

Procuring Entity’s Drawings, if any
As per PC-1/T.S/B.0.Q

Procuring Entity
Means Executive Engineer, Tube wells Irrigation Division Peshawar.

The Contractor
Means M/S Govt: Contractor

Commencement Date
Means the date of issue of Engineer’s Notice to Commence which shall be issued
within fourteen (14) days of the signing of the Contract Agreement.

Time for Completion
As per Work order

Engineer,
Executive Engineer (Concerned)

Documents forming the Contract listed in the order of priority:
The Contract Agreement

Letter of Acceptance

The completed Form of Bid

Contract Data

Conditions of Contract

The completed Schedules to Bid including Schedule of Prices
The Drawings, if any

The Specifications

(The Procuring Entity may add, in order of priority, such other documents as form
part of the Contract. Delete the document, if not applicable)

Provision of Site:
On the Commencement Date by the Sub Divisional Officer (Concerned)

Authorized person:
Executive Engineer, Tube wells Irrigation Division Peshawar.

Name and address of Engineer’s/Procuring Entity’s representative
Executive Engineer, Tube Wells Irrigation Division, Peshawar.
Warsak Road Kababian Peshawar.

Tube wells Irrigation Division Peshawar 46 |Page



4.4

5.1

7.2

7.4

9.1

10.2

11.1

11.2

11.3

11.6

141

*(a)

*(b)

(b)

Performance Security:
As per KPPRA Rules 2014.

Requirements for Contractor’s design (if any):
Specification Clause No’s N/A

Program:
Time for submission:
Within fourteen (14) days* of the Commencement Date.

Form of program:
(Bar Chart)

Amount payable due to failure to complete shall be 0.05% per day up to a maximum
of (10%) * of sum of Contract Price.
(Usually, the liquidated damages are set between 0.05% and 0.10 percent per day.)

Period for remedying defects
03 Months after final measurement date

Variation procedure:
Daywork rates N/A (details)

Terms of Payments
Payment of Contract Price shall be made in the following manners:

N.A
Valuation of the Works:
Lump sum price (details), or
Lump sum price with schedules of rates (details), or
Lump sum price with bill of quantities (details), or
Re-measurement  with  estimated/bid  quantities in the Schedule of
Prices (details), or/and
Cost reimbursable (details)

Percentage of value of Materials and Plant (for day work if applicable):
Materials eighty (80%)*

Plant ninety (90%)*
Percentage of retention:
Eight (08%)

Currency of payment:

Pak. Rupees

Insurances:

Type of cover
The Works

Amount of cover
The sum stated in the Letter of Acceptance plus fifteen percent (15%)

Type of cover
Contractor’s Equipment:

Amount of cover
Full replacement cost

* (Procuring Entity to amend as appropriate)
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14.2

15.3

Type of cover
Third Party-injury to persons and damage to property

(The minimum amount of third-party insurance should be assessed by the Procuring
Entity and entered).

Workers:

Other cover*:

(In each case name of insured is Contractor and Procuring Entity)

Amount to be recovered
Premium plus percent ( %).

Arbitration
Place of Arbitration: The Grievance redressal mechanism as per KPPRA shall be
applicable, only. / Arbitration Act 1940 & place shall be Peshawar, KP.
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STANDARD FORMS

(Note: Standard Forms provided in this document for securities are to be issued by a bank. In case
the bidder chooses to issue a bond for accompanying his bid or performance of contract or receipt of
advance, the relevant format shall be tailored accordingly without changing the spirit of the Forms
of securities).
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FORM OF BID SECURITY

(Bank Guarantee)
Guarantee No.
Executed on

(Letter by the Guarantor to the Procuring Entity)

Name of Guarantor (Scheduled Bank in Pakistan) with
address:

Name of Principal (Bidder) with

address:

Penal Sum of Security (express in words and
figures):

Bid Reference No. Date of Bid

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the
request of the said Principal, we the Guarantor above-named are held and firmly bound unto the
, (hereinafter called The “Procuring Entity”) in the sum
stated above, for the payment of which sum well and truly to be made, we bind ourselves, our heirs,
executors, administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal has submitted the
accompanying Bid numbered and dated as above for
(Particulars of Bid) to the said Procuring Entity; and WHEREAS, the Procuring Entity has required
as a condition for considering the said Bid that the principal furnishes a Bid Security in the above
said sum to the Procuring Entity, conditioned as under:

@ that the Bid Security shall remain valid for a period of twenty-eight (28) days beyond the
period of validity of the bid;
2 that in the event of;

@) The principal withdraws his Bid during the period of validity of Bid, or
(b) The principal does not accept the correction of his Bid Price, pursuant to Sub-Clause
16.4 (b) of Instructions to Bidders, or
(c) failure of the successful bidder to
Q) furnish the required Performance Security, in accordance with Sub-Clause
IB-21.1 of Instructions to Bidders, or
(i) sign the proposed Contract Agreement, in accordance with Sub-Clauses IB-
20.2 & 20.3 of Instructions to Bidders,

The entire sum be paid immediately to the said Procuring Entity for delayed completion and not as
penalty for the successful bidder's failure to perform.

NOW THEREFORE, if the successful bidder shall, within the period specified therefore, on the
prescribed form presented to him for signature enter into a formal Contract Agreement with the said
Procuring Entity in accordance with his Bid as accepted and furnish within fourteen (14) days of
receipt of Letter of Acceptance, a Performance Security with good and sufficient surety , as may be
required, upon the form prescribed by the said Procuring Entity for the faithful performance and
proper fulfilment of the said Contract or in the event of non-withdrawal of the said Bid within the
time specified then this obligation shall be void and of no effect, but otherwise to remain in full force
and effect.
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PROVIDED THAT the Guarantor shall forthwith pay to the Procuring Entity the said sum stated
above upon first written demand of the Procuring Entity without cavil or argument and without
requiring the Procuring Entity to prove or to show grounds or reasons for such demand, notice of
which shall be sent by the Procuring Entity by registered post duly addressed to the Guarantor at its
address given above.

PROVIDED ALSO THAT the Procuring Entity shall be the sole and final judge for deciding whether
the principal has duly performed his obligations to sign the Contract Agreement and to furnish the
requisite Performance Security within the time stated above, or has defaulted in fulfilling said
requirements and the Guarantor shall pay without objection the sum stated above upon first written
demand from the Procuring Entity forthwith and without any reference to the principal or any other
person.

IN WITNESS WHEREOF, the above bounded Guarantor has executed the instrument under its seal
on the date indicated above, the name and seal of the Guarantor being hereto affixed and these
presents duly signed by its undersigned representative pursuant to authority of its governing body.

Guarantor (Bank)

Witness: 1. Signature
1. 2. Name
3. Title
Corporate Secretary (Seal)
2.
(Name, Title & Address) Corporate Guarantor (Seal)
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FORM OF PERFORMANCE SECURITY

(Bank Guarantee)

Guarantee No.
Executed on

(Letter by the Guarantor to the Procuring Entity)

Name of Guarantor (Scheduled Bank in Pakistan) with

address:

Name of Principal (Contractor) with
address:

Penal Sum of Security (express in words and
figures)

Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding
Documents and above said Letter of Acceptance (hereinafter called the Documents) and at the request
of the said Principal we, the Guarantor above named, are held and firmly bound unto the
(hereinafter called the Procuring
Entity) in the penal sum of the amount stated above, for the payment of which sum well and truly to
be made to the said Procuring Entity, we bind ourselves, our heirs, executors, administrators and
successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal has accepted the
Procuring Entity's above said Letter of Acceptance for
(Name of Contract) for the (Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the
undertakings, covenants, terms and conditions of the said Documents during the original terms of the
said Documents and any extensions thereof that may be granted by the Procuring Entity, with or
without notice to the Guarantor, which notice is, hereby, waived and shall also well and truly perform
and fulfill all the undertakings, covenants terms and conditions of the Contract and of any and all
modifications of the said Documents that may hereafter be made, notice of which modifications to
the Guarantor being hereby waived, then, this obligation to be void; otherwise to remain in full force
and virtue till all requirements of Clause 9, Remedying Defects, of Conditions of Contract are
fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any
liability attaching to us under this Guarantee that the claim for payment in writing shall be received
by us within the validity period of this Guarantee, failing which we shall be discharged of our
liability, if any, under this Guarantee.

We, (the Guarantor), waiving all objections and
defenses under the Contract, do hereby irrevocably and independently guarantee to pay to the
Procuring Entity without delay upon the Procuring Entity's first written demand without cavil or
arguments and without requiring the Procuring Entity to prove or to show grounds or reasons for
such demand any sum or sums up to the amount stated above, against the Procuring Entity's written
declaration that the Principal has refused or failed to perform the obligations under the Contract, for
which payment will be effected by the Guarantor to Procuring Entity’s designated Bank & Account
Number.
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PROVIDED ALSO THAT the Procuring Entity shall be the sole and final judge for deciding whether
the principal (Contractor) has duly performed his obligations under the Contract or has defaulted in
fulfilling said obligations and the Guarantor shall pay without objection any sum or sums up to the
amount stated above upon first written demand from the Procuring Entity forthwith and without any
reference to the principal or any other person.

IN WITNESS WHEREOF, the above bounded Guarantor has executed this Instrument under its seal
on the date indicated above, the name and corporate seal of the Guarantor being hereto affixed and
these presents duly signed by its undersigned representative, pursuant to authority of its governing
body.

Guarantor (Bank)

Witness: 1. Signature
1. 2. Name
3. Title

Corporate Secretary (Seal)

2.

(Name, Title & Address) Corporate Guarantor (Seal)
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the day

of

20 between Executive Engineer, Tube Wells Irrigation Division, Peshavv_ar.

(Hereinafter called the “Procuring Entity”’) of the one part and

(hereinafter called the “Contractor”) of the other part.

WHEREAS the Procuring Entity is desirous that certain Work/s, viz

should be

executed by the Contractor and has accepted a Bid by the Contractor for the execution and
completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1.

2.

In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

The following documents after incorporating addenda, if any except those parts relating to
Instructions to Bidders, shall be deemed to form and be read and construed as part of this
Agreement, viz:

The Letter of Acceptance;

The completed Form of Bid along with Schedules to Bid;
Conditions of Contract & Contract Data;

The priced Schedule of Prices;

The Specifications; and

The Drawings

o o0 o

In consideration of the payments to be made by the Procuring Entity to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Procuring Entity to execute
and complete the Works and remedy defects therein in conformity and in all respects within
the provisions of the Contract.

The Procuring Entity hereby covenants to pay the Contractor, in consideration of the
execution and completion of the Works as per provisions of the Contract, the Contract Price
or such other sum as may become payable under the provisions of the Contract at the times
and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on
the day, month and year first before written in accordance with their respective laws.

Signature of the Contactor (Seal)

Signature of the Procuring Entity (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)
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FORM OF BANK GUARANTEE FOR ADVANCE PAYMENT

Guarantee No.

Executed on

(Letter by the Guarantor to the Procuring Entity)

WHEREAS the Executive Engineer, Tube Well Irrigation Division, Peshawar. (Hereinafter
called the Procuring Entity) has  entered into a Contract for

(Particulars of Contract), with

(hereinafter called the Contractor).

AND WHEREAS the  Procuring Entity has agreed to advance to the Contractor, at the
Contractor’s  request, an amount of Rs. Rupees
) which amount shall be advanced to the Contractor as per provisions

of the Contract.

AND WHEREAS the Procuring Entity has asked the Contractor to furnish Guarantee to secure the
advance payment for the performance of his obligations under the said Contract.

AND WHEREAS (Scheduled Bank)
(hereinafter called the Guarantor) at the request of the Contractor and in consideration of the
Procuring Entity agreeing to make the above advance to the Contractor, has agreed to furnish the
said Guarantee.

NOW THEREFORE the Guarantor hereby guarantees that the Contractor shall use the advance for
the purpose of above-mentioned Contract and if he fails, and commits default in fulfililment of any
of his obligations for which the advance payment is made, the Guarantor shall be liable to the
Procuring Entity for payment not exceeding the aforementioned amount.

Notice in writing of any default, of which the Procuring Entity shall be the sole and final judge, as
aforesaid, on the part of the Contractor, shall be given by the Procuring Entity to the Guarantor, and
on such first written demand payment shall be made by the Guarantor of all sums then due under this
Guarantee without any reference to the Contractor and without any objection.

This Guarantee shall come into force as soon as the advance payment has been credited to the account
of the Contractor.

This Guarantee shall expire not later than by which date
we must have received any claims by registered letter, telegram, telex or e-mail.

It is understood that you will return this Guarantee to us on expiry or after settlement of the total
amount to be claimed hereunder.

Guarantor (Bank)

Witness: 1. Signature
1. 2. Name
3. Title
Corporate Secretary (Seal)
2.
(Name, Title & Address) Corporate Guarantor (Seal)
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SPECIFICATIONS

Note for Preparing the Specifications

Standard technical specification as per document at the following link are required:
https://www.finance.gkp.pk/attachments/032e8420a37611ec83c625b66397clee/download
(Technical Specification on MRS-2022 (2nd Bi-Annual) / BOQ) for the following sub works.

Standard material specification as per document at the following link are required:
https://www.finance.gkp.pk/attachments/032b21c0a37611ecade0b55aac984a07/download
(Material Specification on MRS-2022 (2nd Bi-Annual) / BOQ) for the following sub works.
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Work No.1
Name of Work: -

Bill of Quantity

Annual Maintenance and repair to Tubewells Irrigation Division Peshawar
during 2022-23.

Sub Work: - SECTION 01 TKM (Tappa Khalil Momand)
A. Periodical Repair of Electrical Nature of The Following Scheme in Sub Division
Peshawar.
i. 22 Nos T/Wells in TKM Schemes. ii. 08 Nos T/Wells in Koh-e-Daman Sherkera. iii.
06 Nos T/Wells in WLC. iv. 08 Nos T/Wells in GWP Schemes. v. 06 Nos T/Wells in
W.U Schemes. vi. 12 Nos T/Wells in other Schemes. vii. LIS Zindi Nullah District
Peshawar
MRS-2022 — . Amount
S.No ond Bl Description Unit Qty Rate (Rs.)

1 | 15-03 | Supplyand Erection Glflexible pipefor | . | 500 | 41424 | 2071.20
wiring purpose complete 2" i/d
Supply and Erection single core PVC

2 15-05-e | insulated copper conductor 250/440 V Mtr 10.16 268.10 2723.90
grade cable: 7/0.044"
Supply and Erection single core PVC

3 15-05-f insulated copper conductor 250/440 V Mtr 10.16 635.58 6457.49
grade cable: 7/0.064"

4 | 15-11-p-05 | SuPPl & Erection of 200 Amp Main Each | 1.00 | 10093.50 | 10093.50
Supply and Erection or iron/aluminum

5 | 15-12-b-04 | clad, 500V main switch with triple pole, Each | 2.00 4990.50 9981.00
complete: 100 Amp.
Supply and Erection or iron/aluminum

6 15-12-c | clad, 500V main switch with triple pole, Each 1.00 5766.30 5766.30
complete: 200 Amp.
Supply and Erection porcelain fuses with

7 15-23-d | plastic sheet base on angle iron board Each | 2.00 1155.15 2310.30
100 Amp.
Supply and Erection trans power auto

8 15-70-c | circuit breaker 3-phase, 400V fungus Each | 2.00 3747.15 7494.30
moisture proofing: 100 Amp.

9 15-104 Supply & erection of Eye Nut Each 3.00 244.08 732.24

10 15-111 Supply & erection of drop out cutouts Each | 3.00 10701.00 | 32103.00

11 | 15-119 | Supply & erection of 2" PVC pipe flexible | vy | 5900 | 50166 | 10033.20
(weather proof)

12 15-200-a Supply & Installation of ASD starter for No 1.00 3074.85 3074.85
10-20 HP

13 15-200-b Supply & Installation of ASD starter for No 1.00 4897 35 4897 35
21-30 HP

14 15-200-c Supply & Installation of ASD starter for No 1.00 6112.35 6112.35
31-40 HP

15 15-201-a Supply & Installation of DOL starter for No 1.00 3074.85 3074.85
10-20 HP

16 15-201-b Supply & Installation of DOL starter for No 1.00 4897 35 4897 35
21-30 HP

17 15-201-c Supply & Installation of DOL starter for No 1.00 611235 611235
31-40 HP

18 15-203 S/Fixing protector magnet coil in starter No 3.00 2459.88 7379.64

19 | 152042 |S© oo starter overload relay 10-30 No | 3.00 | 3674.88 | 11024.64

20 | 15-204b | 5 oo starter overload relay 31-60 No | 3.00 | 7319.88 | 21959.64
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21

15-204-c

S/Fixing starter overload relay 61-100
Amp

No

3.00

10964.88

32894.64

22

15-210

Furnish & Install of Volt: meter upto to
500 volts.

No

3.00

1004.63

3013.89

23

15-211

Furnish & Install of AMP meter up to 100
Amps

No

3.00

1004.63

3013.89

24

15-213-a

S/Fixing trust bearing for i/c disk of 10-25
Hp Submersible motor

No

5.00

1588.50

7942.50

25

15-213-b

S/Fixing trust bearing for i/c disk of 30-50
Hp Submersible motor

No

5.00

2569.50

12847.50

26

24-65-a

Supply and fixing of thrust bearing for
Submersible motor (a) (10-25) Hp

Each

5.00

12009.38

60046.90

27

24-65-b

Supply and fixing of thrust bearing for
Submersible motor (b) (30-50) Hp

Each

5.00

14074.88

70374.40

28

24-68

Supply and Fixing Carbon bush
(Submersible)

Each

4.00

1013.63

4054.52

29

27-36

Replacing the Submersible motor thrust
bearing and disc

No.

5.00

14400.38

72001.90

30

27-37

Replacing the carbon bushes / steel
bushes for submersible motor complete

Job

4.00

5329.62

21318.48

31

27-38

Replacing of brass bush any size

Job

4.00

1041.69

4166.76

32

27-15-a

Rewinding of Submersible electric motor
i/c carriage from site of work and back i/c
testing installation complete with all
respects: From 0.75 to 20 H.P

H.P

80.00

1719.60

137568.00

33

27-15-b

Rewinding of Submersible electric motor
i/c carriage from site of work and back i/c
testing installation complete with all
respects: Above 20 H.P

H.P

50.00

2026.35

101317.50

34

24-50-c-01

Supply and installation of Submersible
Flat Cable made of 99.9% copper,
coated with double PVC as per BSS
Standards, 3x10 mm2

Mtr

13.00

975.37

12679.81

35

24-50-c-02

Supply and installation of Submersible
Flat Cable made of 99.9% copper,
coated with double PVC as per BSS
Standards, 3x16 mm2

Mtr

13.00

1155.90

15026.70

36

24-50-c-03

Supply and installation of Submersible
Flat Cable made of 99.9% copper,
coated with double PVC as per BSS
Standards, 3x25 mm2

Mtr

14.00

2130.93

29833.02

37

24-50-c-04

Supply and installation of Submersible
Flat Cable made of 99.9% copper,
coated with double PVC as per BSS
Standards, 3x35 mm2

Mtr

15.00

2455.95

36839.25

38

27-16-a

Rewinding of turbine electric motor i/c
carriage from site of work and back i/c
testing installation complete with all
respects: From 0.75 to 20 H.P

H.P

80.00

1719.60

137568.00

39

27-16-b

Rewinding of turbine electric motor i/c
carriage from site of work and back i/c
testing installation complete with all
respects: Above 20 H.P

H.P

50.00

2026.35

101317.50

40

15-214-a

Furnish & install of tapper bearing for
motor (V.H.S) of 10-25 HP

No

5.00

1588.50

7942.50

41

15-214-b

Furnish & install of tapper bearing for 30-
50 HP motor (V.H.S)

No

5.00

2569.50

12847.50
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Furnish & Install of Ball bearing for 10-25
42 15-215-a HP motor (V.H.S) No 5.00 1588.50 7942.50
Furnish & install of ball bearing for 30-50
43 15-215-b HP motor (V.H.S) No 5.00 2569.50 12847.50
o4 Rewinding of Voltage Regulator coil
44 27-24-b complete in all respect: No. 3.00 7235.20 21705.60
Supply and installation of manually
controlled voltage regulator oil cooled
45 24-48-a | with 99.9% copper winding, and in Each 1.00 | 151184.00 | 151184.00
depended control regulator on each
phase 20-30 KVA
46 27-41-a | Rewinding of H.T Coil 25 KVA Job 3.00 18744.30 | 56232.90
47 27-41-b | Rewinding of H.T Coil 50 KVA Job 3.00 23326.02 | 69978.06
48 27-41-c | Rewinding of H.T Coil 100 KVA Job 1.00 46827.00 | 46827.00
49 27-42-a | Rewinding of L.T Coil 25 KVA Job 3.00 9194.40 27583.20
50 27-42-b | Rewinding of L.T Coil 50 KVA Job 3.00 11457.90 | 34373.70
51 27-42-c | Rewinding of L.T Coil 100 KVA Job 1.00 13293.00 | 13293.00
) Replacement of insulator (HT) Bush for
52 27-43 25 10 50 KVA No. 3.00 2098.27 6294.81
Replacement of Transformer L.T bush
53 27-44-a for 25 10 50 KVA No. 3.00 2812.86 8438.58
54 | 27-44p | REplacementof ransformer link of No. | 3.00 | 225248 | 6757.44
different KVS
55 27.45 E\e/glacement of S-Y-II unit for 25 to 100 No. 3.00 2302.20 6906.60
56 27-46 Replacement of transformer oil Liter | 98.00 341.91 33507.18
Loading unloading of Transformer asper
57 27-47 wapda specification & installation with Job 6.00 7034.40 42206.40
carriage complete for 25 to 100 KVA
Ea Replacing of 4 core cable of the following
58 27-58-a gauge PVC Cable 19/083 Mtr 4.00 1481.24 5924.96
Ea. Replacing of 4 core cable of the following
59 27-58-b gauge PVC Cable 19/064 Mtr 6.00 1232.10 7392.60
Supply and Erection trans power auto
60 N.S.1 circuit breaker 3-phase, 400V fungus Each 1.00 16801.56 | 16801.56
moisture proofing: 200 Amp.
Supply & Installation of ASD starter
61 N.S.I Complete (MCU) for 10-20 HP. No 1.00 23495.78 | 23495.78
Supply & Installation of ASD starter
62 N.S.I Complete (MCU) for 21-30 HP. No 1.00 41956.75 | 41956.75
Supply & Installation of ASD starter
63 N.S.I Complete (MCU) for 31-50 HP. No 1.00 58739.45 | 58739.45
Rewiring of motor control unit complete
64 N.S.I for 10- 50 HP. Job 2.00 8391.35 16782.70
Supply & Installation of Magnetic
65 N.S.I contactor for Motor Control Unit 40 Amp. No 1.00 20139.24 | 20139.24
Supply & Installation of Magnetic
66 N.S.I contactor for Motor Control Unit 60 Amp. Job 1.00 25174.05 | 25174.05
Supply & Installation of Magnetic
67 N.S.I contactor for Motor Control Unit 80 Amp. No 1.00 30208.86 | 30208.86
68 | N.s. | EXwactionof Submersible/Turbine Job | 1.00 | 11495.00 | 11495.00
Motor/Pumping unit i/c carriage charges.
69 N.S.| | Lowering of Submersible/Turbine Job | 1.00 | 11495.00 | 11495.00
Motor/Pumping unit i/c carriage charges.
Loading unloading of Transformer as per
70 N.S.1 wapda specification & installation with Job 1.00 9680.00 9680.00
carriage complete for 200 KVA
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Dehydration of transformer oil i/c repair
71 N.S.1 of transformer body & painting etc Job 3.00 9075.00 27225.00
complete.
72 N.S.I Rewinding of H.T Coil 200 KVA Job 1.00 42375.72 | 42375.72
73 N.S.I Rewinding of L.T Coil 200 KVA Job 1.00 12120.25 | 12120.25

Totalin Rs. = | 1950000

Total In Million= 1.9500

Note: - Any other item of work crop out during execution will be paid on MRS-2022 2nd BI-Annual. The
Quantities are liable to be increased or decreased during execution.

Contractor Premium S.I............ % Above / Below

Contractor Premium N.S.l............ % Above / Below

Contractor Signature............ccccvvveeeereeeennnns

Tube wells Irrigation Division Peshawar

Sub Divisional Officer,
Tubewells Irrigation Sub Division,
Peshawar.

Sub Engineer
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Work No.2
Name of Work: -

Bill of Quantity

Annual Maintenance and repair to Tubewells Irrigation Division Peshawar

during 2022-23.

Sub Work: - SECTION 01 TKM (Tappa Khalil Momand)
B. Periodical Repair of Mechanical Nature of The Following Scheme in Sub Division
Peshawar.
i. 22 Nos T/Wells in TKM Schemes. ii. 08 Nos T/Wells in Koh-e-Daman Sherkera.
iii. 06 Nos T/Wells in WLC. iv. 08 Nos T/Wells in GWP Schemes. v. 06 Nos T/Wells
in W.U Schemes. vi. 12 Nos T/Wells in other Schemes. vii. LIS Zindi Nullah District
Peshawar
MRS-2022 — . Amount
S.No ond Bl Description Unit Qty Rate (Rs.)
1 27-27 Etee"‘e"laceme”t of pump shaft stainless No. | 5.00 | 672354 | 33617.70
2 27-28 Replacement of Impellers No. 5.00 2876.85 14384.25
3 27-35 Repair/reconditioning of impellers No. 20.00 510.26 10205.20
Supply and Fixing MS Column pipe for
e Deep well Turbine (DWT) pumps for 4"
4 24-55-a (100 mm) Nominal Pipe Size (NPS), Mtr 15.00 | 3973.58 | 59603.70
3/16" thick, 10" length
Supply and Fixing MS Column pipe for
e Deep well Turbine (DWT) pumps for 6"
5 24-55-b (100 mm) Nominal Pipe Size (NPS), Mtr 10.00 | 6063.65 | 60636.50
3/16" thick, 10" length
Supply and Fixing MS Column pipe with
A flanges for submersible pump: 4" (100
6 24-56-a mm) Nominal Pipe Size (NPS), 3/16" Mtr 15.00 | 4317.49 | 64762.35
thick, 10" length
7 | 2466 | SupplyandFixing of Guide bearingfor | £, | 500 | 125663 | 6283.15
Electric motors
8 24-67 Supply and F_|X|ng of Stainless-steel Top Each 500 2380.50 11902 .50
rod for Electric motors.
o | 24-69-b |SupplyandFixing RubberBearingfor | g 00 | 500 | 1681.88 | 8409.40
Column shaft 4
10 | 24-69-c | >upplyand Fixing Rubber Bearingfor | gy | 500 | 2046.38 | 10231.90
Column shaft 5
11 | 27-29 | Supplyand Fixing of Column shaft No. | 500 | 1012.64 | 5063.20
Sleeve 20 to 30 mm
12 | 2730 E)eé’.!"’i‘/‘aeme“t of Column pipe socket 3 No. | 5.00 | 2219.67 | 11098.35
13 27-31 Replacement of column shaft any size No. 10.00 | 2282.58 22825.80
14 27-34 Replacement of nut, bolts of any size No. | 180.00 | 112.97 20334.60
15 27-40 Replacing of rubber packing 3" to 6"i/d Pair | 50.00 183.45 9172.50
16 | N.sg | Reconditioning of Submersible Pump Job | 10.00 | 30250.00 | 302500.00
Unit (2-4 stage).
17 | N.sg | Reconditioning of Submersible Pump Job | 10.00 | 37510.00 | 375100.00
Unit (5 & above stage).
18 NS Reconditioning of_ Submersible electric Job 200 | 18548.09 | 37096.18
motor rotor any size.
Furnish & install of non-reverse ratchet
19 N.S.I bearing for 10-50 HP motor (VHS). No 2.00 | 14883.00 | 29766.00
20 N.s.| | Reconditioning of (VHS) electric motor | 50 | 5 05 | 18863.90 | 37727.80
rotor any size.
21 NS Repair Ith s!wce valve/foot valve & reflux Job 8.00 4356.00 34848.00
valve 4" i/dia complete.
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22

N.S.1

Repair to sluice valve/foot valve & reflux
valve 5" i/dia complete.

Job 8.00 4719.00 | 37752.00

23

N.S.

Repair to sluice valve/foot valve & reflux
valve 6" i/dia complete.

Job 8.00 5082.00 | 40656.00

24

N.S.

Supply and Fixing MS Column pipe for
Deep well Turbine (DWT) pumps for 5"
(225mm) Nominal Pipe Size (NPS),
3/16" thick, 10' length.

Mtr 10.00 | 5020.55 | 50205.50

25

N.S.I

Supply and Fixing MS Column pipe with
flanges for submersible pump: 5"
(2125mm) Nominal Pipe Size (NPS),
3/16" thick, 10' length.

Mtr 10.00 | 5400.11 54001.10

26

N.S.I

Supply and Fixing Rubber Bearing for
Column shaft 6".

Each | 5.00 2758.20 | 13791.00

27

N.S.1

Reconditioning of B/Assembly i/c
providing of bushes, repair to impeller
seat & balancing of impeller i/c carriage
charges for 2-4 stages.

Job 3.00 | 20328.00 | 60984.00

28

N.S.1

Reconditioning of col: pipe/flange pipe &
riser pipe by welding and rethreading of
any size.

Job 5.00 2480.50 12402.50

29

N.S.1

Reconditioning of Turbine discharge
head etc complete.

Job 5.00 6939.16 | 34695.80

30

N.S.1

Extraction of Submersible/Turbine
Motor/Pumping unit i/c carriage charges.

Job 10.00 | 11497.15 | 114971.50

31

N.S.1

Lowering of Submersible/Turbine
Motor/Pumping unit i/c carriage charges.

Job 10.00 | 11497.15 | 114971.50

Total in Rs. =| 1700000

Total In Million= 1.7000

Note: - Any other item of work crop out during execution will be paid on MRS-2022 2nd BI-Annual. The
Quantities are liable to be increased or decreased during execution.

Contractor Premium S.I............ % Above / Below

Contractor Premium N.S.I............ % Above / Below

Contractor Signature..........cccccevvevvvevrnnnnnnns

Tube wells Irrigation Division Peshawar

Sub Divisional Officer,
Tubewells Irrigation Sub Division,
Peshawar.

Sub Engineer

62|Page




Work No.3
Name of Work: -

Bill of Quantity

Annual Maintenance and repair to Tubewells Irrigation Division Peshawar

during 2022-23.

Sub Work: - SECTION 02 JSU (Jue Shiekh Unit)
A. Periodical Repair of Electrical Nature of The Following Scheme in Sub Division
Peshawar.
i. 21 Nos T/Wells in JSU Schemes. ii. 03 Nos T/Wells in GWP Schemes. iii. 08 Nos
T/Wells in MPA Schemes.iv. 36 Nos D/Well & S/Well in Peshawar City. v. 12 Nos
T/Wells in other Schemes. vi. L.I.S Urmer on Chilla Nullah District Peshawar
MRS-2022 — . Amount
S.No ond Bl Description Unit Qty Rate (Rs.)
N3 Supply and Erection Gl flexible pipe for
1 15-03-f wiring purpose complete 2" ild Mtr 5.00 414.24 2071.20
Supply and Erection single core PVC
2 15-05-e | insulated copper conductor 250/440 V Mtr 10.16 268.10 2723.90
grade cable: 7/0.044"
Supply and Erection single core PVC
3 15-05-f insulated copper conductor 250/440 V Mtr 10.16 635.58 6457.49
grade cable: 7/0.064"
4 | 15-11-p-05 | SuPPY & Erection of 200 Amp Main Each | 1.00 | 10093.50 | 10093.50
Supply and Erection or iron/aluminum
5 | 15-12-b-04 | clad, 500V main switch with triple pole, Each | 2.00 4990.50 9981.00
complete: 100 Amp.
Supply and Erection or iron/aluminum
6 15-12-c | clad, 500V main switch with triple pole, Each 1.00 5766.30 5766.30
complete: 200 Amp.
Supply and Erection porcelain fuses with
7 15-23-d | plastic sheet base on angle iron board Each | 2.00 1155.15 2310.30
100 Amp.
Supply and Erection trans power auto
8 15-70-c | circuit breaker 3-phase, 400V fungus Each | 2.00 3747.15 7494.30
moisture proofing: 100 Amp.
9 15-104 Supply & erection of Eye Nut Each | 3.00 244.08 732.24
10 15-111 Supply & erection of drop out cutouts Each | 3.00 10701.00 | 32103.00
11 | 15-119 | SuPPly & erection of 2* PVC pipe flexible | v | 5500 | 501.66 | 10033.20
(weather proof)
12 15-200-a Supply & Installation of ASD starter for No 1.00 3074.85 3074.85
10-20 HP
13 15-200-b Supply & Installation of ASD starter for No 1.00 4897 35 4897 35
21-30 HP
14 15-200-c Supply & Installation of ASD starter for No 1.00 6112.35 611235
31-40 HP
15 15-201-a Supply & Installation of DOL starter for No 1.00 3074.85 3074.85
10-20 HP
16 15-201-b Supply & Installation of DOL starter for No 1.00 4897 35 4897 35
21-30 HP
17 15-201-c Supply & Installation of DOL starter for No 1.00 6112.35 6112.35
31-40 HP
18 15-203 S/Fixing protector magnet coil in starter No 3.00 2459.88 7379.64
19 | 152040 | 5 oo starter overload relay 10-30 No | 3.00 | 3674.88 | 11024.64
20 | 15-204b | J* .- starter overload relay 31-60 No | 3.00 | 7319.88 | 21959.64
Tube wells Irrigation Division Peshawar 63 |Page




21

15-204-c

S/Fixing starter overload relay 61-100
Amp

No

3.00

10964.88

32894.64

22

15-210

Furnish & Install of Volt: meter upto to
500 volts.

No

3.00

1004.63

3013.89

23

15-211

Furnish & Install of AMP meter up to 100
Amps

No

3.00

1004.63

3013.89

24

15-213-a

S/Fixing trust bearing for i/c disk of 10-25
Hp Submersible motor

No

5.00

1588.50

7942.50

25

15-213-b

S/Fixing trust bearing for i/c disk of 30-50
Hp Submersible motor

No

5.00

2569.50

12847.50

26

24-65-a

Supply and fixing of thrust bearing for
Submersible motor (a) (10-25) Hp

Each

5.00

12009.38

60046.90

27

24-65-b

Supply and fixing of thrust bearing for
Submersible motor (b) (30-50) Hp

Each

5.00

14074.88

70374.40

28

24-68

Supply and Fixing Carbon bush
(Submersible)

Each

4.00

1013.63

4054.52

29

27-36

Replacing the Submersible motor thrust
bearing and disc

No.

5.00

14400.38

72001.90

30

27-37

Replacing the carbon bushes / steel
bushes for submersible motor complete

Job

4.00

5329.62

21318.48

31

27-38

Replacing of brass bush any size

Job

4.00

1041.69

4166.76

32

27-15-a

Rewinding of Submersible electric motor
i/lc carriage from site of work and back i/c
testing installation complete with all
respects: From 0.75 to 20 H.P

H.P

80.00

1719.60

137568.00

33

27-15-b

Rewinding of Submersible electric motor
i/c carriage from site of work and back i/c
testing installation complete with all
respects: Above 20 H.P

H.P

50.00

2026.35

101317.50

34

24-50-c-01

Supply and installation of Submersible
Flat Cable made of 99.9% copper,
coated with double PVC as per BSS
Standards, 3x10 mm2

Mtr

13.00

975.37

12679.81

35

24-50-c-02

Supply and installation of Submersible
Flat Cable made of 99.9% copper,
coated with double PVC as per BSS
Standards, 3x16 mm2

Mtr

13.00

1155.90

15026.70

36

24-50-c-03

Supply and installation of Submersible
Flat Cable made of 99.9% copper,
coated with double PVC as per BSS
Standards, 3x25 mm2

Mtr

14.00

2130.93

29833.02

37

24-50-c-04

Supply and installation of Submersible
Flat Cable made of 99.9% copper,
coated with double PVC as per BSS
Standards, 3x35 mm2

Mtr

15.00

2455.95

36839.25

38

27-16-a

Rewinding of turbine electric motor i/c
carriage from site of work and back i/c
testing installation complete with all
respects: From 0.75 to 20 H.P

H.P

80.00

1719.60

137568.00

39

27-16-b

Rewinding of turbine electric motor i/c
carriage from site of work and back i/c
testing installation complete with all
respects: Above 20 H.P

H.P

50.00

2026.35

101317.50

40

15-214-a

Furnish & install of tapper bearing for
motor (V.H.S) of 10-25 HP

No

5.00

1588.50

7942.50

41

15-214-b

Furnish & install of tapper bearing for 30-
50 HP motor (V.H.S)

No

5.00

2569.50

12847.50

Tube wells Irrigation Division Peshawar
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Furnish & Install of Ball bearing for 10-25
42 15-215-a HP motor (V.H.S) No 5.00 1588.50 7942.50
Furnish & install of ball bearing for 30-50
43 15-215-b HP motor (V.H.S) No 5.00 2569.50 12847.50
o4 Rewinding of Voltage Regulator coil
44 27-24-b complete in all respect: No. 3.00 7235.20 21705.60
Supply and installation of manually
controlled voltage regulator oil cooled
45 24-48-a | with 99.9% copper winding, and in Each 1.00 | 151184.00 | 151184.00
depended control regulator on each
phase 20-30 KVA
46 27-41-a | Rewinding of H.T Coil 25 KVA Job 3.00 18744.30 | 56232.90
47 27-41-b | Rewinding of H.T Coil 50 KVA Job 3.00 23326.02 | 69978.06
48 27-41-c | Rewinding of H.T Coil 100 KVA Job 1.00 46827.00 | 46827.00
49 27-42-a | Rewinding of L.T Coil 25 KVA Job 3.00 9194.40 27583.20
50 27-42-b | Rewinding of L.T Coil 50 KVA Job 3.00 11457.90 | 34373.70
51 27-42-c | Rewinding of L.T Coil 100 KVA Job 1.00 13293.00 | 13293.00
) Replacement of insulator (HT) Bush for
52 27-43 25 10 50 KVA No. 3.00 2098.27 6294.81
Replacement of Transformer L.T bush
53 27-44-a for 25 10 50 KVA No. 3.00 2812.86 8438.58
54 | 27-44p | REplacementof transformer link of No. | 3.00 | 225248 | 6757.44
different KVS
55 27.45 E\e/glacement of S-Y-II unit for 25 to 100 No. 3.00 2302.20 6906.60
56 27-46 Replacement of transformer oil Liter | 98.00 341.91 33507.18
Loading unloading of Transformer asper
57 27-47 wapda specification & installation with Job 6.00 7034.40 42206.40
carriage complete for 25 to 100 KVA
Ea Replacing of 4 core cable of the following
58 27-58-a gauge PVC Cable 19/083 Mtr 4.00 1481.24 5924.96
Ea. Replacing of 4 core cable of the following
59 27-58-b gauge PVC Cable 19/064 Mtr 6.00 1232.10 7392.60
Supply and Erection trans power auto
60 N.S.1 circuit breaker 3-phase, 400V fungus Each 1.00 16801.56 | 16801.56
moisture proofing: 200 Amp.
Supply & Installation of ASD starter
61 N.S.I Complete (MCU) for 10-20 HP. No 1.00 23495.78 | 23495.78
Supply & Installation of ASD starter
62 N.S.I Complete (MCU) for 21-30 HP. No 1.00 41956.75 | 41956.75
Supply & Installation of ASD starter
63 N.S.I Complete (MCU) for 31-50 HP. No 1.00 58739.45 | 58739.45
Rewiring of motor control unit complete
64 N.S.I for 10- 50 HP. Job 2.00 8391.35 16782.70
Supply & Installation of Magnetic
65 N.S.I contactor for Motor Control Unit 40 Amp. No 1.00 20139.24 | 20139.24
Supply & Installation of Magnetic
66 N.S.I contactor for Motor Control Unit 60 Amp. Job 1.00 25174.05 | 25174.05
Supply & Installation of Magnetic
67 N.S.I contactor for Motor Control Unit 80 Amp. No 1.00 30208.86 | 30208.86
68 | N.s. | EXuactionof Submersible/Turbine Job | 1.00 | 11495.00 | 11495.00
Motor/Pumping unit i/c carriage charges.
69 N.S.| | Lowering of Submersible/Turbine Job | 1.00 | 11495.00 | 11495.00
Motor/Pumping unit i/c carriage charges.
Loading unloading of Transformer as per
70 N.S.1 wapda specification & installation with Job 1.00 9680.00 9680.00
carriage complete for 200 KVA
Tube wells Irrigation Division Peshawar 65|Page




Dehydration of transformer oil i/c repair
71 N.S.1 of transformer body & painting etc Job 3.00 9075.00 27225.00
complete.
72 N.S.I Rewinding of H.T Coil 200 KVA Job 1.00 42375.72 | 42375.72
73 N.S.I Rewinding of L.T Coil 200 KVA Job 1.00 12120.25 | 12120.25

Totalin Rs. = | 1950000

Total In Million= 1.9500

Note: - Any other item of work crop out during execution will be paid on MRS-2022 2nd BI-Annual. The
Quantities are liable to be increased or decreased during execution.

Contractor Premium S.I............ % Above / Below

Contractor Premium N.S.l............ % Above / Below

Contractor Signature..........ccoovvveeeeeeeennnes

Tube wells Irrigation Division Peshawar

Sub Divisional Officer,
Tubewells Irrigation Sub Division,
Peshawar.

Sub Engineer
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Work No.4
Name of Work: -

Bill of Quantity

Annual Maintenance and repair to Tubewells Irrigation Division Peshawar

during 2022-23.

Sub Work: - SECTION 02 JSU (Jue Shiekh Unit)
B. Periodical Repair of Mechanical Nature of The Following Scheme in Sub Division
Peshawar.
i. 21 Nos T/Wells in JSU Schemes. ii. 03 Nos T/Wells in GWP Schemes. iii. 08 Nos
T/Wells in MPA Schemes.iv. 36 Nos D/Well & S/Well in Peshawar City. v. 12 Nos
T/Wells in other Schemes. vi. L.I.S Urmer on Chilla Nullah District Peshawar
MRS-2022 — . Amount
S.No ond Bl Description Unit Qty Rate (Rs.)
1 27-27 Etee"‘e"laceme”t of pump shaft stainless No. | 5.00 | 672354 | 33617.70
2 27-28 Replacement of Impellers No. 5.00 2876.85 14384.25
3 27-35 Repair/reconditioning of impellers No. 20.00 510.26 10205.20
Supply and Fixing MS Column pipe for
e Deep well Turbine (DWT) pumps for 4"
4 24-55-a (100 mm) Nominal Pipe Size (NPS), Mtr 15.00 | 3973.58 | 59603.70
3/16" thick, 10" length
Supply and Fixing MS Column pipe for
e Deep well Turbine (DWT) pumps for 6"
5 24-55-b (100 mm) Nominal Pipe Size (NPS), Mtr 10.00 | 6063.65 | 60636.50
3/16" thick, 10" length
Supply and Fixing MS Column pipe with
A flanges for submersible pump: 4" (100
6 24-56-a mm) Nominal Pipe Size (NPS), 3/16" Mtr 15.00 | 4317.49 | 64762.35
thick, 10" length
7 24-66 Supply and Fixing of Guide bearing for Each 500 1256.63 6283.15
Electric motors
8 2467 Supply and F_|X|ng of Stainless-steel Top Each 500 2380.50 11902.50
rod for Electric motors.
o | 24-69.p |>uPplyandFixing RubberBearingfor | poo, | 500 | 1681.88 | 8409.40
Column shaft 4
10 | 24-69-c | Supplyand Fixing Rubber Bearingfor | o0y | 500 | 204638 | 10231.90
Column shaft 5
11 | 27-29 | Supplyand Fixing of Column shaft No. | 500 | 1012.64 | 5063.20
Sleeve 20 to 30 mm
12 | 27-30 E)eé’.!"’i‘/‘aemem of Column pipe socket 3 No. | 5.00 | 2219.67 | 11098.35
13 27-31 Replacement of column shaft any size No. 10.00 | 2282.58 22825.80
14 27-34 Replacement of nut, bolts of any size No. | 180.00 | 112.97 20334.60
15 27-40 Replacing of rubber packing 3" to 6"i/d Pair | 50.00 183.45 9172.50
16 N.s. | Reconditioning of Submersible Pump Job | 10.00 | 30250.00 | 302500.00
Unit (2-4 stage).
17 N.s. | Reconditioning of Submersible Pump Job | 10.00 | 37510.00 | 375100.00
Unit (5 & above stage).
18 NS Reconditioning of_ Submersible electric Job 200 | 18548.09 | 37096.18
motor rotor any size.
Furnish & install of non-reverse ratchet
19 N.S.I bearing for 10-50 HP motor (VHS). No 2.00 | 14883.00 | 29766.00
20 N.s.| | Reconditioning of (VHS) electric motor | 5., | 509 | 18863.90 | 37727.80
rotor any size.
21 NS Repair Ith s!wce valve/foot valve & reflux Job 8.00 4356.00 34848.00
valve 4" i/dia complete.
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22

N.S.1

Repair to sluice valve/foot valve & reflux
valve 5" i/dia complete.

Job 8.00 4719.00 | 37752.00

23

N.S.

Repair to sluice valve/foot valve & reflux
valve 6" i/dia complete.

Job 8.00 5082.00 | 40656.00

24

N.S.

Supply and Fixing MS Column pipe for
Deep well Turbine (DWT) pumps for 5"
(225mm) Nominal Pipe Size (NPS),
3/16" thick, 10' length.

Mtr 10.00 | 5020.55 | 50205.50

25

N.S.I

Supply and Fixing MS Column pipe with
flanges for submersible pump: 5"
(2125mm) Nominal Pipe Size (NPS),
3/16" thick, 10' length.

Mtr 10.00 | 5400.11 54001.10

26

N.S.I

Supply and Fixing Rubber Bearing for
Column shaft 6".

Each | 5.00 2758.20 | 13791.00

27

N.S.1

Reconditioning of B/Assembly i/c
providing of bushes, repair to impeller
seat & balancing of impeller i/c carriage
charges for 2-4 stages.

Job 3.00 | 20328.00 | 60984.00

28

N.S.1

Reconditioning of col: pipe/flange pipe &
riser pipe by welding and rethreading of
any size.

Job 5.00 2480.50 12402.50

29

N.S.1

Reconditioning of Turbine discharge
head etc complete.

Job 5.00 6939.16 | 34695.80

30

N.S.1

Extraction of Submersible/Turbine
Motor/Pumping unit i/c carriage charges.

Job 10.00 | 11497.15 | 114971.50

31

N.S.1

Lowering of Submersible/Turbine
Motor/Pumping unit i/c carriage charges.

Job 10.00 | 11497.15 | 114971.50

Total in Rs. =| 1700000

Total In Million= 1.7000

Note: - Any other item of work crop out during execution will be paid on MRS-2022 2nd BI-Annual. The
Quantities are liable to be increased or decreased during execution.

Contractor Premium S.I............ % Above / Below

Contractor Premium N.S.I............ % Above / Below

Contractor Signature..........cccccevvevvvevrnnnnnnns

Tube wells Irrigation Division Peshawar

Sub Divisional Officer,
Tubewells Irrigation Sub Division,
Peshawar.

Sub Engineer
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Work No.5
Name of Work: -

Bill of Quantity

Annual Maintenance and repair to Tubewells Irrigation Division Peshawar

during 2022-23.

Sub Work: - SECTION 03 KFD (Kafoor Dheri)
A. Periodical Repair of Electrical Nature of The Following Scheme in Sub Division
Peshawar.
i. 22 Nos T/Wells in TKM Schemes. ii. 08 Nos T/Wells in Koh-e-Daman Sherkera. iii.
06 Nos T/Wells in WLC. iv. 08 Nos T/Wells in GWP Schemes. v. 06 Nos T/Wells in
W.U Schemes. vi. 12 Nos T/Wells in other Schemes. vii. LIS Zindi Nullah District
Peshawar
MRS-2022 — . Amount
S.No ond Bl Description Unit Qty Rate (Rs.)
1 | 15-03 | Supplyand Erection Glflexible pipefor | . | 500 | 41424 | 2071.20
wiring purpose complete 2" i/d
Supply and Erection single core PVC
2 15-05-e | insulated copper conductor 250/440 V Mtr 10.16 268.10 2723.90
grade cable: 7/0.044"
Supply and Erection single core PVC
3 15-05-f insulated copper conductor 250/440 V Mtr 10.16 635.58 6457.49
grade cable: 7/0.064"
4 | 15-11-p-05 | SuPPl & Erection of 200 Amp Main Each | 1.00 | 10093.50 | 10093.50
Supply and Erection or iron/aluminum
5 | 15-12-b-04 | clad, 500V main switch with triple pole, Each | 2.00 4990.50 9981.00
complete: 100 Amp.
Supply and Erection or iron/aluminum
6 15-12-c | clad, 500V main switch with triple pole, Each 1.00 5766.30 5766.30
complete: 200 Amp.
Supply and Erection porcelain fuses with
7 15-23-d | plastic sheet base on angle iron board Each | 2.00 1155.15 2310.30
100 Amp.
Supply and Erection trans power auto
8 15-70-c | circuit breaker 3-phase, 400V fungus Each | 2.00 3747.15 7494.30
moisture proofing: 100 Amp.
9 15-104 Supply & erection of Eye Nut Each | 3.00 244.08 732.24
10 15-111 Supply & erection of drop out cutouts Each | 3.00 10701.00 | 32103.00
11 | 15119 | Supply &erectionof 2" PVC pipeflexible |y | 5000 | 501.66 | 10033.20
(weather proof)
12 15-200-a Supply & Installation of ASD starter for No 1.00 3074.85 3074.85
10-20 HP
13 15-200-b Supply & Installation of ASD starter for No 1.00 4897 35 4897 35
21-30 HP
14 15-200-c Supply & Installation of ASD starter for No 1.00 6112.35 6112.35
31-40 HP
15 15-201-a Supply & Installation of DOL starter for No 1.00 3074.85 3074.85
10-20 HP
16 15-201-b Supply & Installation of DOL starter for No 1.00 4897 35 4897 35
21-30 HP
17 15-201-c Supply & Installation of DOL starter for No 1.00 611235 611235
31-40 HP
18 15-203 S/Fixing protector magnet coil in starter No 3.00 2459.88 7379.64
19 | 152042 |S© oo starter overload relay 10-30 No | 3.00 | 3674.88 | 11024.64
20 | 15-204b | 5 oo starter overload relay 31-60 No | 3.00 | 7319.88 | 21959.64
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21

15-204-c

S/Fixing starter overload relay 61-100
Amp

No

3.00

10964.88

32894.64

22

15-210

Furnish & Install of Volt: meter upto to
500 volts.

No

3.00

1004.63

3013.89

23

15-211

Furnish & Install of AMP meter up to 100
Amps

No

3.00

1004.63

3013.89

24

15-213-a

S/Fixing trust bearing for i/c disk of 10-25
Hp Submersible motor

No

5.00

1588.50

7942.50

25

15-213-b

S/Fixing trust bearing for i/c disk of 30-50
Hp Submersible motor

No

5.00

2569.50

12847.50

26

24-65-a

Supply and fixing of thrust bearing for
Submersible motor (a) (10-25) Hp

Each

5.00

12009.38

60046.90

27

24-65-b

Supply and fixing of thrust bearing for
Submersible motor (b) (30-50) Hp

Each

5.00

14074.88

70374.40

28

24-68

Supply and Fixing Carbon bush
(Submersible)

Each

4.00

1013.63

4054.52

29

27-36

Replacing the Submersible motor thrust
bearing and disc

No.

5.00

14400.38

72001.90

30

27-37

Replacing the carbon bushes / steel
bushes for submersible motor complete

Job

4.00

5329.62

21318.48

31

27-38

Replacing of brass bush any size

Job

4.00

1041.69

4166.76

32

27-15-a

Rewinding of Submersible electric motor
i/lc carriage from site of work and back i/c
testing installation complete with all
respects: From 0.75 to 20 H.P

H.P

80.00

1719.60

137568.00

33

27-15-b

Rewinding of Submersible electric motor
i/c carriage from site of work and back i/c
testing installation complete with all
respects: Above 20 H.P

H.P

50.00

2026.35

101317.50

34

24-50-c-01

Supply and installation of Submersible
Flat Cable made of 99.9% copper,
coated with double PVC as per BSS
Standards, 3x10 mm2

Mtr

13.00

975.37

12679.81

35

24-50-c-02

Supply and installation of Submersible
Flat Cable made of 99.9% copper,
coated with double PVC as per BSS
Standards, 3x16 mm2

Mtr

13.00

1155.90

15026.70

36

24-50-c-03

Supply and installation of Submersible
Flat Cable made of 99.9% copper,
coated with double PVC as per BSS
Standards, 3x25 mm2

Mtr

14.00

2130.93

29833.02

37

24-50-c-04

Supply and installation of Submersible
Flat Cable made of 99.9% copper,
coated with double PVC as per BSS
Standards, 3x35 mm2

Mtr

15.00

2455.95

36839.25

38

27-16-a

Rewinding of turbine electric motor i/c
carriage from site of work and back i/c
testing installation complete with all
respects: From 0.75 to 20 H.P

H.P

80.00

1719.60

137568.00

39

27-16-b

Rewinding of turbine electric motor i/c
carriage from site of work and back i/c
testing installation complete with all
respects: Above 20 H.P

H.P

50.00

2026.35

101317.50

40

15-214-a

Furnish & install of tapper bearing for
motor (V.H.S) of 10-25 HP

No

5.00

1588.50

7942.50

41

15-214-b

Furnish & install of tapper bearing for 30-
50 HP motor (V.H.S)

No

5.00

2569.50

12847.50

Tube wells Irrigation Division Peshawar
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Furnish & Install of Ball bearing for 10-25
42 15-215-a HP motor (V.H.S) No 5.00 1588.50 7942.50
Furnish & install of ball bearing for 30-50
43 15-215-b HP motor (V.H.S) No 5.00 2569.50 12847.50
o4 Rewinding of Voltage Regulator coil
44 27-24-b complete in all respect: No. 3.00 7235.20 21705.60
Supply and installation of manually
controlled voltage regulator oil cooled
45 24-48-a | with 99.9% copper winding, and in Each 1.00 | 151184.00 | 151184.00
depended control regulator on each
phase 20-30 KVA
46 27-41-a | Rewinding of H.T Coil 25 KVA Job 3.00 18744.30 | 56232.90
47 27-41-b | Rewinding of H.T Coil 50 KVA Job 3.00 23326.02 | 69978.06
48 27-41-c | Rewinding of H.T Coil 100 KVA Job 1.00 46827.00 | 46827.00
49 27-42-a | Rewinding of L.T Coil 25 KVA Job 3.00 9194.40 27583.20
50 27-42-b | Rewinding of L.T Coil 50 KVA Job 3.00 11457.90 | 34373.70
51 27-42-c | Rewinding of L.T Coil 100 KVA Job 1.00 13293.00 | 13293.00
) Replacement of insulator (HT) Bush for
52 27-43 25 10 50 KVA No. 3.00 2098.27 6294.81
Replacement of Transformer L.T bush
53 27-44-a for 25 10 50 KVA No. 3.00 2812.86 8438.58
54 | 27-44p | REplacementof transformer link of No. | 3.00 | 225248 | 6757.44
different KVS
55 27.45 E\e/glacement of S-Y-II unit for 25 to 100 No. 3.00 2302.20 6906.60
56 27-46 Replacement of transformer oil Liter | 98.00 341.91 33507.18
Loading unloading of Transformer asper
57 27-47 wapda specification & installation with Job 6.00 7034.40 42206.40
carriage complete for 25 to 100 KVA
Ea Replacing of 4 core cable of the following
58 27-58-a gauge PVC Cable 19/083 Mtr 4.00 1481.24 5924.96
Ea. Replacing of 4 core cable of the following
59 27-58-b gauge PVC Cable 19/064 Mtr 6.00 1232.10 7392.60
Supply and Erection trans power auto
60 N.S.1 circuit breaker 3-phase, 400V fungus Each 1.00 16801.56 | 16801.56
moisture proofing: 200 Amp.
Supply & Installation of ASD starter
61 N.S.I Complete (MCU) for 10-20 HP. No 1.00 23495.78 | 23495.78
Supply & Installation of ASD starter
62 N.S.I Complete (MCU) for 21-30 HP. No 1.00 41956.75 | 41956.75
Supply & Installation of ASD starter
63 N.S.I Complete (MCU) for 31-50 HP. No 1.00 58739.45 | 58739.45
Rewiring of motor control unit complete
64 N.S.I for 10- 50 HP. Job 2.00 8391.35 16782.70
Supply & Installation of Magnetic
65 N.S.I contactor for Motor Control Unit 40 Amp. No 1.00 20139.24 | 20139.24
Supply & Installation of Magnetic
66 N.S.I contactor for Motor Control Unit 60 Amp. Job 1.00 25174.05 | 25174.05
Supply & Installation of Magnetic
67 N.S.I contactor for Motor Control Unit 80 Amp. No 1.00 30208.86 | 30208.86
68 | N.s. | EXuactionof Submersible/Turbine Job | 1.00 | 11495.00 | 11495.00
Motor/Pumping unit i/c carriage charges.
69 N.S.| | Lowering of Submersible/Turbine Job | 1.00 | 11495.00 | 11495.00
Motor/Pumping unit i/c carriage charges.
Loading unloading of Transformer as per
70 N.S.1 wapda specification & installation with Job 1.00 9680.00 9680.00
carriage complete for 200 KVA
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Dehydration of transformer oil i/c repair
71 N.S.1 of transformer body & painting etc Job 3.00 9075.00 27225.00
complete.
72 N.S.I Rewinding of H.T Coil 200 KVA Job 1.00 42375.72 | 42375.72
73 N.S.I Rewinding of L.T Coil 200 KVA Job 1.00 12120.25 | 12120.25

Totalin Rs. = | 1950000

Total In Million= 1.9500

Note: - Any other item of work crop out during execution will be paid on MRS-2022 2nd BI-Annual. The
Quantities are liable to be increased or decreased during execution.

Contractor Premium S.I............ % Above / Below

Contractor Premium N.S.l............ % Above / Below

Contractor Signature..........ccoovvveeeeeeeennnes

Tube wells Irrigation Division Peshawar

Sub Divisional Officer,
Tubewells Irrigation Sub Division,
Peshawar.

Sub Engineer
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Work No.6
Name of Work: -

Bill of Quantity

Annual Maintenance and repair to Tubewells Irrigation Division Peshawar

during 2022-23.

Sub Work: - SECTION 03 KFD (Kafoor Dheri)
B. Periodical Repair of Mechanical Nature of The Following Scheme in Sub Division
Peshawar.
i. 22 Nos T/Wells in TKM Schemes. ii. 08 Nos T/Wells in Koh-e-Daman Sherkera. iii.
06 Nos T/Wells in WLC. iv. 08 Nos T/Wells in GWP Schemes. v. 06 Nos T/Wells in
W.U Schemes. vi. 12 Nos T/Wells in other Schemes. vii. LIS Zindi Nullah District
Peshawar
MRS-2022 — . Amount
S.No ond Bl Description Unit Qty Rate (Rs.)
1 27-27 Etee"‘e"laceme”t of pump shaft stainless No. | 5.00 | 672354 | 33617.70
2 27-28 Replacement of Impellers No. 5.00 2876.85 14384.25
3 27-35 Repair/reconditioning of impellers No. 20.00 510.26 10205.20
Supply and Fixing MS Column pipe for
e Deep well Turbine (DWT) pumps for 4"
4 24-55-a (100 mm) Nominal Pipe Size (NPS), Mtr 15.00 | 3973.58 | 59603.70
3/16" thick, 10" length
Supply and Fixing MS Column pipe for
e Deep well Turbine (DWT) pumps for 6"
5 24-55-b (100 mm) Nominal Pipe Size (NPS), Mtr 10.00 | 6063.65 | 60636.50
3/16" thick, 10" length
Supply and Fixing MS Column pipe with
A flanges for submersible pump: 4" (100
6 24-56-a mm) Nominal Pipe Size (NPS), 3/16" Mtr 15.00 | 4317.49 | 64762.35
thick, 10" length
7 24.66 | SupPly and Fixing of Guide bearing for | . | 500 | 125663 | 6283.15
Electric motors
8 2467 | Supply and Fixing of Stainless-steel Top | £o, | 500 | 238050 | 11902.50
rod for Electric motors.
9 | 24-69p |>uPplyandFixing RubberBearingfor | ooy | 500 | 1681.88 | 8409.40
Column shaft 4
10 | 24-69-c |Supplyand Fixing RubberBearingfor | eoy | 500 | 204638 | 10231.90
Column shaft 5
11 | 2729 | Supplyand Fixing of Column shaft No. | 5.00 | 1012.64 | 5063.20
Sleeve 20 to 30 mm
12 | 2730 E)eé’.!"’i‘/‘aeme“t of Column pipe socket 3 No. | 5.00 | 2219.67 | 11098.35
13 27-31 Replacement of column shaft any size No. 10.00 | 2282.58 22825.80
14 27-34 Replacement of nut, bolts of any size No. | 180.00 | 112.97 20334.60
15 27-40 Replacing of rubber packing 3" to 6"i/d Pair | 50.00 183.45 9172.50
16 N.S.| | Reconditioning of Submersible Pump Job | 10.00 | 30250.00 | 302500.00
Unit (2-4 stage).
17 N.S.| | Reconditioning of Submersible Pump Job | 10.00 | 37510.00 | 375100.00
Unit (5 & above stage).
18 NS Reconditioning of_ Submersible electric Job 200 | 18548.09 | 37096.18
motor rotor any size.
Furnish & install of non-reverse ratchet
19 N.S.I bearing for 10-50 HP motor (VHS). No 2.00 | 14883.00 | 29766.00
20 N.s.| | Reconditioning of (VHS) electric motor | 50 | 5 05 | 18863.90 | 37727.80
rotor any size.
21 NS Repair Ith s!wce valve/foot valve & reflux Job 8.00 4356.00 34848.00
valve 4" i/dia complete.
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22

N.S.1

Repair to sluice valve/foot valve & reflux
valve 5" i/dia complete.

Job 8.00 4719.00 | 37752.00

23

N.S.

Repair to sluice valve/foot valve & reflux
valve 6" i/dia complete.

Job 8.00 5082.00 | 40656.00

24

N.S.

Supply and Fixing MS Column pipe for
Deep well Turbine (DWT) pumps for 5"
(2125mm) Nominal Pipe Size (NPS),
3/16" thick, 10' length.

Mtr 10.00 | 5020.55 | 50205.50

25

N.S.I

Supply and Fixing MS Column pipe with
flanges for submersible pump: 5"
(2125mm) Nominal Pipe Size (NPS),
3/16" thick, 10' length.

Mtr 10.00 | 5400.11 54001.10

26

N.S.I

Supply and Fixing Rubber Bearing for
Column shaft 6".

Each | 5.00 2758.20 | 13791.00

27

N.S.1

Reconditioning of B/Assembly i/c
providing of bushes, repair to impeller
seat & balancing of impeller i/c carriage
charges for 2-4 stages.

Job 3.00 | 20328.00 | 60984.00

28

N.S.1

Reconditioning of col: pipe/flange pipe &
riser pipe by welding and rethreading of
any size.

Job 5.00 2480.50 12402.50

29

N.S.1

Reconditioning of Turbine discharge
head etc complete.

Job 5.00 6939.16 | 34695.80

30

N.S.1

Extraction of Submersible/Turbine
Motor/Pumping unit i/c carriage charges.

Job 10.00 | 11497.15 | 114971.50

31

N.S.1

Lowering of Submersible/Turbine
Motor/Pumping unit i/c carriage charges.

Job 10.00 | 11497.15 | 114971.50

Total in Rs. =| 1700000

Total In Million= 1.7000

Note: - Any other item of work crop out during execution will be paid on MRS-2022 2nd BI-Annual. The
Quantities are liable to be increased or decreased during execution.

Contractor Premium S.I............ % Above / Below

Contractor Premium N.S.I............ % Above / Below

Contractor Signature..........cccccevvevvvevrnnnnnnns

Tube wells Irrigation Division Peshawar

Sub Divisional Officer,
Tubewells Irrigation Sub Division,
Peshawar.

Sub Engineer
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Work No.7
Name of Work: -

Bill of Quantity

Annual Maintenance and repair to Tubewells Irrigation Division Peshawar
during 2022-23.

Sub Work: - SECTION 01
A. Periodical Repair of Electrical Nature of The Following Scheme in Sub Division
Pabbi.
i. 28 Nos T/wells in Pabbi Phase-I. ii. 51 Nos T/well in Pabbi Phase ii left side G.T
road. iii. 11 Nos T/wells in tail of K.R.C. iv. 10 Nos Scarp T/wells in Pabbi area.
v. 16 No T/wells Peshawar District. vi. 1 No T/well in Khushmakam. vii. 1 No T/well
in kurvi Branch. viii. 1 No T/well at Rd 47+500. ix. 1 No T/well at Rd 38+000.
X. L.I.S at Momin Garhi. xi. L.I.S at CHINKAR Nullah Pabbi. xii. L.I.S at Pashtoon
Grahi Pabbi. xiii. L.1.S at Zakhi Pabbi.
MRS-2022 — . Amount
S.No ond Bl Description Unit Qty Rate (Rs.)
N3 Supply and Erection Gl flexible pipe for
1 15-03-f wiring purpose complete 2" ild Mtr 5.00 414.24 2071.20
Supply and Erection single core PVC
2 15-05-e | insulated copper conductor 250/440 V Mtr 10.16 268.10 2723.90
grade cable: 7/0.044"
Supply and Erection single core PVC
3 15-05-f insulated copper conductor 250/440 V Mtr 10.16 635.58 6457.49
grade cable: 7/0.064"
4 | 15-11-p-05 | SuPPY & Erection of 200 Amp Main Each | 1.00 | 10093.50 | 10093.50
Supply and Erection or iron/aluminum
5 | 15-12-b-04 | clad, 500V main switch with triple pole, Each | 2.00 4990.50 9981.00
complete: 100 Amp.
Supply and Erection or iron/aluminum
6 15-12-c | clad, 500V main switch with triple pole, Each 1.00 5766.30 5766.30
complete: 200 Amp.
Supply and Erection porcelain fuses with
7 15-23-d | plastic sheet base on angle iron board Each | 2.00 1155.15 2310.30
100 Amp.
Supply and Erection trans power auto
8 15-70-c | circuit breaker 3-phase, 400V fungus Each | 2.00 3747.15 7494.30
moisture proofing: 100 Amp.
9 15-104 Supply & erection of Eye Nut Each 3.00 244.08 732.24
10 15-111 Supply & erection of drop out cutouts Each | 3.00 10701.00 | 32103.00
11 | 15119 | Supply &erection of 2" PVC pipe flexible |\ | 5000 | 501.66 | 10033.20
(weather proof)
12 15-200-a Supply & Installation of ASD starter for No 1.00 3074.85 3074.85
10-20 HP
13 15-200-b Supply & Installation of ASD starter for No 1.00 4897 35 4897 35
21-30 HP
14 15-200-c Supply & Installation of ASD starter for No 1.00 611235 611235
31-40 HP
15 15-201-a Supply & Installation of DOL starter for No 1.00 3074.85 3074.85
10-20 HP
16 15-201-b Supply & Installation of DOL starter for No 1.00 4897 35 4897 35
21-30 HP
17 15-201-c Supply & Installation of DOL starter for No 1.00 6112.35 6112.35
31-40 HP
18 15-203 S/Fixing protector magnet coil in starter No 3.00 2459.88 7379.64
19 | 152040 | 5 .- starter overload relay 10-30 No | 3.00 | 3674.88 | 11024.64
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20

15-204-b

S/Fixing starter overload relay 31-60
Amp

No

3.00

7319.88

21959.64

21

15-204-c

S/Fixing starter overload relay 61-100
Amp

No

3.00

10964.88

32894.64

22

15-210

Furnish & Install of Volt: meter upto to
500 volts.

No

3.00

1004.63

3013.89

23

15-211

Furnish & Install of AMP meter up to 100
Amps

No

3.00

1004.63

3013.89

24

15-213-a

S/Fixing trust bearing for i/c disk of 10-25
Hp Submersible motor

No

5.00

1588.50

7942.50

25

15-213-b

S/Fixing trust bearing for i/c disk of 30-50
Hp Submersible motor

No

5.00

2569.50

12847.50

26

24-65-a

Supply and fixing of thrust bearing for
Submersible motor (a) (10-25) Hp

Each

5.00

12009.38

60046.90

27

24-65-b

Supply and fixing of thrust bearing for
Submersible motor (b) (30-50) Hp

Each

5.00

14074.88

70374.40

28

24-68

Supply and Fixing Carbon bush
(Submersible)

Each

4.00

1013.63

4054.52

29

27-36

Replacing the Submersible motor thrust
bearing and disc

No.

5.00

14400.38

72001.90

30

27-37

Replacing the carbon bushes / steel
bushes for submersible motor complete

Job

4.00

5329.62

21318.48

31

27-38

Replacing of brass bush any size

Job

4.00

1041.69

4166.76

32

27-15-a

Rewinding of Submersible electric motor
i/c carriage from site of work and back i/c
testing installation complete with all
respects: From 0.75 to 20 H.P

H.P

80.00

1719.60

137568.00

33

27-15-b

Rewinding of Submersible electric motor
i/c carriage from site of work and back i/c
testing installation complete with all
respects: Above 20 H.P

H.P

50.00

2026.35

101317.50

34

24-50-c-01

Supply and installation of Submersible
Flat Cable made of 99.9% copper,
coated with double PVC as per BSS
Standards, 3x10 mm2

Mtr

13.00

975.37

12679.81

35

24-50-c-02

Supply and installation of Submersible
Flat Cable made of 99.9% copper,
coated with double PVC as per BSS
Standards, 3x16 mm2

Mtr

13.00

1155.90

15026.70

36

24-50-c-03

Supply and installation of Submersible
Flat Cable made of 99.9% copper,
coated with double PVC as per BSS
Standards, 3x25 mm2

Mtr

14.00

2130.93

29833.02

37

24-50-c-04

Supply and installation of Submersible
Flat Cable made of 99.9% copper,
coated with double PVC as per BSS
Standards, 3x35 mm2

Mtr

15.00

2455.95

36839.25

38

27-16-a

Rewinding of turbine electric motor i/c
carriage from site of work and back i/c
testing installation complete with all
respects: From 0.75 to 20 H.P

H.P

80.00

1719.60

137568.00

39

27-16-b

Rewinding of turbine electric motor i/c
carriage from site of work and back i/c
testing installation complete with all
respects: Above 20 H.P

H.P

50.00

2026.35

101317.50

40

15-214-a

Furnish & install of tapper bearing for
motor (V.H.S) of 10-25 HP

No

5.00

1588.50

7942.50
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o Furnish & install of tapper bearing for 30-
41 15-214-b 50 HP motor (V.H.S) No 5.00 2569.50 12847.50
Furnish & Install of Ball bearing for 10-25
42 15-215-a HP motor (V.H.S) No 5.00 1588.50 7942.50
Furnish & install of ball bearing for 30-50
43 15-215-b HP motor (V.H.S) No 5.00 2569.50 12847.50
o4 Rewinding of Voltage Regulator coil
44 27-24-b complete in all respect: No. 3.00 7235.20 21705.60
Supply and installation of manually
controlled voltage regulator oil cooled
45 24-48-a | with 99.9% copper winding, and in Each 1.00 | 151184.00 | 151184.00
depended control regulator on each
phase 20-30 KVA
46 27-41-a | Rewinding of H.T Coil 25 KVA Job 3.00 18744.30 | 56232.90
47 27-41-b | Rewinding of H.T Coil 50 KVA Job 3.00 23326.02 | 69978.06
48 27-41-c | Rewinding of H.T Coil 100 KVA Job 1.00 46827.00 | 46827.00
49 27-42-a | Rewinding of L.T Coil 25 KVA Job 3.00 9194.40 27583.20
50 27-42-b | Rewinding of L.T Coil 50 KVA Job 3.00 11457.90 | 34373.70
51 27-42-c | Rewinding of L.T Coil 100 KVA Job 1.00 13293.00 | 13293.00
) Replacement of insulator (HT) Bush for
52 27-43 25 10 50 KVA No. 3.00 2098.27 6294.81
Replacement of Transformer L.T bush
53 27-44-a for 25 10 50 KVA No. 3.00 2812.86 8438.58
54 | 27-44p | REplacementof transformer link of No. | 3.00 | 225248 | 6757.44
different KVS
55 | 2745 | Rehacementof SIUNior2S 0100 ) Ny | 300 | 230220 | 6906.60
56 27-46 Replacement of transformer oil Liter | 98.00 341.91 33507.18
Loading unloading of Transformer asper
57 27-47 wapda specification & installation with Job 6.00 7034.40 42206.40
carriage complete for 25 to 100 KVA
Ea. Replacing of 4 core cable of the following
58 27-58-a gauge PVC Cable 19/083 Mtr 4.00 1481.24 5924.96
Ea. Replacing of 4 core cable of the following
59 27-58-b gauge PVC Cable 19/064 Mtr 6.00 1232.10 7392.60
Supply and Erection trans power auto
60 N.S.1 circuit breaker 3-phase, 400V fungus Each 1.00 16801.56 | 16801.56
moisture proofing: 200 Amp.
Supply & Installation of ASD starter
61 N.S.I Complete (MCU) for 10-20 HP. No 1.00 23495.78 | 23495.78
Supply & Installation of ASD starter
62 N.S.I Complete (MCU) for 21-30 HP. No 1.00 41956.75 | 41956.75
Supply & Installation of ASD starter
63 N.S.I Complete (MCU) for 31-50 HP. No 1.00 58739.45 | 58739.45
Rewiring of motor control unit complete
64 N.S.I for 10- 50 HP. Job 2.00 8391.35 16782.70
Supply & Installation of Magnetic
65 N.S.I contactor for Motor Control Unit 40 Amp. No 1.00 20139.24 | 20139.24
Supply & Installation of Magnetic
66 N.S.I contactor for Motor Control Unit 60 Amp. Job 1.00 25174.05 | 25174.05
Supply & Installation of Magnetic
67 N.S.I contactor for Motor Control Unit 80 Amp. No 1.00 30208.86 | 30208.86
68 | N.s. | EXwactionof Submersible/Turbine Job | 1.00 | 11495.00 | 11495.00
Motor/Pumping unit i/c carriage charges.
69 N.S.| | Lowering of Submersible/Turbine Job | 1.00 | 11495.00 | 11495.00
Motor/Pumping unit i/c carriage charges.
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Loading unloading of Transformer as per
70 N.S.I wapda specification & installation with Job 1.00 9680.00 9680.00
carriage complete for 200 KVA
Dehydration of transformer oil i/c repair
71 N.S.1 of transformer body & painting etc Job 3.00 9075.00 27225.00
complete.
72 N.S.I Rewinding of H.T Coil 200 KVA Job 1.00 | 42375.72 | 42375.72
73 N.S.I Rewinding of L.T Coil 200 KVA Job 1.00 12120.25 | 12120.25

Total in Rs. = | 1950000

Total In Million= 1.9500

Note: - Any other item of work crop out during execution will be paid on MRS-2022 2nd BI-Annual. The
Quantities are liable to be increased or decreased during execution.

Contractor Premium S.I............ % Above / Below

Contractor Premium N.S.l............ % Above / Below

Contractor Signature............ccooeevvvnvvnnnnnnnns

Tube wells Irrigation Division Peshawar

Sub Divisional Officer,
Tubewells Irrigation Sub Division,

Pabbi.

Sub Engineer
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Work No.8
Name of Work: -

Bill of Quantity

Annual Maintenance and repair to Tubewells Irrigation Division Peshawar

during 2022-23.

Sub Work: - SECTION 01
B. Periodical Repair of Mechanical Nature of The Following Scheme in Sub Division
Pabbi.
i. 28 Nos T/wells in Pabbi Phase-I. ii. 51 Nos T/well in Pabbi Phase ii left side G.T
road. iii. 11 Nos T/wells in tail of K.R.C. iv. 10 Nos Scarp T/wells in Pabbi area.
v. 16 No T/wells Peshawar District. vi. 1 No T/well in Khushmakam. vii. 1 No T/well
in kurvi Branch. viii. 1 No T/well at Rd 47+500. ix. 1 No T/well at Rd 38+000.
X. L.I.S at Momin Garhi. xi. L.I.S at CHINKAR Nullah Pabbi. xii. L.I.S at Pashtoon
Grahi Pabbi. xiii. L.1.S at Zakhi Pabbi.
MRS-2022 — . Amount
S.No ond Bl Description Unit Qty Rate (Rs.)
1 27-27 Etee"‘e"laceme”t of pump shaft stainless No. | 5.00 | 672354 | 33617.70
2 27-28 Replacement of Impellers No. 5.00 2876.85 14384.25
3 27-35 Repair/reconditioning of impellers No. 20.00 510.26 10205.20
Supply and Fixing MS Column pipe for
e Deep well Turbine (DWT) pumps for 4"
4 24-55-a (100 mm) Nominal Pipe Size (NPS), Mtr 15.00 | 3973.58 | 59603.70
3/16" thick, 10" length
Supply and Fixing MS Column pipe for
e Deep well Turbine (DWT) pumps for 6"
5 24-55-b (100 mm) Nominal Pipe Size (NPS), Mtr 10.00 | 6063.65 | 60636.50
3/16" thick, 10' length
Supply and Fixing MS Column pipe with
Ea flanges for submersible pump: 4" (100
6 24-56-a mm) Nominal Pipe Size (NPS), 3/16" Mtr 15.00 | 4317.49 | 64762.35
thick, 10" length
7 24-66 Supply and Fixing of Guide bearing for Each 500 1256.63 6283.15
Electric motors
8 | 2467 |SupplyandFixing of Stainless-steel Top | g 0 | 500 | 238050 | 11902.50
rod for Electric motors.
o | 24-69.p |>uPplyandFixing RubberBearingfor | poo, | 500 | 1681.88 | 8409.40
Column shaft 4
10 | 24-69-c |Supplyand Fixing Rubber Bearingfor | £ 0 | 500 | 204638 | 10231.90
Column shaft 5
11 | 2729 | Supplyand Fixing of Column shaft No. | 5.00 | 1012.64 | 5063.20
Sleeve 20 to 30 mm
12 | 27-30 E)eé’.!"’i‘/‘aemem of Column pipe socket 3 No. | 5.00 | 2219.67 | 11098.35
13 27-31 Replacement of column shaft any size No. 10.00 | 2282.58 22825.80
14 27-34 Replacement of nut, bolts of any size No. | 180.00 | 112.97 20334.60
15 27-40 Replacing of rubber packing 3" to 6"i/d Pair | 50.00 183.45 9172.50
16 N.s. | Reconditioning of Submersible Pump Job | 10.00 | 30250.00 | 302500.00
Unit (2-4 stage).
17 N.s. | Reconditioning of Submersible Pump Job | 10.00 | 37510.00 | 375100.00
Unit (5 & above stage).
18 NS Reconditioning of Submersible electric Job 200 | 18548.09 | 37096.18
motor rotor any size.
Furnish & install of non-reverse ratchet
19 N.S.I bearing for 10-50 HP motor (VHS). No 2.00 | 14883.00 | 29766.00
20 N.S.| | Reconditioning of (VHS) electric motor | 51 | 5 00 | 18863.00 | 37727.80
rotor any size.
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21

N.S.1

Repair to sluice valve/foot valve & reflux
valve 4" i/dia complete.

Job 8.00 4356.00 | 34848.00

22

N.S.1

Repair to sluice valve/foot valve & reflux
valve 5" i/dia complete.

Job 8.00 4719.00 | 37752.00

23

N.S.

Repair to sluice valve/foot valve & reflux
valve 6" i/dia complete.

Job 8.00 5082.00 | 40656.00

24

N.S.I

Supply and Fixing MS Column pipe for
Deep well Turbine (DWT) pumps for 5"
(2125mm) Nominal Pipe Size (NPS),
3/16" thick, 10' length.

Mtr 10.00 | 5020.55 | 50205.50

25

N.S.I

Supply and Fixing MS Column pipe with
flanges for submersible pump: 5"
(2125mm) Nominal Pipe Size (NPS),
3/16" thick, 10' length.

Mtr 10.00 | 5400.11 54001.10

26

N.S.1

Supply and Fixing Rubber Bearing for
Column shaft 6".

Each | 5.00 2758.20 13791.00

27

N.S.1

Reconditioning of B/Assembly i/c
providing of bushes, repair to impeller
seat & balancing of impeller i/c carriage
charges for 2-4 stages.

Job 3.00 | 20328.00 | 60984.00

28

N.S.1

Reconditioning of col: pipe/flange pipe &
riser pipe by welding and rethreading of
any size.

Job 5.00 2480.50 12402.50

29

N.S.1

Reconditioning of Turbine discharge
head etc complete.

Job 5.00 6939.16 | 34695.80

30

N.S.1

Extraction of Submersible/Turbine
Motor/Pumping unit i/c carriage charges.

Job 10.00 | 11497.15 | 114971.50

31

N.S.I

Lowering of Submersible/Turbine
Motor/Pumping unit i/c carriage charges.

Job 10.00 | 11497.15 | 114971.50

Total in Rs. =| 1700000

Total In Million= 1.7000

Note: - Any other item of work crop out during execution will be paid on MRS-2022 2nd BI-Annual. The
Quantities are liable to be increased or decreased during execution.

Contractor Premium S.I............ % Above / Below

Contractor Premium N.S.I............ % Above / Below

Contractor Signature..........ccccuvvvevvverrnennnnns

Tube wells Irrigation Division Peshawar

Sub Divisional Officer,
Tubewells Irrigation Sub Division,
Pabbi.

Sub Engineer
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Bill of Quantity
Work No.9

Name of Work: -  Annual Maintenance and repair to Tubewells Irrigation Division Peshawar
during 2022-23.

Sub Work: - SECTION-02
A. Periodical Repair of Electrical Nature of The Following Scheme in Sub Division
Pabbi.
i. 51 Nos T/wells in Pabbi Phase-Il. ii. 24 Nos T/wells for Augmentation of WGC &
KRC at tail Area. iii. 15 Nos T/wells in NWFP. iv. 4 Nos Augmentation T/wells at Rd
2000+00. v. 2 No T/wells at Shabra District Nowshera. vi. 14 No T/wells in District
Peshawar. vii. 01 No T/well in Village Shiekhi. viii. 1 No T/well in Hazr Khani Branch.
iX. 1 No T/well in Senator scheme.

MRS-2022 _ . Amount
S.No ond Bl Description Unit Qty Rate (Rs.)
1 15-03-f Supply and Erection Gl flexible pipe for Mtr 500 414.24 2071.20

wiring purpose complete 2" i/d

Supply and Erection single core PVC
2 15-05-e | insulated copper conductor 250/440 V Mtr 10.16 268.10 2723.90
grade cable: 7/0.044"

Supply and Erection single core PVC
3 15-05-f insulated copper conductor 250/440 V Mtr 10.16 635.58 6457.49
grade cable: 7/0.064"

Supply & Erection of 200 Amp Main

4 15-11-b-05 switch

Each | 1.00 10093.50 | 10093.50

Supply and Erection or iron/aluminum
5 | 15-12-b-04 | clad, 500V main switch with triple pole, Each | 2.00 4990.50 9981.00
complete: 100 Amp.

Supply and Erection or iron/aluminum
6 15-12-c | clad, 500V main switch with triple pole, Each 1.00 5766.30 5766.30
complete: 200 Amp.

Supply and Erection porcelain fuses with
7 15-23-d | plastic sheet base on angle iron board Each | 2.00 1155.15 2310.30

100 Amp.
Supply and Erection trans power auto
8 15-70-c | circuit breaker 3-phase, 400V fungus Each | 2.00 3747.15 7494.30
moisture proofing: 100 Amp.
9 15-104 Supply & erection of Eye Nut Each | 3.00 244.08 732.24
10 15-111 Supply & erection of drop out cutouts Each | 3.00 10701.00 | 32103.00

Supply & erection of 2" PVC pipe flexible

11 15-119 Mtr 20.00 501.66 10033.20
(weather proof)

12 15-200-a Supply & Installation of ASD starter for No 1.00 3074.85 3074.85
10-20 HP

13 15-200-b Supply & Installation of ASD starter for No 1.00 4897 35 4897 35
21-30 HP

14 15-200-c Supply & Installation of ASD starter for No 1.00 611235 611235
31-40 HP

15 15-201-a Supply & Installation of DOL starter for No 1.00 3074.85 3074.85
10-20 HP

16 15-201-b Supply & Installation of DOL starter for No 1.00 4897 35 4897 35
21-30 HP

17 | 15-201¢ | S PP & Installation of DOL starterfor | g | 300 | 611235 | 611235

18 15-203 S/Fixing protector magnet coil in starter No 3.00 2459.88 7379.64
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15-204-a

S/Fixing starter overload relay 10-30
Amp

No

3.00

3674.88

11024.64

20

15-204-b

S/Fixing starter overload relay 31-60
Amp

No

3.00

7319.88

21959.64

21

15-204-c

S/Fixing starter overload relay 61-100
Amp

No

3.00

10964.88

32894.64

22

15-210

Furnish & Install of Volt: meter upto to
500 volts.

No

3.00

1004.63

3013.89

23

15-211

Furnish & Install of AMP meter up to 100
Amps

No

3.00

1004.63

3013.89

24

15-213-a

S/Fixing trust bearing for i/c disk of 10-25
Hp Submersible motor

No

5.00

1588.50

7942.50

25

15-213-b

S/Fixing trust bearing for i/c disk of 30-50
Hp Submersible motor

No

5.00

2569.50

12847.50

26

24-65-a

Supply and fixing of thrust bearing for
Submersible motor (a) (10-25) Hp

Each

5.00

12009.38

60046.90

27

24-65-b

Supply and fixing of thrust bearing for
Submersible motor (b) (30-50) Hp

Each

5.00

14074.88

70374.40

28

24-68

Supply and Fixing Carbon bush
(Submersible)

Each

4.00

1013.63

4054.52

29

27-36

Replacing the Submersible motor thrust
bearing and disc

No.

5.00

14400.38

72001.90

30

27-37

Replacing the carbon bushes / steel
bushes for submersible motor complete

Job

4.00

5329.62

21318.48

31

27-38

Replacing of brass bush any size

Job

4.00

1041.69

4166.76

32

27-15-a

Rewinding of Submersible electric motor
i/c carriage from site of work and back i/c
testing installation complete with all
respects: From 0.75 to 20 H.P

H.P

80.00

1719.60

137568.00

33

27-15-b

Rewinding of Submersible electric motor
i/c carriage from site of work and back i/c
testing installation complete with all
respects: Above 20 H.P

H.P

50.00

2026.35

101317.50

34

24-50-c-01

Supply and installation of Submersible
Flat Cable made of 99.9% copper,
coated with double PVC as per BSS
Standards, 3x10 mm2

Mtr

13.00

975.37

12679.81

35

24-50-c-02

Supply and installation of Submersible
Flat Cable made of 99.9% copper,
coated with double PVC as per BSS
Standards, 3x16 mm2

Mtr

13.00

1155.90

15026.70

36

24-50-c-03

Supply and installation of Submersible
Flat Cable made of 99.9% copper,
coated with double PVC as per BSS
Standards, 3x25 mm2

Mtr

14.00

2130.93

29833.02

37

24-50-c-04

Supply and installation of Submersible
Flat Cable made of 99.9% copper,
coated with double PVC as per BSS
Standards, 3x35 mm2

Mtr

15.00

2455.95

36839.25

38

27-16-a

Rewinding of turbine electric motor i/c
carriage from site of work and back i/c
testing installation complete with all
respects: From 0.75 to 20 H.P

H.P

80.00

1719.60

137568.00

39

27-16-b

Rewinding of turbine electric motor i/c
carriage from site of work and back i/c
testing installation complete with all
respects: Above 20 H.P

H.P

50.00

2026.35

101317.50
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o Furnish & install of tapper bearing for
40 15-214-a motor (V.H.S) of 10-25 HP No 5.00 1588.50 7942.50
Furnish & install of tapper bearing for 30-
41 15-214-b 50 HP motor (V.H.S) No 5.00 2569.50 12847.50
Furnish & Install of Ball bearing for 10-25
42 15-215-a HP motor (V.H.S) No 5.00 1588.50 7942.50
Furnish & install of ball bearing for 30-50
43 15-215-b HP motor (V.H.S) No 5.00 2569.50 12847.50
o4 Rewinding of Voltage Regulator coil
44 27-24-b complete in all respect: No. 3.00 7235.20 21705.60
Supply and installation of manually
controlled voltage regulator oil cooled
45 24-48-a | with 99.9% copper winding, and in Each 1.00 | 151184.00 | 151184.00
depended control regulator on each
phase 20-30 KVA
46 27-41-a | Rewinding of H.T Coil 25 KVA Job 3.00 18744.30 | 56232.90
47 27-41-b | Rewinding of H.T Coil 50 KVA Job 3.00 23326.02 | 69978.06
48 27-41-c | Rewinding of H.T Coil 100 KVA Job 1.00 | 46827.00 | 46827.00
49 27-42-a | Rewinding of L.T Coil 25 KVA Job 3.00 9194.40 27583.20
50 27-42-b | Rewinding of L.T Coil 50 KVA Job 3.00 11457.90 | 34373.70
51 27-42-c | Rewinding of L.T Coil 100 KVA Job 1.00 13293.00 | 13293.00
Replacement of insulator (HT) Bush for
52 27-43 25 10 50 KVA No. 3.00 2098.27 6294.81
Replacement of Transformer L.T bush
53 27-44-a for 25 10 50 KVA No. 3.00 2812.86 8438.58
54 | 27-44p | REplacementof transformer link of No. | 3.00 | 225248 | 6757.44
different KVS
55 | 2745 | Rehacementof SIUNior25 0100 ) Ny | 300 | 230220 | 6906.60
56 27-46 Replacement of transformer oil Liter | 98.00 341.91 33507.18
Loading unloading of Transformer asper
57 27-47 wapda specification & installation with Job 6.00 7034.40 42206.40
carriage complete for 25 to 100 KVA
Ea. Replacing of 4 core cable of the following
58 27-58-a gauge PVC Cable 19/083 Mtr 4.00 1481.24 5924.96
Ea. Replacing of 4 core cable of the following
59 27-58-b gauge PVC Cable 19/064 Mtr 6.00 1232.10 7392.60
Supply and Erection trans power auto
60 N.S.1 circuit breaker 3-phase, 400V fungus Each 1.00 16801.56 | 16801.56
moisture proofing: 200 Amp.
Supply & Installation of ASD starter
61 N.S.I Complete (MCU) for 10-20 HP. No 1.00 23495.78 | 23495.78
Supply & Installation of ASD starter
62 N.S.I Complete (MCU) for 21-30 HP. No 1.00 | 41956.75 | 41956.75
Supply & Installation of ASD starter
63 N.S.I Complete (MCU) for 31-50 HP. No 1.00 58739.45 | 58739.45
Rewiring of motor control unit complete
64 N.S.I for 10- 50 HP. Job 2.00 8391.35 16782.70
Supply & Installation of Magnetic
65 N.S.I contactor for Motor Control Unit 40 Amp. No 1.00 20139.24 | 20139.24
Supply & Installation of Magnetic
66 N.S.I contactor for Motor Control Unit 60 Amp. Job 1.00 25174.05 | 25174.05
Supply & Installation of Magnetic
67 N.S.I contactor for Motor Control Unit 80 Amp. No 1.00 30208.86 | 30208.86
68 | N.s. | EXuactionof Submersible/Turbine Job | 1.00 | 11495.00 | 11495.00
Motor/Pumping unit i/c carriage charges.
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Lowering of Submersible/Turbine

69 N.S.I . - : Job 1.00 11495.00 | 11495.00
Motor/Pumping unit i/c carriage charges.
Loading unloading of Transformer as per

70 N.S.I wapda specification & installation with Job 1.00 9680.00 9680.00
carriage complete for 200 KVA
Dehydration of transformer oil i/c repair

71 N.S.1 of transformer body & painting etc Job 3.00 9075.00 27225.00
complete.

72 N.S.I Rewinding of H.T Coil 200 KVA Job 1.00 | 42375.72 | 42375.72

73 N.S.I Rewinding of L.T Coil 200 KVA Job 1.00 12120.25 | 12120.25

Total in Rs. = | 1950000
Total In Million= 1.9500

Note: - Any other item of work crop out during execution will be paid on MRS-2022 2nd BI-Annual. The
Quantities are liable to be increased or decreased during execution.

Contractor Premium S.I............ % Above / Below

Contractor Premium N.S.l............ % Above / Below

Contractor Signature............ccoceeevvnvennnnnnnns

Tube wells Irrigation Division Peshawar

Sub Divisional Officer,
Tubewells Irrigation Sub Division,

Pabbi.

Sub Engineer
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Work No.10
Name of Work: -

Bill of Quantity

Annual Maintenance and repair to Tubewells Irrigation Division Peshawar

during 2022-23.

Sub Work: - SECTION-02
B. Periodical Repair of Mechanical Nature of The Following Scheme in Sub Division
Pabbi.
i. 51 Nos T/wells in Pabbi Phase-Il. ii. 24 Nos T/wells for Augmentation of WGC &
KRC at tail Area. iii. 15 Nos T/wells in NWFP. iv. 4 Nos Augmentation T/wells at Rd
2000+00. v. 2 No T/wells at Shabra District Nowshera. vi. 14 No T/wells in District
Peshawar. vii. 01 No T/well in Village Shiekhi. viii. 1 No T/well in Hazr Khani
Branch. ix. 1 No T/well in Senator scheme.
MRS-2022 — . Amount
S.No ond Bl Description Unit Qty Rate (Rs.)
1 27-27 Etee"‘e"laceme”t of pump shaft stainless No. | 5.00 | 672354 | 33617.70
2 27-28 Replacement of Impellers No. 5.00 2876.85 14384.25
3 27-35 Repair/reconditioning of impellers No. 20.00 510.26 10205.20
Supply and Fixing MS Column pipe for
e Deep well Turbine (DWT) pumps for 4"
4 24-55-a (100 mm) Nominal Pipe Size (NPS), Mtr 15.00 | 3973.58 | 59603.70
3/16" thick, 10" length
Supply and Fixing MS Column pipe for
e Deep well Turbine (DWT) pumps for 6"
5 24-55-b (100 mm) Nominal Pipe Size (NPS), Mtr 10.00 | 6063.65 | 60636.50
3/16" thick, 10' length
Supply and Fixing MS Column pipe with
Ea flanges for submersible pump: 4" (100
6 24-56-a mm) Nominal Pipe Size (NPS), 3/16" Mtr 15.00 | 4317.49 | 64762.35
thick, 10" length
7 24-66 Supply and Fixing of Guide bearing for Each 500 1256.63 6283.15
Electric motors
8 24-67 Supply and F_|X|ng of Stainless-steel Top Each 500 2380.50 11902 .50
rod for Electric motors.
9 | 24-69-b |SupplyandFixing RubberBearingfor | g n | 500 | 1681.88 | 8409.40
Column shaft 4
10 | 24-69-c |Supplyand Fixing Rubber Bearingfor | £ 0 | 500 | 204638 | 10231.90
Column shaft 5
11 2709 | Supply and Fixing of Column shaft No. | 5.00 | 1012.64 | 5063.20
Sleeve 20 to 30 mm
12 | 2730 E)eé’.!"’i‘/‘aeme“t of Column pipe socket 3 No. | 5.00 | 2219.67 | 11098.35
13 27-31 Replacement of column shaft any size No. 10.00 | 2282.58 22825.80
14 27-34 Replacement of nut, bolts of any size No. | 180.00 | 112.97 20334.60
15 27-40 Replacing of rubber packing 3" to 6"i/d Pair | 50.00 183.45 9172.50
16 N.s. | Reconditioning of Submersible Pump Job | 10.00 | 30250.00 | 302500.00
Unit (2-4 stage).
17 N.s. | Reconditioning of Submersible Pump Job | 10.00 | 37510.00 | 375100.00
Unit (5 & above stage).
18 N.S| Reconditioning of Submersible electric Job 200 | 18548.09 | 37096.18
motor rotor any size.
Furnish & install of non-reverse ratchet
19 N.S.I bearing for 10-50 HP motor (VHS). No 2.00 | 14883.00 | 29766.00
20 N.S.| | Reconditioning of (VHS) electric motor | 51 | 5 0o | 18863.00 | 37727.80
rotor any size.
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N.S.1

Repair to sluice valve/foot valve & reflux
valve 4" i/dia complete.

Job 8.00 4356.00 | 34848.00

22

N.S.1

Repair to sluice valve/foot valve & reflux
valve 5" i/dia complete.

Job 8.00 4719.00 | 37752.00

23

N.S.

Repair to sluice valve/foot valve & reflux
valve 6" i/dia complete.

Job 8.00 5082.00 | 40656.00

24

N.S.I

Supply and Fixing MS Column pipe for
Deep well Turbine (DWT) pumps for 5"
(2125mm) Nominal Pipe Size (NPS),
3/16" thick, 10' length.

Mtr 10.00 | 5020.55 | 50205.50

25

N.S.I

Supply and Fixing MS Column pipe with
flanges for submersible pump: 5"
(2125mm) Nominal Pipe Size (NPS),
3/16" thick, 10' length.

Mtr 10.00 | 5400.11 54001.10

26

N.S.1

Supply and Fixing Rubber Bearing for
Column shaft 6".

Each | 5.00 2758.20 13791.00

27

N.S.1

Reconditioning of B/Assembly i/c
providing of bushes, repair to impeller
seat & balancing of impeller i/c carriage
charges for 2-4 stages.

Job 3.00 | 20328.00 | 60984.00

28

N.S.1

Reconditioning of col: pipe/flange pipe &
riser pipe by welding and rethreading of
any size.

Job 5.00 2480.50 12402.50

29

N.S.1

Reconditioning of Turbine discharge
head etc complete.

Job 5.00 6939.16 | 34695.80

30

N.S.1

Extraction of Submersible/Turbine
Motor/Pumping unit i/c carriage charges.

Job 10.00 | 11497.15 | 114971.50

31

N.S.I

Lowering of Submersible/Turbine
Motor/Pumping unit i/c carriage charges.

Job 10.00 | 11497.15 | 114971.50

Total in Rs. =| 1700000

Total In Million= 1.7000

Note: - Any other item of work crop out during execution will be paid on MRS-2022 2nd BI-Annual. The
Quantities are liable to be increased or decreased during execution.

Contractor Premium S.I............ % Above / Below

Contractor Premium N.S.I............ % Above / Below

Contractor Signature..........ccccuvvvevvverrnennnnns

Tube wells Irrigation Division Peshawar

Sub Divisional Officer,
Tubewells Irrigation Sub Division,
Pabbi.

Sub Engineer
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Work No.11
Name of Work: -

Bill of Quantity

Annual Maintenance and repair to Tubewells Irrigation Division Peshawar
during 2022-23.

Sub Work: - SECTION 03
A. Periodical Repair of Electrical Nature of The Following Scheme in Sub Division
Pabbi.
i. 2 Nos T/wells in turlandi & Nandrak. ii. 07 Nos T/wells on R/bank of Kabul River
canal between Nowshera and attock. iii. 15 Nos T/wells in NWFP. iv. 16 Nos T/wells
in District Peshawar. v. 04 Nos T/wells in District Peshawar. vi. 10 Nos T/wells in
Mandori & Nizampur. vii. 7 Nos T/wells 5 Nizampur & 2 in Haripur
MRS-2022 - . Amount
S.No ond Bl Description Unit Qty Rate (Rs.)

1 | 15034 |Supplyand Erection Glflexible pipefor | v | 509 | 41424 | 2071.20
wiring purpose complete 2" i/d
Supply and Erection single core PVC

2 15-05-e | insulated copper conductor 250/440 V Mtr 10.16 268.10 2723.90
grade cable: 7/0.044"
Supply and Erection single core PVC

3 15-05-f insulated copper conductor 250/440 V Mtr 10.16 635.58 6457.49
grade cable: 7/0.064"

4 | 1511-b-05 | SuPPY & Erection of 200 Amp Main Each | 1.00 | 10093.50 | 10093.50
Supply and Erection or iron/aluminum

5 | 15-12-b-04 | clad, 500V main switch with triple pole, Each | 2.00 4990.50 9981.00
complete: 100 Amp.
Supply and Erection or iron/aluminum

6 15-12-c | clad, 500V main switch with triple pole, Each 1.00 5766.30 5766.30
complete: 200 Amp.
Supply and Erection porcelain fuses with

7 15-23-d | plastic sheet base on angle iron board Each | 2.00 1155.15 2310.30
100 Amp.
Supply and Erection trans power auto

8 15-70-c | circuit breaker 3-phase, 400V fungus Each | 2.00 3747.15 7494.30
moisture proofing: 100 Amp.

9 15-104 Supply & erection of Eye Nut Each | 3.00 244.08 732.24

10 15-111 Supply & erection of drop out cutouts Each | 3.00 10701.00 | 32103.00

11 | 15-119 | SuPPly & erection of 2" PVC pipe flexible | v | 5500 | 50166 | 10033.20
(weather proof)

12 15-200-a Supply & Installation of ASD starter for No 1.00 3074.85 3074.85
10-20 HP

13 15-200-b Supply & Installation of ASD starter for No 1.00 4897 35 4897 35
21-30 HP

14 15-200-c Supply & Installation of ASD starter for No 1.00 611235 611235
31-40 HP

15 15-201-a Supply & Installation of DOL starter for No 1.00 3074.85 3074.85
10-20 HP

16 15-201-b Supply & Installation of DOL starter for No 1.00 4897 35 4897 35
21-30 HP

17 15-201-c Supply & Installation of DOL starter for No 1.00 6112.35 6112.35
31-40 HP

18 15-203 S/Fixing protector magnet coil in starter No 3.00 2459.88 7379.64

19 | 15204-a | o .- starter overload relay 10-30 No | 3.00 | 3674.88 | 11024.64
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15-204-b

S/Fixing starter overload relay 31-60
Amp

No

3.00

7319.88

21959.64

21

15-204-c

S/Fixing starter overload relay 61-100
Amp

No

3.00

10964.88

32894.64

22

15-210

Furnish & Install of Volt: meter upto to
500 volts.

No

3.00

1004.63

3013.89

23

15-211

Furnish & Install of AMP meter up to 100
Amps

No

3.00

1004.63

3013.89

24

15-213-a

S/Fixing trust bearing for i/c disk of 10-25
Hp Submersible motor

No

5.00

1588.50

7942.50

25

15-213-b

S/Fixing trust bearing for i/c disk of 30-50
Hp Submersible motor

No

5.00

2569.50

12847.50

26

24-65-a

Supply and fixing of thrust bearing for
Submersible motor (a) (10-25) Hp

Each

5.00

12009.38

60046.90

27

24-65-b

Supply and fixing of thrust bearing for
Submersible motor (b) (30-50) Hp

Each

5.00

14074.88

70374.40

28

24-68

Supply and Fixing Carbon bush
(Submersible)

Each

4.00

1013.63

4054.52

29

27-36

Replacing the Submersible motor thrust
bearing and disc

No.

5.00

14400.38

72001.90

30

27-37

Replacing the carbon bushes / steel
bushes for submersible motor complete

Job

4.00

5329.62

21318.48

31

27-38

Replacing of brass bush any size

Job

4.00

1041.69

4166.76

32

27-15-a

Rewinding of Submersible electric motor
i/c carriage from site of work and back i/c
testing installation complete with all
respects: From 0.75 to 20 H.P

H.P

80.00

1719.60

137568.00

33

27-15-b

Rewinding of Submersible electric motor
i/c carriage from site of work and back i/c
testing installation complete with all
respects: Above 20 H.P

H.P

50.00

2026.35

101317.50

34

24-50-c-01

Supply and installation of Submersible
Flat Cable made of 99.9% copper,
coated with double PVC as per BSS
Standards, 3x10 mm2

Mtr

13.00

975.37

12679.81

35

24-50-c-02

Supply and installation of Submersible
Flat Cable made of 99.9% copper,
coated with double PVC as per BSS
Standards, 3x16 mm2

Mtr

13.00

1155.90

15026.70

36

24-50-c-03

Supply and installation of Submersible
Flat Cable made of 99.9% copper,
coated with double PVC as per BSS
Standards, 3x25 mm2

Mtr

14.00

2130.93

29833.02

37

24-50-c-04

Supply and installation of Submersible
Flat Cable made of 99.9% copper,
coated with double PVC as per BSS
Standards, 3x35 mm2

Mtr

15.00

2455.95

36839.25

38

27-16-a

Rewinding of turbine electric motor i/c
carriage from site of work and back i/c
testing installation complete with all
respects: From 0.75 to 20 H.P

H.P

80.00

1719.60

137568.00

39

27-16-b

Rewinding of turbine electric motor i/c
carriage from site of work and back i/c
testing installation complete with all
respects: Above 20 H.P

H.P

50.00

2026.35

101317.50

40

15-214-a

Furnish & install of tapper bearing for
motor (V.H.S) of 10-25 HP

No

5.00

1588.50

7942.50
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o Furnish & install of tapper bearing for 30-
41 15-214-b 50 HP motor (V.H.S) No 5.00 2569.50 12847.50
Furnish & Install of Ball bearing for 10-25
42 15-215-a HP motor (V.H.S) No 5.00 1588.50 7942.50
Furnish & install of ball bearing for 30-50
43 15-215-b HP motor (V.H.S) No 5.00 2569.50 12847.50
o4 Rewinding of Voltage Regulator coil
44 27-24-b complete in all respect: No. 3.00 7235.20 21705.60
Supply and installation of manually
controlled voltage regulator oil cooled
45 24-48-a | with 99.9% copper winding, and in Each 1.00 | 151184.00 | 151184.00
depended control regulator on each
phase 20-30 KVA
46 27-41-a | Rewinding of H.T Coil 25 KVA Job 3.00 18744.30 | 56232.90
47 27-41-b | Rewinding of H.T Coil 50 KVA Job 3.00 23326.02 | 69978.06
48 27-41-c | Rewinding of H.T Coil 100 KVA Job 1.00 46827.00 | 46827.00
49 27-42-a | Rewinding of L.T Coil 25 KVA Job 3.00 9194.40 27583.20
50 27-42-b | Rewinding of L.T Coil 50 KVA Job 3.00 11457.90 | 34373.70
51 27-42-c | Rewinding of L.T Coil 100 KVA Job 1.00 13293.00 | 13293.00
) Replacement of insulator (HT) Bush for
52 27-43 25 10 50 KVA No. 3.00 2098.27 6294.81
Replacement of Transformer L.T bush
53 27-44-a for 25 10 50 KVA No. 3.00 2812.86 8438.58
54 | 27-44p | REplacementof transformer link of No. | 3.00 | 225248 | 6757.44
different KVS
55 | 2745 | Rehacementof SIUNior2S 0100 ) Ny | 300 | 230220 | 6906.60
56 27-46 Replacement of transformer oil Liter | 98.00 341.91 33507.18
Loading unloading of Transformer asper
57 27-47 wapda specification & installation with Job 6.00 7034.40 42206.40
carriage complete for 25 to 100 KVA
Ea. Replacing of 4 core cable of the following
58 27-58-a gauge PVC Cable 19/083 Mtr 4.00 1481.24 5924.96
Ea. Replacing of 4 core cable of the following
59 27-58-b gauge PVC Cable 19/064 Mtr 6.00 1232.10 7392.60
Supply and Erection trans power auto
60 N.S.1 circuit breaker 3-phase, 400V fungus Each 1.00 16801.56 | 16801.56
moisture proofing: 200 Amp.
Supply & Installation of ASD starter
61 N.S.I Complete (MCU) for 10-20 HP. No 1.00 23495.78 | 23495.78
Supply & Installation of ASD starter
62 N.S.I Complete (MCU) for 21-30 HP. No 1.00 41956.75 | 41956.75
Supply & Installation of ASD starter
63 N.S.I Complete (MCU) for 31-50 HP. No 1.00 58739.45 | 58739.45
Rewiring of motor control unit complete
64 N.S.I for 10- 50 HP. Job 2.00 8391.35 16782.70
Supply & Installation of Magnetic
65 N.S.I contactor for Motor Control Unit 40 Amp. No 1.00 20139.24 | 20139.24
Supply & Installation of Magnetic
66 N.S.I contactor for Motor Control Unit 60 Amp. Job 1.00 25174.05 | 25174.05
Supply & Installation of Magnetic
67 N.S.I contactor for Motor Control Unit 80 Amp. No 1.00 30208.86 | 30208.86
68 | N.s. | EXwactionof Submersible/Turbine Job | 1.00 | 11495.00 | 11495.00
Motor/Pumping unit i/c carriage charges.
69 N.S.| | Lowering of Submersible/Turbine Job | 1.00 | 11495.00 | 11495.00
Motor/Pumping unit i/c carriage charges.
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Loading unloading of Transformer as per
70 N.S.I wapda specification & installation with Job 1.00 9680.00 9680.00
carriage complete for 200 KVA
Dehydration of transformer oil i/c repair
71 N.S.1 of transformer body & painting etc Job 3.00 9075.00 27225.00
complete.
72 N.S.I Rewinding of H.T Coil 200 KVA Job 1.00 | 42375.72 | 42375.72
73 N.S.I Rewinding of L.T Coil 200 KVA Job 1.00 12120.25 | 12120.25

Total in Rs. = | 1950000

Total In Million= 1.9500

Note: - Any other item of work crop out during execution will be paid on MRS-2022 2nd BI-Annual. The
Quantities are liable to be increased or decreased during execution.

Contractor Premium S.I............ % Above / Below

Contractor Premium N.S.l............ % Above / Below

Contractor Signature............ccooeevvvnvvnnnnnnnns

Tube wells Irrigation Division Peshawar

Sub Divisional Officer,
Tubewells Irrigation Sub Division,

Pabbi.

Sub Engineer
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Work No.12
Name of Work: -

Bill of Quantity

Annual Maintenance and repair to Tubewells Irrigation Division Peshawar

during 2022-23.

Sub Work: - SECTION 03
B. Periodical Repair of Mechanical Nature of The Following Scheme in Sub Division
Pabbi.
i. 2 Nos T/wells in turlandi & Nandrak. ii. 07 Nos T/wells on R/bank of Kabul River
canal between Nowshera and attock. iii. 15 Nos T/wells in NWFP. iv. 16 Nos T/wells
in District Peshawar. v. 04 Nos T/wells in District Peshawar. vi. 10 Nos T/wells in
Mandori & Nizampur. vii. 7 Nos T/wells 5 Nizampur & 2 in Haripur
MRS-2022 — . Amount
S.No ond Bl Description Unit Qty Rate (Rs.)
1 27-27 Etee"‘e"laceme”t of pump shaft stainless No. | 5.00 | 672354 | 33617.70
2 27-28 Replacement of Impellers No. 5.00 2876.85 14384.25
3 27-35 Repair/reconditioning of impellers No. 20.00 510.26 10205.20
Supply and Fixing MS Column pipe for
e Deep well Turbine (DWT) pumps for 4"
4 24-55-a (100 mm) Nominal Pipe Size (NPS), Mtr 15.00 | 3973.58 | 59603.70
3/16" thick, 10" length
Supply and Fixing MS Column pipe for
e Deep well Turbine (DWT) pumps for 6"
5 24-55-b (100 mm) Nominal Pipe Size (NPS), Mtr 10.00 | 6063.65 | 60636.50
3/16" thick, 10" length
Supply and Fixing MS Column pipe with
6 | 24-56-a | fanges for submersible pump: 4" (100 Mir | 15.00 | 4317.49 | 64762.35
mm) Nominal Pipe Size (NPS), 3/16" ' ' '
thick, 10" length
7 24.66 | SupPly and Fixing of Guide bearing for | . | 500 | 125663 | 6283.15
Electric motors
8 2467 | Supply and Fixing of Stainless-steel Top | £o, | 500 | 238050 | 11902.50
rod for Electric motors.
9 | 2469.p |Supplyand Fixing Rubber Bearing for | o | 500 | 1681.88 | 8409.40
Column shaft 4
10 | 24-69-c |Supplyand Fixing RubberBearingfor | eoy | 500 | 204638 | 10231.90
Column shaft 5
11 | 27-29 | Supplyand Fixing of Column shaft No. | 500 | 1012.64 | 5063.20
Sleeve 20 to 30 mm
12 | 2730 E)eé’.!"’i‘/‘aeme“t of Column pipe socket 3 No. | 5.00 | 2219.67 | 11098.35
13 27-31 Replacement of column shaft any size No. 10.00 | 2282.58 22825.80
14 27-34 Replacement of nut, bolts of any size No. | 180.00 | 112.97 20334.60
15 27-40 Replacing of rubber packing 3" to 6"i/d Pair | 50.00 183.45 9172.50
16 N.S.| | Reconditioning of Submersible Pump Job | 10.00 | 30250.00 | 302500.00
Unit (2-4 stage).
17 | N.s. | Reconditioning of Submersible Pump Job | 10.00 | 37510.00 | 375100.00
Unit (5 & above stage).
18 NS Reconditioning of_ Submersible electric Job 200 | 18548.09 | 37096.18
motor rotor any size.
Furnish & install of non-reverse ratchet
19 N.S.I bearing for 10-50 HP motor (VHS). No 2.00 | 14883.00 | 29766.00
20 N.s.| | Reconditioning of (VHS) electric motor | 50 | 5 05 | 18863.90 | 37727.80
rotor any size.
21 NS Repair Ith s!wce valve/foot valve & reflux Job 8.00 4356.00 34848.00
valve 4" i/dia complete.
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22

N.S.1

Repair to sluice valve/foot valve & reflux
valve 5" i/dia complete.

Job 8.00 4719.00 | 37752.00

23

N.S.

Repair to sluice valve/foot valve & reflux
valve 6" i/dia complete.

Job 8.00 5082.00 | 40656.00

24

N.S.

Supply and Fixing MS Column pipe for
Deep well Turbine (DWT) pumps for 5"
(225mm) Nominal Pipe Size (NPS),
3/16" thick, 10' length.

Mtr 10.00 | 5020.55 | 50205.50

25

N.S.I

Supply and Fixing MS Column pipe with
flanges for submersible pump: 5"
(2125mm) Nominal Pipe Size (NPS),
3/16" thick, 10' length.

Mtr 10.00 | 5400.11 54001.10

26

N.S.I

Supply and Fixing Rubber Bearing for
Column shaft 6".

Each | 5.00 2758.20 | 13791.00

27

N.S.1

Reconditioning of B/Assembly i/c
providing of bushes, repair to impeller
seat & balancing of impeller i/c carriage
charges for 2-4 stages.

Job 3.00 | 20328.00 | 60984.00

28

N.S.1

Reconditioning of col: pipe/flange pipe &
riser pipe by welding and rethreading of
any size.

Job 5.00 2480.50 12402.50

29

N.S.1

Reconditioning of Turbine discharge
head etc complete.

Job 5.00 6939.16 | 34695.80

30

N.S.1

Extraction of Submersible/Turbine
Motor/Pumping unit i/c carriage charges.

Job 10.00 | 11497.15 | 114971.50

31

N.S.1

Lowering of Submersible/Turbine
Motor/Pumping unit i/c carriage charges.

Job 10.00 | 11497.15 | 114971.50

Total in Rs. =| 1700000

Total In Million= 1.7000

Note: - Any other item of work crop out during execution will be paid on MRS-2022 2nd BI-Annual. The
Quantities are liable to be increased or decreased during execution.

Contractor Premium S.I............ % Above / Below

Contractor Premium N.S.I............ % Above / Below

Contractor Signature..........cccccevvevvvevrnnnnnnns

Tube wells Irrigation Division Peshawar

Sub Divisional Officer,
Tubewells Irrigation Sub Division,
Pabbi.

Sub Engineer
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Work No.13
Name of Work: -

Sub Work: -

Bill of Quantity

Annual Maintenance and repair to Tubewells Irrigation Division Peshawar

during 2022-23.

Periodical repair of Solar nature works of Peshawar/Pabbi Sub Division.

MRS-2022

SNo | % d Bl

Description

Unit

Qty

Rate

Amount
(Rs.)

26-01-m-
01

Supply and Erection of hot dipped
(80 microns Average) galvanized
steel of minimum thickness of 12
SWG /2.64 mm Channel / Pipe or 8
SWG /4.06 mm Angle.

Watt

4500.00

34.99

157455.00

2 | 26-01-d-01

Supply and Erection of Solar PV
Module (Solar Panel) Mono-
crystalline A-Grade (per Watt) (As
per Approved Specifications)

Watt

4500.00

114.60

515700.00

3 15-09-e

Supply and Erection MS sheet box
of 16 SWG, 4"deep with 3/16" thick
bakelite sheet top etc. complete:
10"x12".

Each

3.00

516.57

1549.71

4 |26-01-g-03

Supply and Erection 1x6 sq.mm
single core (XPLE/ XPLO insulated/
PVC sheathed) flexible copper
cable.

Mtr

14.44

374.11

5402.15

5 | 26-01-g-04

Supply and Erection 1x10 sg.mm
flexible copper cable.

Mtr

14.43

574.93

8296.24

6 | 26-01-g-05

Supply and Erection 1x16 sq.mm
flexible copper cable.

Mtr

15.30

891.54

13640.56

7 26-01-f-02

Supply and erection of 12V VRLA
AGM Battery per AH.

AH

350.00

427.30

149555.00

8 N.S.I

Repair and overhaling complete etc:
of 3 Phase 220/380V Solar Pump
inverter (MPPT) 7.5 KW and above

P/Watt

20000

7.42

148400.00

Total in Rs. =

999999

Total In Million=

1.0000

Note: - Any other item of work crop out during execution will be paid on MRS-2022 2nd BI-Annual. The
Quantities are liable to be increased or decreased during execution.

Contractor Premium S.I............ % Above / Below

Contractor Premium N.S.I......... % Above / Below

Contractor Signature...........cccuvvvevvveernennnnns

Tube wells Irrigation Division Peshawar

Sub Divisional Officer,

Tubewells Irrigation Sub Division,

Peshawar.

Sub Divisional Officer,

Tubewells Irrigation Sub Division,

Pabbi.

Sub Engineer
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Work No.14
Name of Work: -

Sub Work: -

Bill of Quantity

Annual Maintenance and repair to Tubewells Irrigation Division Peshawar

during 2022-23.

Periodical repair of civil nature works of Peshawar/Pabbi Sub Division.

S.No

MRS-2022
2nd BI

Description

Unit

Qty

Rate

Amount
(Rs.)

03-25-b

Excavation in foundation of building,
bridges etc complete.in ordinary
soil.

MS

9.00

312.82

2815.38

06-03-b

Cement concrete (brick/stone
ballast,1.5" to 2"/nullah shingle well
graded & cleaned) in foundation &
plinth (Ratio 1:4:8).

M3

4.62

8275.50

38232.81

07-04-a-05

1st class brick work in foundation
and plinth in Cement, sand mortar
1:6.

M3

10.30

12982.95

133724.39

07-07-a-05

1st class brick work other than
building upto 10 ft. height: Cement,
sand mortar 1:6.

M3

6.88

13530.46

93089.56

06-26-b-02

Damp proof course of cem. conc.
1:2:4 including bitumen coat, 1 layer
polythene &2 coats bitumen (2"
thick).

MZ

3.97

1280.60

5083.98

07-05-a-05

1st class brick work in ground floor
Cement, sand mortar 1:6.

M3

11.42

13844.38

158102.82

06-07-a-03

RCC in roof slab, beam, column &
other structural members, insitu or
precast. (1:2:4).

M3

9.50

14653.95

139212.53

06-08-c

Supply & fabricate M.S.
reinforcement for cement concrete
(Hot rolled deformed bars Grade
40):

Tonne

0.79

242000.00

191180.00

07-05-a-05
+07-06-a

1st class brick work in ground floor
Cement, sand mortar 1:6 add extra
for first floor.

M3

1.78

14378.50

25593.73

10

25-45-a

Supplying and Fixing 18 SWG MS
Sheet Door with angle iron frame
(1.5"x1.5"x1/8"), bolt, hinges, paint
etc complete.

MZ

8.74

8904.08

77821.66

11

06-05-h

Plain Cement Concrete including
placing, compacting, finishing &
curing (Ratio 1:3:6).

MS

2.60

10465.39

27210.01

12

11-18-b

Cement pointing struck joints, on
walls, upto 20 feet height Ratio
(1:3).

M2

48.63

419.14

20382.78

13

11-09-b

Cement plaster 1:4 upto 20 ft height
1/2" thick.

M2

117.15

406.01

47564.07

14

06-05-f

Plain Cement Concrete including
placing, compacting, finishing &
curing (Ratio 1:2:4).

M3

1.54

12745.86

19628.62

15

25-46

Erection of Steel Girder 4"x8"x3/16"
(Commercial size) including fitting in
position.

Mtr

3.66

3481.45

12742.11

Tube wells Irrigation Division Peshawar
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White washing: new surface: Three

_ _a_ 2
16 | 11-23-a-03 coats. M 135.44 56.23 7615.79
Total in Rs. = | 1000000
Total In Million= 1.0000

Note: - Any other item of work crop out during execution will be paid on MRS-2022 2nd Bl-Annual. The

Quantities are liable to be increased or decreased during execution.

Contractor Premium S.1............ % Above / Below Sub Divisional Officer,

Tubewells Irrigation Sub Division,
Contractor Premium N.S.I......... % Above / Below Peshawar.
Contractor Signature..........cccoovvvvveeeeeennnes Sub Divisional Officer,

Tubewells Irrigation Sub Division,

Pabbi.

Sub Engineer

Tube wells Irrigation Division Peshawar
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