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              TERMS AND CONDITIONS: 

1. Bid Soliciting Documents containing Instructions to Bidders, advertisement for Notice Inviting 

Bids and required forms to be filled by the bidders can be downloaded from the official 

websites of Irrigation Department Khyber Pakhtunkhwa (www.irrigation.gkp.pk) and KPPRA 

(www.kppra@gov.pk). 

2. Proposal should accompany with attested photocopies (in original) of the following. 

a- The Bidder should submit 02% Bid Security of the estimated cost and Additional security if 

required through registered mail/courier in sealed envelope in the shape of Call Deposit 

(Original) in the name of Deputy Director (P&C) Small Dams Division Kohat before closing 

date & time.   

b- Enlistment Order / Renewal of Irrigation Department for CFY 2023-24 (Photocopy). 

c- Registration with Khyber Pakhtunkhwa Revenue Authority under the Khyber Pakhtunkhwa 

Finance Act 2018 (Khyber Pakhtunkhwa Act, XXI of 2013).   

d- National Identity Card (CNIC Photocopy). 

e- Valid Pakistan Engineering Council Registration of the current calendar year. 

f- Form H of the Company/Firm. 

g- Documents showing general capabilities, financial soundness, general and relevant 

experience record, personal capabilities, equipment capabilities and Income Tax/NTN 

certificates etc. 

h- All the above documents should be submitted in a proper manner with separator and annexure 

to support the technical bids. 

3. Electronic Bidding shall be done on “Above / Below System” on BOQ / Engineer’s Estimate, 

based on the MRS applicable. Only two digits after the decimal point shall be considered for 

evaluation purpose. 

4. If the evaluated electronic bid costs of two or more than two bidders are equal then the 

successful bidder will be declared through draw. 

5. The contractors quoting their bids up to a limit of 15% below Engineer estimate shall submit 

bid security to the extent of 2% of Engineer Estimate only. 

6. The contractors quoting their bids more than 15% below on Engineer’s Estimate shall submit 

along with their bids an Additional Security to the extent of their bid / rates more than 15% 

below on engineer estimate in the form of percentage. 

7. In case the bidder quotes more than 15% below the Engineer Estimate and the bid is not 

accompanied by the Additional Security then the bid shall be considered as non-responsive 

and the 2nd lowest bidder and so on will be considered accordingly. 

8. In case a contractor quotes more than 30% below on Engineer Estimate, the procuring entity 

shall, in addition to additional security, require the contractor to produce detailed rate analysis 

of his bid price in relation to any or all the items of bill of quantities, scope of work, allocation 

of risks and responsibilities and/or any other requirements of the bid solicitation document. 

The contract shall be awarded to the lowest evaluated bidder who has satisfied the procuring 

entity on rate analysis. However, if the procuring entity determines that the contractor has 

failed to demonstrate its capability to execute the contract at the offered price, the matter shall 

be referred to the next higher authority for rejection of the bid on the basis of being financially 

unviable. 

9. All the Bidders are bound to follow the instructions content KPPRA Notification 

No.S.R.O.(13)/Vol:1-21/2021- 22, dated 15-09-2021. 

10. Downloaded tender form (signed by concerned Firm/Contractor)  & B.O.Q along with 

photocopies of the following i.e. Pakistan Engineering Council, Registration with Khyber 

Pakhtunkhwa Revenue Authority, NIC, Ownership Documents, Income Tax/NTN Certificate 

& other mandatory documents shall be submitted before closing date and time of bids which 

will be required for  bid evaluation / Approval purposes of the concerned Firm/ Contractor after 

E-Bidding Procedure, any bidder who provides incorrect information shall stand disqualified 

and will be debarred. 

http://www.irrigation.gkp.pk/
http://www.kppra@gov.pk
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11.  Call Deposit of schedule Banks shall be acceptable. No Bank Cheque or Pay Order shall 

be acceptable. 

12. The Competent Authority reserves the right to Accept / Reject any or all bids at any time prior 

to acceptance of a bid as per Para 47(i) of KPPRA Rules 2014. 

13. Bid Securities of 1st, 2nd & 3rd lowest bidders shall be retained till signing of the Contract 

Agreement with the lowest responsive bidder. 

14. All the prevailing KPPRA Act / Rules, taxes/duties and other Government Notifications issued 

will be applicable. 

15. After commencement of work by the successful bidder, the additional security shall be 

released to the bidders in four instalments i.e., 25% to be released after completing 25% of 

the Project and so on. 

16. Electronic bids validity period is 120-days. 

17. Successful bidder should sign the Agreement with the Department within 28-days after 

issuance of LOA and after that work order will be issued.  

18. If the evaluated electronic bid costs of two or more than two bidders are equal then the 

successful bidder will be declared through draw. 

19. The interested Firms/Contractors may obtain clarification regarding bid solicitation documents 

during office hours on any working day from the Office of the Director General Small Dams 

Peshawar.. 

 

 

Director General Small 
Dams Peshawar 
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INSTRUCTIONS TO BIDDERS 

A.  GENERAL 

IB.1  Scope of Bid 

1.1 The Procuring Entity / Employer as defined in the Bidding Data hereinafter called 

“the Procuring Entity / Employer” wishes to receive bids for the construction and 

completion of works as described in these Bidding Documents, and summarized in 

the Bidding Data hereinafter referred to as the “Works”. 

1.2 The successful bidder will be expected to complete the Works within the time 

specified in Appendix-A to Bid. 

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their 

derivatives (bidder / tenderer, bid / tender, bidding / tendering etc.) are synonymous.  

IB.2 Source of Funds 

2.1 The project is proposed to be financed from the Federal resources under PSDP 

scheme “Construction of Sumari Payan Dam District Kohat PSDP/ADP No. 

1260/2124) (2023-24)”. 

 IB.3 Eligible Bidders 

3.1 This Invitation for Bids is open to all bidders meeting the following requirements: 

a. Duly licensed by the Pakistan Engineering Council (PEC) in the required 

category and specialization as per NIT. 

b. Duly registered with Khyber Pakhtunkhwa Revenue Authority for the 

purpose of sales tax on services. Referred reference: KPPRA Notification 

No. KPPRA / M&E / Esst: / 1-14 / 2017-18 dated June 27, 2018. 

c. Registered with Provincial Works Department, Govt of KP in the required 

category. 

d Is neither associated, nor has been associated, directly or indirectly, with 

the Consultants or any other entity that has prepared the design, 

specifications and other documents for the Project or being proposed for 

any position in the Project Management. 

e. Registered with FBR taxation with active status. 

f.  Firms having similar experience in construction of completed small dam 

projects that has combined command area of 1000 acres in past 05 years 

will be eligible for bidding. Relevant documents be provided with 

confirmation certificate from concerned department/executing agency. 

3.2  A bidder having a conflict of interest will be declared as non-responsive if 

the bidder has a close business relationship with the Procuring Entity / 

Employer’s professional personnel, who directly or indirectly involved in 

any part of: (i) the preparation of the bidding documents for the Works, (ii) 

the Bid evaluation or (iii) the supervision of such Works.  
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Note: It is important to note that even after the announcement of the financial bids, unless and until the 

announcement of final evaluation being carried out of bidders meeting above eligibility (IB.3) making 

them qualified or disqualified in the bid. 

 

IB.4 One Bid per Bidder 

4.1 Each bidder shall submit only one bid either by himself, or as a partner in a joint 

venture. A bidder who submits or participates in more than one bid (other than 

alternatives pursuant to Clause IB.16) will be disqualified. 

IB.5 Cost of Bidding 

5.1 The bidders shall bear all costs associated with the preparation and submission of 

their respective bids and the Procuring Entity / Employer will in no case be 

responsible or liable for those costs, regardless of the conduct or outcome of the 

bidding process. 

IB.6 Site Visit 

6.1 The bidders are advised to visit and examine the Site of Works and its surroundings 

and obtain for themselves on their own responsibility all information that may be 

necessary for preparing the bid and entering into a contract for construction of the 

Works. All cost in this respect shall be at the bidder’s own expense. 

6.2 The bidders and any of their personnel or agents will be granted permission by the 

Procuring Entity / Employer to enter upon his premises and lands for the purpose of 

such inspection, but only upon the express condition that the bidders, their 

personnel and agents, will release and indemnify the Procuring Entity / Employer, 

his personnel and agents from and against all liability in respect thereof and will be 

responsible for death or personal injury, loss of or damage to property and any other 

loss, damage, costs and expenses incurred as a result of such inspection. 

B. BIDDING DOCUMENTS 

IB.7 Contents of Bidding Documents  

7.1 The Bidding Documents, in addition to invitation for bids, are those stated below 

and should be read in conjunction with any Addenda issued in accordance with 

Clause IB.9. 

1. Instructions to Bidders. 

2. Bidding Data. 

3. Conditions of Contract, Part-I - General Conditions  

4. General Conditions of Contract, Part-I (GCC) 

5. Particular Conditions of Contract, Part-II (PCC) 

6. Specifications – Special Provisions  

7. Specifications - Technical Provisions. 

8. Form of Bid & Appendices to Bid. 

9. Bill of Quantities (Appendix-D to Bid). 
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10. Form of Bid Security. 

11. Form of Contract Agreement. 

12. Forms of Performance Security and Mobilization Advance 

Guarantee/Bond. 

13. Bid Drawings. 

7.2 The bidders are expected to examine carefully the contents of all the above 

documents. Failure to comply with the requirements of bid submission will be at the 

Bidder’s own risk. Pursuant to Clause IB.26, bids which are not substantially 

responsive to the requirements of the Bidding Documents will be rejected. 

IB.8 Clarification of Bidding Documents 

8.1 The interested Firms/Contractors may obtain clarification regarding bid solicitation 

documents during office hours on any working day from the Office of the Director 

General Small Dams Peshawar. 

IB.9 Amendment of Bidding Documents 

9.1 At any time prior to the deadline for submission of bids, the Procuring Entity / 

Employer may, for any reason, whether at his own initiative or in response to a 

clarification requested by a prospective bidder, modify the Bidding Documents by 

issuing addendum. 

9.2 Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-

Clause 7.1 hereof and shall be communicated in writing to all purchasers of the 

Bidding Documents. Prospective bidders shall acknowledge receipt of each 

addendum in writing to the Procuring Entity / Employer. 

9.3 To afford prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Procuring Entity / Employer may extend the 

deadline for submission of bids in accordance with Clause IB.20.  

C. PREPARATION OF BIDS 

IB.10 Language of Bid 

10.1 The bid and all correspondence and documents related to the bid exchanged by a 

bidder and the Procuring Entity / Employer shall be in the bid language stipulated in 

the Bidding Data and Particular Conditions of Contract. Supporting documents and 

printed literature furnished by the bidders may be in any other language provided 

the same are accompanied by an accurate translation of the relevant parts in the 

bid language, in which case, for purposes of evaluation of the bid, the translation in 

bid language shall prevail. 

IB.11 Documents Accompanying the Bid 

NA 

IB.12 Bid Prices 

12.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the 
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whole of the Works as described in Sub-Clause 1.1 hereof, based on SINGLE 

PERCENTAGE RATE, with two digits after the decimal point, “ABOVE / BELOW / 

AT PAR” of the Engineer’s Estimated Cost on Market Rate System – 2020 and Non-

Schedule Items as well, (ENDST: No. KPPRA / M&E/Estt:/1-17/2019-20: Dated 

Peshawar, the June 12, 2020) submitted by the bidder. 

12.2 All duties, taxes and other levies payable by the Contractor under the Contract, or 

for any other cause, as on the date 28 days prior to the deadline for submission of 

bids shall be included in the rates and prices and the total Bid Price submitted by a 

bidder.  

 Additional / reduced duties, taxes and levies due to subsequent additions or 

changes in legislation shall be reimbursed / deducted as per Sub-Clause 70.2 of the 

General Conditions of Contract Part-I.  

12.3 The rates and prices, resulting from the bidders quoted SINGLE PERCENTAGE 

RATE, with two digits after the decimal point, “ABOVE / BELOW / AT PAR” of the 

Engineer’s Estimated cost, are subject to adjustment during the performance of the 

Contract in accordance with the provisions of Clause 70 of the Conditions of 

Contract. Price adjustments will be accomplished in line with the 

weightages/coefficients quantified by the Procuring Entity in Appendix-C to Bid.  

IB.13 Currencies of Bid and Payment  

13.1 The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees. 

A bidder expecting to incur expenditures in other currencies for inputs to the Works 

supplied from outside the Procuring Entity/Procuring Entity / Employer’s country 

(referred to as the “Foreign Currency Requirements”) shall indicate the same in 

Appendix-B to Bid. The proportion of the Bid Price (excluding Provisional Sums) 

needed by him for the payment of such Foreign Currency Requirements either  

(i)  Entirely in the currency of the Bidder’s home country or, (ii)  at the bidder’s option, 

entirely in Pak rupees  

 provided always that a bidder expecting to incur expenditures in a currency or 

currencies other than those stated in (i) and (ii) above for a portion of the foreign 

currency requirements, and wishing to be paid accordingly, shall indicate the 

respective portions in his bid. 

13.2 The rates of exchange to be used by the bidder for currency conversion shall be the 

TT&OD Selling Rates published or authorized by the State Bank of Pakistan 

prevailing on the date 28 days prior to the deadline for submission of bids. 

 For the purpose of payments, the exchange rates used in bid preparation shall apply 

for the duration of the Contract. 

 

IB.14 Bid Validity  

14.1 Bids shall remain valid for the period stipulated in the Bidding Data after the Date of 

Bid Opening specified in Clause IB.23.  
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14.2 In exceptional circumstances, prior to expiry of the original bid validity period, the 

Procuring Entity / Employer may request that the bidders extend the period of 

validity for a specified additional period which shall in no case be more than the 

original bid validity period. The request and the responses thereto shall be made in 

writing. A bidder may refuse the request without forfeiting his Bid Security. A bidder 

agreeing to the request will not be required or permitted to modify his bid, but will 

be required to extend the validity of his Bid Security for the period of the extension, 

and in compliance with Clause IB.14 in all respects. The bidder shall bear all costs 

to be incurred on such extensions. 

IB.15 Bid Security 

15.1 Each bidder shall furnish, as part of his bid, a Bid Security in the amount stipulated 

in the Bidding Data in Pak Rupees or an equivalent amount in a freely convertible 

currency. 

 The Bids security shall be submitted from the account of the firm/bidder/contractor 

who submits the bid, vide KPPRA Notification No. KPPRA/M&E/Esst:/1-12/2017-18 

dated April 05, 2018 

15.2 The Bid Security shall be, in the form of Deposit at Call issued by a Scheduled Bank 

in Pakistan, in favor of the Procuring Entity / Employer valid for a period 28 days 

beyond the Bid Validity date. 

15.3 Any bid not accompanied by an acceptable Bid Security shall be rejected by the 

Procuring Entity / Employer as non-responsive. 

15.4 The bid securities of unsuccessful bidders except 1st, 2nd & 3rd will be returned as 

promptly as possible, but not later than 28 days after the expiration of the period of 

Bid Validity. 

15.5 The Bid Security of the successful bidder will be returned when the bidder has 

furnished the required Performance Security and signed the Contract Agreement. 

The Bid Security may be adjusted by the Procuring Entity / Employer as part of the 

Performance Security. 

15.6 The Bid Security may be forfeited: 

(a) If the bidder withdraws his bid during the period of bid validity except as 

provided in Sub-Clause 22.1; 

(b) If the bidder does not accept the correction of his Bid Price pursuant to 

Sub-Clause 27.2 hereof; or 

(c) In the case of successful bidder, if he fails within the specified time limit 

to: 

(i) Furnish the required Performance Security; or 

(ii) Sign the Contract Agreement. 

IB.16 Alternate Proposals by Bidder 
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16.1 Should any bidder consider that he can offer any advantages to the Procuring Entity 

/ Employer by a modification to the designs, specifications or other conditions, he 

may, in addition to his bid to be submitted in strict compliance with the Bidding 

Documents, submit any Alternate Proposal(s) containing (a) relevant design 

calculations; (b) technical specifications; (c) proposed construction methodology; 

and (d) any other relevant details / conditions, provided always that the total sum 

entered on the Form of Bid shall be that which represents complete compliance with 

the Bidding Documents. 

16.2 Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only may be 

considered by the Procuring Entity / Employer as the basis for the award of Contract 

to such bidder. 

IB.17 Pre-Bid Meeting 

17.1 The Procuring Entity / Employer may, on his own motion or at the request of any 

prospective bidder(s), hold a pre-bid meeting to clarify issues and to answer any 

questions on matters related to the Bidding Documents. The date, time and venue 

of pre-bid meeting, if convened, is as stipulated in the Bidding Data. All prospective 

bidders or their authorized representatives shall be invited to attend such a pre-bid 

meeting. 

17.2 The bidders are requested to submit questions, if any, in writing so as to reach the 

Procuring Entity / Employer not later than seven (7) days before the proposed pre-

bid meeting. 

17.3 Minutes of the pre-bid meeting, including the text of the questions raised and the 

replies given, will be transmitted without delay to all purchasers of the Bidding 

Documents. Any modification of the Bidding Documents listed in Sub-Clause 7.1 

hereof which may become necessary as a result of the pre-bid meeting shall be 

made by the Procuring Entity / Employer exclusively through the issue of an 

Addendum pursuant to Clause IB.9 and not through the minutes of the pre-bid 

meeting.  

17.4 Absence at the pre-bid meeting will not be a cause for disqualification of a bidder. 

IB.18 Format and Signing of Bid 

18.1 Bidders are particularly directed that the amount entered on the Form of Bid shall 

be for performing the Contract strictly in accordance with the Bidding Documents. 

18.2 All appendices to Bid are to be properly completed and signed. 

18.3 No alteration is to be made in the Form of Bid nor in the Appendices thereto except 

in filling up the blanks as directed. If any such alterations be made or if these 

instructions be not fully complied with, the bid may be rejected. 

18.4 Each bidder shall prepare by filling out the forms completely and without alterations 

one (1) original and number of copies, specified in the Bidding Data, of the 

documents comprising the bid as described in Clause IB.7 and clearly mark them 

“ORIGINAL” and ‘COPY” as appropriate. In the event of discrepancy between them, 

the original shall prevail. 
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18.5 The original and all copies of the bid shall be typed or written in indelible ink (in the 

case of copies, Photostats are also acceptable) and shall be signed by a person or 

persons duly authorized to sign on behalf of the bidder pursuant to Sub- Clause 

11.1(a) hereof. All pages of the bid shall be initialed and stamped by the person or 

persons signing the bid. 

18.6 The bid shall contain no alterations, omissions or additions, except to comply with 

instructions issued by the Procuring Entity, or as are necessary to correct errors 

made by the bidder, in which case such corrections shall be initialed by the person 

or persons signing the bid. 

18.7 Bidders shall indicate in the space provided in the Form of Bid their full and proper 

addresses at which notices may be legally served on them and to which all 

correspondence in connection with their bids and the Contract is to be sent. 

18.8 Bidders should retain a copy of the Bidding Documents as their file copy. 

D. SUBMISSION OF BIDS 

IB.19 Sealing and Marking of Bids 

19.1 Each bidder shall submit his bid as under: 

(a) ORIGINAL Bid shall be put in envelope and marked as such. 

(b) The envelope containing the ORIGINAL bid will be put in one sealed 

envelope and addressed / identified as given in Sub- Clause 19.2 hereof. 

19.2 The inner and outer envelopes shall: 

(a) Be addressed to the Procuring Entity / Employer at the address provided 

in the Bidding Data; 

(b) Bear the name and identification number of the contract as defined in the 

Bidding Data; and 

(c) Provide a warning not to open before the time and date for bid opening, 

as specified in the Bidding Data. 

19.3 In addition to the identification required in Sub- Clause 19.2 hereof, the inner 

envelope shall indicate the name and address of the bidder to enable the bid to be 

returned unopened in case it is declared “late” pursuant to Clause IB.21 

19.4 If the outer envelope is not sealed and marked as above, the Procuring Entity will 

assume no responsibility for the misplacement or premature opening of the Bid. 

IB.20 Deadline for Submission of Bids 

20.1 (a) Bids must be received by the Procuring Entity at the address specified no 

later than the time and date stipulated in the Bidding Data. In the event of 

the specified date for the submission of bids declared a holiday, the Bids 

will be received up to the appointed time on the next working day. 

(b) Bids with charges payable will not be accepted, nor will arrangements be 
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undertaken to collect the bids from any delivery point other than that 

specified above. Bidders shall bear all expenses incurred in the 

preparation and delivery of bids. No claims will be entertained for refund 

of such expenses. 

(c) Where delivery of a bid is by mail and the bidder wishes to receive an 

acknowledgment of receipt of such bid, he shall make a request for such 

acknowledgment in a separate letter attached to but not included in the 

sealed bid package. 

(d) Upon request, acknowledgment of receipt of bids will be provided to those 

making delivery in person or by messenger. 

20.2 The Procuring Entity may, at his discretion, extend the deadline for submission of 

bids by issuing an amendment in accordance with Clause IB.9, in which case all 

rights and obligations of the Procuring Entity / Employer and the bidders previously 

subject to the original deadline will thereafter be subject to the deadline as extended. 

IB.21 Late Bids 

21.1 (a) Any bid received by the Procuring Entity after the deadline for submission 

of bids prescribed in Clause IB.20 will be returned unopened to such 

bidder.  

(b) Delays in the mail, delays of person in transit, or delivery of a bid to the 

wrong office shall not be accepted as an excuse for failure to deliver a bid 

at the proper place and time. It shall be the bidder’s responsibility to 

determine the manner in which timely delivery of his bid will be 

accomplished either in person, by messenger or by mail. 

IB.22 Modification, Substitution and Withdrawal of Bids 

22.1 Any bidder may modify, substitute or withdraw his bid after bid submission provided 

that the modification, substitution or written notice of withdrawal is received by the 

Procuring Entity / Employer prior to the deadline or the extended deadline pursuant 

to clause IB.20.2, for submission of bids. 

22.2 The modification, substitution or notice for withdrawal of any bid shall be prepared, 

sealed, marked and delivered in accordance with the provisions of Clause IB.19 

with the outer and inner envelopes additionally marked “MODIFICATION”, 

“SUBSTITUTION” or “WITHDRAWAL” as appropriate. 

22.3 No bid may be modified by a bidder after the deadline for submission of bids except 

in accordance with Sub-Clauses 22.1 and 27.2. 

22.4 Withdrawal of a bid during the interval between the deadline for submission of bids 

and the expiration of the period of bid validity specified in the Form of Bid may result 

in forfeiture of the Bid Security in pursuance to Clause IB.15. 

E. BID OPENING AND EVALUATION 
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IB.23 Bid Opening 

23.1 The Procuring Entity will open all the bids, including withdrawals, substitution and 

modifications made pursuant to Clause IB.22, in the presence of bidders’ or their 

representatives who choose to attend, at the time, date and location stipulated in 

the Bidding Data. In the event of the specified date for the opening of bids being 

declared a holiday, the bids will be opened at the appointed time and location on 

the next working day. The bidders’ representatives who are present shall sign a 

register evidencing their attendance. 

23.2 Envelopes marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” shall 

be opened and read out first. Bids for which an acceptable notice of withdrawal has 

been submitted pursuant to Clause IB.22 shall not be opened. 

23.3 The bidder’s name, total Bid Price and price of any Alternate Proposal(s), any 

discounts, bid modifications, substitution and withdrawals, the presence or absence 

of Bid Security, and such other details as the Procuring Entity may consider 

appropriate, will be announced by the Procuring Entity / Employer at the opening of 

bids. 

23.4 The Procuring Entity shall prepare minutes of the bid opening including the 

information disclosed to those present in accordance with the Sub-Clause 23.3. 

IB.24 Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation and comparison of 

bid and recommendations for the award of a contract shall not be disclosed to 

bidders or any other person not officially  concerned with such process before 

the announcement of bid  evaluation report, which shall be done at least ten (10) 

days prior to  issue of Letter of Acceptance. The announcement to all Bidders 

will include table(s) comprising read out prices, discounted prices, price adjustments 

made, final evaluated prices and recommendations against all the bids evaluated. 

Any effort by a bidder to influence the Procuring Entity processing of bids or award 

decisions may result in the rejection of such bidder’s bid. Whereas any bidder 

feeling aggrieved may lodge a written complaint not later than fifteen (15) days after 

the announcement of the bid evaluation report; however mere fact of lodging a 

complaint shall not warrant suspension of the procurement process. 

IB.25 Clarification of Bids 

25.1 To assist in the examination, evaluation and comparison of bids, the Procuring 

Entity / Employer may, at his discretion, ask any bidder for clarification of his bid, 

including breakdowns of unit rates. The request for clarification and the response 

shall be in writing but no change in the price or substance of the bid shall be sought, 

offered or permitted except as required to confirm the correction of arithmetic errors 

discovered by the Procuring Entity / Employer in the evaluation of the bids in 
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accordance with Clause IB.28. 

IB.26 Examination of Bids and Determination of Responsiveness 

26.1 Prior to the detailed evaluation of bids, the Procuring Entity / Employer will 

determine whether each bid is substantially responsive to the requirements of the 

Bidding Documents. 

26.2 A substantially responsive bid is one which (i) meets the eligibility criteria; (ii) has 

been properly signed; (iii) is accompanied by the required Bid Security; and (iv) 

conforms to all the terms, conditions and specifications of the Bidding Documents, 

without material deviation or reservation. A material deviation or reservation is one 

(i) which affect in any substantial way the scope, quality or performance of the 

Works; (ii) which limits in any substantial way, inconsistent with the Bidding 

Documents, the Procuring Entity / Employer’s rights or the bidder’s obligations 

under the Contract; or (iii) adoption whereof would affect unfairly the competitive 

position of other bidders presenting substantially responsive bids. 

26.3 If a bid is not substantially responsive, it will be rejected by the Procuring Entity / 

Employer, and may not subsequently be made responsive by correction or 

withdrawal of the non-conforming deviation or reservation. 

IB.27 Correction of Errors 

27.1 Bids determined to be substantially responsive will be checked by the Procuring 

Entity / Employer for any arithmetic errors. Errors will be corrected by the Procuring 

Entity / Employer as follows: 

(a) Where there is a discrepancy between the amounts in figures and in 

words, the amount in words will govern; and 

(b) Where there is a discrepancy between the unit rate and the line item total 

resulting from multiplying the unit rate by the quantity, the unit rate as 

quoted will govern, unless in the opinion of the Procuring Entity / Employer 

there is an obviously gross misplacement of the decimal point in the unit 

rate, in which case the line item total as quoted will govern and the unit 

rate will be corrected. 

27.2 The amount stated in the Form of Bid will be adjusted by the Procuring Entity / 

Employer in accordance with the above procedure for the correction of errors and 

with the concurrence of the bidder, shall be considered as binding upon the bidder. 

If the bidder does not accept the corrected Bid Price, his Bid will be rejected, and 

the Bid Security shall be forfeited in accordance with Sub- Clause 15.6(b) hereof. 

IB.28 Evaluation and Comparison of Bids 

28.1 The Procuring Entity will evaluate and compare only the Bids determined to be 

substantially responsive in accordance with Clause IB.26. 
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28.2 In evaluating the Bids, the Procuring Entity / Employer will determine for each Bid 

the evaluated Bid Price by adjusting the Bid Price as follows: 

(a) Making any correction for errors pursuant to Clause IB.27; 

(b) Excluding Provisional Sums and the provision, if any, for contingencies in 

the Summary Bill of Quantities, but including competitively priced Day 

work; and 

(c) Making an appropriate adjustment for any other acceptable variation or 

deviation, including discounts or other price modification in the bids 

28.3 The estimated effect of the price adjustment provisions of the Conditions of 

Contract, applied over the period of execution of the Contract, shall not be taken 

into account in Bid evaluation. 

28.4 If the Bid of the successful bidder is seriously unbalanced in relation to the Procuring 

Entity / Employer’s estimate of the cost of work to be performed under the Contract, 

the Procuring Entity / Employer may require the bidder to produce detailed price 

analyses for any or all items of the Bill of Quantities to demonstrate the internal 

consistency of those prices with the construction methods and schedule proposed. 

After evaluation of the price analyses, the Procuring Entity / Employer may require 

that the amount of the Performance Security set forth in Clause IB.32 be increased 

at the expense of the successful bidder to a level sufficient to protect the Procuring 

Entity / Employer against financial loss in the event of default of the successful 

bidder under the Contract. 

 

F. AWARD OF CONTRACT 

IB.29 Award 

29.1 Subject to Clauses IB.30 and IB.34, the Procuring Entity / Employer will award the 

Contract to the bidder whose bid has been determined to be substantially 

responsive to the Bidding Documents and who has offered the lowest evaluated Bid 

Price, provided that such bidder has been determined to be eligible in accordance 

with the provisions of Clause IB.3 and qualify pursuant to Sub-Clause IB 29.2 

29.2 The Procuring Entity / Employer, at any stage of the bid evaluation, having credible 

reasons for or prima facie evidence of any defect in supplier’s or contractor’s 

capacities, may require the suppliers or contractors to provide information 

concerning their professional, technical, financial, legal   or  managerial  

competence whether already pre-qualified or not: 

Provided that such qualification shall only be laid down after recording reasons 

therefore in writing. They shall form part of the records of that bid evaluation report. 

IB.30 Procuring Entity / Employer’s Right to Accept or Reject any or all Bids 

30.1 Notwithstanding Clause IB.29, the Procuring Entity / Employer reserves the right to 
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accept or reject any Bid, and to annul the bidding process and reject all bids, at any 

time prior to award of Contract, without thereby incurring any liability to the affected 

bidders or any obligation except that the grounds for rejection of all bids shall upon 

request be communicated to any bidder who submitted a bid, without justification of 

grounds. Rejection of all bids shall be notified to all bidders promptly. 

IB.31 Notification of Award 

31.1 Prior to expiration of the period of bid validity prescribed by the Procuring Entity / 

Employer, the Procuring Entity / Employer will notify the successful bidder in writing 

(“Letter of Acceptance”) that his Bid has been accepted. This letter shall name the 

sum which the Procuring Entity / Employer will pay the Contractor in consideration 

of the execution and completion of the Works by the Contractor as prescribed by 

the Contract (hereinafter and in the Conditions of Contract called the “Contract 

Price”). 

31.2 No Negotiation with the bidder having evaluated as lowest responsive or any other 

bidder shall be permitted, however, Procuring Entity / Employer may have 

clarification meetings to get clarify any item in the bid evaluation report. 

31.3 The notification of award and its acceptance by the bidder will constitute the 

formation of the Contract, binding the Procuring Entity / Employer and the bidder till 

signing of the formal Contract Agreement. 

31.3 Upon furnishing by the successful bidder of a Performance Security, the Procuring 

Entity / Employer will promptly notify the other bidders that their Bids have been 

unsuccessful and return their bid securities. 

IB.32 Performance Security 

32.1 The successful bidder shall furnish to the Procuring Entity a Performance Security 

in the form and the amount stipulated in the Bidding Data and the Conditions of 

Contract plus additional security for unbalanced bids in accordance with Clause 

IB.28.4 within a period of 28 days after the receipt of Letter of Acceptance. 

32.2 Failure of the successful bidder to comply with the requirements of Sub-Clause 

IB.32.1 or Clauses IB.33 or IB.35 shall constitute sufficient grounds for the 

annulment of the award and forfeiture of the Bid Security. 

IB.33 Signing of Contract Agreement 

33.1 Within 14 days from the date of furnishing of acceptable Performance Security 

under the Conditions of Contract, the Procuring Entity / Employer will send the 

successful bidder the Contract Agreement in the form provided in the Bidding 

Documents, incorporating all agreements between the parties. 

33.2 The formal Agreement between the Procuring Entity / Employer and the successful 

bidder shall be executed within 14 days of the receipt of the Contract Agreement by 

the successful bidder from the Procuring Entity / Employer. 

IB.34 General Performance of the Bidders 

 The Procuring Entity reserves the right to obtain information regarding performance of the 
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bidders on their previously awarded contracts/works. The Procuring Entity / Employer may in 

case of consistent poor performance of any Bidder as reported by the Procuring Entity / 

Employers of the previously awarded contracts, inter alia, reject his bid and/or refer the case 

to the Pakistan Engineering Council (PEC) and KPPRA. Upon such reference, PEC/KPPRA 

in accordance with its rules, procedures and relevant laws of the land take such action as may 

be deemed appropriate under the circumstances of the case including black listing of such 

Bidder and debarring him from participation in future bidding for similar works. 

IB.35 Integrity Pact 

 The Bidder shall sign and stamp the Integrity Pact provided at Appendix-L to Bid in the Bidding 

Documents for all Federal Government procurement contracts exceeding Rupees ten million. 

Failure to provide such Integrity Pact shall make the bidder non-responsive. 

IB.36 Instructions not Part of Contract 

Bids shall be prepared and submitted in accordance with these Instructions which are 

provided to assist bidders in preparing their bids, and do not constitute part of  the Bid or the 

Contract Documents. 

IB.37 Guidelines for submission of Technical Proposals 

NA 

37.1 Technical Evaluation Criteria  

NA 
 

37.2 Joint Venture (JV) 

NA 

 

37.3 Conflict of Interest 

 

37.3.1 The bidder (including all members of a JV) must not be associated, nor have been 

associated in the past, with the consultant or any other entity that has prepared the design, 

specifications, and other bidding documents for the project, or was proposed as Engineer for 

the contract, over the last five years. Any such association may result in disqualification of the 

Bidder. 

 
 

37.5 Other Factors 

 

37.5.1 NA 

 

37.5.2 The Procurement Entity reserves the right to: - 

 

a)  Reject or accept any or all applications, as per para 33 (i) of KPPRA rules 2014 
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The Procurement Entity shall neither be liable for any such actions nor be under any obligation 

to inform the Bidders of the grounds for rejection, however, may be debriefed if solicited. 

 
 

 

 

BIDDING DATA 
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BDS-1 
 

 
 

[NOTES ON BIDDING DATA] 
 
 

This Section is intended to assist the Procuring Entity in providing the specific information in relation to 

corresponding clauses in Instructions to Bidders and should be prepared to suit each individual contract. 

 

The Procuring Entity should provide in the Bidding Data information and requirements specific to the 

circumstances of the Procuring Entity, the processing of the Bid, the applicable rules regarding Bid Price 

and currency, and the Bid evaluation criteria that will apply to the Bids.  In preparing this section, the 

following aspects should be checked: 

 

(a) Information that specifies and complements the provisions of section; Instruction to Bidders 

must be incorporated. 

 

(b)  Amendments and/or supplements, if any, to the provisions of Instructions to Bidders, 

necessitated by the circumstances of each individual contract, can be introduced only in this 

section since Instructions to Bidders will remain unchanged. 
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BIDDING DATA 

The following specific data for the Works to be bided shall complement, amend, or supplement the 

provisions in the Instructions to Bidders.  Wherever there is a conflict, the provisions herein shall prevail 

over those in the Instructions to Bidders. 

INSTRUCTIONS TO BIDDERS  

CLAUSE REFERENCE  

1.1 NAME AND ADDRESS OF THE PROCURING ENTITY / EMPLOYER  

 Director General, Directorate General Small Dams, Irrigation Department, Government of 

Khyber Pakhtunkhwa. 

1.2 NAME OF THE PROJECT & SUMMARY OF THE WORKS  

 Construction of Sumari Payan Dam Project District Kohat. 

 The Project designated as Sumari Payan Dam Project District Kohat consists of Dam 

Embankment, Spillway, Intake/outlet Structure, Irrigation System including Canal Affiliated 

Structures, Relocation Road and Construction of Rest House.  

2.1 A) NAME OF THE BORROWER/SOURCE OF FINANCING/FUNDING AGENCY 

 Ministry of Water Resources Islamabad & Govt. of Khyber Pakhtunkhwa 

 B) TYPE OF FINANCING  

 Block allocation Water Sector PSDP/ADP 

4.1 ONE BID PER BIDDER 

 Out of a parent organization and / or sister organizations, only one entity shall submit a Bid. 

If more than one Bid is submitted by the entities belonging to same parent organization and I 

or being sister organizations, all such Bids shall be rejected to avoid Conflict of Interest. 

7.1 CONTENTS OF BIDDING DOCUMENTS 

 The Bidding Documents, in addition to invitation for bids, are those stated below and should 

be read in conjunction with any Addenda issued in accordance with Clause IB.9. 

1. Instructions to Bidders. 

2. Bidding Data. 

3. Letter of Technical Bid. 

4. Letter of Price Bid. 

5. Appendices to Bid. 

6. Forms of Bid Security. 

7. Form of Performance Security. 

8. Forms of Contract Agreement, and Mobilization Advance Guarantee. 
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9. General Conditions of Contract, Part-I (GCC). 

10. Particular Conditions of Contract, Part-II (PCC) 

11. Technical Specifications. 

12. General Specifications (Technical Specifications for Workmanship) MRS – 
2021, Communication and Works Department, KPK. 

13. Drawings 

8.1 TIME LIMIT FOR CLARIFICATION  

 As per NIT. 

10.1 BID LANGUAGE  

 The language shall be English and will be used for the bid and all correspondence and 

documents related to the bid exchanged by a bidder and the Procuring Entity.  

11.1(A) FURNISH TECHNICAL PROPOSAL 

  NA 

11.1(B) THE BIDDER SHALL SUBMIT WITH ITS PRICE BID THE FOLLOWING DOCUMENTS: 

a) Letter of Price Bid. 

b) 2% Bid Security of the estimated Cost. `     

c) Additional Security if required as per Terms & Conditions. 

d) Pakistan Engineering Council Registration for the Year 2021-22. 

e) Registration with Khyber Pakhtunkhwa Revenue Authority.  

f) CNIC 

g) Ownership Documents 

h) Income Tax/NTN Certificate    

13.1 Bidders quote entirely in Pak Rupees 

 Payments shall be made in Pak Rupees only and no foreign currency payment is admissible.  

14.1 PERIOD OF BID VALIDITY  

 Validity period for the bid will be 120 days.  

15.1 AMOUNT OF BID SECURITY  

 At the Rate of 2% of the Estimated Cost.  

17.2 VENUE, TIME AND DATE OF PRE-BID MEETING  

 As per NIT 

17.4  PRESENCE AT THE PRE-BID MEETING  

 Absence at the pre-bid meeting will not be a cause for disqualification of a bidder, however 

the bidders are asked to attend the meeting where they will be guided regarding preparation 

of the bids in the light of Instructions to Bidders. 

18.4 NUMBER OF COPIES OF THE BID TO BE COMPLETED AND RETURNED  

 Each bidder shall prepare by filling out the forms completely and without alterations one (1) 

original and one (1) copy of the bid. 
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19.2 (A)  PROCURING ENTITY / EMPLOYER’S ADDRESS FOR THE PURPOSE OF BID 

SUBMISSION  

 As per NIT 

19.2 (B)  NUMBER OF THE CONTRACT  

  

20.1 DEADLINE FOR SUBMISSION OF BIDS: 

 As Per NIT. 

23.1 VENUE, TIME AND DATE OF BID OPENING  

  As Per NIT. 

 

32.1 STANDARD FORM AND AMOUNT OF PERFORMANCE SECURITY ACCEPTABLE TO 

THE PROCURING ENTITY  

 The Contractor shall provide Performance Security to the Procuring Entity in the prescribed 

form. The said Security shall be furnished or caused to be furnished by the Contractor within 

28 days after the receipt of the Letter of Acceptance. The Performance Security shall be of 

an amount equal to 10% of the Contract Price stated in the Letter of Acceptance. Such 

Security shall be in the form of bank guarantee from any Scheduled Bank in Pakistan. 



 

   

LETTERS OF TECHNICAL BID/PRICE BID  

AND  

APPENDICES TO BID 
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LTB-1 

LETTER OF TECHNICAL BID 
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LB-1 
LETTER OF PRICE BID 

 
 

 Date:  ..................................  

                                                  Bid Reference No: Construction of Sumari Payan Dam 
Project District Kohat 

   

  

To 

 

  Director General Small Dams  
  Peshawar 

 

We, the undersigned, declare that:  

 

(a) We have examined the Bidding Documents including Instructions to 

Bidders, Bidding Data, and Conditions of Contract. Specifications, 

Drawings, Bill of Quantities and Addenda for the execution of the above-

named Works and have no reservations to the Bidding Documents, 

including Addenda issued in accordance with Instructions to Bidders (IB) 9. 

 

(b) We offer to execute and complete such Works and remedy any defects 

therein in conformity with the Conditions of Contract. Specifications, 

Drawings, Bill of Quantities and Addenda for the sum of Rs. 

_________________________________________________ (Rupees 

__________________________________________________________) 

or such other sum as may be ascertained in accordance with the said 

conditions. We understand that all the Appendices attached hereto form part 

of this Bid. 

 

(c) We undertake, if our Bid is accepted, to obtain a performance security in 

accordance with the Bidding Documents, Commence the Works and to 

Complete the whole of the Works comprised in the Contract within the time 

stated in Appendix-A to Bid. 

(d) We agree to abide by this Bid for the period of .................. days from the 

date fixed for the bid submission deadline in accordance with the Bidding 

Documents and it shall remain binding upon us and may be accepted at any 

time before the expiration of that period. 
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LPB-2 

 

(e) Unless and until a formal Agreement is prepared and executed, this Bid, 

together with your written acceptance thereof, shall constitute a binding 

contract between us.  

   

(f) We do hereby declare that the Bid is made without any collusion, comparison 

of figures or arrangement with any other bidder for the Works. 

 

(g) We understand that you are not bound to accept the lowest or any Bid you may 

receive. 

 

Dated this ___________day of________________20______  

 

Signature: ________________________ 

 

in the capacity of _______________________ duly authorized to sign Bids for and on behalf 

of  

 

______________________________________________________                

______________ 

  (Name of Bidder in Block Capitals)              (CNIC 

#) 

     

__________________________________________________ 

(Seal) 

 

Address: 

___________________________________________________________________ 

 

          ___________________________________________________________________ 

               

___________________________________________________________________ 

 

Witness:  

 

Signature: _____________________________ 

 

Name: ________________________________ 

 

CNIC # _______________________________  

  

Address. __________________________________________________________ 

 

       ____________________________________________________________ 

  

Occupation ________________________________________________________ 
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APPENDICES  
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BA-1 

Appendix-A to Bid 

SPECIAL STIPULATIONS 

CLAUSE 

CONDITIONS OF CONTRACT 

1. Engineer’s Authority to issue 

Variation in emergency 

2.1 2% of the Contract Price as stated in the Letter of 

Acceptance. 

2. Amount of Performance Security 10.1 10% of Contract Price as stated in the Letter of 

Acceptance. 

3. Time for Furnishing Programme 14.1 Within 42 days from the date of receipt of Letter of 

Acceptance. 

4. Minimum amount of Third-Party 

Insurance 

23.2 Rs. 1.0 million per occurrence with number of 

occurrences unlimited. 

5. Time for Commencement 41.1 Within 14 days from the date of receipt of 

Engineer’s Notice to Commence which shall be 

issued within fourteen (14) days after signing of 

Contract Agreement. 

6. Time for Completion 43.1, 

48.2 

3 years from the date of receipt of Engineer’s 

Notice to Commence. 

7. Amount of Liquidated Damages 47.1 Rs. 0.041 % of the Contract price for each day of 

delay in completion of the Works subject to a 

maximum of 10% of Contract Price stated in the 

Letter of Acceptance. 

8. Defects Liability Period 49.1 365 days from the effective date of Taking Over 

Certificate. 

9. Percentage of Retention Money 60.2 10% of the amount of Interim Payment Certificate. 

10

. 

Limit of Retention Money 60.2 5% of the Contract Price as stated in the Letter of 

Acceptance. 

11

. 

Minimum amount of Interim 

Payment Certificates (Running 

Bills) 

60.2 

Rs. 5,000,000. (Five Million) 

12 Time of Payment from delivery of 

Engineer’s Interim Payment 

Certificate to the Procuring Entity 

/ Employer. 

60.10 28 days, subject to availability of funds, work done 

or any other unavoidable hindrance. 

13 Mobilization Advance (Interest 

Free) 

60.12 10% of Contract Price as stated in the Letter of 

Acceptance in two instalments. 
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Appendix-B to Bid 

 
FOREIGN CURRENCY REQUIREMENTS 
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BC-1 

Appendix-C to Bid 

 

PRICE ADJUSTMENT UNDER CLAUSE 70 OF CONDITIONS OF CONTRACT 
 

The source of indices and the weightages or coefficients for use in the adjustment formula under Clause 

70 shall be as follows (Price adjustment will be worked out as per Pakistan Engineering Council 

Formula): 

Cost 

Element 
Description Weightages Applicable index 

1 2 3 4 

(i) Fixed Portion 0.30  

 

(ii) 

Local Labour (Skilled & 
Unskilled) With unskilled as 
representative items. 0.23 

Government of Pakistan (GoP) 

Federal Bureau of Statistics 

(FBS) Monthly Statistical Bulletin. 

      (iii) 

Cement – in bags.                    

Portland cement shall 

be considered 

representative items 

for all types of cement. 

0.15 

Government of Pakistan (GoP) 

Federal Bureau of Statistics 

(FBS) Monthly Statistical Bulletin  

 

(iv) 

Reinforcing Steel - in tons.                                      

½ “diameter round bar 

is the representative 

item for all types of 

steel to be used in this 

project. 

0.10 

 

 

Government of Pakistan (GoP) 

Federal Bureau of Statistics 

(FBS) Monthly Statistical Bulletin 

(v) High Speed Diesel (HSD) – in 

Liter 
0.22 

 

Fixed by OGRA  

Total 1.00  

 
Notes: 

1) Indices for “(ii)” to “(v)” shall be taken from the Government of Pakistan Federal Bureau of 
Statistics, Monthly Statistical Bulletin for the nearest city of the project area. The base cost 
indices or prices shall be those applying 28 days prior to the latest day for submission of bids. 
Current indices or prices shall be those applying 28 days prior to the last day of the billing 
period. 

 
2)  Any fluctuation in the indices or prices of materials other than those given above shall not be 

subject to adjustment of the Contract Price.   

3) Except Labour & POL, if any other adjustable item(s) is not used in the particular billing period, 
then the ratio of the current date price and the base date price for this particular adjustable 
item(s) shall be considered as one.   

 
4) Pakistan Engineering Council price adjustment formula and guidelines will be used for 

escalation. 
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BD-1 

Appendix-D to Bid 

 

BILL OF QUANTITIES 

A. PREAMBLE 

1. The Bill of Quantities shall be read in conjunction with the Conditions of Contract, 

Specifications and Drawings. 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to 

provide a common basis for bidding. The basis of payment will be the actual quantities of work 

executed and measured by the Contractor and verified by the Engineer / Engineer 

representative and valued at the rates and prices entered in the priced Bill of Quantities, where 

applicable, and otherwise at such rates and prices as the Engineer may fix as per the 

Contract. 

3. The rates and prices, resulting from the bidders quoted SINGLE PERCENTAGE RATE, with 

two digits after the decimal point, “ABOVE / BELOW / AT PAR” of the Engineer’s Estimated 

Cost on Market Rate System – 2021 and Non-Schedule Items as well , shall, except insofar 

as it is otherwise provided under the Contract include all costs of Contractor’s plant, labour, 

supervision, materials, execution, insurance, profit, taxes and duties, together with all general 

risks, liabilities and obligations set out or implied in the Contract. Furthermore, all duties, taxes 

and other levies payable by the Contractor under the Contract, or for any other cause, as on 

the date 28 days prior to deadline for submission of Bids, shall be included in the offered 

percentage’s “ABOVE / BELOW / AT PAR” of the Engineer’s Estimated Rates and Prices and 

the Total Bid Price, by the Bidder. 

4. The whole cost of complying with the provisions of the Contract shall be included in the items 

provided in the priced Bill of Quantities, and where no items are provided, the cost shall be 

deemed to be distributed among the rates and prices entered for the related items of the 

Works. 

5. General directions and description of work and materials are not necessarily repeated nor 

summarised in the Bill of Quantities. References to the relevant sections of the Bidding 

Documents shall be made before entering prices against each item in the priced Bill of 

Quantities. 

6. Provisional sums included and so designated in the Bill of Quantities shall be expended in 

whole or in part at the direction and discretion of the Engineer in accordance with Sub-Clause 

58.2 of Part I, General Conditions of Contract. 
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Irrigation Department
Government of Khyber Pakhtunkhwa

BILL OF QUANTITIES
Estimated Cost: 1,507.0816 Refrence #: REF-14767 Print Date: 20-01-2024

MRS Year: 2021 Area Factor: 1.030 Tax Factor 0.000

Work Name: Construction of Sumari Payan Dam District Kohat

General Abstract of Cost

S.No. Description Amount

1 Schedule Amount 1388.6437

2 Non Schedule Amount 118.4379

Total 1,507.0816 Millions
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General Abstract of Cost (Head Wise)
S.No. Description Amount

1 Construction of Sumari Payan Dam District
Kohat

1,466,635,654.6632

Sub Total: 1,466.6357 Millions

Grand Total with
Area Factor: 1.030

Tax Factor: 0.000

1,507.0816 Millions
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General Abstract of Cost (Sub Head Wise)

S.No. Description Amount

1 Spillway & Spill Channel 546,796,474.4774

2 Inlet & Outlet Structure 31,669,947.8900

3 Dam Embankment 580,849,155.4852

4 Regulation / Supervisory Hut 9,741,887.8410

5 Relocation of Road 158,887,051.5554

6 Irrigation System including Affiliated Structures 138,691,137.4142

Sub Total: 1,466.6357 Millions

Grand Total with
Area Factor: 1.030

Tax Factor: 0.000

1,507.0816 Millions
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BILL OF QUANTITIES (B.O.Q)

S.No.
Item
Code Item Name Unit Qty Price Total

Spillway & Spill Channel

1 03-78-
c

Excavation for core trench of Dam
Embankment/Spillway/Intake & Outlet
Structure and Irrigation System upto
design depth in Medium Hard Rock
requiring 50% blasting i/c removing of
material from outside of the structure
area lead upto 1.5 KM

m3 53257.56 776.3000 41343843.828

2 ns -
217978

SPILLWAY & SPILL CHANNEL . 0.00 0.0000 0

3 ns -
217977

PVC 4" Dia Perforated Pipe. M 1056.00 650.0000 686400

4 ns -
217976

Providing and Fixing #8 anchor Bars
including cost of steel, drilling and
grouting, complete in all respects in
specified areas as per the construction
drawings or as directed by the
engineer in charge.

R.M 1336.07 5,215.7700 6968633.8239

5 24-40 Supplying and Fixing PVC Water
Stopper 8" wide 3/8" thick. Providing
and fixing PVC water stopper 8" wide
3/8" thick in verticle (Wall/Column) or
horizontal (Floor/Slab) expansion joint
inclusing cutting and jointing complete
in all respects.

m 799.50 556.8300 445185.585

6 03-76 Provide , Place & compact Coarse
Filter (well graded gravel) in chimney
drain vertical / horizantol on
downstream of fine filter i/c leveling,
moistening etc

m3 4550.00 1,054.6100 4798475.5

7 ns -
217975

Relief holes 4" dia in Medium Hard
Rock.

M 1592.50 4,500.0000 7166250

8 19-28-
b

Providing and Laying stone pitching for
top layer only : On level

m3 584.09 3,561.3600 2080154.7624
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S.No.
Item
Code Item Name Unit Qty Price Total

9 06-05-i Plain Cement Concrete including
placing, compacting, finishing & curing
(Ratio 1:4:8)

m3 1780.96 6,498.0800 11572820.5568

10 06-05-f Plain Cement Concrete including
placing, compacting, finishing & curing
(Ratio 1:2:4)

m3 5314.76 8,587.4100 45640023.1716

11 06-08-
b

Supply & fabricate M.S. reinforcement
for cement concrete (Hot rolled
deformed bars Grade 60)

Tonne 648.36 205,215.0900 133053255.7524

12 06-07-
d-02

Reinforced cement concrete work as in
dams, spillways, weirs, barrages,
cross drainage works and other
hydraulic structures using crushed
stone aggregate(screening & washing)
and coarse sand i/c costof all labour
and material and all kinds of form
works, moulds, shuttering
lifting/pumping, curing, rendering and
finishing the exposed surface, cast in
situ/precast excluding the cost of steel
reinforcement and labour for bending
binding also excludig cost of additives
which have to be paid separately.
(1:1.5:3)

m3 10994.86 11,061.5800 121620523.4788

13 03-78-
b

Excavation for core trench of Dam
Embankment/Spillway/Intake & Outlet
Structure and Irrigation System upto
design depth in Soft Rock/Shale
requiring 20% blasting i/c removing of
material from outside of the structure
area lead upto 1.5 KM

m3 337525.11 488.7100 164951896.5081

14 03-78-
a

Excavation for core trench of Dam
Embankment/Spillway/Intake & Outlet
Structure and Irrigation System upto a
minimum depth of 35 ft in shingle
gravel including removing of excavated
material by machinery in 1.5 KM radius

m3 27126.01 238.4800 6469010.8648

Inlet & Outlet Structure



1/21/24, 12:49 AM ebidding.irrigation.gkp.pk/data/print-draft-boq.php?ref=UkVGLTE0NzY3&amt=1507.0815842428

https://ebidding.irrigation.gkp.pk/data/print-draft-boq.php?ref=UkVGLTE0NzY3&amt=1507.0815842428 6/35

S.No.
Item
Code Item Name Unit Qty Price Total

15 06-05-i Plain Cement Concrete including
placing, compacting, finishing & curing
(Ratio 1:4:8)

m3 602.00 6,498.0800 3911844.16

16 ns -
217982

INLET & OUTLET STRUCTURE .. 0.00 0.0000 0

17 03-67-
c

Structural backfill using Common
Material available at site.

m3 500.00 328.9000 164450

18 ns -
217981

Providing and Placing 2 ft Dia Butterfly
valve with all accessories.

No 1.00 250,000.0000 250000

19 ns -
217980

Providing and Placing Gate valve at
outlet of conduit with all accessories.

No 2.00 650,000.0000 1300000

20 ns -
217979

Supply and Fix steel trash rack. Sqm 10.00 4,000.0000 40000

21 23-03-
a-07

Providing & laying R.C.C. pipe sewers,
moulded with cement concrete 1:1-
1/2:3 conforming to ASTM
specification C-76-79, Class II, Wall B,
including carriage, lowering in trenches
to correct alignment and grade, jointing
with rubber ring, cutting pipes where
necessary, testing, etc. complete:- 30"
i/d, Wall thickness 3.5"

m 120.45 5,733.9500 690654.2775

22 06-05-i Plain Cement Concrete including
placing, compacting, finishing & curing
(Ratio 1:4:8)

m3 1519.79 6,498.0800 9875717.0032

23 06-08-
b

Supply & fabricate M.S. reinforcement
for cement concrete (Hot rolled
deformed bars Grade 60)

Tonne 37.70 205,215.0900 7736608.893
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S.No.
Item
Code Item Name Unit Qty Price Total

24 06-07-
d-02

Reinforced cement concrete work as in
dams, spillways, weirs, barrages,
cross drainage works and other
hydraulic structures using crushed
stone aggregate(screening & washing)
and coarse sand i/c costof all labour
and material and all kinds of form
works, moulds, shuttering
lifting/pumping, curing, rendering and
finishing the exposed surface, cast in
situ/precast excluding the cost of steel
reinforcement and labour for bending
binding also excludig cost of additives
which have to be paid separately.
(1:1.5:3)

m3 479.70 11,061.5800 5306239.926

25 03-78-
c

Excavation for core trench of Dam
Embankment/Spillway/Intake & Outlet
Structure and Irrigation System upto
design depth in Medium Hard Rock
requiring 50% blasting i/c removing of
material from outside of the structure
area lead upto 1.5 KM

m3 1368.40 776.3000 1062288.92

26 03-78-
b

Excavation for core trench of Dam
Embankment/Spillway/Intake & Outlet
Structure and Irrigation System upto
design depth in Soft Rock/Shale
requiring 20% blasting i/c removing of
material from outside of the structure
area lead upto 1.5 KM

m3 2280.67 488.7100 1114586.2357

27 03-78-
a

Excavation for core trench of Dam
Embankment/Spillway/Intake & Outlet
Structure and Irrigation System upto a
minimum depth of 35 ft in shingle
gravel including removing of excavated
material by machinery in 1.5 KM radius

m3 912.27 238.4800 217558.1496

Dam Embankment

28 ns -
217998

Mounting Structure (as per system
need)

Job 1.00 50,000.0000 50000
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S.No.
Item
Code Item Name Unit Qty Price Total

29 15-75-
a

Supply and Erection cubical type
factory fabricated floor/wall mounting
steel main board comp. : On surface

Each 1.00 2,843.6000 2843.6

30 ns -
217974

Electrification of Dam Embankment .. 0.00 0.0000 0

31 ns -
217973

AC/DC Breakers and Allied
Accessories

No 1.00 100,000.0000 100000

32 ns -
217972

Installation & Transportation Job 1.00 200,000.0000 200000

33 ns -
217971

Provision of Control Room for
batteries, Inverter, etc having
ventilation and free from water flow in
all direction including 18 inch high
PCC Bed from ground with locking
door(14'*8'*8')

Job 1.00 200,000.0000 200000

34 ns -
217970

Provision of MPPT Inverter 48 volt 5
KVA

No 1.00 135,000.0000 135000

35 ns -
217969

Provision of 200 AH Gel Battery along
with Stand Ritar, Narrada Or Vision
BatteryV

No 4.00 116,250.0000 465000

36 15-47-
b

Wiring of main & sub-main in 2 single
core PVC insulated & sheathed cable :
7/0.029"

m 150.00 449.1800 67377

37 15-47-
c

Wiring of main & sub-main in 2 single
core PVC insulated & sheathed cable :
7/0.044"

m 150.00 683.0000 102450

38 26-01-
g-10

Supply and Erection 2x6 sq.mm
flexible copper cable

m 150.00 435.4100 65311.5
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S.No.
Item
Code Item Name Unit Qty Price Total

39 24-18-
b-01

Providing, laying, cutting, jointing,
testing and disinfecting UPVC
pressure pipeline in trenches
(conforming to BS 3505 manufactured
) jointed with socket, elbow, tee, bend
and plug bend etc.manufactured by
the respective manufacturer complete
as per specifications UPVC Pressure
Pipes Class C (9 Bar) except
excavation. 2" NPS

m 150.00 276.9400 41541

40 ns -
217968

Flexible 1.5" dia PVC pipe for 4.0 mm2
copper cable through the pole for
providing extra insulation to avoid
Power loss

M 14.00 1,125.0000 15750

41 26-01-
c-02

Supply and Erection of pole mounted
SMD type light road light fixture in
Aluminium dia cast body with corrosion
resisted powder coated finish (60-70
watts) with 12/24V DC LED

No 10.00 38,922.5200 389225.2

42 26-01-
d-01

Supply and Erection of Solar PV
Module (Solar Panel) Mono-crystalline
A-Grade (per Watt) (As per Approved
Specifications)

Watt 5000.00 73.8000 369000

43 ns -
217967

P/I of Road light pole hot dipped
galvanized , 4 meters long round
conical overall thickness 4mm, single
arms (1 m ,dia 2" ,thickness 3 mm),
base dia 120 mm and top dia 70 mm
with base plate size (400mm x 400mm
x 20mm) along with stiffners (100mm x
200mm x 20mm), complete in all
respect as shown in the drawings and
as per instructions of Engineer in
charge

No 10.00 35,000.0000 350000
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S.No.
Item
Code Item Name Unit Qty Price Total

44 ns -
217966

Construction of foundation for pole
including cost of pit excavation, 1:2:4
RCC 450mm x 450mm x 1830mm
along with (4 No Electro-plated
galvanized J-bolts dia=25mm,
length=1m with L-Bend=150mm)
having at least 150mm threads with
double Nuts/double Washers)
complete in all respect

No 10.00 25,000.0000 250000

45 ns -
217965

DAM EMBANKMENT .. 0.00 0.0000 0

46 25-30-
a

Providing and fixing steel grated doors,
complete with locking arrangement,
angle iron frame 2"x2"x3/8" and 3/4"
round bars 4" center to center.

m2 25.00 15,752.5900 393814.75

47 06-05-f Plain Cement Concrete including
placing, compacting, finishing & curing
(Ratio 1:2:4)

m3 157.55 8,587.4100 1352946.4455

48 24-43 Providing and lowering pezu meter
1.25" GI pipe including all accessories.

m 108.00 875.5000 94554

49 24-01-
b

Subsequent mobilization in the same
project area

Job 5.00 27,945.0000 139725

50 24-01-
a

Mobilization of plant, equipment and
camping arrangements etc &
demobilization after completion

Job 1.00 43,740.0000 43740

51 28-27-
c

Drilling by diamond drilling, holes of
minimum 75 mm dia. vertical or at
specified inclination using diamond
core drilling bit, double barrel tube in
masonry, concrete or rock including
cost of all materials, machinery, labour,
water, collection of core samples,
logging & labelling samples, supplying
wooden core box and re-drilling in
case of collapse of sides etc.
complete. excluding cost of
mobilization & demobilization. (For
depth 0 to 50 m and inclined at 0? to
10? vertically downward)

m 108.00 13,551.6700 1463580.36
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S.No.
Item
Code Item Name Unit Qty Price Total

52 ns -
217964

Providing And Filling Cement Slurry /
Bentonite grout cutain through bore
hore including pressure test.

Bags 4550.00 1,200.0000 5460000

53 03-09-
d

Earth excavation in open cut upto
1.5m depth for drains, pipes etc &
disposal : in Gravel & shingle

m3 6650.52 375.0900 2494543.5468

54 ns -
217963

Drilling of 4" Dia bore hole for Grout
Curtain.

M 4358.42 4,500.0000 19612890

55 ns -
217962

Providing and Laying stone pitching for
top layer only : On slope (Downstream
Slope Labour Rate)

M3 2585.26 2,176.3600 5626456.4536

56 19-28-
a

Providing and Laying stone pitching for
top layer only : On slope

m3 7755.77 4,132.9300 32054054.5061

57 ns -
217961

Providing and Laying stone pitching for
top layer only : On slope (Upstream
Slope Labour Rate)

M3 5161.82 2,176.3600 11233978.5752

58 19-28-
a

Providing and Laying stone pitching for
top layer only : On slope

m3 15485.60 4,132.9300 64000900.808

59 ns -
217960

P&F Surface Marker No 15.00 5,000.0000 75000

60 28-17-
b

Providing and Fixing barbed wire
fencing with 4 horizontal & 2 cross
wires : With PCC 1:4:8 base
12"x12"x21"

m 150.00 1,846.4800 276972

61 28-05 Supply & fix boundry pillars in position,
including digging pits

Each 100.00 592.0500 59205

62 03-76 Provide , Place & compact Coarse
Filter (well graded gravel) in chimney
drain vertical / horizantol on
downstream of fine filter i/c leveling,
moistening etc

m3 99603.72 1,054.6100 105043079.1492

63 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8
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S.No.
Item
Code Item Name Unit Qty Price Total

64 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

65 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

66 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

67 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

68 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

69 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

70 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

71 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

72 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

73 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

74 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8
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S.No.
Item
Code Item Name Unit Qty Price Total

75 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

76 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

77 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

78 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

79 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

80 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

81 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

82 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

83 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

84 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

85 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8
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S.No.
Item
Code Item Name Unit Qty Price Total

86 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

87 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

88 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

89 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

90 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

91 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

92 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

93 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

94 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

95 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

96 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8



1/21/24, 12:49 AM ebidding.irrigation.gkp.pk/data/print-draft-boq.php?ref=UkVGLTE0NzY3&amt=1507.0815842428

https://ebidding.irrigation.gkp.pk/data/print-draft-boq.php?ref=UkVGLTE0NzY3&amt=1507.0815842428 15/35

S.No.
Item
Code Item Name Unit Qty Price Total

97 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

98 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

99 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

100 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

101 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

102 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

103 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

104 03-20-
d

Transportation of earth all types for
every 1 km extra lead or part thereof
beyond 8 km.

m3 28351.79 20.0000 567035.8

105 03-20-
c

Transportation of earth all types for
every 500m extra lead beyond 1.5 km.
upto 8 km.

m3 28351.79 28.5800 810294.1582

106 03-20-
c

Transportation of earth all types for
every 500m extra lead beyond 1.5 km.
upto 8 km.

m3 28351.79 28.5800 810294.1582

107 03-20-
c

Transportation of earth all types for
every 500m extra lead beyond 1.5 km.
upto 8 km.

m3 28351.79 28.5800 810294.1582
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108 03-20-
c

Transportation of earth all types for
every 500m extra lead beyond 1.5 km.
upto 8 km.

m3 28351.79 28.5800 810294.1582

109 03-20-
c

Transportation of earth all types for
every 500m extra lead beyond 1.5 km.
upto 8 km.

m3 28351.79 28.5800 810294.1582

110 03-20-
c

Transportation of earth all types for
every 500m extra lead beyond 1.5 km.
upto 8 km.

m3 28351.79 28.5800 810294.1582

111 03-20-
c

Transportation of earth all types for
every 500m extra lead beyond 1.5 km.
upto 8 km.

m3 28351.79 28.5800 810294.1582

112 03-20-
c

Transportation of earth all types for
every 500m extra lead beyond 1.5 km.
upto 8 km.

m3 28351.79 28.5800 810294.1582

113 03-20-
c

Transportation of earth all types for
every 500m extra lead beyond 1.5 km.
upto 8 km.

m3 28351.79 28.5800 810294.1582

114 03-20-
c

Transportation of earth all types for
every 500m extra lead beyond 1.5 km.
upto 8 km.

m3 28351.79 28.5800 810294.1582

115 03-20-
c

Transportation of earth all types for
every 500m extra lead beyond 1.5 km.
upto 8 km.

m3 28351.79 28.5800 810294.1582

116 03-20-
c

Transportation of earth all types for
every 500m extra lead beyond 1.5 km.
upto 8 km.

m3 28351.79 28.5800 810294.1582

117 03-20-
c

Transportation of earth all types for
every 500m extra lead beyond 1.5 km.
upto 8 km.

m3 28351.79 28.5800 810294.1582

118 03-75 Provide , Place & compact Fine Filter
in chimney drain vertical / horizantol on
downstream of clay core

m3 28351.79 1,571.8200 44563910.5578
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119 03-73 Provide, place and compact
impervious clay core in dam
embankment of specified grading,
permiability i/c leveling dressing and
haulage obtaining 95% modified
AASHTO dry density i/c 1.5 KM lead

m3 147784.27 383.3800 56657533.4326

120 ns -
217959

Provide , Place & compact shoulder
material (sandy / silty gravel) in Dam
Embankment, of specified grading,
leveling / dressing i/c haulage for
obtaining of 95% modified AASHTO
dry density

M3 215750.00 270.0000 58252500

121 03-74 Provide , Place & compact shoulder
material (sandy / silty gravel) in Dam
Embankment, of specified grading,
leveling/ dressing i/c haulage for
obtaining of 95% modified AASHTHO
dry density.

m3 282115.67 337.1300 95109655.8271

122 03-78-
c

Excavation for core trench of Dam
Embankment/Spillway/Intake & Outlet
Structure and Irrigation System upto
design depth in Medium Hard Rock
requiring 50% blasting i/c removing of
material from outside of the structure
area lead upto 1.5 KM

m3 18347.32 776.3000 14243024.516

123 03-78-
b

Excavation for core trench of Dam
Embankment/Spillway/Intake & Outlet
Structure and Irrigation System upto
design depth in Soft Rock/Shale
requiring 20% blasting i/c removing of
material from outside of the structure
area lead upto 1.5 KM

m3 44033.57 488.7100 21519645.9947

124 03-78-
a

Excavation for core trench of Dam
Embankment/Spillway/Intake & Outlet
Structure and Irrigation System upto a
minimum depth of 35 ft in shingle
gravel including removing of excavated
material by machinery in 1.5 KM radius

m3 11008.39 238.4800 2625280.8472

125 03-62 Clearing and Grubbing by mechanical
means

m2 55310.42 16.5400 914834.3468
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126 16-74-
a

Bailing out standing water by
Mechanical mean.

m3 10000.00 38.4500 384500

Regulation / Supervisory Hut

127 08-03-
d-03

Random rubble masonry in ground
floor in cement,sand mortar : Ratio 1:6

m3 107.40 7,418.1900 796713.606

128 14-80-
a

Supply and fixing of 2.0 HP Monoblock
water pump 1.5"x1.25" 3 stage model
DE-S3 (Deen Pump) single phase for
150 ft head with all accessories

Each 1.00 27,886.4100 27886.41

129 15-47-
c

Wiring of main & sub-main in 2 single
core PVC insulated & sheathed cable :
7/0.044"

m 39.62 683.0000 27060.46

130 15-24-
b

Supply and Erection tube light,
including rod, choke etc complete
Single rod (40 watts) with 1 choke & 1
starter

Set 20.00 1,497.1500 29943

131 15-64-
b

Supply and Erection garden-light fitting
with holder and 160 W mercury
blended lamp & choke : 19" dia

Each 10.00 810.9000 8109

132 15-75-
b

Supply and Erection cubical type
factory fabricated floor/wall mounting
steel main board comp. : Recessed

Each 1.00 2,843.6000 2843.6

133 15-68-
c

Supply and Erection best quality AC
ceiling fan complete with GI rod,
canopy, blades & regulator : 56" sweep

Each 6.00 4,439.2500 26635.5

134 15-69-
a

Supply and Erection best quality
exhaust fan complete with shutter &
regulator : 12"sweep

Each 3.00 2,457.9000 7373.7

135 15-51 Wiring of 2/3-pin 5-Amp. plug point in
3/0.029" PVC insulated bare cable in
PVC pipe recessed

Each 20.00 570.2500 11405

136 15-50 Wiring of light/fan/call-bell point in
3/0.029" PVC insulated bare cable in
PVC pipe recessed

Each 20.00 1,379.7900 27595.8
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137 15-02-
a-03

Supply and Erection PVC pipe for
wiring purpose complete On surface
including clamps etc: 1" i/d

m 60.96 122.1600 7446.8736

138 14-39-
a

Providing and Fixing brass stop/bib
cock of approved quality: 1/2" (13 mm)
dia

Each 10.00 595.2000 5952

139 14-28-
a

Providing and fixing gun metal peet /
gate valve (screwed) 32 mm (1-1/4")
dia of approved quality.

Each 10.00 1,888.2000 18882

140 14-37-
a

Supply and Fixing cast iron (CI)
manhole cover with frame etc (Heavy
Type) of approved quality complete:
12" (300 mm) dia

Each 9.00 1,926.6300 17339.67

141 23-01-
a

Providing and laying R.C.C. pipe,
moulded with cement concrete 1:1-
1/2:3, with spigot, socket or collar joint,
etc. including cost of reinforcement,
conforming to B.S. 5911: Part-I, 1981
Class "L" including carriage, lowering
in trenches to correct alignment and
grade, jointing, cutting pipe where
necessary, finishing and testing, etc.
complete:- 4" dia:

m 0.30 747.6800 224.304

142 23-11 Soakage Pit (6'dia x 15' deep)
complete

Each 1.00 18,380.5900 18380.59

143 23-10 Septic Tank (int.Size: 7'x2'x5')
complete.

Each 1.00 20,972.5200 20972.52

144 14-69-
a-01

Providing and fixing Fibre Glass ,
corrosion resistant, UV stablized
WaterTank : 300 gallons

Each 1.00 12,546.2300 12546.23

145 14-61-
d

Providing and Fixing approved best
quality cooking range with 3 burners,
oven, hot case & roastary

Each 1.00 24,871.6800 24871.68

146 14-55-f Providing and Fixing GI pipe &
including specials complete: 1/2" dia
(light)

m 91.44 350.5600 32055.2064
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147 14-55-
e

Providing and Fixing GI pipe &
including specials complete: 3/4" dia
(light)

m 60.96 461.0900 28108.0464

148 14-55-
d

Providing and Fixing GI pipe &
including specials complete 1" dia
(light)

m 30.48 581.9300 17737.2264

149 14-32-
b

Providing and Fixing 'P' trap of
approved quality including GI grating &
PCC chamber 4" (100 mm) glazed

Each 7.00 442.7000 3098.9

150 14-26-
b

Providing and fixing chorimum plated
(CP) shower rose : Size 3/4"x6"
(20mm x 150 mm) (Best Quality)

Each 2.00 2,690.1000 5380.2

151 14-27-
a

Providing and fixing chorimum plated
(CP) mixing valve for wash hand basin
(WHB), sink or shower of approved
(Best) quality

Each 4.00 2,716.8300 10867.32

152 14-06-
a

Providing and Fixing stainless steel
sink with drain board size (120 x 60
cm) 48"x24", including set of brackets,
waste pipe etc - (Best Quality)

Each 1.00 6,463.2200 6463.22

153 14-10-
a

Providing and Fixing glazed earthen
ware low down flushing cistern 3
gallons (13.63 Liters) capacity
including bracket set, copper
connection, etc. complete in all
respects: White

Each 4.00 3,256.9800 13027.92

154 14-13 Providing and fixing choricum plated
soap dish complete.

Each 4.00 829.3300 3317.32

155 14-15 Providing and Fixing CP (chromium
plated) toilet paper holder complete

Each 4.00 802.8400 3211.36

156 14-16-
a

Providing and Fixing chromium plated
(CP) towel rail complete: 60 cm (24")
long and 2 cm (3/4") dia

Each 4.00 1,025.1900 4100.76
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157 14-17-
d

Providing and fixing 22" x 16" looking
mirror of Imported glass complete with
Aluminum frame of standared size &
c.p screws.

Each 4.00 2,454.5200 9818.08

158 14-18-
a

Providing and fixing best quality 5mm
glass shelf (60 x 13) cm 24"x5"
complete: With chromium plated
brackets & railing

Each 4.00 1,184.0300 4736.12

159 14-05-
a-01

Providing and Fixing glazed earthen
ware wash hand basin (WHB)
complete size 56x40 cm (22"x16"),
including bracket set, waste coupling,
complete in all respects: White with
pedestal (Best Quality)

Each 4.00 9,091.8000 36367.2

160 14-03-
a

Providing and fitting glazed
earthenware water closet (WC),
squatter type (orisa pattern) combined
with foot rest. complete in all respects :
White

Each 2.00 2,200.7000 4401.4

161 12-65-
a-06

Supply and Fixing aluminium
door/window, Sliding Window Premium
model (2.00 mm gauge) 4" section

m2 27.87 8,361.7000 233040.579

162 09-01 First class tile roofing including earth,
mud plaster, gobri leeping, cement
plaster etc complete

m2 111.48 2,393.9800 266880.8904

163 25-45-
a

Supplying and Fixing 18 SWG MS
Sheet Door with angle iron frame
(1.5"x1.5"x1/8"), bolt, hinges, paint etc
complete

m2 7.43 8,280.2500 61522.2575

164 11-36 P/F Ceramic Exterior Finish Tiles over
1/2" cement sand mortar 1:1 including
curing complete

m2 32.52 2,368.3200 77017.7664

165 03-18-
d

Filling, watering and ramming earth
under floor with earth excavated from
outside lead upto 30m

m3 50.97 85.7400 4370.1678

166 11-21-
a-03

Distempering New surface : Three
coats

m2 418.06 106.8900 44686.4334



1/21/24, 12:49 AM ebidding.irrigation.gkp.pk/data/print-draft-boq.php?ref=UkVGLTE0NzY3&amt=1507.0815842428

https://ebidding.irrigation.gkp.pk/data/print-draft-boq.php?ref=UkVGLTE0NzY3&amt=1507.0815842428 22/35

S.No.
Item
Code Item Name Unit Qty Price Total

167 13-05-
a

French polishing complete: On new
work

m2 46.45 959.9600 44590.142

168 11-12-b Cement plaster 1:6, upto 20' height
1/2" thick

m2 371.61 291.7800 108428.3658

169 10-15-
h

Provide & lay topping of concrete
1:2:4, including surface finishing &
dividing in panels : 3" thick

m2 185.81 1,177.0900 218715.0929

170 12-08-
b

First class deodar wood wrought
joinery in doors and windows etc.
complete : 1-3/4" thick

m2 15.79 17,191.3800 271451.8902

171 06-08-
c

Supply & fabricate M.S. reinforcement
for cement concrete (Hot rolled
deformed bars Grade 40)

Tonne 6.50 200,355.0900 1302308.085

172 06-07-
a-03

RCC in roof slab, beam, column &
other structural members, insitu or
precast. (1:2:4)

m3 39.64 10,134.7500 401741.49

173 07-05-
a-03

1st class brick work in ground floor
Cement, sand mortar 1:4

m3 141.58 10,101.1200 1430116.5696

174 06-26-
a-02

Damp proof course of cem. conc. 1:2:4
including bitumen coat, 1 layer
polythene & 1 coat bitumen (2" thick)

m2 55.74 950.2500 52966.935

175 07-04-
a-03

1st class brick work in foundation and
plinth in Cement, sand mortar 1:4

m3 48.14 9,392.7500 452166.985

176 06-03-
a

Cement Concrete (brick/stone ballast,
1.5" to 2"/nullah shingle well graded
and cleaned) in foundation & plinth
(Ratio 1:3:6)

m3 509.70 6,577.7300 3352668.981

177 03-25-
d

Excavation in foundation of building,
bridges etc complete : in shingle/gravel

m3 423.84 340.5600 144342.9504

Relocation of Road

178 ns -
217997

DRAINAGE .. 0.00 0.0000 0
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179 08-01-
d-03

Random rubble masonry in foundn. &
plinth in cement, sand mortar : Ratio
1:6

m3 350.00 7,082.9400 2479029

180 06-05-f Plain Cement Concrete including
placing, compacting, finishing & curing
(Ratio 1:2:4)

m3 100.00 8,587.4100 858741

181 06-05-i Plain Cement Concrete including
placing, compacting, finishing & curing
(Ratio 1:4:8)

m3 100.00 6,498.0800 649808

182 03-67-
c

Structural backfill using Common
Material available at site.

m3 200.00 328.9000 65780

183 03-67-
a-i

Structural Excavation In Common
Material

m3 500.00 264.0600 132030

184 08-01-
d-03

Random rubble masonry in foundn. &
plinth in cement, sand mortar : Ratio
1:6

m3 2000.00 7,082.9400 14165880

185 16-29-
b-i

Reinforced Concrete Pipe Culvert
(AASHTO M-170) Dia: 610mm

m 4.00 4,052.6100 16210.44

186 19-27 Providing and Laying stone pitching
with hammer dressed stones on
surface, laid in courses

m3 100.00 3,561.3600 356136

187 06-05-
h

Plain Cement Concrete including
placing, compacting, finishing & curing
(Ratio 1:3:6)

m3 50.00 7,229.3500 361467.5

188 06-08-
b

Supply & fabricate M.S. reinforcement
for cement concrete (Hot rolled
deformed bars Grade 60)

Tonne 10.00 205,215.0900 2052150.9

189 06-07-
a-03

RCC in roof slab, beam, column &
other structural members, insitu or
precast. (1:2:4)

m3 100.00 10,134.7500 1013475

190 06-05-i Plain Cement Concrete including
placing, compacting, finishing & curing
(Ratio 1:4:8)

m3 300.00 6,498.0800 1949424
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191 06-05-f Plain Cement Concrete including
placing, compacting, finishing & curing
(Ratio 1:2:4)

m3 300.00 8,587.4100 2576223

192 03-67-
c

Structural backfill using Common
Material available at site.

m3 1500.00 328.9000 493350

193 03-67-
a-i

Structural Excavation In Common
Material

m3 1500.00 264.0600 396090

194 08-01-
d-03

Random rubble masonry in foundn. &
plinth in cement, sand mortar : Ratio
1:6

m3 800.00 7,082.9400 5666352

195 06-05-i Plain Cement Concrete including
placing, compacting, finishing & curing
(Ratio 1:4:8)

m3 190.00 6,498.0800 1234635.2

196 03-67-
c

Structural backfill using Common
Material available at site.

m3 300.00 328.9000 98670

197 03-67-
a-i

Structural Excavation In Common
Material

m3 650.00 264.0600 171639

198 16-10-
c

Triple bitumenous Surface Treatment m2 8500.00 524.0700 4454595

199 16-09-
a

Bitumenous Prime Coat m2 8500.00 195.2900 1659965

200 16-05-
b

Water Bound Macadam Base Course m3 1200.00 2,549.8300 3059796

201 16-04-
a

Granular Sub Base Course using Pit
Run Gravel

m3 2500.00 1,488.7700 3721925

202 03-70-
c

Formation of Embankment from
Borrow Excavation in Common
Material including compaction Modified
AASHTO 90% by power roller.

m3 5434.00 628.4000 3414725.6

203 03-11-a Excavation in shingle or gravel
formation & rock not requiring blast,
undressed, 50m lead : Dry

m3 29677.00 225.9900 6706705.23
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204 03-13-
a

Rock Excavation, dressing & disposal
up to 50m Soft Rock, slate, shale,
schist or lateriate

m3 84192.00 732.0500 61632753.6

205 03-13-
b

Rock Excavation, dressing & disposal
up to 50m Medium hard rock, requiring
occasional blasting

m3 44515.00 887.3300 39499494.95

Irrigation System including Affiliated Structures

206 ns -
217996

CULVERT .. 0.00 0.0000 0

207 ns -
217995

RETAINING WALLS .. 0.00 0.0000 0

208 ns -
217994

SURFACE COURSE & PAVEMENT .. 0.00 0.0000 0

209 ns -
217993

SUB BASE & BASE COURSE .. 0.00 0.0000 0

210 ns -
217992

EARTHWORK .. 0.00 0.0000 0

211 ns -
217991

MAIN & MINOR CANAL (AFFILIATED
STRUCTURES)

.. 0.00 0.0000 0

212 ns -
217990

IRRIGATION OUTLETS (08 NO'S) .. 0.00 0.0000 0

213 19-29-
b

Providing and Laying stone or spawl
filling : On level

m3 10.00 2,101.3000 21013

214 06-08-
c

Supply & fabricate M.S. reinforcement
for cement concrete (Hot rolled
deformed bars Grade 40)

Tonne 4.00 200,355.0900 801420.36
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215 06-07-
d-03

Reinforced cement concrete work as in
dams, spillways, weirs, barrages,
cross drainage works and other
hydraulic structures using crushed
stone aggregate(screening & washing)
and coarse sand i/c costof all labour
and material and all kinds of form
works, moulds, shuttering
lifting/pumping, curing, rendering and
finishing the exposed surface, cast in
situ/precast excluding the cost of steel
reinforcement and labour for bending
binding also excludig cost of additives
which have to be paid separately.
(1:2:4)

m3 39.00 9,826.9800 383252.22

216 06-05-
h

Plain Cement Concrete including
placing, compacting, finishing & curing
(Ratio 1:3:6)

m3 5.28 7,229.3500 38170.968

217 03-78-
a

Excavation for core trench of Dam
Embankment/Spillway/Intake & Outlet
Structure and Irrigation System upto a
minimum depth of 35 ft in shingle
gravel including removing of excavated
material by machinery in 1.5 KM radius

m3 62.06 238.4800 14800.0688

218 ns -
217989

OUTLETS-TAIL CLUSTERS (02 NO'S) .. 0.00 0.0000 0

219 19-29-
b

Providing and Laying stone or spawl
filling : On level

m3 15.00 2,101.3000 31519.5

220 06-08-
c

Supply & fabricate M.S. reinforcement
for cement concrete (Hot rolled
deformed bars Grade 40)

Tonne 2.25 200,355.0900 450798.9525
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221 06-07-
d-03

Reinforced cement concrete work as in
dams, spillways, weirs, barrages,
cross drainage works and other
hydraulic structures using crushed
stone aggregate(screening & washing)
and coarse sand i/c costof all labour
and material and all kinds of form
works, moulds, shuttering
lifting/pumping, curing, rendering and
finishing the exposed surface, cast in
situ/precast excluding the cost of steel
reinforcement and labour for bending
binding also excludig cost of additives
which have to be paid separately.
(1:2:4)

m3 18.00 9,826.9800 176885.64

222 06-05-
h

Plain Cement Concrete including
placing, compacting, finishing & curing
(Ratio 1:3:6)

m3 7.50 7,229.3500 54220.125

223 03-78-
a

Excavation for core trench of Dam
Embankment/Spillway/Intake & Outlet
Structure and Irrigation System upto a
minimum depth of 35 ft in shingle
gravel including removing of excavated
material by machinery in 1.5 KM radius

m3 78.00 238.4800 18601.44

224 ns -
217988

FALLS (24 NO'S) .. 0.00 0.0000 0

225 06-08-
c

Supply & fabricate M.S. reinforcement
for cement concrete (Hot rolled
deformed bars Grade 40)

Tonne 7.68 200,355.0900 1538727.0912

226 03-67-
c

Structural backfill using Common
Material available at site.

m3 3000.00 328.9000 986700
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227 06-07-
d-03

Reinforced cement concrete work as in
dams, spillways, weirs, barrages,
cross drainage works and other
hydraulic structures using crushed
stone aggregate(screening & washing)
and coarse sand i/c costof all labour
and material and all kinds of form
works, moulds, shuttering
lifting/pumping, curing, rendering and
finishing the exposed surface, cast in
situ/precast excluding the cost of steel
reinforcement and labour for bending
binding also excludig cost of additives
which have to be paid separately.
(1:2:4)

m3 192.00 9,826.9800 1886780.16

228 06-05-
h

Plain Cement Concrete including
placing, compacting, finishing & curing
(Ratio 1:3:6)

m3 36.00 7,229.3500 260256.6

229 03-78-
b

Excavation for core trench of Dam
Embankment/Spillway/Intake & Outlet
Structure and Irrigation System upto
design depth in Soft Rock/Shale
requiring 20% blasting i/c removing of
material from outside of the structure
area lead upto 1.5 KM

m3 642.88 488.7100 314181.8848

230 ns -
217987

SYPHON (02 NO'S) .. 0.00 0.0000 0

231 03-67-
c

Structural backfill using Common
Material available at site.

m3 100.00 328.9000 32890

232 19-29-
b

Providing and Laying stone or spawl
filling : On level

m3 350.00 2,101.3000 735455

233 06-08-
c

Supply & fabricate M.S. reinforcement
for cement concrete (Hot rolled
deformed bars Grade 40)

Tonne 30.00 200,355.0900 6010652.7
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234 06-07-
d-03

Reinforced cement concrete work as in
dams, spillways, weirs, barrages,
cross drainage works and other
hydraulic structures using crushed
stone aggregate(screening & washing)
and coarse sand i/c costof all labour
and material and all kinds of form
works, moulds, shuttering
lifting/pumping, curing, rendering and
finishing the exposed surface, cast in
situ/precast excluding the cost of steel
reinforcement and labour for bending
binding also excludig cost of additives
which have to be paid separately.
(1:2:4)

m3 500.00 9,826.9800 4913490

235 06-05-
h

Plain Cement Concrete including
placing, compacting, finishing & curing
(Ratio 1:3:6)

m3 10.00 7,229.3500 72293.5

236 03-78-
b

Excavation for core trench of Dam
Embankment/Spillway/Intake & Outlet
Structure and Irrigation System upto
design depth in Soft Rock/Shale
requiring 20% blasting i/c removing of
material from outside of the structure
area lead upto 1.5 KM

m3 50.00 488.7100 24435.5

237 03-78-
a

Excavation for core trench of Dam
Embankment/Spillway/Intake & Outlet
Structure and Irrigation System upto a
minimum depth of 35 ft in shingle
gravel including removing of excavated
material by machinery in 1.5 KM radius

m3 200.00 238.4800 47696

238 ns -
217986

DRAINAGE CROSSING (09 NO'S) .. 0.00 0.0000 0
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239 23-03-
a-07

Providing & laying R.C.C. pipe sewers,
moulded with cement concrete 1:1-
1/2:3 conforming to ASTM
specification C-76-79, Class II, Wall B,
including carriage, lowering in trenches
to correct alignment and grade, jointing
with rubber ring, cutting pipes where
necessary, testing, etc. complete:- 30"
i/d, Wall thickness 3.5"

m 78.75 5,733.9500 451548.5625

240 03-67-
c

Structural backfill using Common
Material available at site.

m3 76.50 328.9000 25160.85

241 19-29-
b

Providing and Laying stone or spawl
filling : On level

m3 135.00 2,101.3000 283675.5

242 06-08-
c

Supply & fabricate M.S. reinforcement
for cement concrete (Hot rolled
deformed bars Grade 40)

Tonne 2.81 200,355.0900 562997.8029

243 06-07-
d-03

Reinforced cement concrete work as in
dams, spillways, weirs, barrages,
cross drainage works and other
hydraulic structures using crushed
stone aggregate(screening & washing)
and coarse sand i/c costof all labour
and material and all kinds of form
works, moulds, shuttering
lifting/pumping, curing, rendering and
finishing the exposed surface, cast in
situ/precast excluding the cost of steel
reinforcement and labour for bending
binding also excludig cost of additives
which have to be paid separately.
(1:2:4)

m3 90.00 9,826.9800 884428.2

244 06-05-
h

Plain Cement Concrete including
placing, compacting, finishing & curing
(Ratio 1:3:6)

m3 6.30 7,229.3500 45544.905

245 03-78-
a

Excavation for core trench of Dam
Embankment/Spillway/Intake & Outlet
Structure and Irrigation System upto a
minimum depth of 35 ft in shingle
gravel including removing of excavated
material by machinery in 1.5 KM radius

m3 270.00 238.4800 64389.6
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246 ns -
217985

ROAD CULVERTS (03 NO'S) .. 0.00 0.0000 0

247 03-67-
c

Structural backfill using Common
Material available at site.

m3 73.79 328.9000 24269.531

248 19-29-
b

Providing and Laying stone or spawl
filling : On level

m3 19.13 2,101.3000 40197.869

249 06-08-
c

Supply & fabricate M.S. reinforcement
for cement concrete (Hot rolled
deformed bars Grade 40)

Tonne 2.93 200,355.0900 587040.4137

250 06-07-
d-03

Reinforced cement concrete work as in
dams, spillways, weirs, barrages,
cross drainage works and other
hydraulic structures using crushed
stone aggregate(screening & washing)
and coarse sand i/c costof all labour
and material and all kinds of form
works, moulds, shuttering
lifting/pumping, curing, rendering and
finishing the exposed surface, cast in
situ/precast excluding the cost of steel
reinforcement and labour for bending
binding also excludig cost of additives
which have to be paid separately.
(1:2:4)

m3 117.00 9,826.9800 1149756.66

251 06-05-
h

Plain Cement Concrete including
placing, compacting, finishing & curing
(Ratio 1:3:6)

m3 10.57 7,229.3500 76414.2295

252 03-78-
b

Excavation for core trench of Dam
Embankment/Spillway/Intake & Outlet
Structure and Irrigation System upto
design depth in Soft Rock/Shale
requiring 20% blasting i/c removing of
material from outside of the structure
area lead upto 1.5 KM

m3 78.98 488.7100 38598.3158
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253 03-78-
a

Excavation for core trench of Dam
Embankment/Spillway/Intake & Outlet
Structure and Irrigation System upto a
minimum depth of 35 ft in shingle
gravel including removing of excavated
material by machinery in 1.5 KM radius

m3 187.50 238.4800 44715

254 ns -
217984

MINOR CANAL RD 0+000 TO 9+300 .. 0.00 0.0000 0

255 17-11-e Providing and laying Pre-cast
parabolic segments, moulded with
cement concrete 1:1-1/2:3, excluding
carriage, lowering in water channels to
correct alignment and grade, jointing,
finishing where necessary, etc.
complete in all respects:- Top width-
27" (675mm) & Total Depth- 19"
(480mm)

m 1005.79 1,801.1800 1811608.8322

256 17-11-f Providing and laying Pre-cast
parabolic segments, moulded with
cement concrete 1:1-1/2:3, excluding
carriage, lowering in water channels to
correct alignment and grade, jointing,
finishing where necessary, etc.
complete in all respects:- Top width-
30" (760mm) & Total Depth- 21"
(525mm)

m 1828.71 2,318.8500 4240504.1835

257 03-67-
c

Structural backfill using Common
Material available at site.

m3 6818.37 328.9000 2242561.893

258 06-05-i Plain Cement Concrete including
placing, compacting, finishing & curing
(Ratio 1:4:8)

m3 276.90 6,498.0800 1799318.352

259 06-05-f Plain Cement Concrete including
placing, compacting, finishing & curing
(Ratio 1:2:4)

m3 74.32 8,587.4100 638216.3112
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260 03-77 Excavation for core trench of Dam
Embankment/Spillway/Intake & Outlet
Structure and Irrigation System upto a
minimum depth of 35 ft in common soil
including removing of excavated
material by machinery in 1.5 KM radius

m3 5151.95 233.8400 1204731.988

261 03-78-
c

Excavation for core trench of Dam
Embankment/Spillway/Intake & Outlet
Structure and Irrigation System upto
design depth in Medium Hard Rock
requiring 50% blasting i/c removing of
material from outside of the structure
area lead upto 1.5 KM

m3 1717.32 776.3000 1333155.516

262 03-78-
b

Excavation for core trench of Dam
Embankment/Spillway/Intake & Outlet
Structure and Irrigation System upto
design depth in Soft Rock/Shale
requiring 20% blasting i/c removing of
material from outside of the structure
area lead upto 1.5 KM

m3 2575.98 488.7100 1258907.1858

263 03-78-
a

Excavation for core trench of Dam
Embankment/Spillway/Intake & Outlet
Structure and Irrigation System upto a
minimum depth of 35 ft in shingle
gravel including removing of excavated
material by machinery in 1.5 KM radius

m3 7727.93 238.4800 1842956.7464

264 ns -
217983

MAIN CANAL RD 0+000 TO 0+19000 .. 0.00 0.0000 0

265 24-32-
a

S/H/J MS Flanged Pipe 18" i/d 6.35
mm thick

m 1066.75 25,317.2400 27007165.77

266 06-23 Fill expansion joints with bitumen,
sand & saw dust in Ratio 1:2:2

m 29421.80 105.8800 3115180.184

267 17-02 Stabilized layer of cement, sand
mortar 1:30 2" thick on slope

m2 20946.45 298.9300 6261522.2985

268 17-10-
b-01

4" thick PCC lining, using washed
screened & graded/curshed stone
aggregate : On slope : Ratio 1:2:4

m3 862.97 9,208.3500 7946529.7995
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269 17-10-
a-01

4" thick PCC lining, using washed
screened & graded/curshed stone
aggregate : in bed : Ratio 1:2:4

m3 624.69 8,790.6700 5491443.6423

270 17-01-
b

Formation, dressing and preparing
sub-grade on slope

m2 12553.25 104.4900 1311689.0925

271 17-01-
a

Formation, dressing and preparing
sub-grade in bed

m2 8779.54 76.6300 672776.1502

272 03-67-
c

Structural backfill using Common
Material available at site.

m3 32903.66 328.9000 10822013.774

273 06-05-i Plain Cement Concrete including
placing, compacting, finishing & curing
(Ratio 1:4:8)

m3 72.46 6,498.0800 470850.8768

274 06-05-f Plain Cement Concrete including
placing, compacting, finishing & curing
(Ratio 1:2:4)

m3 186.55 8,587.4100 1601981.3355

275 03-77 Excavation for core trench of Dam
Embankment/Spillway/Intake & Outlet
Structure and Irrigation System upto a
minimum depth of 35 ft in common soil
including removing of excavated
material by machinery in 1.5 KM radius

m3 31538.89 233.8400 7375054.0376

276 03-78-
c

Excavation for core trench of Dam
Embankment/Spillway/Intake & Outlet
Structure and Irrigation System upto
design depth in Medium Hard Rock
requiring 50% blasting i/c removing of
material from outside of the structure
area lead upto 1.5 KM

m3 10512.96 776.3000 8161210.848

277 03-78-
b

Excavation for core trench of Dam
Embankment/Spillway/Intake & Outlet
Structure and Irrigation System upto
design depth in Soft Rock/Shale
requiring 20% blasting i/c removing of
material from outside of the structure
area lead upto 1.5 KM

m3 15769.45 488.7100 7706687.9095
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278 03-78-
a

Excavation for core trench of Dam
Embankment/Spillway/Intake & Outlet
Structure and Irrigation System upto a
minimum depth of 35 ft in shingle
gravel including removing of excavated
material by machinery in 1.5 KM radius

m3 47308.34 238.4800 11282092.9232

Sub Total: 1,466.6357
Millions

Grand Total with
Area Factor: 1.030

Tax Factor: 0.000

1,507.0816
Millions
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BILL OF QUANTITIES 

C. DAYWORK SCHEDULE 

 General 

1. Reference is made to Sub-Clause 52.4 of the General Conditions of Contract   Part-

I. Work shall not be executed on a day work basis except by written order of the 

Engineer. Bidders shall enter basic rates for Daywork items in the Schedules, which 

rates shall apply to any quantity of Daywork ordered by the Engineer. Nominal 

quantities have been indicated against each item of Daywork, and the extended 

total for Daywork shall be carried forward to the Bid Price. 

 Daywork Labour 

2. In calculating payments due to the Contractor for the execution of Daywork, the 

actual time of classes of labour directly doing the Daywork ordered by the Engineer 

and for which they are competent to perform will be measured excluding meal 

breaks and rest periods. The time of gangers (charge hands) actually doing work 

with the gang will also be measured but not the time of foreman or other supervisory 

personnel. 

3. The Contractor shall be entitled to payment in respect of the total time that labour is 

employed on Daywork, calculated at the basic rates entered by him in the Schedule 

of Daywork Rates for labour together with an additional percentage, payment on 

basic rates representing the Contractor’s profit, overheads, etc., as described 

below: 

a) the basic rates for labour shall cover all direct costs to the Contractor, 

including (but not limited to) the amount of wages paid to such labour, 

transportation time, overtime, subsistence allowances and any sums paid 

to or on behalf of such labour for social benefits in accordance with 

Pakistan law. The basic rates will be payable in local currency only; and 

b) the additional percentage payment to be quoted by the Bidder and applied 

to costs incurred under (a) above shall be deemed to cover the 

Contractor’s profit, overheads, superintendence, liabilities and insurances 

and allowances to labour timekeeping and clerical and office work; the 

use of consumable stores, water, lighting and power; the use and repair 

of stagings, scaffolding, workshops and stores, portable power tools, 

manual plant and tools; supervision by the Contractor’s staff, foremen and 

other supervisory personnel; and charges incidental to the foregoing. 
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BD-2 

                                                                                                                            Appendix-D to Bid 

 

 SCHEDULE OF DAYWORK RATES 

I. Labour     

      

Item # Description Unit Quantity 
Rate 

(Rs) 

Amount 

(Rs) 

1 Ganger Hour 75   

2 Labour Hour 175   

3 Brick Layer Hour 75   

4 Mason Hour 90   

5 Carpenter Hour 100   

6 Steel work Erector Hour 125   

7 Steel work binders Hour 125   

8 Driver for vehicles up to 10 tons Hour 150   

9 Operator for Excavator, shovel or crane. Hour 150   

10 Operator for tractor, dozer blade or ripper. Hour 150   

11 Operator for compressor machine Hour 100   

12 Other Skilled operators  Hour 100   

 
 
 

Sub Total:     (without Contractor's profit)  

Allow ________ % of subtotal for Contractor's overhead , profit etc.,             

(in accordance with Paragraph 3(b) of Daywork Schedule)  

 

Total for Daywork – Labor:          
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BD-3 

Appendix-D to Bid 

 

 Daywork Material 

4. The Contractor shall be entitled to payment in respect of materials used for Daywork 

(except for materials for which the cost is included in the percentage addition to 

labour costs as detailed heretofore), at the basic rates entered by him in the 

Schedule of Daywork Rates for materials together with an additional percentage 

payment on the basic rates to cover overhead charges and profit, as follows: 

a) the basic rates for materials shall be calculated on the basis of the  

invoiced price, freight, insurance, handling expenses, damage, losses, 

etc., and shall provide for delivery to store for stockpiling at the site. The 

basic rates shall be stated in local currency but payment will be made in 

the currency or currencies expended upon presentation of supporting 

documentation; 

b) the additional percentage payment shall be quoted by the Bidder and 

applied to the equivalent local currency payments made under Sub-

Para(a) above; and 

c) the cost of hauling materials used on work ordered to be carried out as 

Daywork from the store or stockpile on the site to the place where it is to 

be used will be paid in accordance with the terms for Labour and 

Constructional Plant in this Schedule. 
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Appendix-D to Bid 

 
SCHEDULE OF DAYWORK RATES 

II. Materials 

      

Item # Description Unit Quantity 
Rate 

(Rs) 

Amount 

(Rs) 

1 Ordinary Portland cement. bags 1,500   

2 Sulphate resistant cement in bags. bags 700   

3 
Reinforcing Steel up to 25mm diameter to 

BS 4449 or equivalent. 
Metric.Ton 15.000   

4 
Structural Steel WF 200mm x 150mm x 

12mm.  
Metric.Ton 7   

5 Aggregates for Concrete.  cu.m 200   

6 Sand for Concrete.  cu.m 150   

Sub Total:    (without Contractor's profit)  

 

Allow ________ % of subtotal for Contractor's overhead, profit etc.,            

(in accordance with Paragraph 4(b) of Daywork Schedule) 

  

 

Total for Daywork – Materials:          
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Appendix-D to Bid 

 

 Daywork Constructional Plant 

5. The Contractor shall be entitled to payments in respect of constructional plant 

already on Site and employed on Daywork at the basic rental rates entered by him 

in the Schedule of Daywork Rates for constructional plant. The said rates shall be 

deemed to include complete allowance for depreciation, interest, indemnity and 

insurance, repairs, maintenance, supplies, fuel, lubricants, and other consumables, 

and all overhead, profit and administrative costs related to the use of such 

equipment. The cost of drivers, operators and assistants will be paid for separately 

as described under the section on Daywork Labour. 

6. In calculating the payment due to the Contractor for constructional plant employed 

on Daywork, only the actual number of working hours will be eligible for payment, 

except that where applicable and agreed with the Engineer, the travelling time from 

the part of the Site where the constructional plant was located when ordered by the 

Engineer to be employed on Daywork and the time for return journey thereto shall 

be included for payment. 

7. The basic rental rates for constructional plant employed on Daywork shall be stated 

in Pakistani Rupees. 
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Appendix-D to Bid 

 
SCHEDULE OF DAYWORK RATES 

III. Constructional Plant     
      

Item # Description Unit Quantity 
Rate 

(Rs) 

Amount 

(Rs) 

1 Excavator (Hydraulic), face-shovel or 

dragline: 
        

1: up to including 1 Cu. M. Hour 60   

2: over 1 to 2 Cu.M. Hour 60   

3: over 2 Cu. M. Hour 55   

2 Tractor (tracked) including bull or angle 

dozer: 
      

1:  up to and including 150 HP Hour 50   

2:  over 150 to 200 HP Hour 60   

3:  over 200 to 250HP Hour 50   

3 Tractor (tracked) with ripper       

1:  over 150 to 200 HP Hour 60   

2:  over 200 to 250HP Hour 60   

4 Wheel Loader up to 4 Cu.m capacity Hour 60   

5 Rear Dump Trucks       

1: 10 tons capacity Hour 60   

2: 20 tons capacity Hour 65   

        

7 Concrete Mixer up to 1 Cu.M. Hour 60   

 

Total for Daywork – Constructional Plant  

(Including Contractor's overhead, profit etc., in accordance 

with Paragraph 5 of Daywork Schedule) 

                   

 



Sumari Payan Dam Project  Bidding Documents 

 

48 

BD-7 

Appendix-D to Bid 

 

DAYWORK 

Summary (Daywork) 

          Amount (Rs.) 

 

(I) Sub Total for Daywork: Labour      ____________ 

(II) Sub Total for Daywork : Materials                 ____________ 

(III) Sub Total for Daywork: Constructional Plant    ____________ 

     

 Total for Daywork                                          _____________ 

 (Carried forward to Summary Page of Bill of Quantities at BD-2) 
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Appendix-E to Bid 

 
PROPOSED CONSTRUCTION SCHEDULE 

 

Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the Works shall be 

completed on or before the date stated in Appendix-A to Bid. The Bidder shall provide as 

Appendix-E to Bid, the Construction Schedule as specified herein showing the sequence of 

work items and the period of time during which he proposes to complete each work item in 

such a manner that his proposed programme for completion of the whole of the Works (and 

parts of the Works) may meet Procuring Entity completion targets in days noted below and 

counted from the date of receipt of Engineer's Notice to Commence.  

 

The bidders are required to submit the Summary of Proposed Construction Schedule as 

specified in Bidding Data Sheet. However, the other details of schedule mentioned in sub-

paras (a), (b) & (c) below, will be submitted by the successful bidder to the Procuring Entity 

after the Contract Agreement is signed and letter of Commencement is issued.  

a) Manpower, Equipment, and other resources must be allocated to each activity 

according to their capacity.  

b) Critical Path be identified in different colour.  

c) CD containing the soft copy of schedule in MS Project/Primavera format / Bar Charts 

must be provided, in which the linkage between manpower, equipment and activities 

must be provided.  

(Attach sheets as required for the specified form of Construction Schedule): 

Description       Time for Completion 

a) Embankment                       __________________ days 

b) Spillway Structure & Spillway Channel   __________________ days 

c) Intake / Outlet Structure                  __________________ days 

d) Irrigation System and Canal Affiliated Structures  __________________ days 

e) Access Road                                           __________________ days 

   f)    Electrification of Dam & Access Road    __________________ days  

   g) Rest House                                                       __________________ days   
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 BF-1 

Appendix-F to Bid 

 

METHOD OF PERFORMING THE WORK 

[The Bidder is required to submit a narrative outlining the method of performing the Work. The narrative 

should indicate in detail and include but not be limited to: 

 

1.  Organization Chart indicating head office and field office personnel involved in management and 

supervision, engineering, equipment maintenance and purchasing. 

 

2.  Mobilization at Site, the type of facilities including personnel accommodation, office 

accommodation, provision for maintenance and for storage, communications, security and 

other services to be used. 

 

3.  The method of executing the Works, the procedures for installation of equipment and machinery 

and transportation of equipment and materials to the site. 

 

4.  Methodology Regarding Safety of Environment/ Environmental Management Plan (EMP), as per 

EPA rules. 

 

5.  Quality control / Quality assurance measures to be adopted including procedures to be followed 

for carrying out all tests required under specifications. 

 

6.  Safety/ Security Management System 
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Appendix-G to Bid 

 

LIST OF MAJOR EQUIPMENT – RELATED ITEMS 

[The Bidder will provide on Sheet 2 of this Appendix a list of all major equipment and related items, 

under separate heading for items owned, to be purchased or to be arranged on lease by him to carry 

out the Works. The information shall include make, type, capacity, and anticipated period of utilization 

for all equipment which shall be in sufficient detail to demonstrate fully that the equipment will meet all 

requirements of the Specifications.] 
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BG-2 

Appendix-G to Bid 

LIST OF MAJOR EQUIPMENT 

Owned Purchased  

or Leased 

Description of Unit  

(Make, Model, Year) 

Capacity  

HP Rating 
Condition 

Present 

Location or 

Source 

Date of 

Delivery at 

Site 

Period of 

Work on 

Project 

1 2 3 4 5 6 7 

 

a. Owned 

 

 

 

      

 

b. To be Purchased 

 

 

 

 

 

      

 

c. To be arranged 

 on Lease 
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Appendix-H to Bid 

 

CONSTRUCTION CAMP AND HOUSING FACILITIES 

The Contractor in accordance with Clause 34 of the Conditions of Contract shall provide description of 

his construction camp’s facilities and staff housing requirements.  

The Contractor shall be responsible for pumps, electrical power, water and electrical distribution 

systems, and sewerage system including all fittings, pipes and other items necessary for servicing the 

Contractor’s construction camp. 

The Bidder shall list or explain his plans for providing these facilities for the service of the Contract as 

follows: 

1. Site Preparation (clearing, land preparation, etc.). 

2. Provision of Services. 

a) Power (expected power load, etc.). 

b) Water (required amount and system proposed). 

c) Sanitation (sewage disposal system, etc.). 

3. Construction of Facilities 

a) Contractor’s Office. Workshop and Work Areas (areas required and proposed 

layout, type of construction of buildings, etc.). 

b) Warehouses and Storage Areas (area required, type of construction and layout). 

c) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type of 

construction, etc.). 

4. Construction Equipment Assembly and Preparation (detailed plans for carrying out this 

 activity). 

5. Other Items Proposed (Security services, etc.). 

6. Detail of testing Lab with testing equipment etc. 
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BI-1 

Appendix-I to Bid 

 

LIST OF SUBCONTRACTORS 

I/We intend to subcontract the following parts of the Work to subcontractors. In my/our opinion, the 

subcontractors named hereunder are reliable and competent to perform that part of the work for which 

each is listed. 

Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and 

experience of their key personnel who will be assigned to the Contract, equipment to be supplied by 

them, size, location and type of contracts carried out in the past. 

 

Part of Works 

(Give Details) 

Subcontractor 

(With Complete Address) 

1 2 
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BJ-1 

Appendix-J to Bid 

ESTIMATED PROGRESS PAYMENTS 

Bidder’s estimate of the value of work which would be executed by him during each of the periods stated 

below, based on his Programme of the Works and the Rates in the Bill of Quantities: 

 

Quarter/ Year/ Period 
Amounts 

(Rs.) 

1
st

 Quarter 
 

2
nd

 Quarter 
 

3
rd

 Quarter 
 

4
th

 Quarter 
 

5
th

 Quarter 
 

6
th

 Quarter 
 

7
th

 Quarter 
 

8
th

 Quarter 
 

Bid Price  
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BK-1 

Appendix-K to Bid 

 
ORGANIZATION CHART 

FOR THE 

SUPERVISORY STAFF AND LABOUR 

(It shall be restricted to the staff and labor to be allocated to the Contract in case of 

award; brochure of the Firm listing the entire staff of the Firm should not be attached). 
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BL-1 

Appendix-L to Bid 

(INTEGRITY PACT) 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. 

PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN  

CONTRACTS WORTH RS. 10.00 MILLION OR MORE 

 

Contract No.________________ Dated __________________ 

Contract Value: ________________ 

Contract Title: Construction of Sumari Payan Dam Project District Kohat. 

………………………………… [Name of Constructor] hereby declares that it has not obtained or induced 

the procurement of any contract, right, interest, privilege or other obligation or benefit from Government 

of Pakistan/Khyber Pakhtunkhwa (GoP/GoKP) or any administrative subdivision or agency thereof or 

any other entity owned or controlled by GoP through any corrupt business practice. 

Without limiting the generality of the foregoing, [name of Constructor] represents and warrants that it 

has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or 

agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or 

indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, 

consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, 

finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining 

or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in 

whatsoever form from GoP/GoKP,  except that which has been expressly declared pursuant hereto. 

………………………………… [Name of Constructor] certifies that it has made and will make full 

disclosure of all agreements and arrangements with all persons in respect of or related to the transaction 

with GoP/GoKP and has not taken any action or will not take any action to circumvent the above 

declaration, representation or warranty. 

………………………………… [Name of Constructor] accepts full responsibility and strict liability for 

making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely 

to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, 

interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice 

to any other rights and remedies available to GoP/GoKP under any law, contract or other instrument, 

be voidable at the option of GoP/GoKP. 

Notwithstanding any rights and remedies exercised by GoP/GoKP in this regard, [name of Constructor] 

agrees to indemnify GoP/GoKP for any loss or damage incurred by it on account of its corrupt business 

practices and further pay compensation to GoP/GoKP in an amount equivalent to ten time the sum of 

any commission, gratification, bribe, finder’s fee or kickback given by [name of Supplier] as aforesaid 

for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or 

other obligation or benefit in whatsoever form from GoP/GoKP. 
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Name of Procuring Entity: ………………   Name of Constructor: …………...... 

  

 

Signature:         ……………………   Signature:          ………………… 

           [Seal]                  [Seal] 
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BM-1 

Appendix-M to Bid 

 
 

FINANCIAL COMPETENCE AND ACCESS TO FINANCIAL RESOURCES 

The financial position of the bidder shall be checked as per the following details: 

 
1) SOUNDNESS AND ACCESS TO FINANCIAL RESOURCES (CASH FLOW) 

 

The Bidder must demonstrate access to, or availability of, financial resources such as liquid 

assets, unencumbered real assets, lines of credits*, and other financial means, other than 

any contractual advance payments, to meet the financial requirements of the contract in the 

amount to satisfy the Cash Flow requirement. As a minimum the Bidder must show that 

his resources, in term of at least his latest year's working capital and line of credits, will be 

adequate to cover an amount equivalent to his bid price and current work commitments i.e. 

   

(Three Years Average Working Capital + Project specific lines of credit* – 100% of current 

contract commitments) ≥ Bid price. 

 

Working capital is the difference between current assets and current liabilities and measures 

the firm's ability to generate cash in the short term. 

 

*Any Credit Line Facility indicated for this (tendered) project needs to have been certified by 

the Bank and the said certificate(s) be enclosed with this Appendix. 

 

2) AVERAGE ANNUAL C0NSTRUCTION TURNOVER 

 

 

Criteria 

Bidders to list their certified yearly 

Construction Turnover for last 3 years 

Minimum Average Annual Construction 

Turnover of Pak. Rupees..................... 

Million calculated as total certified payments 

received for contracts in progress or 

completed, within the last 3 years. 
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BN-1 

Appendix-N to Bid 

 
 

PAST PERFORMANCE AND EXPERIENCE 

 

1) GENERAL CONSTRUCTION EXPERIENCE 

 

Requirement 
Bidder to 

Provide details 
Role 

Experience under construction contracts in the 

role of Contractor or Management Contractor for 

at least the last 10 years prior to the bid 

submission deadline. 

Certificate of 

registration of 

Firm / PEC 

registration along 

with experience 

record 

Contractor, or 

Management 

Contractor 

 

 

2) CONTRACTS OF SIMILAR SIZE AND NATURE 

Requirement 

Bidder to 

provide specific 

details 

Role 

Participation as Contractor or Management 

Contractor, in at least 2 Contracts within the last 

..........  years, each with a value of at least Pak. 

Rupees ..................... Million that has been 

successfully or is substantially completed and that 

are similar to the proposed works. The similarity 

shall be based on the physical size, complexity, 

methods, technology or other characteristics as 

indicated in these Bidding Documents. 

(Letter of Award, BOQ & Completion Certificates 

duly certified by Project Authorities must to be 

provided). 

• Letter of 
acceptance. 

• Signed Bill 
of Quantities 
(BOQ). 

• Completion 
certificate 

Contractor or 

Management 

Contractor 

(but not as Sub- 

Contractor) 
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BN-2 

Appendix-N to Bid 

 
 

       QUALIFICATION OF KEY STAFF 

(List to be provided on Judicial / Stamp Paper alongwith their PEC Registration 
Number) 

 
 

Note: 

• The above-mentioned staffs are the minimum required key staff for this project that must be 

available at construction site all the time during the currency of the Contract. In case any of 

these staffs abandons the project site for any reason whatsoever the Contractor must 

immediately arrange his equivalent replacement with prior approval of the Procuring Entity / 

Employer. 

 

• The staff other than above mentioned key staff e.g., supervisors, assistants, operators and 

laborers etc. must also be available in accordance to the Contractors Work Program. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

S. 
No. 

Name of 
Key Staff 

 
Designation CNIC 

No. 

PEC 
Registration 

No. 

 
Qualification 

 
Experience 

1       

2       

3       

4       

5       

6       

7       

8       

9       
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BN-3 

Appendix-N to Bid 

 

 

CURRENT COMMITMENTS/PROJECTS IN HAND 

S.No 
Contract 

Identification 

Name of 

Procuring 

Entity / 

Employer 

Total 

Value 

of Work          

(Rs. In 

Million) 

% 

age 

J.V 

share 

(in 

case 

of 

J.V) 

 

Total 

Value of 

Work, 

as per 

J.V 

share         

(Rs. In 

Million) 

Date 

of 

Start 

*Date of 

Completion 

Total Value 

of Project 

Completed, 

as per IPC 

w.r.t J.V 

share         

(Rs. In 

Million) 

Average 

Monthly 

invoicing 

over last 

one year 

(Rs. In 

Million) 

Balance 

Work, as 

per J.V 

share         

(Rs. In 

Million) 

Leftover 

time in 

months 

Average 

monthly 

invoicing of 

current 

commitments, 

to complete the 

balance work in 

time                       

(Rs. In Million) 

A B C D E 
 F= (D x 

E) 
G H I J K=F- I 

L=H-

Base 

Date) / 

30 

M = K / L 

              

              

              

              

              

Note: 

• * Latest Completion date to be mentioned. 

• Base date will the date  28 days prior to the latest date for submission of Bid. 

 

 

 

 

 

 

 

 



 

 

FORMS 

BID SECURITY 

PERFORMANCE SECURITY 

CONTRACT AGREEMENT 

MOBILIZATION ADVANCE  

GUARANTEE/BOND 
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BS-1 

BID SECURITY 

(BANK GUARANTEE) 

 

Security Executed on _______________________________________________________________ 

       (Date) 

Name of Surety (Bank) with Address: __________________________________________________ 

      (Scheduled Bank in Pakistan) 

Name of Principal (Bidder) with Address ________________________________________________ 

________________________________________________________________________________ 

Penal Sum of Security Rupees _____________________(Rs. _____________________) 

Bid Reference No. _________________________________________________________________ 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the request 

of the said Principal (Bidder) we, the Surety above named, are held and firmly bound unto 

______________________________________________________. 

(hereinafter called the 'Procuring Entity / Employer') in the sum stated above for the payment of which 

sum well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, 

jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted the 

accompanying Bid dated ______ for Bid No. _______ for_______(Particulars of Bid) to the said 

Procuring Entity / Employer; and  

WHEREAS, the Procuring Entity / Employer has required as a condition for considering said Bid that 

the Bidder furnishes a Bid Security in the above said sum from a Scheduled Bank in Pakistan or from 

a foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistan, to the Procuring Entity / 

Employer, conditioned as under: 

(1)     that the Bid Security shall remain in force up to and including the date 28 days after the 

deadline for validity of bids as stated in the Instructions to Bidders or as it may be extended 

by the Procuring Entity / Employer, notice of which extension(s) to the Surety is hereby 

waived; 

(2) that the Bid Security of unsuccessful Bidders will be returned by the Procuring Entity / 

Employer after expiry of its validity or upon signing of the Contract Agreement; and 

(3) that in the event of failure of the successful Bidder to execute the proposed Contract 

Agreement for such work and furnish the required Performance Security, the entire said sum 

be paid immediately to the said Procuring Entity / Employer pursuant to Clause 15.6 of the 

Instruction to Bidders for the successful Bidder's failure to perform. 
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NOW THEREFORE, if the successful Bidder shall, within the period specified therefor, on the 

prescribed form presented to him for signature enter into a formal Contract with the said Procuring Entity 

/ Employer in accordance with his Bid as accepted and furnish within twenty eight (28) days of his being 

requested to do so, a Performance Security with good and sufficient surety, as may be required, upon 

the form prescribed by the said Procuring Entity / Employer for the faithful performance and proper 

fulfilment of the said Contract or in the event of non-withdrawal of the said Bid  within the time specified 

for its validity then this obligation shall be void and of no effect, but otherwise to remain in full force and 

effect. 

PROVIDED THAT the Surety shall forthwith pay the Procuring Entity / Employer the said sum upon first 

written demand of the Procuring Entity / Employer (without cavil or argument) and without requiring the 

Procuring Entity / Employer to prove or to show grounds or reasons for such demand, notice of which 

shall be sent by the Procuring Entity / Employer by registered post duly addressed to the Surety at its 

address given above. 

PROVIDED ALSO THAT the Procuring Entity / Employer shall be the sole and final judge for deciding 

whether the Principal (Bidder) has duly performed his obligations to sign the Contract Agreement and 

to furnish the requisite Performance Security within the time stated above, or has defaulted in fulfilling 

said requirements and the Surety shall pay without objection the said sum upon demand from the 

Procuring Entity / Employer forthwith and without any reference to the Principal (Bidder) or any other 

person. 

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its seal on the 

date indicated above, the name and seal of the Surety being hereto affixed and these presents duly 

signed by its undersigned representative pursuant to authority of its governing body.  

 

 

 SURETY (Bank) 

WITNESS: Signature 

1. Name 

 Title 

Corporate Secretary (Seal) Corporate Guarantor (Seal) 

2.  

______________________ 

Name, Title & Address 
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PS-1 

FORM OF PERFORMANCE SECURITY  

(BANK GUARANTEE) 

Guarantee No.____________________ 

Executed on _____________________ 

Expiry date _____________________ 

[Letter by the Guarantor to the Procuring Entity / Employer] 

Name of Guarantor (Bank) with address:_______________________________________ 

       (Scheduled Bank in Pakistan) 

Name of Principal (Contractor) with address:____________________________________ 

_______________________________________________________________________ 

Penal Sum of Security (express in words and figures)_____________________________ 

_______________________________________________________________________ 

Letter of Acceptance No. ________________________________Dated ______________ 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding Documents 

and above said Letter of Acceptance (hereinafter called the Documents) and at the request of the said 

Principal we, the Guarantor above named, are held and firmly bound unto the 

__________________________________________________ (hereinafter called the Procuring Entity 

/ Employer) in the penal sum of the amount stated above for the payment of which sum well and truly 

to be made to the said Procuring Entity / Employer, we bind ourselves, our heirs, executors, 

administrators and successors, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted the 

Procuring Entity / Employer's above said Letter of Acceptance for ________ 

________________________________ (Name of Contract) for the 

_______________________________________________________  

_______________________________ (Name of Project). 

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfil all the 

undertakings, covenants, terms and conditions of the said Documents during the original terms of the 

said Documents and any extensions thereof that may be granted by the Procuring Entity / Employer, 

with or without notice to the Guarantor, which notice is, hereby, waived and shall also well and truly 

perform and fulfil all the undertakings, covenants terms and conditions of the Contract and of any and 

all modifications of said Documents that may hereafter be made, notice of which modifications to the 

Guarantor being hereby waived, then, this obligation to be void; otherwise to remain in full force and 

virtue till all requirements of Clause 49, Defects Liability, of Conditions of Contract are fulfilled. 

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any 

liability attaching to us under this Guarantee that the claim for payment in writing shall be received by 

us within the validity period of this Guarantee, failing which we shall be discharged of our liability, if any, 



Sumari Payan Dam Project  Bidding Documents 

93 

under this Guarantee. 

We, _________________________________ (the Guarantor), waiving all objections  and defences 

under the Contract, do hereby irrevocably and independently guarantee to pay to the Procuring Entity / 

Employer without delay upon the Procuring Entity / Employer's first written demand without cavil or 

arguments and without requiring the Procuring Entity / Employer to prove or to show grounds or reasons 

for such demand any sum or sums up to the amount stated above, against the  Procuring Entity / 

Employer's written declaration that the Principal has refused or failed to perform the obligations under 

the Contract which payment will be effected by the Guarantor to Procuring Entity / Employer’s 

designated Bank & Account Number. 

PROVIDED ALSO THAT the Procuring Entity / Employer shall be the sole and final judge for deciding 

whether the Principal (Contractor) has duly performed his obligations under the Contract or has 

defaulted in fulfilling said obligations and the Guarantor shall pay without objection any sum or sums up 

to the amount stated above upon first written demand from the Procuring Entity / Employer forthwith 

and without any reference to the Principal or any other person. 

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its seal 

on the date indicated above, the name and corporate seal of the Guarantor being hereto affixed and 

these presents duly signed by its undersigned representative, pursuant to authority of its governing 

body. 

 

_______________ 

Guarantor (Bank) 

 

1. _______________________   Signature _______________  

_______________________   Name __________________  

 

 

Corporate Secretary (Seal)  

 

 

 

2. _______________________  Title ___________________  

  

_______________________  _______________________  

Name, Title & Address   Corporate Guarantor (Seal)  
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CA-1 

FORM OF CONTRACT AGREEMENT 

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the _______/___/20__ 

between Directorate General Small Dams (hereafter called the “Procuring Entity / Employer”) of the one 

part and ________________________________ (hereafter called the “Contractor”) of the other part. 

WHEREAS the Procuring Entity / Employer is desirous that certain Works, viz _______________ 

should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and 

completion of such Works and the remedying of any defects therein. 

NOW this Agreement witness as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to. 

2. The following documents after incorporating addenda, if any, except those parts relating to 

Instructions to Bidders shall be deemed to form and be read and construed as part of this 

Agreement, viz: 

(a)  The Contract Agreement;  

(b)  The Letter of Acceptance;  

(c)  The completed Form of Bid;  

(d)  Special Stipulations (Appendix-A to Bid);  

(e)  The Particular Conditions of Contract – Part II;  

(f)  The General Conditions – Part I;  

(g)  The priced Bill of Quantities (Appendix-D to Bid);  

(h)  The completed Appendices to Bid (B, C, E to N);  

(i)  The Drawings;  

(j)  The Specifications.  

(k)  _____________________________ (any other)  

 

3. In consideration of the payments to be made by the Procuring Entity / Employer to the 

Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring 

Entity / Employer to execute and complete the Works and remedy defects therein in 

conformity and in all respects with the provisions of the Contract. 

4. The Procuring Entity / Employer hereby covenants to pay the Contractor, in consideration of 

the execution and completion of the Works as per provisions of the Contract, the Contract 

Price or such other sum as may become payable under the provisions of the Contract at the 

times and in the manner prescribed by the Contract.  
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 IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on 

the day, month and year first before written in accordance with their respective laws. 

 

 

 

 
 
 
Signed, Sealed and Delivered in the presence of: 

 

Witness:  Witness:  

_______________________________ ______________________________  

(Name, Title and Address) (Name, Title and Address) 

 
 
 

Signature of the Contactor  Signature of Procuring Entity 

/ Employer  
______________________  _____________________  

(Seal)  (Seal)  
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MG-1 

 

MOBILIZATION ADVANCE GUARANTEE/BOND 

 

Guarantee No._________________________ Date ______________________________ 

WHEREAS ______________(hereinafter called the 'Procuring Entity / Employer') has entered into a 

Contract for ___________________________________________________________ 

(Particulars of Contract) 

with _________________ (hereinafter called the "Contractor'). 

 

AND WHEREAS, the Procuring Entity / Employer has agreed to advance to the Contractor, at the 

Contractor's request, an amount of Rupees _________________________ (Rs _________ ) which 

amount shall be advanced to the Contractor as per provisions of the Contract. 

AND WHEREAS, the Procuring Entity / Employer has asked the Contractor to furnish Guarantee to 

secure the mobilization advance for the performance of his obligations under the said Contract. 

 

AND WHEREAS, 
________________________________________________________ 
(Scheduled Bank in Pakistan) 

(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of the Procuring 

Entity / Employer agreeing to make the above advance to the Contractor, has agreed to furnish the said 

Guarantee. 

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance for 

the purpose of above-mentioned Contract and if he fails and commits default in fulfilment of any of his 

obligations for which the advance payment is made, the Guarantor shall be liable to the Procuring Entity 

/ Employer for payment not exceeding the aforementioned amount. 

Notice in writing of any default, of which the Procuring Entity / Employer shall be the sole and final 

judge, on the part of the Contractor, shall be given by the Procuring Entity / Employer to the Guarantor, 

and on such first written demand, payment shall be made by the Guarantor of all sums then due under 

this Guarantee without any reference to the Contractor and without any objection. 

This Guarantee shall remain in force until the advance is fully adjusted against payments from the 

Interim Payment Certificates of the Contractor or until 

_______________________________________whichever is earlier. 

   (Date) 

The Guarantor's liability under this Guarantee shall not in any case exceed the sum of 

Rupees_______________________________________(Rs _______________________). 

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the aforesaid 
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date or earlier if the advance made to the Contractor is fully adjusted against payments from Interim 

Payment Certificates of the Contractor provided that the Guarantor agrees that the aforesaid period of 

validity shall be deemed to be extended if on the above mentioned date the advance payment is not 

fully adjusted. 

 
 

           

       GUARANTOR 

 

      1. Signature _________________ 

      2. Name  _________________ 

     3. Title  _________________ 

 

WITNESS 

 

1. ______________________ 

______________________ 

Corporate Secretary (Seal) 

 

2. _______________________  __________________________ 

(Name Title & Address)     Corporate Guarantor (Seal) 
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PART II - PARTICULAR CONDITIONS OF CONTRACT 

(Mandatory Provisions not to be Amended / Substituted except as instructed by KPPRA) 

1.1 DEFINITIONS 

(a) (i) The Procuring Entity / Employer is Director General, Directorate General Small Dams, 

Irrigation Department Government of Khyber Pakhtunkhwa Plot No. 27, Street No. 12, 

Sector E-8, Phase-VII, Hayatabad Peshawar. 

(a) (iv) The Engineer is Director (South), Directorate General Small Dams. 

 Or any other competent person appointed by the Procuring Entity / Employer, and notified to 

the Contractor, to act in replacement of the Engineer. Provided always that except in cases 

of professional misconduct, the outgoing Engineers is to formulate his 

certifications/recommendations in relation to all outstanding matters, disputes and claims 

relating to the execution of the Works during his tenure. 

(a)(vi) “Bidder or Tenderer” means any person or persons, company, corporation, firm or joint 

venture submitting a Bid or Tender. 

(b)(v) The following is added at the end of the paragraph: 

 The word “Tender” is synonymous with “Bid” and the word “Tender Documents” with 

“Bidding Documents”. 

(b)(viii) Amend Part I to read as: 

 “Appendices to Tender mean Appendix A through N annexed to the Tender and forming a 

part thereof.  

 Through Part I, the term “Appendix to Tender” shall be replaced by the term “Appendices to 

Tender”. 

 The following paragraph is added: 

(b)(ix) “Programme” means the programme to be submitted by the Contractor in accordance with 

Sub-Clause 14.1 and any approved revisions thereto. 

(e)(i) The text is deleted and substituted with the following: 

 “Contract Price” means the sum stated in the Letter of Acceptance as payable to the 

Contractor for the execution and completion of the Works subject to such additions thereto 

or deductions there from as may be made and remedying of any defects therein in 

accordance with the provisions of the Contract. 

2.1 ENGINEER'S DUTIES AND AUTHORITY 

 With reference to Sub-Clause 2.1(b), the following provisions shall also apply; 

 The Engineer shall obtain the specific approval of the Procuring Entity / Employer before 
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carrying out his duties in accordance with the following Clauses:  

(i) Consenting to the sub-letting of any part of the Works under Sub-Clause 4.1 

“Subcontracting”. 

(ii) Certifying additional cost determined under Sub-Clause 12.2 “Not Foreseeable 

Physical Obstructions or Conditions”. 

(iii) Any action under Clause 10 “Performance Security” and Clauses 21, 23, 24 & 25 

“Insurance” of sorts. 

(iv) Any action under Clause 40 “Suspension”. 

(v) Any action under Clause 44 “Extension of Time for Completion”. 

(vi) Any action under Clause 47 “Liquidated Damages for Delay” or Payment of Bonus 

for Early Completion of Works (PCC Sub-Clause 47.3). 

(vii) Issuance of “Taking Over Certificate” under Clause 48. 

(viii) Issuing a Variation Order under Clause 51, except: 

 a) in an emergency* situation, as stated here below, or 

 b) if such variation would increase the Contract Price by less than the amount 

stated in the Appendix-A to Bid. 

(ix) Fixing rates or prices under Clause 52. 

(x) Extra payment as a result of Contractor’s claims under Clause 53. 

(xi) Release of Retention Money to the Contractor under Sub-Clause 60.3 “Payment 

of Retention Money”. 

(xii) Issuance of “Final Payment Certificate” under Sub-Clause 60.8. 

(xiii) Issuance of “Defect Liability Certificate” under Sub-Clause 62.1. 

(xiv) Certifying additional payment under clause 70 

(xv) Any change in the ratios of Contract currency proportions and payments thereof 

under Clause 72 “Currency and Rate of Exchange”. 

 (Note: Procuring Entity / Employer may further vary according to need of the project)  

 * (If in the opinion of the Engineer an emergency occurs affecting the safety of life or of the 

Works or of adjoining property, the Engineer may, without relieving the Contractor of any of 

his duties and responsibilities under the Contract, instruct the Contractor to execute all such 

work or to do all such things as may, in the opinion of the Engineer, be necessary to abate 

or reduce the risk. The Contractor shall forthwith comply with any such instruction of the 

Engineer. The Engineer shall determine an addition to the Contract Price, in respect of such 

instruction, in accordance with Clause 52 and shall notify the Contractor accordingly, with a 

copy to the Procuring Entity / Employer.)  
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2.2 ENGINEER’S REPRESENTATIVE 

 The following paragraph is added: 

 M/S Pakistan Engineering Services Consultants will nominate Engineer’s Representative 

prior to commencement of Work. 

 The Employer shall ensure that the Engineer’s Representative is a Professional Engineer as 

defined in the Pakistan Engineering Council Act 1975 (V of 1976) 

 The following Sub-Clauses 2.7 and 2.8 are added: 

2.7 ENGINEER NOT LIABLE 

 Approval, reviews and inspection by the Engineer of any part of the Works does not relieve 

the Contractor from his sole responsibility and liability for the supply of materials, plant and 

equipment for construction of the Works and their parts in accordance with the Contract and 

neither the Engineer's authority to act nor any decision made by him in good faith as 

provided for under the Contract whether to exercise or not to exercise such authority shall 

give rise to any duty or responsibility of the Engineer to the Contractor, any Subcontractor, 

any of their representatives or employees or any other  person performing any portion of the 

Works. 

2.8 REPLACEMENT OF THE ENGINEER 

 “If the Procuring Entity / Employer intends to replace the Engineer, the Procuring Entity / 

Employer shall, not less than 14 days before the intended date of replacement, give notice 

to the Contractor, of the name, address and relevant experience of the intended 

replacement Engineer. The Procuring Entity / Employer shall not replace the Engineer with 

a person against whom the Contractor raises reasonable objection by notice to the 

Procuring Entity / Employer, with supporting particulars.” 

4.3     NEW SUB-CLAUSE IS ADDED AS FOLLOWING:  

4.3      APPROVAL OF SUB-CONTRACTOR’S LIST  

 Where a list of Sub – Contractor’s is provided under Appendix – H to Bid, the Sub – 

Contractor’s in that list shall be subject to the prior approval of the Procuring Entity (which 

approval notwithstanding the provision of Sub-clause 1.5 shall be at the sole discretion of 

the Procuring Entity). 

5.1 LANGUAGE(S) AND LAW 

 (a) The Contract Documents shall be drawn up in the English language. 

 (b) The Contract shall be subject to the Laws of Islamic Republic of Pakistan. 

5.2 PRIORITY OF CONTRACT DOCUMENTS 

 The documents listed at (1) to (6) of the Sub-Clause are deleted and substituted with the 

following: 

(1)  The Contract Agreement (if completed);  

(2)  The Letter of Acceptance;  

(3)  The completed Form of Bid (Letter of Technical Bid and Letter of Price Bid);  

(4)  Special Stipulations (Appendix-A to Bid);  
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(5)  The Particular Conditions of Contract – Part II;  

(6)  The General Conditions of Contract – Part I;  

(7)  The priced Bill of Quantities (Appendix-D to Bid);  

(8)  The completed Appendices to Bid (B, C, E to N);  

(9)  Particular Specifications;  

(10) 
General Specifications  (Technical  Specifications  for  Workmanship) - MRS  

2021 (KPK) 

(11) Tender Drawings 

 In case of discrepancies between drawings, those of larger scale shall govern unless they 

are superseded by a drawing of later date regardless of scale. All Drawings and 

Specifications shall be interpreted in conformity with the Contract and these Conditions. 

Addendum, if any, shall be deemed to have been incorporated at the appropriate places in 

the documents forming the Contract. 

 The following Sub-Clauses 6.6 and 6.7 are added: 

6.6 SHOP DRAWINGS 

 The Contractor shall submit to the Engineer for review 3 copies of all shop and erection 

drawings applicable to this Contract as per provision of relevant Sub-Clause of the Contract. 

 Review and approval by the Engineer shall not be construed as a complete check but will 

indicate only that the general method of construction and detailing is satisfactory and that 

the Engineer’s review or approval shall not relieve the Contractor of any of his 

responsibilities under the Contract. 

6.7 AS-BUILT DRAWINGS 

 At the completion of the Works under the Contract, the Contractor shall furnish to the 

Engineer 6 copies and one reproducible of all drawings amended to conform with the Works 

as built. The price of such Drawings shall be deemed to be included in the Contract Price. 

10.1 PERFORMANCE SECURITY 

 The text is deleted and substituted with the following: 

 The Contractor shall provide Performance Security to the Procuring Entity / Employer in the 

prescribed form. The said Security shall be furnished or caused to be furnished by the 

Contractor within 28 days after the receipt of the Letter of Acceptance. The Performance 

Security shall be of an amount equal to 8% of the Contract Price stated in the Letter of 

Acceptance. Such Security shall, at the option of the bidder, be in the form of either (a) bank 

guarantee from any Scheduled Bank in Pakistan. 

 The cost of complying with requirements of this Sub-Clause shall be borne by the 

Contractor. 

 The following Sub-Clause 10.4 is added: 
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10.4 PERFORMANCE SECURITY BINDING ON VARIATIONS AND CHANGES 

 The Performance Security shall be binding irrespective of changes in the quantities or 

variations in the Works or extensions in Time for Completion of the Works which are granted 

or agreed upon under the provisions of the Contract. 

11.1    INSPECTION OF SITE  

Add the following paragraphs at the end of this sub-clause:  

 The Contractor shall satisfy himself as to the nature of the ground, the hydrological and 

climatic conditions, the form and nature of the Site, the quantities and nature of the Work 

and materials necessary for the completion of the Works, and the means of access to the 

Site, the accommodation he may require and in general shall himself obtain all necessary 

information as to risks, contingencies, and other circumstances which may influence or 

affect his Bid. The Procuring Entity does not guarantee the correctness of any 

data/information/drawings either verbal and/or written provided herein nor any 

interpretations, or conclusions relative to conditions at Site. The Contractor must form his 

own opinion of the character of the Work and of the materials to be excavated etc. He must 

make his own interpretations, and satisfy himself by his own investigations and research 

regarding all conditions affecting the Work to be done. The Contractor must assume all 

responsibility for presumptions and conclusions as to the nature or conditions of the 

materials to be excavated and of doing other work affected by the geology at the Site.  

 In particular and without limiting the generality of the aforesaid, the Contractor shall not rely 

upon such opinion or interpretation of the Procuring Entity / Employer, for any claim with 

respect to additional time or cost under the contract. 

14.1 PROGRAMME TO BE SUBMITTED 

 The Contractor shall submit two copies of the programme of Works referred to in sub-

Clause 14.1 within 42 days from the date of receipt of Letter of Acceptance.  

 The programme shall be revised every three (3) months and should include a chart of the 

principal quantifies of the Works forecast for execution monthly, and an updated schedule of 

payments expected to be made to the Contractor by the Procuring Entity.  

 The programme shall be computerized and drawn on the critical path method, in the form of 

MS Project / Primavera, identifying all items of work including the temporary Works. 

Progress reporting by the Contractor should be supported on a monthly basis with an up-to-

date analysis of the progress including a statement on items, which are, or about to become 

critical to the Progress of Works, alongwith proposals on how the Contractor intends to 

alleviate the situation. 

14.3 CASH FLOW ESTIMATE TO BE SUBMITTED 

 The detailed Cash Flow Estimate shall be submitted within 21 days from the date of receipt 

of Letter of Acceptance. 
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 The following paragraph is added at the end of this Sub-Clause:  

 The  Cash  Flow  Estimate  previously  submitted  shall  be  revised  each  time  the  

construction programme is revised and submitted under sub-clause 14.1 

 The following Sub-Clause 14.5 is added: 

14.5 DETAILED PROGRAMME AND MONTHLY PROGRESS REPORT 

a) For purposes of Sub-Clause 14.1, the Contractor shall submit to the Engineer 

detailed programme for the following: 

(1) Execution of Works; 

(2) Labour Employment; 

(3) Local Material Procurement; 

(4) Material Imports, if any; and 

(5) Other details as required by the Engineer. 

(b) During the period of the Contract, the Contractor shall submit to the Engineer not 

later than the 8th day of the following month, 10 copies each of Monthly Progress 

Reports covering: 

(1) A Construction Schedule indicating the monthly progress in percentage; 

(2) Description of all work carried out since the last report; 

(3) Description of the work planned for the next 56 days sufficiently detailed 

to enable the Engineer to determine his programme of inspection and 

testing; 

(4) Monthly summary of daily job record; 

(5) Photographs to illustrate progress; and 

(6) Information about problems and difficulties encountered, if any, and 

proposals to overcome the same. 

(c) During the period of the Contract, the Contractor shall keep a daily record of the 

work progress, which shall be made available to the Engineer as and when 

requested. The daily record shall include particulars of weather conditions, 

number of men working, deliveries of materials, quantity, location and assignment 

of Contractor’s equipment. 

 The following Sub-Clauses 15.2 and 15.3 are added: 

 

15.2 LANGUAGE ABILITY OF CONTRACTOR’S REPRESENTATIVE 

 The Contractor’s authorized representative shall be fluent in the English / Urdu language. 

Alternately an interpreter with ability of English / Urdu language shall be provided by the 

Contractor on full time basis. 
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15.3 CONTRACTOR’S REPRESENTATIVE 

 The Contractor’s authorised representative and his other professional engineers working at 

Site shall register themselves with the Pakistan Engineering Council. 

 The Contractor’s authorised representative at Site shall be authorised to exercise adequate 

administrative and financial powers on behalf of the Contractor so as to achieve completion 

of the Works as per the Contract. 

 The following Sub-Clauses 16.3 and 16.4 are added: 

16.3 LANGUAGE ABILITY OF SUPERINTENDING STAFF OF CONTRACTOR 

 A reasonable proportion of the Contractor's superintending staff shall have a working 

knowledge of the English / Urdu language. If the Contractor’s superintending staff are not 

fluent in English / Urdu language, the Contractor shall make competent interpreters 

available during all working hours in a number deemed sufficient by the Engineer. 

16.4 EMPLOYMENT OF LOCAL PERSONNEL 

 The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and 

labour from sources within Pakistan particularly from project area. 

19.1 NEW SUB-PARA’S ARE ADDED AS FOLLOWING:  

19.1 SAFETY, SECURITY AND PROTECTION OF THE ENVIRONMENT. 

(d) The contractor shall exercise care to protect the natural landscape and shall conduct his 

construction operations so as to prevent any unnecessary destruction, scarring or defacing 

of the natural surroundings in the vicinity of the Works, except where clearing is required for 

permanent works, approved temporary works and for excavation operations. All trees and 

native vegetation shall be preserved and shall be protected from damage which may be 

caused by the Contractor’s construction operations and equipment. On completion of the 

Works, all work areas shall be smoothen and graded in a manner to conform the natural 

appearance of the landscape. Where unnecessary destruction, scarring damage or defacing 

may occur as a result of the Contractor’s operations, it shall be repaired, replanted or 

otherwise corrected as directed by the Engineer at Contractor’s expense. 

(e) Borrow areas shall be located and operated so as not to detract from the future usefulness 

or value of the sites. Upon completion of operations, borrow areas shall be left in a safe and 

slightly condition. No borrow areas shall be located too close to the populated area, to 

jeopardize safety and security of the inhabitants. 

(f) During the performance of the work required under the Contract, the Contractor shall carry 

out proper and efficient measures as often as necessary to reduce the dust nuisance, and to 

prevent dust originating from his operations. 

 The following Sub-Clauses 19.3 and 19.4 are added: 

19.3 SAFETY PRECAUTIONS 

 In order to provide for the safety, health and welfare of' persons, and for prevention of 

damage of any kind, all operations for the purposes of or  in connection with the Contract 

shall be carried out in compliance with the Safety Requirements of the Government of 
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Pakistan with such modifications thereto as the Engineer may authorise or direct and the 

Contractor shall take or cause to be taken such further measures and comply with such  

further requirements as  the Engineer may determine to be reasonably necessary for such 

purpose. 

 The Contractor shall make, maintain and submit reports to the Engineer concerning safety, 

health and welfare of persons and damage to property, as the Engineer may from time to 

time prescribe. 

19.4 LIGHTING WORK AT NIGHT 

 In the event of work being carried out at night, the Contractor shall at his own cost, provide 

and maintain such good and sufficient light as will enable the work to proceed satisfactorily 

and without danger. The approaches to the Site and the Works where the night-work is 

being carried out shall be sufficiently lighted. All arrangement adopted for such lighting shall 

be to the satisfaction of the Engineer’s Representative. 

20.4 PROCURING ENTITY / EMPLOYER’S RISKS 

 The Procuring Entity / Employer’s risks are: 

 Delete the text and substitute with the following: 

(a) Insofar as they directly affect the execution of the Works in Pakistan: 

(i) war and hostilities (whether war be declared or not), invasion, act of 

foreign enemies, 

(ii) rebellion, revolution, insurrection, or military or usurped power, or civil 

war, 

(iii) ionizing radiations, or contamination by radioactivity from any nuclear 

fuel, or from any nuclear waste from the combustion of nuclear fuel, 

radioactive toxic explosive or other hazardous properties of any 

explosive nuclear assembly or nuclear component thereof, 

(iv) pressure waves caused by aircraft or other aerial devices travelling at 

sonic or supersonic speeds, 

(v) riot, commotion or disorder, unless solely restricted to the employees of 

the Contractor or of his Subcontractors and arising from the conduct of 

the Works; 

(b) Loss or damage due to the use or occupation by the Procuring Entity / Employer 

of any Section or part of the Permanent Works, except as may be provided for in 

the Contract; 

(c) Loss or damage to the extent that it is due to the design of the Works, other than 

any part of the design provided by the Contractor or for which the Contractor is 

responsible; and 

(d) Any operation of the forces of nature (insofar as it occurs on the Site) which an 

experienced contractor: 

(i) could not have reasonably foreseen, or 
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(ii) could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures: 

(a) prevent loss or damage to physical property from occurring by 

taking appropriate measures, or 

(b) insure against. 

21.1 INSURANCE OF WORKS AND CONTRACTOR’S EQUIPMENT 

 (Sub-Clause 21.1 (b)): The Constructor may insure his additional cost as reflected in the 

sub-clause. 

21.2 SCOPE OF COVER 

 Paragraph (a) of sub – clause 21.2 is amended by deletion of the words “….from start of 

work at site….” And by substitution thereof by the words “….from first working day after the 

commencement date”  

21.3 RESPONSIBILITY FOR AMOUNTS NOT RECOVERED 

 The text is deleted and substituted with the following:  

 Any amounts not insured or not recovered from the insurers shall be borne by the 

Contractor in accordance with his responsibilities under Clause 20. 

21.4 EXCLUSIONS 

 The text is deleted and substituted with the following: 

 There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or 

damage caused by the risks listed under Sub-Clause 20.4 paras (a) (i) to (iv). 

 The following Sub-Clause 21.5 is added: 

21.5 RESPONSIBILITY TO NOTIFY INSURERS 

 It shall be the responsibility of the Contractor to notify the insurers of any changes in nature 

and extent of the Works and to ensure the adequacy of the insurance coverage at all times 

in accordance with the provision of this Clause. 

 The following Sub-Clause 25.5 is added: 

25.5 INSURANCE COMPANY 

 The Contractor shall be obliged to place all insurances relating to the Contract (including, 

but not limited to, the insurances referred to in Clauses 21, 23 and 24) with either National 

Insurance Company of Pakistan or any other insurance company operating in Pakistan and 

acceptable to the Procuring Entity / Employer. 

 Costs of such insurances shall be borne by the Contractor. 

 The following Sub-Clause 31.3 is added: 

31.3 CO-OPERATION WITH OTHER CONTRACTORS 

 During the execution of the Works, the Contractor shall co-operate fully with other 

contractors working for the Procuring Entity / Employer at and in the vicinity of the Site and 
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also shall provide adequate precautionary facilities not to make himself a nuisance to local 

residents and other contractors. 

 The following Sub-Clauses 34.2 to 34.12 are added: 

34.2 RATES OF WAGES AND CONDITIONS OF LABOUR 

 The Contractor shall pay rates of' wages and observe conditions of labour not less 

favourable than those established for the trade or industry where the work is carried out.  In 

the absence of any rates of wages or conditions of labour so established, the Contractor 

shall pay rates of wages and observe conditions of labour which are not less favourable 

than the general level of wages and conditions observed by other Procuring Entity / 

Employers whose general circumstances in the trade or in industry in which the Contractor 

is engaged are similar. 

34.3 EMPLOYMENT OF PERSONS IN THE SERVICE OF OTHERS 

 The Contractor shall not recruit his staff and labour from amongst the persons in the 

services of the Procuring Entity / Employer or the Engineer; except with the prior written 

consent of the Procuring Entity / Employer or the Engineer, as the case may be. 

34.4 HOUSING FOR LABOUR 

 Save insofar as the Contract otherwise provides, the Contractor shall provide and maintain 

such housing accommodation and amenities as he may consider necessary for all his 

supervisory staff and labour, employed for the purposes of or in connection with the 

Contract including all fencing, electricity supply, sanitation, cookhouses, fire prevention, 

water supply and other requirements in connection with such housing accommodation or 

amenities.  On completion of the Contract, these facilities shall be handed over to the 

Procuring Entity / Employer or if the Procuring Entity / Employer so desires, the temporary 

camps or housing provided by the Contractor shall be removed and the Site reinstated to its 

original condition, all to the approval of the Engineer. 

34.5 HEALTH AND SAFETY 

 Due precautions shall be taken by the Contractor, and at his own cost, to ensure the safety 

of his staff and labour at all times throughout the period of the Contract.  The Contractor 

shall further ensure that suitable arrangements are made for the prevention of epidemics 

and for all necessary welfare and hygiene requirements. 

34.6 EPIDEMICS 

 In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply 

with and carry out such regulations, orders and requirements as may be made by the 

Government, or the local medical or sanitary authorities, for purpose of dealing with and 

overcoming the same. 
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34.7 SUPPLY OF WATER 

 The Contractor shall, so far as is reasonably practicable, having regard to local conditions, 

provide on the Site, to the satisfaction of the Engineer or his representative, adequate 

supply of drinking and other water for the use of his staff and labour. 

34.8 ALCOHOLIC LIQUOR OR DRUGS 

 The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances and 

Government Regulations or Orders for the time being in force, import, sell, give, barter or 

otherwise dispose of any alcoholic liquor or drugs, or permit or suffer any such importation, 

sale, gift, barter or disposal by his Subcontractors, agents, staff or labour. 

34.9 ARMS AND AMMUNITION 

 The Contractor shall not give, or otherwise dispose of to any person or persons, any arms or 

ammunition of any kind or permit or suffer the same as aforesaid.              

34.10 FESTIVALS AND RELIGIOUS CUSTOMS 

 The Contractor shall in all dealings with his staff and labour have due regard to all 

recognised festivals, days of rest and religious and other customs. 

34.11 DISORDERLY CONDUCT 

 The Contractor shall at all times take all reasonable precautions to prevent any unlawful, 

riotous or disorderly conduct by or amongst staff and labour and for the preservation of 

peace and protection of persons and property in the neighbourhood of the Works against 

the same. 

34.12 COMPLIANCE BY SUBCONTRACTORS 

 The Contractor shall be responsible for compliance by his Subcontractors of the provisions 

of this Clause. 

 The following Sub-Clauses 35.2 and 35.3 are added: 

35.2 RECORDS OF SAFETY AND HEALTH 

 The Contractor shall maintain such records and make such reports concerning safety, 

health and welfare of persons and damage to property as the Engineer may from time to 

time prescribe. 

35.3 REPORTING OF ACCIDENTS 

 The Contractor shall report to the Engineer details of any accident as soon as possible after 

its occurrence. In the case of any fatality or serious accident, the Contractor shall, in 

addition, notify the Engineer immediately by the quickest available means. 

 The following Sub-Clause 36.6 is added: 

36.6 USE OF PAKISTANI MATERIALS AND SERVICES 

 The Contractor shall, so far as may be consistent with the Contract, make the maximum use 

of materials, supplies, plant and equipment indigenous to or produced or fabricated in 

Pakistan and services, available in Pakistan provided such materials, supplies, plant, 
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equipment and services shall be of required standard. 

 The following Sub-Clause 39.3 is added: 

39.3 ENGINEER’S DECISION FINAL 

 Any decision of the Engineer under Sub – Clause 39.1 shall be final and conclusive. 

41.1 COMMENCEMENT OF WORKS 

 The text is deleted and substituted with the following: 

 The Contractor shall commence the Works on Site within the period named in Appendix-A 

to Bid from the date of receipt by him from the Engineer of a written Notice to Commence. 

Thereafter, the Contractor shall proceed with the Works with due expedition and without 

delay. 

45.1 RESTRICTION ON WORKING HOURS  

 After the first paragraph, add the following paragraph:  

 If as a result of carrying out the Works on holidays or locally recognized days of rest or at 

night or after the normal working hours, the assistants to the Engineer's Representative 

perform supervision of the Works, the additional supervision cost based on hourly rates 

shall be determined by the Engineer after due consultation with the Procuring Entity and the 

Contractor, which shall be paid by the Contractor to the assistants through the Engineer's 

Representative; this mode of compensation shall be applicable also under Sub-Clause 46.1. 

51.2 INSTRUCTIONS FOR VARIATIONS 

 At the end of the first sentence, after the word “Engineer", the words “in writing” are added. 

52.1 VALUATION OF VARIATIONS 

 In the tenth line, after the words “Engineer shall” the following is added: 

 Within a period not exceeding one-eighth of the completion time subject to a minimum of 56 

days from the date of disagreement whichever is later. 

53.4 FAILURE TO COMPLY 

 This Sub-Clause is deleted in its entirety. 

54.3    CUSTOMS CLEARANCE  

 Customs Clearance of the Contractors equipment, materials, and other things required for 

the Works will be the responsibility of the Contractor. 

54.5 CONDITIONS OF HIRE OF CONTRACTOR’S EQUIPMENT 

 The following paragraph is added: 

 The Contractor shall, upon request by the Engineer at any time in relation to any item of 

hired Contractor’s Equipment, forthwith notify the Engineer in writing the name and address 

of the Owner of the equipment and shall certify that the agreement for the hire thereof 
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contains a provision in accordance with the requirements set forth above. 

 The Sub-Clauses 59.4 & 59.5 are deleted and substituted with the following: 

59.4 PAYMENTS TO NOMINATED SUBCONTRACTORS 

 The Contractor shall pay to the nominated Subcontractor the amounts which the Engineer 

certifies to be due in accordance with the subcontract. These amounts plus other charges 

shall be included in the Contract Price in accordance with Clause 58 (Provisional Sums), 

except as stated in Sub- Clause 59.5 (Certification of Payments). 

59.5 CERTIFICATION OF PAYMENTS & NOMINATED SUBCONTRACTORS 

 Before issuing a Payment Certificate, which includes an amount payable to a nominated 

Subcontractor, the Engineer may request the Contractor to supply reasonable evidence that 

the nominated Subcontractor has received all amounts due in accordance with previous 

Payment Certificates, less applicable deductions for retention or otherwise. Unless the 

Contractor: 

a) Submits reasonable evidence to the Engineer, or 

b) (i) Satisfies the Engineer in writing that the Contractor is reasonably entitled to withhold 

or refuse to pay these amounts, and 

(ii) Submits   to   the   Engineer   reasonable   evidence   that   the   nominated Sub-

contractor has been notified of the Contractor’s entitlement. 

 Then the Procuring Entity / Employer may (at his sole discretion) pay direct to the 

nominated Subcontractor, part or all of such amounts previously certified (less applicable 

deductions) as are due to the nominated Subcontractor and for which the Contractor has 

failed to submit the evidence described in sub-paragraphs (a) or (b) above. The Contractor 

shall then repay, to the Procuring Entity / Employer, the amount, which the nominated 

Subcontractor was directly paid by the Procuring Entity / Employer. 

60.1 MONTHLY STATEMENTS 

 In the first line after the word “shall”, the following is added:  

 “On the basis of the joint measurement of work done under Clause 56.1,”  

 In Para (c) the words “the Appendix to Tender” are deleted and substituted with the words 

“Sub- Cause 60.11 (a) to (f) hereof”. 60.2 Monthly Payments 

 In the first line, “28” is substituted by “14”. 

60.2 MONTHLY PAYMENTS 

 Sub-Cause 60.2 is deleted and substituted as under:  

 The said statement shall be approved or amended by the Engineer in such a way that, in his 

opinion, it reflects the amounts due to the Contractor in accordance with the Contract, after 

deduction, other than pursuant to Clause – 47, of any sums which may have become due 

and payable by the Contractor to the Procuring Entity. In cases where there is a difference 
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of opinion as to the value of any item, the Engineer’s view shall prevail.  

 Within 28 days of receipt of the monthly statement referred to in Sub-Clause 60.1, the 

Engineer shall determine the amounts due to the Contractor and shall issue to the Procuring 

Entity and the Contractor a certificate herein called ‘’ Interim Payment Certificate’’, certifying 

the amounts due to the Contractor.  

 Provided that the Engineer shall not be bound to certify any payment under this Sub-Clause 

if the net amount thereof, after all retentions and deductions, would be less than the 

Minimum Amount of Interim Payment Certificates stated in the Appendix – A to Bid.  

 Notwithstanding the terms of this Clause or any other Clause of the Contract, no amount will 

be certified by the Engineer for payment until the performance security has been provided 

by the Contractor and approved by the Procuring Entity / Employer. 

60.10 TIME FOR PAYMENT 

 The text is deleted and substituted with the following:  

• The amount due to the Contractor under any Interim Payment Certificate issued by 

the Engineer pursuant to this Clause, or to any other terms of the Contract, shall , 

subject to Clause – 47, be paid by the Procuring Entity to the Contractor within 28 

days after such Interim Payment Certificate has been jointly verified by Procuring 

Entity / Employer and Contractor, or, in the case of the Final Certificate referred to 

in Sub-Clause 60.8, within 60 days after such Final Payment Certificate has been 

jointly verified by Procuring Entity and Contractor; Provided that the Interim and 

Final Payments shall be caused subject to availability of funds. 

• The evaluation of contractor is conducted based on their sound financial standing 

and If the payment of the work done is delayed due to non-availability or shortage of 

funds from the Project Authority/Concerned Quatres then in such case, the 

Contractor will not be entitled to stop the work at site and the work shall deem to be 

remain continue on site. 

 The following Sub-Clause 60.11 and 60.12 are added:  

60.11  SECURED ADVANCE ON MATERIALS  

a. The Contractor shall be entitled to receive from the Procuring Entity / Employer 

Secured Advance against an indemnity bond acceptable to the Procuring Entity / 

Employer of such sum as the Engineer may consider proper in respect of non-

perishable materials brought at the Site but not yet incorporated in the Permanent 

Works provided that:  

(1)  The materials are in accordance with the Specifications for the 

Permanent Works;  

(2)  Such materials have been delivered to the Site and are properly stored 

and protected against loss or damage or deterioration to the satisfaction 

of the Engineer but at the risk and cost of the Contractor;  

(3)  The Contractor’s records of the requirements, orders, receipts and use 

of materials are kept in a form approved by the Engineer, and such 

records shall be available for inspection by the Engineer;  

(4)  The Contractor shall submit with his monthly statement the estimated 

value of the materials on Site together with such documents as may be 
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required by the Engineer for the purpose of valuation of materials and 

providing evidence of ownership and payment therefor;  

(5)  Ownership of such materials shall be deemed to vest in the Procuring 

Entity / Employer and these materials shall not be removed from the Site 

or otherwise disposed of without written permission of the Procuring 

Entity / Employer; and  

(6)  The sum payable for such materials on Site shall not exceed 75 % of the 

(i) landed cost of imported materials, or (ii) ex-factory / ex-warehouse 

price of locally manufactured or produced materials, or (iii) market price 

of other materials.  

b. The recovery of Secured Advance paid to the Contractor under the above 

provisions shall be effected from the monthly payments on actual consumption 

basis.  

60.12  FINANCIAL ASSISTANCE TO CONTRACTOR  

 Financial assistance shall be made available to the Contractor by the Procuring Entity by 

adopting the following procedure for Mobilization Advance payment:   

1) An interest-free Mobilization Advance up to 10 % of the Contract Price stated in the Letter of 

Acceptance shall be paid by the Procuring Entity to the Contractor in two equal parts upon 

submission by the Contractor of a Mobilization Advance Guarantee/Bond for the full amount 

of the Advance in the specified form from a Scheduled Bank in Pakistan acceptable to the 

Procuring Entity: 

a) First part (5% of the Contract Price) within 28 days after receipt of the Bank Guarantee 

against the Advance duly verified from the Bank by the Procuring Entity, after signing of the 

Contract Agreement; and 

b) Second part (5% of the Contract Price) 

• 60 % of this second part (i.e., 3% of the Contract Price) shall be paid within 42 days from 

the date of payment of the first part, subject to the satisfaction of the Engineer as to the 

state of mobilization of the Contractor. 

• The remaining 40 % of this second part (i.e., 2% of the Contract Price) shall be paid within 

90 days from the date of payment of the first part subject to establishment of Contractor’s 

Camp and Ste office facilities for the Procuring Entity, the Engineer representative and their 

assistants. 

2) The bank guarantee shall remain valid and in force until the mobilization advance is repaid 

in full. 

3) At any time, the bank guarantee shall be valid for an amount not less than the amount of the 

original Mobilization Advance less any partial repayment of that Advance which may have 

been affected. The Contractor shall inform the guaranteeing bank, by letter counter signed 

by the Procuring Entity, of the required amount of the guarantee from time to time. 

Reduction of the amount shall not be made without such authorizing letter. 
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4) The Procuring Entity shall be empowered to call in the guarantee in whole or in part(s) if the 

Contractor defaults in the repayment (s) for any reason. 

5) Recovery of the Mobilization Advance shall be made by deduction in instalments from 

Interim Payment Certificates. Deduction shall be made after the deduction of Retention 

Money. However, regard less of the frequency or amount of Interim Payment Certificates, 

repayment of the Mobilization Advance shall be in equal monthly instalment equivalent to 

original Mobilization Advance / (Number of Months in original Time for Completion minus 

six). The first instalment shall fall due four months following the Order to Commence, 

thereafter each month until full repayment has been affected. Recovery of the fuIl amount of 

Advance shall be ensured at least two months prior to expiry of the Time for Completion as 

per clause 43 hereof. 

6) Where an Extension of Time is granted to the Procuring Entity's default under Sub-Clause 

6.3 or under Clause 42 of the Conditions of Contract, the Procuring Entity shall, on the 

request of the Contractor, defer repayment(s) of Mobilization Advance and consequently 

extend the period of repayment. for a period not exceeding the actual Extension of Time 

given or the Engineer's assessment for the time being of any Ex tension of Time which may 

be due. The value of monthly repayments will not be altered. 

7) In the event that the amount of monies certified and due to the Contractor under the 

Contract at any time less than the total of due repayments of Mobilization Advance, the 

balance of the due repayments shall be paid to the Procuring Entity by the Contractor within 

seven days of demand by the Procuring Entity. If the balance is not so paid, the Procuring 

Entity shall be empowered to call in sufficient of the Mobilization Advance bank guarantee to 

cover the said balance. 

8) If the payment of Mobilization advance in instalments is delayed from the Schedule dates 

due to non-availability or shortage of funds from the Procuring Entity then in such case, the 

Contractor shall not be entitled to claim interest on the delayed payment as financing 

charges. 

61.1 APPROVAL ONLY BY DEFECTS LIABILITY CERTIFICATE 

 The text is deleted and substituted with the following:  

 Only the Defects Liability Certificate, referred to in Clause 62, shall be deemed to constitute 

completion and approval of the Works.  

 This Advance shall be recovered in equal instalments; first instalment at the expiry of third 

month after the date of payment of first part of Advance and the last instalment two months 

63.1 DEFAULT OF CONTRACTOR 

 The following para is added at the end of the Sub-Clause: 

 Provided further that in addition to the action taken by the Procuring Entity / Employer 

against the Contractor under this Clause, the Procuring Entity / Employer may also refer the 

case of default of the Contractor to Pakistan Engineering Council for punitive action under 

the Construction and Operation of Engineering Works Bye-Laws 1987, as amended from 
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time to time. 

65.2 SPECIAL RISKS 

 The text is deleted and substituted with the following: 

 The Special Risks are the risks defined under Sub-Clause 20.4.  

65.4    PROJECTILE MISSILE  

 Delete the words "whenever and wherever occurring" in line 2 and add "on or near the Site" 

after the words “explosive of war" in line 3. 

67. 3 ARBITRATION 

 In the sixth to eight lines, the words “shall be finally settled .......... appointed under such 

Rules” are deleted and substituted with the following: 

 ‘shall be finally settled under the provisions of the Arbitration Act, 1940 as amended or any 

statutory modification or re-enactment thereof for the time being in force.’ 

 The following paragraph is added: 

 The place of arbitration shall be Peshawar, Khyber Pakhtunkhwa. 

68.1 NOTICE TO CONTRACTOR 

 The following paragraph is added: 

 For the purposes of this Sub-Clause, the Contractor shall, immediately after receipt of Letter 

of Acceptance, intimate in writing to the Procuring Entity / Employer and the Engineer by 

registered post, the address of his principal place of business or any change in such 

address during the period of the Contract. 

68.2 NOTICE TO PROCURING ENTITY / EMPLOYER AND ENGINEER 

 For the purposes of this Sub-Clause, the respective addresses are: 

a) The Procuring Entity / Employer  

 The Procuring Entity / Employer is “Directorate General Small Dams, Irrigation 

Department Government of Khyber Pakhtunkhwa Plot No. 27, Street No. 12, 

Sector E-8, Phase-VII, Hayatabad Peshawar”.  

b) The Engineer 

 The Engineer is “Director (South), Directorate General Small Dams, Irrigation 

Department, Khyber Pakhtunkhwa.”  

c)           Engineer’s Representative 

 The Procuring Entity / Employer shall ensure that the Engineer’s Representative is 

a Professional Engineer as defined in the Pakistan Engineering Council Act 1975 

(V of 1976). 
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69.1 DEFAULT OF PROCURING ENTITY / EMPLOYER 

(a) In second line substitute "56 days" for "28 days". 

(b) Delete paragraph (b) and substitute the following. 

Interfering with or obstructing or refusing any required approval to the issue of any 

such certificate, except that the acts of the Procuring Entity set out in Clause 2 

hereof shall not be construed as such interference, obstruction or refusal, or, 

(c) Delete paragraph (c) and re-number paragraph (d) as (c). 

70.1 INCREASE OR DECREASE OF COST 

 Sub-Clause 70.1 is deleted in its entirety, and substituted with the following: 

 The amounts payable to the Contractor, pursuant to Sub-Clause 60.1, shall be adjusted in 

respect of the rise or fall in the cost of labor, materials, and other inputs to the Works, by 

applying to such amount the formula prescribed in this Sub-Clause. 

(a) Other Changes in Cost 

 To the extent that full compensation for any rise or fall in costs to the Contractor is 

not covered by the provisions of this or other Clauses in the Contract, the unit 

rates and prices included in the Contract shall be deemed to include amounts to 

cover the contingency of such other rise or fall of costs. 

(b) Adjustment Formula 

 The price adjustment formula shall not be applied before expiry of one year from 

date fixed for receiving of tenders and price of works and goods done or delivered 

during that period are not subject to escalation. 

 The adjustment to the monthly statements in respect of changes in cost shall be 

determined from the following formula:- 

++++=
Eo

En
d

Mo

Mn
c

Lo

Ln
bAPn ………………. 

 Where: 

 “Pn” is a price adjustment factor to be applied to the amount for the payment of 

the work carried out in the subject month, determined in accordance with 

Paragraph 60.1 (a), and with Paragraphs 60.1 (b) and (e), where any variations 

and daywork are not otherwise subject to adjustment; 

 “A” is a constant, specified in Appendix-C to Bid, representing the nonadjustable 

portion in contractual payments; 

 b, c, d, etc., are weightages or coefficients representing the estimated proportion 

of each cost element (labour, cement and reinforcing steel etc.) in the Works or 

Sections thereof, net of Provisional Sums and Prime Cost; the sum of A, b, c, d, 

etc., shall be one; 
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 “Ln”, “Mn”, “En”, etc., are the current cost indices or reference prices of the cost 

elements for month “n”, determined pursuant to Sub-Clause 70.1(d), applicable to 

each cost element; and 

 “Lo”, “Mo”, “Eo”, etc., are the base cost indices or reference prices corresponding 

to the above cost elements at the date specified in Sub-Clause 70.1(d). 

 (c) Sources of Indices and Weightages 

 The sources of indices shall be those listed in Appendix-C to Bid, as approved by 

the Engineer. As the proposed basis for price adjustment, the Contractor shall 

have submitted with his bid the tabulation of Weightages and Source of Indices if 

different than those given in Appendix-C to Bid, which shall be subject to approval 

by the Engineer. 

 (d) Base, Current, and Provisional Indices 

 The base cost indices or prices shall be those prevailing on the day 28 days prior 

to the latest date for submission of bids.  Current indices or prices shall be those 

prevailing on the day 28 days prior to the last day of the period to which a 

particular monthly statement is related.  If at any time the current indices are not 

available, provisional indices as determined by the Engineer will be used, subject 

to subsequent correction of the amounts paid to the Contractor when the current 

indices become available. 

 (e) Adjustment after Completion 

 If the Contractor fails to complete the Works within the Time for Completion 

prescribed under Clause 43, adjustment of prices thereafter until the date of 

completion of the Works shall be made using either the indices or prices relating 

to the prescribed time for completion, or the current indices or prices, whichever is 

more favorable to the Procuring Entity / Employer, provided that if an extension of 

time is granted pursuant to Clause 44, the above provision shall apply only to 

adjustments made after the expiry of such extension of time. 

 (f) Weightages 

 The weightages for each of the factors of cost given in Appendix-C to Bid shall be 

adjusted if, in the opinion of the Engineer, they have been rendered unreasonable, 

unbalanced, or inapplicable as a result of varied or additional work executed or 

instructed under Clause 51. Such adjustment(s) shall have to be agreed in the 

variation order. 

72.2 CURRENCY PROPORTIONS  

All payments shall be in local currency only.  

 

72.3  CURRENCIES OF PAYMENT FOR PROVISIONAL SUMS  

All payments shall be in local currency only. 
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The following Sub-Clauses 73.1, 73.2, 74.1, 75.1, 76.1, 77.1and 78.1 are added: 

73.1 PAYMENT OF INCOME TAX 

 The Contractor, Subcontractors and their employees shall be responsible for payment of all 

their income tax, super tax and other taxes on income arising out of the Contract and the 

rates and prices stated in the Contract shall be deemed to cover all such taxes. 

73.2 CUSTOMS DUTY & TAXES 

 (i) The prices tendered by the Contractor shall include all import license fees, custom 

duties, excise duties, sale taxes, surcharges, business taxes, income and other taxes 

that are levied according to the laws and regulations of Pakistan on the Contractor's 

Equipment, materials, and supplies (both permanent, temporary and consumable) 

acquired for the purpose of the Contract and on the services performed under the 

Contract. Nothing in the Contract shall relieve the Contractor from his responsibility to 

pay any tax that may be levied in the country on profits made by him in respect of the 

Contract whatsoever is the rate of the tax during execution of the Works and 

payments for the same to the Contractor.  

 (ii) KPPRA Sales Tax @ 2% on MRS 2021 will be paid by Contractor / Firm as per 

Finance Department KP Notification No. BO (Res-111) FD / 2-2 / 2019-20 / Vol-IV, 

dated: 07 / 09 /2021. 

74.1 INTEGRITY PACT 

 If the Contractor or any of his Subcontractors, agents or servants is found to have violated 

or involved in violation of the Integrity Pact signed by the Contractor as Appendix-L to his 

Bid, then the Procuring Entity / Employer shall be entitled to: 

(a) Recover from the Contractor an amount equivalent to ten times the sum of any 

commission, gratification, bribe, finder’s fee or kickback given by the Contractor or 

any of his Subcontractors, agents or servants; 

(b) Terminate the Contract; and 

(c) Recover from the Contractor any loss or damage to the Procuring Entity / 

Employer as a result of such termination or of any other corrupt business practices 

of the Contractor or any of his Subcontractors, agents or servants. 

 The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner 

prescribed under Sub-Clauses 63.1 to 63.4 and the payment under Sub-Clause 63.3 shall 

be made after having deducted the amounts due to the Procuring Entity / Employer under 

Sub-Para (a) and (c) of this Sub-Clause. 

 

 

75.1 TERMINATION OF CONTRACT FOR PROCURING ENTITY / EMPLOYER'S 

CONVENIENCE 
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 The Procuring Entity / Employer shall be entitled to terminate the Contract at any time for 

the Procuring Entity / Employer's convenience after giving 56 days prior notice to the 

Contractor, with a copy to the Engineer.  In the event of such termination, the Contractor: 

(a) shall proceed as provided in Sub-Clause 65.7 hereof; and 

(b) shall be paid by the Procuring Entity / Employer as provided in Sub-Clause 65.8 

hereof. 

76.1 LIABILITY OF CONTRACTOR 

 The Contractor or his Subcontractors or assigns shall follow strictly, all relevant labour laws 

including the Workmen's Compensation Act and the Procuring Entity / Employer shall be 

fully indemnified for all claims, damages etc. arising out of any dispute between the 

Contractor, his Subcontractors or assigns and the labour employed by them. 

77.1 JOINT AND SEVERAL LIABILITIES 

 If the Contractor is a joint venture of two or more persons, all such persons shall be jointly 

and severally bound to the Procuring Entity / Employer for the fulfilment of the terms of the 

Contract and shall designate one of such persons to act as leader with authority to bind the 

joint venture. The composition or the constitution of the joint venture shall not be altered 

without the prior consent of the Procuring Entity / Employer. 

78.1 DETAILS TO BE CONFIDENTIAL 

 The Contractor shall treat the details of the Contract as private and confidential, save in so 

far as may be necessary for the purposes thereof, and shall not publish or disclose the 

same or any particulars thereof in any trade or technical paper or elsewhere without the 

prior consent in writing of the Procuring Entity / Employer or the Engineer. If any dispute 

arises as to the necessity of any publication or disclosure for the purpose of the Contract, 

the same shall be referred to the decision of the Engineer whose award shall be final. 


