



OFFICE OF THE CHIEF ENGINEER (NORTH)
IRRIGATION DEPARTMENT PESHAWAR

Phone & Fax No. 091-9212123 Email: irrigation_dev@yahoo.com

No 5377 /C-1/Tender Mardan.
To

Dated Peshawar the /0 /10/2022

✓ The Superintending Engineer,
Mardan Irrigation Circle Mardan.

Subject: APPROVAL OF TENDERS.

Reference: Your Office letter No 2362/2-A(Mardan), dated 03/10/2022

As recommended by the Chairman Procurement Committee, vide letter under reference, the tender of the following successful responsive Bidder/Contractor and their bid costs noted against the work is returned herewith (in original) duly approved under Para 11(2) read with S.No.2 of I(i) Page: 30 Khyber Pakhtunkhwa Delegation of Financial Powers 2018 please.

S#	Name of Work.	Name of Contractor/ Successful bidder	E/Cost (Rs. In (M)	Over all Above/ Below	Bed Cost (Rs. in M)
A	<u>ADP Scheme No.2216/190305</u> Const: & Imp: of Roads, FPWs/ Culverts & Drains in U/C Ghula Dher, Muliabat Abad, Hoti Par Hoti, Sikandari & Guli Bagh District Mardan.				
(i)	<u>Sub Work</u> Reh: of CPR along disty No.9 RD: 77+900 to 85+500 L/S in reaches.	M/S Bacha Wali Govt. Contractor	39 3383	-20.00% below SI	31 4706
(ii)	<u>Sub Work</u> Const: extension of Flood Protection Wall on L&R side of Kalpani Nullah near Sowkai Village in reaches District Mardan.	M/S Bacha Wali Govt. Contractor	31.7215	-12.00% below SI	25 3772
(iii)	<u>Sub Work</u> AOM&R to Civil Work within jurisdiction of Mardan section during 2022-23	M/S Gulzar Ali Govt. Contractor	4.00	-25.27% below NSI	2.9892

You are, further directed to take the works in hand after fulfillment of all codal formalities. (NIT conditions in due spirit, Technical Sanction and Contract Agreement etc.) as required in the standing/KPPRA rules under intimation to all concerned. Moreover, Quality and Quantity may vigorously be checked as per drawing and design and below premium may not be utilize until and unless authorized by the Competent Authority please.

Encl: As Above
(03 No. Tender Documents)
in original

176 / 2-A (Mardan)
11-11-22

CHIEF ENGINEER(North)

No 2465 /ZAPRO

DT: 17 /10/2022

Copy of the above alongwith 03 Nos tender documents in original is forwarded to the Executive Engineer Mardan Irrigation Division Mardan for information and further necessary action

SUPERINTENDING ENGINEER

BID EVALUATION REPORT


Name of work: "Construction & Improvement of Roads, Flood Protection Works/ Culverts & drains in Union Council Ghala Dher, Muhabat Abad, Hoti, Par Hoti, Sikandary and Guli Bagh District Mardan ADP No. 2216/190305" **Sub Work:** Rehabilitation of Canal Patrol Road along Disty No.9 RD 77900 to 85500 L/S in reaches


1. The procurement committee meeting was held on 06/07/2022 for vetting of NIT and Bidding documents copy of minutes issued vide Superintending Engineer, Mardan Irrigation Circle Mardan letter No.1796/2-A (procurement) dated 13/07/2022.
2. The work having estimated cost of **Rs: 39.3383(M)** was put to E-Tender after vide publicity through Director Information Khyber Pakhtunkhwa Peshawar. The NIT was published in Daily "AAJ" dated 06/09/2022 and also up-loaded on the KPPRA & Irrigation websites.
3. On the fixed date i.e. 19/09/2022 and time 12.00 hours 06 bids through E-Bidding system received as per schedule given in the NIT conditions. Electronic tenders were opened on 19/09/2022 at 12.30 PM in the presence of the Procurement Committee members and contractors.
4. The bids offered by the contractors through E-Bidding system in respect of the above mentioned work have estimated cost of **Rs: 39.3383 Million** were accordingly evaluated by the Committee. The detail of evaluation is as under:-


Sl No	Name of Contractor/ Firm	PEC No./ Category	Enlistment # with works Deptt:	Contractor Premium		Bid Cost (Rs (M))	CDR Amount (Rs)	CDR # & Bank	KPPRA (Yes/ No)	NTN Status	Remarks
				SI Rate %	NSI Rate %						
1	M/S Abdul Manan Khattak Builders Pvt Ltd	2643/C2E	228	-20	N/A	31.4706	3147040+ 826760	659599&659594 dt 17.9.2022 Askari Bank	Yes	Active	Responsive
2	M/S Bacha Wali	331/CA	62	-20	N/A	31.4706	3152000+ 788000	7850&7848 dt 16.9.2022 Summit Bank	Yes	Active	Responsive
3	M/S Kiramat Shah	16665/C4	1037	-10	N/A	35.4045	800000	01685030 dt 16.9.2022 BOK	Yes	Active	Responsive


4	M/S Bahadar Khan & Sons	18793/CSE	572	-10	N/A	35.4045	826770	614999 dt 19.9.2022 NBP	Yes	Active	Responsive
5	Gulzar Ali	12517/C5	681	-10	N/A	35.4045	787000	00040789 dt 16.9.2022 HBL	Yes	Active	Responsive
6	M/S Fazal Rahim & Co:	2654/C4	218	-10	N/A	35.4045	826760	01575144 dt 16.9.2022 BOK	Yes	Active	Responsive


The premium -20% below on SI (Scheduled item) offered by M/S Baqla Wali Government Contractor on the estimated cost of **Rs.39.3383 (Million)**, which comes to **Rs.31.4706** (Rupees Thirty one point four seven zero six Million), being the lowest & responsive (Won through toss) is recommended by the committee for favour of approval please


Superintendent
Mardan Irrigation Circle
Mardan (Secretary)


Accounts Officer
O/O the Chief Engineer (North)
Irrigation Department Peshawar
(Member)


Deputy Director Planning
O/O the Chief Engineer (North)
Irrigation Department Peshawar
(Member)


Provisional Accounts Officer
Mardan Irrigation Division
Mardan (Member)


Executive Engineer
Mardan Irrigation Division
Mardan (Procuring Officer)


Superintending Engineer
Mardan Irrigation Circle
Mardan

*Approved as recommended by you,
being Chairman of the Public Account
Committee.*


Chief Engineer (N)
Irrigation Dept. Peshawar

BID EVALUATION REPORT

Name of work: "Construction & Improvement of Roads, Flood Protection Works/ Culverts & drains in Union Council Ghala Dher, Muhabat Abad, Hoi, Par Hoti, Sikandary and Guli Bagh District Mardan ADP No. 2216/190305" **Sub Work:** Construction extension of flood protection wall on L&R side of Kalpani Nullah near Sowkai Village in reaches District Mardan

1. The procurement committee meeting was held on 06/07/2022 for vetting of NIT and Bidding documents copy of minutes issued vide Superintending Engineer, Mardan Irrigation Circle Mardan letter No.1796/2-A (procurement) dated 13/07/2022.

2. The work having estimated cost of **Rs: 31.7215 (M)** was put to E-Tender after vide publicity through Director Information Khyber Pakhtunkhwa Peshawar. The NIT was published in Daily "AAJ" dated 06/09/2022 and also up-loaded on the KPPRA & Irrigation websites.


3. On the fixed date i.e. 19/09/2022 and time 12.00 hours 06 bids through E-Bidding system received as per schedule given in the NIT conditions. Electronic tenders were opened on 19/09/2022 at 12.30 PM in the presence of the Procurement Committee members and contractors.


4. The bids offered by the contractors through E-Bidding system in respect of the above mentioned work have estimated cost of **Rs: 31.7215 Million** were accordingly evaluated by the Committee. The detail of evaluation is as under:-


Sl No	Name of Contractor/ Firm	PEC No./ Category	Enlistment # with works Deptt:	Contractor Premium		Bid Cost (Rs (M))	CDR Amount (Rs)	CDR # & Bank	KPPRA (Yes/ No)	NTN Status	Remarks
				SI Rate %	NSI Rate %						
1	M/S Kiramat Shah	16665/C4	1037	-20	N/A	25.3772	640000+ 2560000	01685034 & 01685033 dt 16.9.2022 BOK	Yes	Active	Responsive
2	M/S Bacha Wali	331/CA	62	-20	N/A	25.3772	635000+ 2540000	7851 & 7849 dt 16.9.2022 Summit Bank	Yes	Active	Responsive
3	M/S Abdul Manan Khatrak Builders Pvt Ltd	2643/C2E	228	-20	N/A	25.3772	674420+ 2537680	659595 & 659600 dt 17.9.2022 Askari Bank	Yes	Active	Responsive


M/S Fazal Rahim & Co:	2654/C4	218	-20	N/A	25.3772	674420+ 2537680	01575155 & 01575145 dt 16.9.2022 BOK	Yes	Active	Responsive
5 Gulzar Ali	12517/C5	681	-10	N/A	28.5494	635000	00040790 dt 16.9.2022 HBL	Yes	Active	Responsive
6 M/S Bahadar Khan & Sons	18793/CSE	572	-10	N/A	28.5494	674420	614996 dt 19.9.2022 NBP	Yes	Active	Responsive


The premium -20% below on SI (Scheduled item) offered by M/S Bacha Wali Government Contractor on the estimated cost of Rs.31.7215 (Million), which comes to Rs.25.3772 (Rupees Twenty five point three seven seven two Million), being the lowest & responsive (Won through toss) is recommended by the committee for favour of approval please


Superintendent
Mardan Irrigation Circle
Mardan (Secretary)


Accounts Officer
O/O the Chief Engineer (North)
Irrigation Department Peshawar
(Member)



Deputy Director Planning
O/O the Chief Engineer (North)
Irrigation Department Peshawar
(Member)


Divisional Accounts Officer
Mardan Irrigation Division
Mardan (Member)


Executive Engineer
Mardan Irrigation Division
Mardan (Procuring Officer)


Superintending Engineer
Mardan Irrigation Circle
Mardan

*Approved as recorded by you,
being Chairman of the Public Account
Committee.*


Chief Engineer (M)
Irrigation Dept. Peshawar

BID EVALUATION REPORT


Name of work: "Operation & Maintenance works of Mardan Irrigation Division Mardan during 2022-23" **Sub Work: AM&R to Civil works within jurisdiction of Mardan Section during 2022-23.**


1. The procurement committee meeting was held on 06/07/2022 for vetting of NIT and Bidding documents copy of minutes issued vide Superintending Engineer, Mardan Irrigation Circle Mardan letter No. 1780/2-A (procurement) dated 13/07/2022.
2. The work having estimated cost of **Rs: 4.00 (M)** was put to E-Tender after vide publicity through Director Information Khyber Pakhtunkhwa Peshawar. The NIT was published in Daily "AAJ" dated 05/09/2022 and also up-loaded on the KPPRA & Irrigation websites.
3. On the fixed date i.e. 15/09/2022 and time 12.00 hours 09 bids through E-Bidding system received as per schedule given in the NIT conditions. Electronic tenders were opened on 15/09/2022 at 12.30 PM in the presence of the Procurement Committee members and contractors.
4. The bids offered by the contractors through E-Bidding system in respect of the above mentioned work have estimated cost of **Rs: 4.00 Million** were accordingly evaluated by the Committee. The detail of evaluation is as under:-


Sl No	Name of Contractor/ Firm	PEC No./ Category	Enlistment # with works Deptt:	Contractor Premium		Bid Cost (Rs (M))	CDR Amount (Rs)	CDR # & Bank	KPPRA (Yes/ No)	NTS/ Status	Remarks
				SI Rate %	NSI Rate %						
1	Gulzar Ali	12517/C5	681	N/A	-25.27	2.9892	1011000+ 84000	00040778 dt 14.8.2022 & 00040738 dt 12.09.2022 HBL	Yes	Active	Responsive
2	M/S Fazal Rahim & Co.	2654/C4	218	N/A	-24.50	3.0200	84000+ 980000	01575101 dt 12.9.2022 & 01575138 dt 14.9.2022 BOK	Yes	Active	Responsive
3	M/S Fazli Khaliq & Co.	9813/C4	541	N/A	-20.05	3.1980	320000+ 84000	01628286, 01628292 dt 8.9.2022 BOK	Yes	Active	Non responsive due to less CDR
4	M/S Asfandyar	74220/C6	--	N/A	-20	3.200	320000+ 84000	00420074, 00420068 dt 15.9.2022 JS Bank	No	--	Non responsive
5	M/S Raj Builders & Co.	19249/C5	988	N/A	-20	3.200	400000	01639133 dt 15.9.2022 BOK	Yes	Active	Responsive
6	M/S Haji Muhammad Riaz	--	--	N/A	-17	3.320	84000	01628381 dt 14.9.2022 BOK	No	--	Non responsive due to less CDR


7	M/S Mehran Azam Constrn: Company	--	--	N/A	-10	3.600	--	--	No	--	Non responsive
8	M/S Bahadar Khan & Sons	18793/C5	572	N/A	-10	3.600	84000	00330548 dt 14.9.2022 Emaan Bank	Yes	Active	Responsive
9	M/S Mian Wazir Muhammad	24121/C5	1424	N/A	-1.5	3.9400	80000	01600078 dt 14.9.2022 BOK	Yes	Active	Responsive


The premium -25.27 % below on NSI (Non -scheduled item) offered by M/S Gulzar Ali Government Contractor on the estimated cost of **Rs: 4.00 Million** which comes to **Rs: 2.9892 Million** (Rupees Two point nine eight nine two Million) being the lowest & responsive is recommended by the committee for favour of approval please.



Superintendent
Mardan Irrigation Circle
Mardan (Secretary)


Accounts Officer
O/O the Chief Engineer (North)
Irrigation Department Peshawar
(Member)


Deputy Director Planning
O/O the Chief Engineer (North)
Irrigation Department Peshawar
(Member)


Divisional Accounts Officer
Mardan Irrigation Division
Mardan (Member)


Executive Engineer
Mardan Irrigation Division
Mardan (Procuring Officer)


Superintendent Engineer
Mardan Irrigation Circle
Mardan

*Approved as recommended by you,
being Chairman of the Public Account
Committee*


Chief Engineer (N)
Irrigation Dept. Peshawar