

EVALUATION OF E-BIDDING/TENDERR DATED 25-07-2024 (WORK NO.5)

MAINTENANCE & OPERATION OF IRRIGATION WORKS WITHIN THE JURISDICTION OF DIR IRRIGATION DIVISION

FOR THE YEAR 2024-25.

AM&R to Flood & Drainage Control works within the limit of Chakdara Irrigation Sub Division in Adenzai area for the year 2024-25.

E/cost Rs: 0.5 Million

E/Money Rs: 10000/-

NIT No. 3070 Dated 18-07-2024.

- The work has will be approved during 2024-25 AM&R program.
- The work will be incorporated in (2024-25) AM&R program.
- The Sub work mentioned above was put to tender through National print media vide INF No.(P) 1638/2024 Dated 07-07-2024 as well as KPPRA website.
- The BOQ were uploaded on the procuring entity in irrigation web site as well as KPPRA websites to be downloaded by the intending bidders.
- On stipulated date and time in the office of Executive Engineer Dir Irrigation Division Dir Lower on 25-07-2024, total 22 No participants were received.
- As per schedule mentioned in the E-bidding System, bids were opened on 25-07-2024 at 12.30 PM in the presence of the Bidders, Firms and their representatives who cared to attend.
- As per website the Comparative statement showing rates offered by various contractor is as under:-

S#	PEC Category as per Tender Form	Enlist No.	Name of Contractor / Firm	T/cost/ E/Cost (M)	Contractor S.I Rate % above/below	premium NSI Rate %	Bid cost (M)	2% Call Deposit	Below or 8% additional & below amount	documents	Remarks
1	PK-C-5	1240	M/S Fazli Subhan Govt Contractor	0.50	-	20.5% below	0.5975	120000/-	111000/-	completed	1 <sup>st</sup> Lowest
2	PK-C-4	971	M/S Khaliq-uz-Zaman & Brothers	0.50	-	20% below	0.4000	100000/-	40000/-	completed	2 <sup>nd</sup>
3	PK-C-5	28485	HARROON CONSTRUCTION COMPANY	0.50	-	20% below	0.4000	100000/-	200000/-	completed	Non Responsive due to non-submission of CDR
4	PK-C-5	618	Liaqat Ali & Brother	0.50	-	20% below	0.4000	-	-	-	Non Responsive due to non-submission of CDR
5	PK-C-5	724	M/S Bacha Construction Company	0.50	-	20% below	0.4000	-	-	-	Non Responsive due to non-submission of CDR
6	PK-C-5	683	M/S New Z.R Wlayah & Co	0.50	-	20% below	0.4000	120000/-	NR	-	Non Responsive due to non-submission of addi-
7	PK-C-3	185	M/S Mohammad Israr & Sons	0.50	-	20% below	0.4000	-	-	-	3 <sup>rd</sup>
8	PK-C-5	1631	M/S Naeem Ullah Government Contractor	0.50	-	20% below	0.4000	120000/-	40000/-	completed	Non Responsive due to non-submission of CDR
9	PK-C-6	1148	M/S Babar Khan Adenzai	0.50	-	20% below	0.4000	120000/-	45000/-	completed	4 <sup>th</sup>
10	PK-C-1	3	Khrijji Developers (Private) Limited	0.50	-	10% below	0.4500	120000/-	NA	completed	5 <sup>th</sup>
11	PK-C-4	663	Said Anbar Bacha	0.50	-	0.50% below	0.4975	-	-	-	6 <sup>th</sup>
12	PK-C-6	84063	RCC Roghani Construction Company	0.50	-	0.25% below	0.5000	-	-	-	Non Responsive due to non-submission of CDR
13	PK-C-5	277	M/S SH Developer	0.50	-	At par	0.5000	-	-	-	Non Responsive due to non-submission of CDR
14	PK-C-5	936	M/S AZK	0.50	-	At par	0.5000	-	-	-	Non Responsive due to non-submission of CDR
15	PK-C-3	93	M/S F.B Constr: Co:	0.50	-	At par	0.5000	-	-	-	Non Responsive due to non-submission of CDR
16	PK-C-2	14	M/S Khrijji Brothers Engineering Co:	0.50	-	At par	0.5000	120000/-	NA	completed	7 <sup>th</sup>
17	PK-C-4	522	M/S M.Naik Mohammad & Sons	0.50	-	At par	0.5000	-	-	-	Non Responsive due to non-submission of CDR
18	PK-C-4	59	M/S Zubirullah	0.50	-	1% above	0.5050	-	-	-	Non Responsive due to non-submission of CDR
19	PK-C-4	1012	M/S Malik Israr Ud Din & Sons	0.50	-	1% above	0.5050	-	-	-	Non Responsive due to non-submission of CDR
20	PK-C-6	82236	UNITED ENGINEERS & BUILDERS	0.50	-	15% above	0.5750	-	-	-	Non Responsive due to non-submission of CDR
21	PK-C-4	797	M/S Talash Construction Company	0.50	-	20% above	0.6000	-	-	-	Non Responsive due to non-submission of CDR
22	PK-C-5	80	M/S Muhammad Nabi Talash	0.50	-	20% above	0.6000	-	-	-	Non Responsive due to non-submission of CDR

8. Call deposit of the Contractor who quoted bid @ Rs: 0.3975 (M) by M/S Fazli Subhan Govt: Contractor Village Badwan Tehsil Adenzai District Dir Lower in order and according to the requirement of the employer.

Rs: 0.3975 (M) offered by M/S Fazli Subhan Govt: Contractor Village Badwan Tehsil Adenzai District Dir Lower and responsive.  
Rs: 0.3975 (M) @ 20.5% below offered by M/S Fazli Subhan Govt: Contractor Village Badwan Tehsil Adenzai District Dir Lower being the lowest is hereby recommended for approval, please.  
Member

  
Sub Divisional Officer  
Dir Irrigation S/Division  
Balambat

  
Divisional Officer  
Dir Irrigation Division  
Dir Lower

  
Divisional Officer  
Dir Irrigation Division  
Dir Lower

  
Head Clerk  
Dir Irrigation Division  
Dir Lower

As recommended by the local procurement committee the rate quoted by M/S Fazli Subhan Govt: Contractor Village Badwan Tehsil Adenzai District Dir Lower at the rate of Rs: 20.5% below on Engineer Estimate Rs: 0.50 (M) aggregating to Rs: 3,97,500/- being the lowest is hereby approved.

PK - C-	100	Sons	N/A	-20	0.4000	Transnara 5230427125/0724
3						