

EVALUATION OF E-BIDDING

Name of Work:

Completion of Balance Works for PSDP funded Dams Projects from Provincial Resources. (Khattak Banda Dam Kohat, Makh Banda Dam Karak, Pezu Dam Lakki Marwat & Zairir Gul Dam Kohat) ADP No. 1874/240157.

Package-II

Construction of Zairir Gul Dam District Kohat: Construction of Raja Ram and Pasta Sanda Minor – Balance works

- 1 The subject scheme has already been approved vide minutes of the meeting issued Dated: 13-07-2024 in the PDWP held on Dated: 31-07-2024.
- 2 The work was put to tender through wide publicity in the National Press with publication in Daily Aaj also displayed / uploaded on the Irrigation Department and KPPRA websites dated 04-08-2024. (NIT attached)
- 3 Bio Solicitation Documents were uploaded both on KPPRA and Irrigation Department Websites.
- 4 Single Stage One Envelope Bidding Procedure was adopted.
- 5 For carrying out the procurement process, a committee was notified by Director General Small Dams Peshawar. (Notification Attached)
- 6 Pre-Bid meeting regarding the subject project was held on Dated: 08.08.2024 in the office of the Directorate General, Small Dams Peshawar (Minutes of the meeting attached)
- 7 The Bids were opened on the given date 19.08.2024 in the office of Director General Small Dams Peshawar and in the presence of the contractors and their representatives. (Minutes of the meeting attached)
- 8 Comparative statement showing details of the contractors bidding data as below:

S/No.	Name of Contractor/ Firm	Bidding Document	Required Category (C-04 or above)	PEC Relevant code (CE-04)	Tender Cost / Estimated Cost (Rs. in Million)	Contractor Premium		Bidder's Cost (Rs)	CDR Amount (Rs.)	CDR Details	KPPRA (Yes/No)	As per NIT Mandatory Requirement, Small Dam with CCA 600 Acres (Yes/No)	Remarks
						SI Rate %	NSI Rate %						
1	M/S Pir Muhammad Construction Company Ltd.	Not Provided	Available but not valid	Available	97.4566	-10	-10	87.7109	1,949,500	Sindh Bank (0812) Shakas Branch Khyber Agency	Yes	No	Non Responsive
2	M/S SJK Construction	Not Provided	No Information Provided	No Information Provided	97.4566	7	7	104.279	-	Not provided	Not Provided	No	Non Responsive
3	M/S Sarwar Construction (Pvt) Ltd.	Provided	Available Valid	Available	97.4566	7	7	104.279	2,105,100	BOK Nowshera Branch (0104)	Yes	Yes	1st Responsive
4	JJ Constructors	Not Provided	No Information Provided	No Information Provided	97.4566	10	10	107.202	-	Not provided	Not Provided	No	Non Responsive

Handwritten signature

Handwritten signature

Handwritten signature

Handwritten signature

Handwritten signature

Handwritten signature

EVALUATION OF E-BIDDING


Name of Work:

Completion of Balance Works for PSDP funded Dams Projects from Provincial Resources. (Khattak Banda Dam Kohat, Makh Banda Dam Karak, Pezu Dam Lakki Marwat & Zamir Gul Dam Kohat) ADP No. 1874/240157.

Package-II

Construction of Zamir Gul Dam District Kohat: Construction of Raja Ram and Pasta Sanda Minor - Balance works


After Detailed evaluation/according to NIT terms & conditions/Bid solicitation documents M/S Sarwar Construction (Pvt) Ltd. is having the lowest responsive evaluated bid having contractor premium @ 07% Above on the estimated cost. Hence, the firm M/S Sarwar Construction (pvt) Ltd having bid cost amounts to Rs. 104.279 Million and his 2% CDR amounts to Rs. 2,105,100/- is recommended for approval please.


Secretary
Administrative Officer
Small Dams Peshawar


Member
Assistant Director-I
Small Dams Division Kohat



Member
Assistant Director-II
Small Dams Division Kohat


Member
Deputy Director (P&C)
Small Dams Division Kohat


Member
Assistant Director-III
Small Dams Division Kohat


Technical Member
CA Consultants
Peshawar.

As recommended by the procurement committee, the rate offered by M/S Sarwar Construction (Pvt) Ltd is hereby approved.


Directorate General
Small Dams Irr. Department
Peshawar.