

EVALUATION OF E-BIDDING/TENDER DATED 25-07-2024 (WORK NO.11)

ANNUAL MAINTENANCE & OPERATION OF IRRIGATION WORKS WITHIN THE JURISDICTION OF DIR IRRIGATION DIVISION

DIR LOWER FOR THE YEAR 2024-25.

AM&R to Irrigation Canal works within the limit of Ganoral Irrigation Channel in District Dir Upper for the year 2024-25.

E/cost Rs: 0.5 Million

E/Money Rs: 10000/-

NIT No. 3070 Dated 18-07-2024.

- The work has will be approve during 2024-25 AM&R program.
- The work will be incorporated in (2024-25) AM&R program.
- The Sub work mentioned above was put to tender through National print media vide INF No.(P) 1638/2024 Dated 07-07-2024 as well as KPPIRA website.
- The BOQ were uploaded on the procuring entity in irrigation web site as well as KPPIRA website to be downloaded by the intending bidders.
- On stipulated date and time in the office of Executive Engineer Dir Irrigation Division Dir Lower on 25-07-2024, total 12 No participants were received.
- As per schedule mentioned in the E-bidding System, bids were opened on 25-07-2024 at 12.30 PM in the presence of the Bidders, Firms and their representatives who cared to attend.
- As per website the Comparative statement showing rates offered by various contractor is as under: -

S#	PEG Category as per Tender Form	Enlist No.	Name of Contractor / Firm	T/cost/ E/Cost (M)	Contractor premium		Bid cost (M)	2% Call Deposit	Below or 8% additional & below amount	documents	Remarks
					SI Rate %	NSI Rate %					
1	PK - C-3	185	M/S Mohammad Israr & Sons	0.50	-	20% below	0.4000	-	-	completed	Non Responsive due to non submission of CDR
2	K - C-5	1631	M/S Naem Ullah Government Contractor	0.50	-	20% below	0.4000	12000/-	40000/-	completed	1 st Lowest Non Responsive due to non submission of CDR
3	PK - C-4	971	M/S Khalique-Zaman & Brothers	0.50	-	10% below	0.4500	-	-	Completed	2 nd Non Responsive due to non submission of CDR
4	PK - C-5	28485	HAROON CONSTRUCTION COMPANY	0.50	-	10% below	0.4500	10000/-	NA	Completed	3 rd
5	PK - C-1	3	Khijji Developers (Private) Limited	0.50	-	10% below	0.4500	12000/-	NA	Completed	Non Responsive due to non submission of CDR
6	PK - C-6	311	M/S Farid Construction	0.50	-	At par	0.5000	-	-	-	Non Responsive due to non submission of CDR
7	PK - C-5	277	M/S SH Developer	0.50	-	At par	0.5000	-	-	-	Non Responsive due to non submission of CDR
8	PK - C-2	14	M/S Khijji Brothers Engineering Co.	0.50	-	At par	0.5000	12000/-	NA	completed	4 th
9	PK - C-4	59	M/S Zubtrullah	0.50	-	1% above	0.5050	-	NA	-	Non Responsive due to non submission of CDR
10	PK - C-4	1012	M/S Malik Israr Ud Din & Sons	0.50	-	10% above	0.5500	-	NA	-	Non Responsive due to non submission of CDR
11	PK - C-5	80836	UNITED ENGINEERS & BUILDERS	0.50	-	15% above	0.5750	-	NA	-	Non Responsive due to non submission of CDR
12	PK - C-5	20	M/S Muhammad Nabi Talash	0.50	-	20% above	0.6000	-	NA	-	Non Responsive due to non submission of CDR

8. Call deposit of the Contractor who quoted bid @ Rs: 0.400 (M) by M/S Naem Ullah Govt: Contractor Village Tarnab Asbanr Adenzai District Dir Lower in order and according to the requirement of the employer.

9. The bid cost of Rs: 0.400 (M) offered by M/S Naem Ullah Govt: Contractor Village Tarnab Asbanr Adenzai District Dir Lower and responsive.

10. The bid cost of Rs: 0.400 (M) @ 20% below offered by M/S Naem Ullah Govt: Contractor Village Tarnab Asbanr Adenzai District Dir Lower being the lowest is hereby recommended for approval, please.

Secretary Member

Sub Divisional Officer
Dir Irrigation S/Division
Balambat

Divisional Head
Dir Irrigation Division
Dir Lower

Divisional Head
Dir Irrigation Division
Timargara

Head Clerk
Dir Irrigation Division
Dir Lower

As recommended by the local procurement committee the rate quoted by M/S Naem Ullah Govt: Contractor Village Tarnab Asbanr Adenzai District Dir Lower at the rate of Rs: 20% below on Engineer Estimate Rs: 0.40 (M) aggregating to Rs: 4,00,000/- being the lowest & reasonable is hereby approved.