

EVALUATION OF E-BIDDING/TENDER DATED 25-07-2024 (WORK NO.4)

Sub work

ANNUAL MAINTENANCE & OPERATION OF IRRIGATION WORKS WITHIN THE JURISDICTION OF DIR IRRIGATION DIVISION
DIR LOWER FOR THE YEAR 2024-25.
AM&R to Canal works within the limit of Badwan Kharif Irrigation Scheme for the year 2024-25

E/cost Rs: 1.00 Million

E/Money Rs: 20000/-

NIT No. 3070 Dated 18-07-2024.

- The work has will be approve during 2024-25 AM&R program.
- The work will be incorporated in (2024-25) AM&R program.
- The Sub work mentioned above was put to tender through National print media vide INF No.(P) 1638/2024 Dated 07-07-2024 as well as KPPRA website.
- The BOQ were uploaded on the procuring entity in irrigation web site as well as KPPRA websites to be downloaded by the intending bidders.
- On stipulated date and time in the office of Executive Engineer Dir Irrigation Division Dir Lower on 25-07-2024, total 26 participants were received.
- As per schedule mentioned in the E-bidding System, bids were opened on 25-07-2024 at 12.30 PM in the presence of the Bidders, Firms and their representatives who cared to attend.
- As per website the Comparative statement showing rates offered by various contractor is as under: -

S#	PEC Category as per Tender Form	Enlist No.	Name of Contractor / Firm	T/cost/ E/Cost (M)	Contractor premium		Bid cost (M)	2% Call Deposit	Below or 8% additional amount below	documents	Remarks
					SI Rate %	NSI Rate %					
1	PK - C-4	971	M/S Khaliq-Zaman & Brothers	1.00	-	25.87% below	0.7413	20000/-	20000/-	completed	1 st Lowest
2	PK - C-5	1240	M/S Fazil Subhan Govt Contractor	1.00	-	22.55% below	0.7745	22000/-	237000/-	completed	2 nd
3	PK - C-3	202	M/S Lutaf Ali & Contractor	1.00	-	20% below	0.8000	20000/-	-	-	Non Responsive due to non-submission of CDR
4	PK - C-5	28485	HARROON CONSTRUCTION COMPANY	1.00	-	20% below	0.8000	20000/-	-	-	Non Responsive due to non-submission of CDR
5	PK - C-5	1582	M/S Fazal Maula Khan	1.00	-	20% below	0.8000	22000/-	-	-	Non Responsive due to non-submission of CDR
6	PK - C-5	618	Liaqat Ali & Brother	1.00	-	20% below	0.8000	-	-	-	Non Responsive due to non-submission of CDR
7	PK - C-5	1631	M/S Naeem Ullah Government Contractor	1.00	-	20% below	0.8000	-	-	-	Non Responsive due to non-submission of CDR
8	PK - C-3	185	M/S Mohammad Israr & Sons	1.00	-	20% below	0.8000	-	-	-	Non Responsive due to non-submission of CDR
9	PK - C-6	1148	M/S Babar Khan Adenzai	1.00	-	20% below	0.8000	-	-	-	Non Responsive due to non-submission of CDR
10	PK - C-5	1133	M/S Haji Sultaniroom & Sons	1.00	-	20% below	0.8000	-	-	-	Non Responsive due to non-submission of CDR
11	PK - C-6	1256	M/S Yousafzai Builders And Supplier	1.00	-	20% below	0.8000	-	-NA	-	Non Responsive due to non-submission of CDR
12	PK - C-5	936	M/S AZK	1.00	-	10% below	0.9000	-	-NA	-	Non Responsive due to non-submission of CDR
13	PK - C-1	3	Khujji Developers (Private) Limited	1.00	-	10% below	0.9000	-	-NA	-	Non Responsive due to non-submission of CDR
14	PK - C-5	724	M/S Bacha Construction Company	1.00	-	10% below	0.9000	-	-NA	-	Non Responsive due to non-submission of CDR
15	PK - C-4	16	Jamshid Bacha	1.00	-	10% below	0.9950	-	-NA	-	Non Responsive due to non-submission of CDR
16	PK - C-4	663	Said Anbar Bacha	1.00	-	0.50% above	0.9975	-	-NA	-	Non Responsive due to non-submission of CDR
17	PK - C-6	84063	RCC Roghani Construction Company	1.00	-	0.25% above	1.000	-	-NA	-	Non Responsive due to non-submission of CDR
18	PK - C-5	277	M/S SH Developer	1.00	-	At par	1.000	-	-	-	Non Responsive due to non-submission of CDR
19	PK - C-3	93	M/S F.B Constr: Co:	1.00	-	0.001% above	1.0100	-	-NA	-	Non Responsive due to non-submission of CDR
20	PK - C-2	14	M/S Khujji Brothers Engineering Co:	1.00	-	At Par	1.000	-	-	-	Non Responsive due to non-submission of CDR
21	PK - C-4	928	M/S M.Naik Mohammad & Sons	1.00	-	At par	1.0000	-	-NA	-	Non Responsive due to non-submission of CDR
22	PK - C-4	59	M/S Zubirullah	1.00	-	1% above	1.0100	-	-NA	-	Non Responsive due to non-submission of CDR

Next page-2


PK-C4	1012	M/S Malik Israr Ud Din & Sons	1.00	-	1% above	1.0100	-	NA	-	Non Responsive due to non-submission of CDR
PK-C6	80836	UNITED ENGINEERS & BUILDERS	1.00	-	15% above	1.1500	-	NA	-	Non Responsive due to non-submission of CDR
PK-C4	797	M/S Talash Construction Company	1.00	-	20% above	1.2000	-	NA	-	Non Responsive due to non-submission of CDR
K-C-5	80	M/S Muhammad Nabi Talash	1.00	-	20% above	1.2000	-	NA	-	Non Responsive due to non-submission of CDR


8. Call deposit of the Contractor who quoted bid @ Rs.0.7413 (M) M/S Khaliq-uz-aman & Brother Govt: Contractor village Badwan Tehsil Adenzai District Dir Lower


9. The bid cost of Rs: 0.7413 (M) offered by M/S Khaliq-uz-aman & Brother Govt: Contractor village Badwan Tehsil Adenzai District Dir Lower and responsive.


10. The bid cost of Rs: 0.7413 (M) @ 25.87% below offered by M/S Khaliq-uz-aman & Brother Govt: Contractor village Badwan Tehsil Adenzai District Dir Lower being the lowest is hereby recommended for approval, please.


Procurement Chairman _____ Secretary _____ Member _____ Member _____ Member _____


 Executive Engineer
 Dir Irrigation Division
 Dir Lower


 Sub Division Officer
 Dir Irrigation S/Division
 Balambat


 Divisional Engineer
 Dir Irrigation Division
 Dir Lower


 Head Clerk
 Dir Irrigation Division
 Lower


 Divisional Head Draftsman
 Dir Irrigation Division
 Dir Lower

Superintendent
 Swat Irrigation Circle Swat

PK-C-3	3	Sons	N/A	-20	0.8000	07345447
PK-C-6	6	M/S Bahar Khan Adenzai	N/A	-20	0.8000	07345447