



## **OFFICE OF THE EXECUTIVE ENGINEER**

FLOOD DIVISION D.I.KHAN

Phone # 0966-713303


No: 41/2-M Dated DI Khan the 21/01/2025.

To,

The Director Information  
Govt: of Khyber Pakhtunkhwa  
Peshawar.


Subject: - **CORRIGENDUM.**

Please find enclosed herewith 7 copies of the Corrigendum written in English for publishing in the leading newspaper English and Urdu for one day circulation only.

  
**EXECUTIVE ENGINEER**  
Flood Division D.I.Khan


Copy for information is forwarded to the:-

1. Chief Engineer (South) Irrigation Department Khyber Pakhtunkhwa Peshawar
2. Deputy Secretary (Technical) Irrigation Department Khyber Pakhtunkhwa Peshawar for information and necessary action as per KPPRA rules 2014 and upload the same on Irrigation website [www.irrigation.gkp.pk](http://www.irrigation.gkp.pk) please.
3. Assistant Director web Secretary Irrigation Department Peshawar with the request to upload the stated website [www.irrigationgkp.kp](http://www.irrigationgkp.kp) please.
4. Superintending Engineer D.I.Khan Irrigation Circle D.I.Khan.
5. Deputy Director (Civil) O/O the Secretary to Govt: of KPK Irr: Deptt: Peshawar Focal Person/ Co-Ordinator for DIK Irr: Circle.
6. Managing Director Khyber Pakhtunkhwa public procurement Regulation Authority Treasury Directorate Khyber House, Gustice Talat Qayyum Road, Canal Road, Warsak Road Peshawar for information & uploading the same on KPPRA web site please.
7. Sub Divisional Officer Flood Sub Division No. I & II D.I.Khan for information.
8. D.A.O/ H.C/ H.D/Tender Clerk (Local) for information.

  
**EXECUTIVE ENGINEER**  
Flood Division D.I.Khan

**CORRIGENDUM.**

The N.I.T published in daily Mashriq and Aitadal Newspaper dated 10/01/2025 vide INF (P) 101/25 in for the work "Flood and Erosion Protection Arrangement of Villages / Abadies of Moza Shah Nawaz, Jhoke Basharat Etc, and Agricultural Land along Left Bank of Indus River in District D.I.Khan (Phase-II Long Term Arrangement) ADP No .1867/220742 (2024-25 New)". Sub Work: - Flood Protection Marginal Bund Arrangement the Pre-Bid meeting held in the office of the undersigned on dated 21/01/2025 at 2:00 PM interested Contractors participated in the Pre-Bid meeting and after due discussion some amendments / corrections were made at page No. 32 (Appendix-C) and pages No. 106 to Page No 110 in the criteria for technical eligibility. Which may please be uploaded from Irrigation and KPPRA websites.

  
**EXECUTIVE ENGINEER**  
Flood Division D.I.Khan