

**BID EVALUATION REPORT OF EPADS DATED 24-12-2025**

**Work No. I**


**Name of Work**  
**Sub Work**


**Annual Maintenance and Repair Works in Peshawar Canals Division Peshawar During 2025-26.**  
**Silt Clearance of Hazar Khani Branch from RD. 9+000 to RD. 14+520 in reaches i/c clearance of Bridge.**

- 1 The work was put to tender through vide publicity in the National Press with publication in Daily "Mashriq Newspaper" vide INF(P) 5173/2025, dated: 05-12-2025
- 2 Bid Solicitation Documents and NIT were uploaded both on Irrigation & KPFRD Department Websites as per NIT.
- 3 Single Stage Single Envelope Procedure was adopted as per NIT.
- 4 For carrying out the procurement process, a committee was notified By Chief Engineer (South) Irrigation Department Peshawar vide letter No. 4070/C-3/SWC/Pre-Qualification dated: 11-12-2024.
- 5 Pre Bid meeting was held on 17-12-2025 at 11:00 AM in the Office of the Executive Engineer Peshawar Canals Division Peshawar (Copy Enclosed)
- 6 The Bids were opened on the stipulated time period dated 24-12-2025, at 01:00 PM in the presence of the contractors / their representatives who intended to participants.
- 7 Details are in the following Bid Evaluation Report.

S/N o.	Name of Contractor/ Firm	Tender Cost / Estimated Cost (Rs.)	Contractor Premium Above / Below			Bidder's Cost (Rs)	CDR Amount (Rs.)	Add: CDR Amount (Rs.)	CDR Details	SBD (Yes/No)	KPRA (Yes/No)	Provincial Enlistment (Works Dep'tt) (Yes/No)	PEC (Category) CE-04 & CE-10	NTN (Yes/No)	Rate Analysis (Yes/No)	Remarks
			SI Rate %	NSI Rate %	Overall Above / Below											
1	Muhammad Imran Khan Govt. Contractor	3.700	10.00%	0.00%	Below	3.3300	74,000	-	BOK CDR No. 1935617, dated: 22-12-2025	Yes	Yes	Yes	Yes	Yes	N/A	1st Lowest and Responsive Evaluated Bidder
2	M/S Kamran Elahi	3.700	20.00%	0.00%	Below	2.9600	74,000	296,000	BOK CDR No. 1916246, 1916247, dated: 29-12-2025	Yes	Yes	Yes	Yes	Yes	N/A	The original Call Deposit Receipt (CDR) was received after the prescribed due date and time.
3	New Shah Construction Company	3.700	30.00%	0.00%	Above	4.8100	74,000	-	BOK CDR No. 1945283, dated: 23- 12-2025	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest and Responsive Evaluated Bidder

After Detailed evaluation, M/S Muhammad Imran Khan Govt. Contractor, is having the lowest evaluated responsive bid having contractor premium @ 10% Above on the estimated cost. The firm bid cost amount to Rs. 3.330 Million and his (2%) CDR amounts to Rs. 74000/- M/S Muhammad Imran Khan Govt. Contractor is recommended by the committee for approval, please.

  
**Chairman**  
Superintending Engineer  
Peshawar Irrigation Circle,  
Peshawar.

  
**Member**  
Divisional Accounts Officer  
Peshawar Canals Division Peshawar

  
**Procuring Officer / Member**  
Executive Engineer  
Peshawar Canals Division Peshawar

  
**Member**  
Sub Divisional Officer, Kabul River Canal  
Sub Division Peshawar

  
**Technical Member**  
Deputy Director Design / Planning  
or Technical Officer  
Chief Engineer (South)

**Member**  
**Administrative Officer**  
Chief Engineer (South)

  
**Member / Secretary**  
Head Clerk  
Peshawar Canals Division Peshawar.



**BID EVALUATION REPORT OF EPADS DATED 24-12-2025**


**Work No. 2**

**Name of Work:** Annual Maintenance and Repair Works in Peshawar Canals Division Peshawar During 2025-26.  
**Sub Work:** Silt Clearance of Hazar Khani Branch from RD. 14+520 to RD. 18+705 in reaches i/c clearance of Secretariate Conduit and Jail Road X-ing & Syphons

- 1 The work was put to tender through wide publicity in the National Press with publication in Daily "Mashriq Newspaper" vide INF(P) 5173/2025, dated: 05-12-2025
- 2 Bid Solicitation Documents and NIT were uploaded both on Irrigation & KPPRA Department Websites as per NIT.
- 3 Single Stage Single Envelope Procedure was adopted as per NIT.
- 4 For carrying out the procurement process, a committee was notified By Chief Engineer (South) Irrigation Department Peshawar vide letter No. 4070/C-3/SWC/Pre-Qualification dated: 11-12-2024.
- 5 Pre Bid meeting was held on 17-12-2025 at 11:00 AM in the Office of the Executive Engineer Peshawar Canals Division Peshawar (Copy Enclosed)
- 6 The Bids were opened on the stipulated time period dated 24-12-2025, at 01:00 PM in the presence of the contractors / their representatives who intended to participate.
- 7 Details are in the following Bid Evaluation Report.

S/No	Name of Contractor/ Firm	Tender Cost / Estimated Cost (Rs.)	Contractor Premium Above / Below			Bidder's Cost (Rs)	CDR Amount (Rs.)	Add: CDR Amount (Rs.)	CDR Details	SBD (Yes/No)	KPRA (Yes/No)	Provincial Enlistment (Works Deptt) (Yes/No)	PEC (Category) CE-04 & CE-10	NTN (Yes/No)	Rate Analysis (Yes/No)	Remarks
			SI Rate %	NSI Rate %	Overall Above / Below											
1	Muhammad Imran Khan Govt. Contractor	5.200	10.00%	0.00%	Below	4.6800	104,000	-	BOK CDR No. 1935610, dated: 22-12-2025	Yes	Yes	Yes	Yes	Yes	N/A	1st Lowest and Responsive Evaluated Bidder
2	M/S Kamran Elahi	5.200	20.00%	0.00%	Below	4.1600	104,000	416,000	BOK CDR No. 1916249, 1916248, dated: 29-12-2025	Yes	Yes	Yes	Yes	Yes	N/A	The original Call Deposit Receipt (CDR) was received after the prescribed due date and time.
3	New Shah Construction Company	5.200	15.00%	0.00%	Above	5.9800	104,000	-	BOK CDR No. 01945284 dated: 23-12-2025	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest and Responsive Evaluated Bidder
4	Saeed Alam Govt. Contractor	5.200	10.00%	0.00%	Below	4.6800	104,000	-	BOP CDR No. 08046496, dated: 24-12-2025	Yes	Yes	Yes	Yes	Yes	N/A	1st Lowest and Responsive Evaluated Bidder


Two contractors/firms, M/S Muhammad Imran Khan Govt. Contractor and M/S Saeed Alam Govt. Contractor submitted bids 10% below the estimated rates, along with all required securities and documents. After detailed evaluation, the committee conducted a toss. M/S Saeed Alam Govt. Contractor was declared successful Bidder. The bid cost amounts to Rs. 4.680 million, and his CDR amounts to Rs. 104000. Therefore, M/S Saeed Alam Govt. Contractor recommended by the committee for approval, please.


  
**Chairman**  
 Superintending Engineer,  
 Peshawar Irrigation Circle,  
 Peshawar.

  
**Member**  
 Divisional Accounts Officer  
 Peshawar Canals Division Peshawar

  
**Procuring Officer/Member**  
 Executive Engineer  
 Peshawar Canals Division Peshawar

  
**Member**  
 Sub Divisional Officer, Kabul River Canal  
 Sub Division Peshawar

  
**Technical Member**  
 Deputy Director Design / Planning  
 or Technical Officer  
 Chief Engineer (South)

  
**Member**  
 Administrative Officer  
 Chief Engineer (South)

  
**Member / Secretary**  
 Head Clerk  
 Peshawar Canals Division Peshawar.



**BID EVALUATION REPORT OF EPADS DATED 24-12-2025**

**Work No. 3**

**Name of Work:**

**Annual Maintenance and Repair Works in Peshawar Canals Division Peshawar During 2025-26.**

**Sub Work:**

**Silt Clearance of Jue Sheikh Canal from RD. 0+000 to RD. 61+000 in reaches**


- 1 The work was put to tender through vide publicity in the National Press with publication in Daily "Mashriq Newspaper" vide INF(P) 5173/2025, dated: 05-12-2025
- 2 Bid Solicitation Documents and NIT were uploaded both on Irrigation & KPPRA Department Websites as per NIT.
- 3 Single Stage Single Envelope Procedure was adopted as per NIT.
- 4 For carrying out the procurement process, a committee was notified By Chief Engineer (South) Irrigation Department Peshawar vide letter No. 4070/C-3/SWC/Pre-Qualification dated: 11-12-2024.
- 5 Pre Bid meeting was held on 17-12-2025at 11:00 AM in the Office of the Executive Engineer Peshawar Canals Division Peshawar (Copy Enclosed)
- 6 The Bids were opened on the stipulated time period dated 24-12-2025, at 01:00 PM in the presence of the contractors / their representatives who intended to participants.
- 7 Details are in the following Bid Evaluation Report.

S/N o.	Name of Contractor/ Firm	Tender Cost / Estimated Cost (Rs.)	Contractor Premium Above / Below			Bidder's Cost (Rs)	CDR Amount (Rs.)	Add: CDR Amount (Rs.)	CDR Details	SBD (Yes/No)	KPRA (Yes/No)	Provincial Enlistment (Works Deptt:) (Yes/No)	PEC (Category) CE-04 & CE-10	NTN (Yes/No)	Rate Analysis (Yes/No)	Remarks
			SI Rate %	NSI Rate %	Overall Above / Below											
1	Mian Sheraz Ali	3,400	31.00%	0.00%	Below	2,3460	80,000	50,000	BOP CDR No. 08046437, 08046442, dated: 23- 12-2025	Yes	Yes	Yes	Yes	Yes	N/A	Less Amount CDR Rs. 1004000/- Not Provided, Hence Declare as Non Responsive
2	Muhammad Imran Khan Govt. Contractor	3,400	10.00%	0.00%	Below	3,0600	68,000	-	BOK CDR No. 1935615, dated: 22- 12-2025	Yes	Yes	Yes	Yes	Yes	N/A	Lowest and Responsive Evaluated Bidder
3	New Shah Construction Company	3,400	10.00%	0.00%	Below	3,0600	68,000	-	BOK CDR No. 01945285, dated: 23- 12-2025	Yes	Yes	Yes	Yes	Yes	N/A	Lowest and Responsive Evaluated Bidder
4	Inam Ullah & Sons	3,400	40.00%	0.00%	Below	2,0400	68,000	1,363,800	BOK CDR No. 01932741, 01932743, dated: 23- 12-2025	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest and Responsive Evaluated Bidder
5	M/S Asad Khan Hajizai	3,400	42.00%	0.00%	Below	1,9720	68,000	1,428,000	BOP CDR No. 08046464, 08046465, dated: 23-12-2025	Yes	Yes	Yes	Yes	Yes	N/A	1st Lowest and Responsive Evaluated Bidder
6	Fakhre Alam Govt. Contractor	3,400	20.00%	0.00%	Below	2,7200	68,000	272,000	BOP CDR NO. 08046479, 08046485, dated: 24- 12-2025	Yes	Yes	Yes	Yes	Yes	N/A	3rd Lowest and Responsive Bidder




Sl. No.	Name of Contractor/ Firm	Tender Cost / Estimated Cost (Rs.)	Contractor Premium Above / Below			Bidder's Cost (Rs)	CDR Amount (Rs.)	Add: CDR Amount (Rs.)	CDR Details	SBD (Yes/No)	KPRA (Yes/No)	Provincial Enlistment (Works Deptt) (Yes/No)	PEC (Category) CE-04 & CE-10	NTN (Yes/No)	Rate Analysis (Yes/No)	Remarks
			SI Rate %	NSI Rate %	Overall Above / Below											
7	Probuitt Construction & Gos.	3.400	20.00%	0.00%	Below	2.7200	68,000	272,000	BOK CDR No. 01808335, 01808344, dated: 18-12-2025	Yes	Yes	Yes	Yes	Yes	N/A	3rd Lowest and Responsive Bidder

After Detailed evaluation, M/S Asad Khan Hajizai is having the lowest evaluated responsive bid having contractor premium @ 42% Below on the estimated cost. The firm bid cost amount to Rs. 1.972 Million and his (2%) & Differential CDR amounts to Rs. 68000+1428000/- M/S Asad Khan Hajizai is recommended by the committee for approval, please.

  
Chairman  
Superintending Engineer  
Peshawar Irrigation Circle,  
Peshawar.

  
Procuring Officer/Member  
Executive Engineer  
Peshawar Canals Division Peshawar

  
Technical Member  
Deputy Director Design / Planning  
or Technical Officer  
Chief Engineer (South)

  
Member  
Administrative Officer  
Chief Engineer (South)

  
Member  
Divisional Accounts Officer  
Peshawar Canals Division Peshawar

  
Member  
Sub Divisional Officer, Kabul River Canal  
Sub Division Peshawar

  
Member/Secretary  
Head Clerk  
Peshawar Canals Division Peshawar.

# **BID EVALUATION REPORT OF EPADS DATED 24-12-2025**

**Work No. 5**

**Name of Work:**  
**Sub Work:**


**Annual Maintenance and Repair Works in Peshawar Canals Division Peshawar During 2025-26.**

**Silt Clearance of Jue Sheikh Canal from RD.88+030 to RD. 105+000 in reaches**

- 1 The work was put to tender through vide publicity in the National Press with publication in Daily "Mashriq Newspaper" vide INF(P) 5173/2025, dated: 05-12-2025
- 2 Bid Solicitation Documents and NIT were uploaded both on Irrigation & KPPRA Department Websites as per NIT.
- 3 Single Stage Single Envelope Procedure was adopted as per NIT.
- 4 For carrying out the procurement process, a committee was notified By Chief Engineer (South) Irrigation Department Peshawar vide letter No. 4070/C-3/SWC/Pre-Qualification dated: 11-12-2024.
- 5 Pre Bid meeting was held on 17-12-2025at 11:00 AM in the Office of the Executive Engineer Peshawar Canals Division Peshawar (Copy Enclosed)
- 6 The Bids were opened on the stipulated time period dated 24-12-2025, at 01:00 PM in the presence of the contractors / their representatives who intended to participants.
- 7 Details are in the following Bid Evaluation Report.


S/N o.	Name of Contractor/ Firm	Tender Cost / Estimated Cost (Rs.)	Contractor Premium Above / Below			Bidder's Cost (Rs)	CDR Amount (Rs.)	Add: CDR Amount (Rs.)	CDR Details	SBD (Yes/No)	KPRA (Yes/No)	Provincial Enlistment (Works Deptt.) (Yes/No)	PEC (Category) CE-04 & CE-10	NTN (Yes/No)	Rate Analysis (Yes/No)	Remarks
			SI Rate %	NSI Rate %	Overall Above / Below											
1	Muhammad Imran Khan Govt. Contractor	5.700	10.00%	0.00%	Below	5.1300	114,000	-	BOK CDR No. 1935613, dated: 22- 12-2025	Yes	Yes	Yes	Yes	Yes	N/A	1st Lowest and responsive Evaluated Bidder
2	Younas Khan Govt. Contractor	5.700	10.00%	0.00%	Below	5.1300	114,000	-	ABL CDR No. 14561493, dated: 17-12-2025	Yes	Yes	Yes	Yes	Yes	N/A	1st Lowest and responsive Evaluated Bidder
3	New Shah Construction Company	5.700	1.00%	0.00%	Below	5.6430	114,000	-	BOK CDR No. 01945287, dated: 23- 12-2025	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest and Responsive Evaluated Bidder

Two contractors/firms, M/S Muhammad Imran Khan Govt. Contractor and M/S Younas Khan Govt. Contractor submitted bids 10% below the estimated rates, along with all required securities and documents. After detailed evaluation, the committee conducted a toss. M/S Younas Khan Govt. Contractor was declared successful Bidder. The bid cost amounts to Rs. 5.130 million, and his CDR amounts to Rs. 114000. Therefore, M/S Younas Khan Govt. Contractor recommended by the committee for approval, please.

  
Chairman  
Superintending Engineer  
Peshawar Irrigation Circle,  
Peshawar.

  
Procuring Officer/ Member  
Executive Engineer  
Peshawar Canals Division Peshawar

  
Technical Member  
Deputy Director Design / Planning  
or Technical Officer  
Chief Engineer (South)

  
Member  
Administrative Officer  
Chief Engineer (South)

  
Member  
Divisional Accounts Officer  
Peshawar Canals Division Peshawar

  
Member  
Sub Divisional Officer, Kabul River Canal  
Sub Division Peshawar

  
Member Secretary  
Head Clerk  
Peshawar Canals Division Peshawar.



**BID EVALUATION REPORT OF EPADS DATED 24-12-2025**

Work No. 6


**Name of Work:** Annual Maintenance and Repair Works in Peshawar Canals Division Peshawar During 2025-26.

**Sub Work:** Silt Clearance of Jue Shiekh Canal from RD. 105+035 to RD. 143+000 in reaches


- 1 The work was put to tender through vide publicity in the National Press with publication in Daily "Mashriq Newspaper" vide INF(P) 5173/2025, dated: 05-12-2025
- 2 Bid Solicitation Documents and NIT were uploaded both on Irrigation & KPPRA Department Websites as per NIT.
- 3 Single Stage Single Envelope Procedure was adopted as per NIT.
- 4 For carrying out the procurement process, a committee was notified By Chief Engineer (South) Irrigation Department Peshawar vide letter No. 4070/C-3/SWC/Pre-Qualification dated: 11-12-2024.
- 5 Pre Bid meeting was held on 17-12-2025at 11:00 AM in the Office of the Executive Engineer Peshawar Canals Division Peshawar (Copy Enclosed)
- 6 The Bids were opened on the stipulated time period dated 24-12-2025, at 01:00 PM in the presence of the contractors / their representatives who intended to participants.
- 7 Details are in the following Bid Evaluation Report.


S/N o.	Name of Contractor/ Firm	Tender Cost / Estimated Cost (Rs.)	Contractor Premium Above / Below			Bidder's Cost (Rs)	CDR Amount (Rs.)	Add: CDR Amount (Rs.)	CDR Details	SBD (Yes/No)	KPRA (Yes/No)	Provincial Enlistment (Works Deptt.) (Yes/No)	PEC (Category) CE-04 & CE-10	NTN (Yes/No)	Rate Analysis (Yes/No)	Remarks
			SI Rate %	NSI Rate %	Overall Above / Below											
1	Muhammad Imran Khan Govt. Contractor	5.100	10.00%	0.00%	Below	4.5900	102,000	-	BOK CDR No. 1935612, dated: 22- 12-2025	Yes	Yes	Yes	Yes	Yes	N/A	Lowest and Responsive Evaluated Bidder
2	M/S Younas Khan & Co.	5.100	32.32%	0.00%	Below	3.4517	102,000	1,648,320	ABL CDR No. 14561495, 14561509, dated: 23- 12-2025 & 17-12- 2025	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest and Responsive Evaluated Bidder
3	New Shah Construction Company	5.100	10.00%	0.00%	Below	4.5900	102,000	-	BOK CDR No. 01945288, dated: 23- 12-2025	Yes	Yes	Yes	Yes	Yes	N/A	Lowest and Responsive Evaluated Bidder
4	Khalid Zaman Construction Private Limited	5.100	20.00%	0.00%	Below	4.0800	102,000	408,000	BOP CDR No. 7588491, 7588492, dated: 23-12-2025	Yes	Yes	Yes	Yes	Yes	N/A	3rd Lowest and Responsive Evaluated Bidder
5	Asad Khan Hajizai	5.100	35.00%	0.00%	Below	3.3150	102,000	1,785,000	BOP CDR No. 8046470, 8046471, dated: 23-12-2025	Yes	Yes	Yes	Yes	Yes	N/A	1st Lowest and Responsive Evaluated Bidder

After Detailed evaluation, M/S Asad Khan Hajizai is having the lowest evaluated responsive bid having contractor premium @ 35% Below on the estimated cost. The firm bid cost amount to Rs. 3.315 Million and his (2%) + Differential CDR amounts to Rs. 102000+1785000)/-. M/S Asad Khan Hajizai is recommended by the committee for approval, please.


  
Chairman  
Superintending Engineer,  
Peshawar Irrigation Circle,  
Peshawar.

  
Member  
Divisional Accounts Officer  
Peshawar Canals Division Peshawar

  
Procuring Officer / Member  
Executive Engineer  
Peshawar Canals Division Peshawar

  
Member  
Sub Divisional Officer, Kabul River Canal  
Sub Division Peshawar

  
Technical Member  
Deputy Director Design / Planning  
or Technical Officer  
Chief Engineer (South)

  
Member  
Administrative Officer  
Chief Engineer (South)

  
Member / Secretary  
Head Clerk  
Peshawar Canals Division Peshawar.



**BID EVALUATION REPORT OF EPADS DATED 24-12-2025**


Work No. 7

**Name of Work:** Annual Maintenance and Repair Works in Peshawar Canals Division Peshawar During 2025-26.  
**Sub Work:** Silt Clearance of Shahi Mahal Minor from RD. 0+000 to RD. 26+200 in reaches and Yasin abad Minor from RD. 0+000 to RD. 8+000 in reaches i/c clearance of Hydraulic / Canal Crossing Structure.

- 1 The work was put to tender through vide publicity in the National Press with publication in Daily "Mashriq Newspaper" vide INF(P) 5173/2025, dated: 05-12-2025
- 2 Bid Solicitation Documents and NIT were uploaded both on Irrigation & KPPRA Department Websites as per NIT.
- 3 Single Stage Single Envelope Procedure was adopted as per NIT.
- 4 For carrying out the procurement process, a committee was notified By Chief Engineer (South) Irrigation Department Peshawar vide letter No. 4070/C-3/SWC/Pre-Qualification dated: 11-12-2024.
- 5 Pre Bid meeting was held on 17-12-2025 at 11:00 AM in the Office of the Executive Engineer Peshawar Canals Division Peshawar (Copy Enclosed)
- 6 The Bids were opened on the stipulated time period dated 24-12-2025, at 01:00 PM in the presence of the contractors / their representatives who intended to participants.
- 7 Details are in the following Bid Evaluation Report.


S/N o.	Name of Contractor/ Firm	Tender Cost / Estimated Cost (Rs.)	Contractor Premium Above / Below			Bidder's Cost (Rs)	CDR Amount (Rs.)	Add: CDR Amount (Rs.)	CDR Details	SBD (Yes/No)	KPPRA (Yes/No)	Provincial Enlistment (Works Deptt:) (Yes/No)	PEC (Category) CE-04 & CE-10	NTN (Yes/No)	Rate Analysis (Yes/No)	Remarks
			SI Rate %	NSI Rate %	Overall Above / Below											
1	Muhammad Imran Khan Govt. Contractor	4.100	10.00%	0.00%	Below	3.6900	82,000	-	BOK CDR No. 1935611, dated: 22-12-2025	Yes	Yes	Yes	Yes	Yes	N/A	1st Lowest and Responsive Evaluated Bidder
2	New Shah Construction Company	4.100	10.00%	0.00%	Below	3.6900	82,000	-	BOK CDR No. 1945289, dated: 23-12-2025	Yes	Yes	Yes	Yes	Yes	N/A	1st Lowest and Responsive Evaluated Bidder

Two contractors/firms, M/S Muhammad Imran Khan Govt. Contractor and M/S New Shah Construction Company submitted bids 10% below the estimated rates, along with all required securities and documents. After detailed evaluation, the committee conducted a toss. M/S Muhammad Imran Khan Govt. Contractor was declared successful Bidder. The bid cost amounts to Rs. 3.690 million, and his CDR amounts to Rs. 82000/- Therefore, M/S Muhammad Imran Khan Govt. Contractor recommended by the committee for approval, please.


  
**Chairman**  
 Superintending Engineer,  
 Peshawar Irrigation Circle,  
 Peshawar.

  
**Procuring Officer/ Member**  
 Executive Engineer  
 Peshawar Canals Division Peshawar

  
**Technical Member**  
 Deputy Director Design / Planning  
 or Technical Officer  
 Chief Engineer (South)

  
**Member**  
**Administrative Officer**  
 Chief Engineer (South)

  
**Member**  
 Divisional Accounts Officer,  
 Peshawar Canals Division Peshawar

  
**Member**  
 Sub Divisional Officer, Kabul River Canal  
 Sub Division Peshawar

  
**Member / Secretary**  
 Head Clerk  
 Peshawar Canals Division Peshawar.

**Name of Work:** Annual Maintenance and Repair Works in Peshawar Canals Division Peshawar During 2025-26.

**Sub Work:** Silt Clearance of Jue Zardad Canal from RD. 0+000 to RD. 43+000 i/c clearance of Bridges and Culvers.


- 1 The work was put to tender through vide publicity in the National Press with publication In Daily "Mashriq Newspaper" vide INF(P) 5173/2025, dated: 05-12-2025
- 2 Bid Solicitation Documents and NIT were uploaded both on Irrigation & KPPRA Department Websites as per NIT.
- 3 Single Stage Single Envelope Procedure was adopted as per NIT.
- 4 For carrying out the procurement process, a committee was notified By Chief Engineer (South) Irrigation Department Peshawar vide letter No. 4070/C-3/SWC/Pre-Qualification dated: 11-12-2024.
- 5 Pre Bid meeting was held on 17-12-2025at 11:00 AM In the Office of the Executive Engineer Peshawar Canals Division Peshawar (Copy Enclosed)
- 6 The Bids were opened on the stipulated time period dated 24-12-2025, at 01:00 PM In the presence of the contractors / their representatives who intended to participants.
- 7 Details are in the following Bid Evaluation Report.

S/N o.	Name of Contractor/ Firm	Tender Cost / Estimated Cost (Rs.)	Contractor Premium Above / Below			Bidder's Cost (Rs)	CDR Amount (Rs.)	Add: CDR Amount (Rs.)	CDR Details	SBD (Yes/No)	KPRA (Yes/No)	Provincial Enlistment (Works Deptt.) (Yes/No)	PEC (Category) CE-04 & CE-10	NTN (Yes/No)	Rate Analysis (Yes/No)	Remarks
			SI Rate %	NSI Rate %	Overall Above / Below											
1	Mashal & Sons Construction Company	5.200	20.00%	0.00%	Below	4.1600	-	-	-	Yes	Yes	Yes	Yes	Yes	N/A	The original Call Deposit Receipt (CDR) was received after the prescribed due date and time.
2	Mian Sheraz Ali	5.200	0.01%	0.00%	Above	5.2005	120,000	-	BOP CDR No. 08046438, dated: 23- 12-2025	Yes	Yes	Yes	Yes	Yes	N/A	Lowest and Responsive Evaluated Bidder
3	Muhammad Imran Khan Government Contractor	5.200	10.00%	0.00%	Below	4.6800	104,000	-	BOK CDR No. 1935616, dated: 22- 12-2025	Yes	Yes	Yes	Yes	Yes	N/A	3rd Lowest Responsive Bidder
4	New Shah Construction Company	5.200	3.00%	0.00%	Below	5.0440	104,000	-	BOK CDR No. 01945290, dated: 23- 12-2025	Yes	Yes	Yes	Yes	Yes	N/A	Lowest and Responsive Evaluated Bidder
5	Inam Ullah & Sons	5.200	0.00%	0.00%	At Par	5.2000	106,000	-	BOK CDR No. 1932745, dated: 23- 12-2025	Yes	Yes	Yes	Yes	Yes	N/A	Lowest & Responsive Evaluated Bidder
6	Saeed Alam Contractor	5.200	37.00%	0.00%	Below	3.2760	104,000	-	BOK CDR No. 8046497, dated: 26- 12-2025	Yes	Yes	Yes	Yes	Yes	N/A	The original Call Deposit Receipt (CDR) was received after the prescribed due date and time.




S/N o.	Name of Contractor/ Firm	Tender Cost / Estimated Cost (Rs.)	Contractor Premium Above / Below			Bidder's Cost (Rs)	CDR Amount (Rs.)	Add: CDR Amount (Rs.)	CDR Details	SBD (Yes/No)	KPRA (Yes/No)	Provincial Enlistment (Works Deptt.) (Yes/No)	PEC (Category) CE-04 & CE-10	NTN (Yes/No)	Rate Analysis (Yes/No)	Remarks
			SI Rate %	NSI Rate %	Overall Above / Below											
7	Probuil Construction and GOS	5.200	20.00%	0.00%	Below	4.1600	104,000	416,000	BOK CDR No. 1808336, 1808345, dated: 18-12-2025	Yes	Yes	Yes	Yes	Yes	N/A	1st Lowest and Responsive Evaluated Bidder


After Detailed evaluation, M/S Probuil Construction and GOS is having the lowest evaluated responsive bid having contractor premium @ 20.00% on the estimated cost. The firm bid cost amount to Rs. 4.160 Million and his (2%) and Differnetial CDR amounts to Rs. 104000+416000/-. M/S Probuil Construction and GOS is recommended by the committe for approval, please.


  
Chairman  
Superintending Engineer,  
Peshawar Irrigation Circle,  
Peshawar.

  
Member  
Divisional Accounts Officer  
Peshawar Canals Division Peshawar

  
Procuring Officer/ Member  
Executive Engineer  
Peshawar Canals Division Peshawar

  
Member  
Sub Divisional Officer, Kabul River Canal  
Sub Division Peshawar

  
Technical Member  
Deputy Director Design / Planning  
or Technical Officer  
Chief Engineer (South)

  
Member  
Administrative Officer  
Chief Engineer (South)

  
Member/ Secretary  
Head Clerk  
Peshawar Canals Division Peshawar.



**BID EVALUATION REPORT OF EPADS DATED 24-12-2025**

Work No. 9

**Name of Work:** Annual Maintenance and Repair Works in Peshawar Canals Division Peshawar During 2025-26.

**Sub Work:** Silt Clearance of Mian Gujjar Canal from RD. 0+000 to RD. 25+600 i/c Clearance of Bridges and Culverts


- 1 The work was put to tender through wide publicity in the National Press with publication in Daily "Mashriq Newspaper" vide INF(P) 5173/2025, dated: 05-12-2025
- 2 Bid Solicitation Documents and NIT were uploaded both on Irrigation & KPPRA Department Websites as per NIT.
- 3 Single Stage Single Envelope Procedure was adopted as per NIT.
- 4 For carrying out the procurement process, a committee was notified By Chief Engineer (South) Irrigation Department Peshawar vide letter No. 4070/C-3/SWC/Pre-Qualification dated: 11-12-2024.
- 5 Pre Bid meeting was held on 17-12-2025 at 11:00 AM in the Office of the Executive Engineer Peshawar Canals Division Peshawar (Copy Enclosed)
- 6 The Bids were opened on the stipulated time period dated 24-12-2025, at 01:00 PM in the presence of the contractors / their representatives who intended to participants.
- 7 Details are in the following Bid Evaluation Report.

S/N o.	Name of Contractor/ Firm	Tender Cost / Estimated Cost (Rs.)	Contractor Premium Above / Below			Bidder's Cost (Rs)	CDR Amount (Rs.)	Add: CDR Amount (Rs.)	CDR Details	SBD (Yes/No)	KPRA (Yes/No)	Provincial Enlistment (Works Deptt.) (Yes/No)	PEC (Category) CE-04 & CE-10	NTN (Yes/No)	Rate Analysis (Yes/No)	Remarks
			SI Rate %	NSI Rate %	Overall Above / Below											
1	Muhammad Imran Khan Government Contractor	2.400	10.00%	0.00%	Below	2.1600	48,000	-	BOK CDR No. 1935609, dated: 22- 12-2025	Yes	Yes	Yes	Yes	Yes	N/A	Lowest and Responsive Evaluated Bidder
2	Younas Khan Govt. Contractor	2.400	37.00%	0.00%	Below	1.5120	48,000	888,000	ABL CDR No. 14561498, 14561494, 14561492, 14561508, 14561496, 14561497, dated: 17-12-2025 & 23-12-2025	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest and Responsive Evaluated Bidder
3	New Shah Construction Company	2.400	10.00%	0.00%	Below	2.1600	48,000	-	BOK CDR No. 01945291, date 23- 12-2025	Yes	Yes	Yes	Yes	Yes	N/A	Lowest and Responsive Evaluated Bidder
4	M/S Inam Ullah & Sons	2.400	0.00%	0.00%	At Par	2.4000	49,000	-	BOK CDR No. 1932739, dated: 23- 12-2025	Yes	Yes	Yes	Yes	Yes	N/A	Lowest and Responsive Evaluated Bidder
5	Karwan Construction	2.400	20.00%	0.00%	Below	1.9200	48,000	192,000	BOK CDR No. 1930424, 1930425, dated: 23-12-2025	Yes	Yes	Yes	Yes	Yes	N/A	Lowest and Responsive Evaluated Bidder
6	Moon Construction & Co	2.400	38.00%	0.00%	Below	1.4880	50,000	960,000	BOK CDR No. 01930421, 01930423, 01930422, dated: 23-12-2025	Yes	Yes	Yes	Yes	Yes	N/A	1st Lowest and Responsive Evaluated Bidder
7	Asad Khan Hajizai	2.400	29.10%	0.00%	Below	1.7016	48,000	700,000	BOP CDR No. 8046473, 8046474, Dated: 23-12-2025	Yes	Yes	Yes	Yes	Yes	N/A	3rd Lowest and Responsive Evaluated Bidder



S/N	Name of Contractor/ Firm	Tender Cost / Estimated Cost (Rs.)	Contractor Premium Above / Below			Bidder's Cost (Rs)	CDR Amount (Rs.)	Add: CDR Amount (Rs.)	CDR Details	SBD (Yes/No)	KPRA (Yes/No)	Provincial Enlistment (Works Deptt:) (Yes/No)	PEC (Category) CE-04 & CE-10	NTN (Yes/No)	Rate Analysis (Yes/No)	Remarks
			SI Rate %	NSI Rate %	Overall Above / Below											
8	Saeed Alam	2.400	37.00%	0.00%	Below	1.5120	48,000	888,000	ABL CDR No. 13269593, 13269596, dated: 23-12-2025	Yes	Yes	Yes	Yes	Yes	N/A	2nd Lowest and Responsive Evaluated Bidder
9	Fakhre Alam	2.400	20.00%	0.00%	Below	1.9200	48,000	192,000	BOP CDR No. 8046481, 8046487, dated: 24-12-2025	Yes	Yes	Yes	Yes	Yes	N/A	Lowest and Responsive Evaluated Bidder
10	Probuilt Construction GOS	2.400	20.00%	0.00%	Below	1.9200	48,000	192,000	BOK CDR No. 01808309, 01808346, dated: 18-08-2025	Yes	Yes	Yes	Yes	Yes	N/A	Lowest and Responsive Evaluated Bidder
11	Novus Construction and Engineering	2.400	5.00%	0.00%	Above	2.5200	48,000		UBL CDR NO. 00265733, dated: 23-12-2025.	Yes	Yes	Yes	Yes	Yes	N/A	Lowest and Responsive Evaluated Bidder

After Detailed evaluation, M/S Moon Construction & Co is having the lowest evaluated responsive bid having contractor premium @ 38% Below on the estimated cost. The firm bid cost amount to Rs. 1.488 Million and his (2%) + Differential CDR amounts to Rs. 50000+960000/- M/S Moon Construction & Co is recommended by the committee for approval, please.


  
Chairman  
Superintending Engineer,  
Peshawar Irrigation Circle  
Peshawar.

  
Member  
Divisional Accounts Officer  
Peshawar Canals Division Peshawar

  
Procuring Officer/ Member  
Executive Engineer  
Peshawar Canals Division Peshawar

  
Member  
Sub Divisional Officer, Kabul River Canal  
Sub Division Peshawar

  
Technical Member  
Deputy Director Design / Planning  
or Technical Officer  
Chief Engineer (South)

  
Member  
Administrative Officer  
Chief Engineer (South)

  
Member / Secretary  
Head Clerk  
Peshawar Canals Division Peshawar.