









ATTENDANTS SHEET

Dated: 03-02-2025

NAME OF SCHEME: FLOOD AND EROSION PROTECTION ARRANGEMENT OF VILLAGES / ABADIES OF MOZA SHAH NAWAZ, JHOKE BASHARAT ETC. AND AGRICULTURAL LAND ALONG LEFT BANK OF INDUS RIVER IN DISTRICT D.I.KHAN (PHASE-II LONG TERM ARRANGEMENT) (ADP NO.1867/220742, DURING (2024-25).




Announcement of Technical Evaluation & opening of Financial bid, today on 03-02-2025, attended by the following:-

A. BID EVALUATION COMMITTEE

S.#	Procuring committee	Position	Signature
1	Superintending Engineer, DIKhan Irrigation Circle DIKhan,	Chairman.	
2	Executive Engineer, Flood Irrigation Division, DIKhan.	Member.	 Executive Engineer Flood Division DIKhan
3	Sub Divisional Officer, Flood Irrigation Division, DIKhan.	Member.	
4	Divisional Account Officer, Flood Irrigation Division, DIKhan.	Member.	
5	Administrative Officer, O/o the Chief Engineer (South),	Member.	
6	Deputy Director, O/o the Chief Engineer (South),	Technical Member	
7	Representative of G-3 Engineering, Consultant (PVT) Ltd.,	Member.	 G-3 ENGINEERING CONSULTANTS O/O CHIEF ENGINEER IRRIGATION DIVISION PEELAWAN
8	Assistant / Head Clerk, Flood Irrigation Division, DIKhan.	Member/ Secretary.	 Flood Division, D.I.Khan

CHIEF ENGINEER (SOUTH)
IRRIGATION DEPARTMENT
PEELAWAN

B. CONTRACTOR / AUTHORIZE REPRESENTATIVE

S.#	Name of firms	Name of authorized representative	Signature
1	M/S Samanra Constructors Pvt Ltd	Zain	
2	M/S Haji Awang zeb Khan Gandapur & Sons	Kamran Zeb Khan	
3	M/S Abdul Ahad C & D Pvt Ltd		
4			
5			
6			

the
it



Flood Irrigation Division DIKhan


Project: "Flood and Erosion Protection Arrangement of Villages / Abadies of Moza Shah Nawaz, Jhoke Basharat Etc, and Agricultural Land along Left Bank of Indus River in District D.I.Khan (Phase-II Long Term Arrangement)" (ADP No.1867/220742, During 2024-25).

Estimated Cost Rs: 953.1865 Million

Combined Evaluation Opening Date: 03-02-2025

S.#	Name of contractor/firm	Technical Score	Financial Bid		Status/ Remarks
			Premium on Engineer Estimate	Contractor Bid	
1	M/S Sarwar Constructors (PVT) Ltd.	77 (Pass)	13% Above	1077.10	2nd Evaluated & responsive Bidder
2	M/S Haji Aurangzeb Gandapur & Sons.	74.06 (Pass)	9.97% Above	1048.22	1st Evaluated & responsive Bidder
3	M/S Haji Raees Khan & Sons Construction Company Pvt Ltd.	Non-Responsive			
4	M/S Habib Khan Builders (HKB)	Non-Responsive			
5	M/S Abdul Ahad Construction & Developers Pvt Ltd.	Non-Responsive			
6	M/S Management Engineering Services & Constructions Pvt Ltd.	Non-Responsive			


Executive Engineer,
Flood Irrigation Division, DIKhan.
(Member)


Sub Divisional Officer,
Flood Irrigation Division, DIKhan.
(Member)


Divisional Account Officer,
Flood Irrigation Division, DIKhan.
(Member)


Administrative Officer,
O/o the Chief Engineer (South),
(Member)


Deputy Director,
O/o the Chief Engineer (South),
(Technical Member)


Assistant / Head Clerk,
Flood Irrigation Division, DIKhan.
(Secretary Cum Member)


Representative of G-3 Engineering,
Consultant (PVT) Ltd.,
(Member)


Superintending Engineer,
DIKhan Irrigation Circle DIKhan,
(Chairman)


CHIEF ENGINEER (SOUTH)
IRRIGATION DEPARTMENT
PESHAWAR

25



Flood Irrigation Division DIKhan


Flood and Erosion Protection Arrangement of Villages / Abadies of Moza Shah Nawaz, Jhoke Basharat Etc, and Agricultural Land along Left Bank of Indus River in District D.I.Khan (Phase-II Long Term Arrangement) (ADP No.1867/220742, during (2024-25).

LIST OF QUALIFIED CONTRACTORS

S.#	Name of contractor/firm	Experience (35)	Personnel Capabilities (15)	Equipment Capabilities (20)	Financial Position (30)	Total Score (100)	Status/ Remarks
1	M/S Sarwar Constructors (PVT) Ltd.	18	15	15	26	74.06	Qualified
2	M/S Haji Aurangzeb Gandapur & Sons.	23	12	18	24	77.00	Qualified
3	M/S Haji Raees Khan & Sons Construction Company Pvt Ltd.	--	--	--	--	--	The Bidders from SI No. 03 to SI No. 06 could not quote their rates on E-Bidding System, they are marked as non-responsive, although their bids (paper documents) were received. Bidders at SI No 03, 04 & 05 took back their sealed bids upon request.
4	M/S Habib Khan Builders (HKB)	--	--	--	--	--	
5	M/S Abdul Ahad Construction & Developers Pvt Ltd.	--	--	--	--	--	
6	M/S Management Engineering Services & Constructions Pvt Ltd.	--	--	--	--	--	


Executive Engineer,
Flood Irrigation Division, DIKhan.
(Member)


Assistant / Head Clerk,
Flood Irrigation Division, DIKhan.


Sub Divisional Officer,
Flood Irrigation Division, DIKhan.



Divisional Account Officer,
Flood Irrigation Division, DIKhan.
(Member)


Administrative Officer,
O/o the Chief Engineer (South),
(Member)


Deputy Director,
O/o the Chief Engineer (South),
(Technical Member)


Representative of G-3 Engineering
Consultant (PVT) Ltd.,
(Member)




Superintending Engineer,
DIKhan Irrigation Circle DIKhan,
(Chairman)