

EVALUATION OF E-BIDDING/TENDERR DATED 09-01-2025 WORK NO. C-1/3

Name of work: - **ANNUAL MAINTENANCE & OPERATION OF IRRIGATION WORKS WITHIN THE JURISDICTION OF DIR IRRIGATION DIVISION**
 DIR LOWER FOR THE YEAR 2024-25.
 Repair to Canal Section of Bahambhat Irrigation Scheme from Head to tail (Package-2) during 2024-25.

Sub work #C-1/ 3: - **Ecost Rs: 0.650 Million** **E/Money Rs: 13000/-** **NIT No. 3188 Dated 31-12-2024.**

1. The work has will be approve during 2024-25 AM&R program.
2. The work will be incorporated in (2024-25) AM&R program.
3. The Sub work mentioned above was put to tender through National print media vide INF No.(P) 141/25 Dated 22-01-2025 as well as KPPRA website.
4. The BOQ was uploaded on the procuring entry in irrigation web site as well as KPPRA websites to be downloaded by the intending bidders.
5. On stipulated date and time in the office of Executive Engineer Dir Irrigation Division Dir Lower on 30-01-2025, total 32 No participants were received on the target time up-to. 12.00 Noon.
6. As per schedule mentioned in the E-bidding System, bids were opened on 30-01-2025 at 12.30 PM in the presence of the Bidders, Firms and their representatives who cared to attend.
7. As per website the Comparative statement showing rates offered by various contractor is as under: -

Sl#	PEC Category as per Tender Form	Enlist: No.	Name of Contractor / Firm	T/cost/ E/Cost (M)	Contractor premium above/below		Bid cost (M)	2% Call Deposit	Below or 8% additional amount	documents	Remarks
					%Rate	SI Rate %					
1	PK - C-6	1301	M/S Mashaal Builders And Developers	0.650	25.10% below	-	0.4869	13000/-	167700/-	Completed	1 st Lowest
2	PK - C-3	553	M/S Anisuliah & Brothers	0.650	20% below	-	0.5200	-	-	-	Non Responsive due to non submission of bid documents
3	PK - C-4	784	M/S Izhariulah Construction Company	0.650	20% below	-	0.5200	-	-	-	Non Responsive due to non submission of bid documents
4	PK - C-5	878	M/S Munawar Shah Construction Company & Engineering Services	0.650	20% below	-	0.5200	-	-	-	Non Responsive due to non submission of bid documents
5	PK - C-3	22888	ITFAQ CONSTRUCTION COMPANY	0.650	20% below	-	0.5200	-	-	-	2 nd
6	PK - C-4	8695	M/S Haneef Ullah & Co	0.650	20% below	-	0.5200	14300/-	57200/-	-	3 rd
7	PK - C-5	1631	M/S Naeem Ullah Government Contractor	0.650	20% below	-	0.5200	14300/-	55000/-	-	4 th
8	PK - C-4	37	M/S Nizamud Din	0.650	10% below	-	0.5200	13000	62000/-	-	Non Responsive due to non submission of bid documents
9	PK - C-5	746	M/S Khan Construction Company	0.650	10% below	-	0.5850	14000/-	NA	-	Non Responsive due to non submission of bid documents
10	PK - C-3	341	M/S Saif Construction	0.650	10% below	-	0.5850	-	NA	-	Non Responsive due to non submission of bid documents
11	PK - C-5	28118	AZAM GROUP OF COMMUNICATION & WORKS	0.650	10% below	-	0.5850	-	NA	-	Non Responsive due to non submission of bid documents
12	PK - C-6	1148	M/S Babar Khan Adanzai	0.650	10% below	-	0.5850	-	NA	-	Non Responsive due to non submission of bid documents
13	PK - C-5	1133	M/S Haji Sultaniroom & Sons	0.650	10% below	-	0.5850	-	NA	-	Non Responsive due to non submission of bid documents
14	PK - C-1	3	Khilji Developers (Private) Limited	0.650	10% below	-	0.5850	-	NA	-	Non Responsive due to non submission of bid documents
15	PK - C-4	929	M/S Sher Muhammad	0.650	10% below	-	0.5850	14300/-	-	-	5 th
16	PK - C-6	87844	Khan Group Const action Company	0.650	10% below	-	0.5850	-	NA	-	Non Responsive due to non submission of bid documents
17	PK - C-5	1359	M/S Saad Zaman And Co	0.650	10% below	-	0.5850	-	NA	-	Non Responsive due to non submission of bid documents
18	PK - C-5	1651	M/S Sajid Group Of Engineering Services	0.650	10% below	-	0.5850	-	NA	-	Non Responsive due to non submission of bid documents
19	PK - C-3	478	M/S Sher Muhammad Builders	0.650	8% below	-	0.5980	-	NA	-	Non Responsive due to non submission of bid documents

27431	JAGAM CONSTRUCTION	0.650	2% below	-	0.6370	-	NA	-	Non Responsive due to non submission of bid documents
PK - C-3	M/S New Painda Khel Co:	0.650	1.3% below	-	0.6416	-	NA	-	Non Responsive due to non submission of bid documents
23	M/S Mamond Construction	0.650	1% below	-	0.6435	14300/-	-	-	Non Responsive due to non submission of bid documents 6 th
PK - C-3	M/S New Gul Construction Co	0.650	1% below	-	0.6435	-	-	-	Non Responsive due to non submission of bid documents
24	M/S United Star Construction Company (Dir Upper)	0.650	1% below	-	0.6435	-	-	-	Non Responsive due to non submission of bid documents
PK - C-3	M/S Yousafzai Builders And Supplier	0.650	0.6% below	-	0.6461	14000/-	-	-	Non Responsive due to non submission of bid documents 7 th
25	Liaget Ali & Brother	0.650	0.25% below	-	0.6484	-	-	-	Non Responsive due to non submission of bid documents
PK - C-5	M/S Javed Odirgram	0.650	0.01% below	-	0.6499	-	-	-	Non Responsive due to non submission of bid documents
27	M/S Muhammad Naeem Kashiif	0.650	0.02% below	-	0.6499	-	-	-	Non Responsive due to non submission of bid documents
PK - C-4	M/S M.Naik Mohammad & Sons	0.650	At par	-	0.6500	-	-	-	Non Responsive due to non submission of bid documents 8 th
29	M/S Khilji Brothers Engineering Co:	0.650	At par	-	0.6500	14300/-	-	-	Non Responsive due to non submission of bid documents
PK - C-2	M/S Ierar Muhammad	0.650	0.01% above	-	0.6501	-	-	-	Non Responsive due to non submission of bid documents
30	M/S Hameedullah Gosam	0.650	15% above	-	0.7475	-	-	-	Non Responsive due to non submission of bid documents
PK - C-5	Construction Company PVT. LTD	0.650		-					
31									
PK - C-3									


8. Call deposit of the Contractor who quoted bid @ Rs: 0.4869 (M) by M/S Mashal Builders and Developer Muhammad Khael Jambli Tehsil Babozai Swat in order and according to the requirement of the employer.

9. The bid cost of Rs: 0.4869 (M) offered by M/S Mashal Builders and Developer Muhammad Khael Jambli Tehsil Babozai Swat and responsive.


10. The bid cost of Rs: 0.4869 (M) @ 25.10% below offered by M/S Mashal Builders and Developer Muhammad Khael Jambli Tehsil Babozai Swat being the lowest and winner through Toss is hereby recommended for approval, please.

11. Procurement Chairman Secretary


 Dir Irrigation Division
 Dir Lower


 Sub Division Officer
 Dir Irrigation S/Division
 Balambal


 Superintendent
 Swat Irrigation Circle Swat


 Divisional Accounts Officer
 Dir Irrigation Division
 Dir Lower


 Head Clerk
 Dir Irrigation Division
 Dir Lower

EVALUATION OF E-BIDDING/TENDER DATED 30-01-2025 WORK NO.C-2/4.

Name of work: - ANNUAL MAINTENANCE & OPERATION OF IRRIGATION WORKS WITHIN THE JURISDICTION OF DIR IRRIGATION DIVISION
 DIR LOWER FOR THE YEAR 2024-25.
 Repair to Canal Section of Gandhjar Irrigation Canal from from Head to Tail (Package-2) for the year 2024-25.
 Sub work #C-2/4: -

E/Cost Rs: 0.70 Million

E/Money Rs: 14000/-

NT No. 3188 Dated 22-01-2025.

1. The work has will be approve during 2024-25 AM&R program.
2. The work will be incorporated in (2024-25) AM&R program.
3. The Sub work mentioned above was put to tender through National print media vide INF No.(P) 141/25 Dated 16-01-2025 as well as KPRA website.
4. The BDO was uploaded on the procuring entity in Irrigation web site as well as KPRA websites to be downloaded by the intending bidders.
5. On stipulated date and time in the office of Executive Engineer Dir Irrigation Division Dir Lower on 30-01-2025, total 31 No participants were received on the prescribed time limit up-to 12:00 Noon.
6. As per schedule mentioned in the E-bidding System, bids were opened on 30-01-2025 at 12:30 PM in the presence of the Bidders, Firms and their representatives who cared to attend.
7. As per website the Comparative statement showing rates offered by various contractor is as under: -

Sl#	PEC Category as per Tender Form	Enlist No.	Name of Contractor / Firm	T/cost/ E/Cost (M)	Contractor above/below 5:1 Rate %	premium		Bid cost (M)	2% Call Deposit	Below or 8% additional amount	documents	Remarks
						NSI Rate %	NSI Rate %					
1	PK - C-5	923	M/S Agal Wazir	0.70	20% below	-	-	0.5600	15000/-	60000/-	completed	4 th
2	PK - C-5	878	M/S Munar Shah Construction Company & Engineering Services	0.70	20% below	-	-	0.5600	15000/-	60000/-	completed	3 rd
3	PK - C-3	22858	ITFAQ CONSTRUCTION COMPANY	0.70	20% below	-	-	0.5600	15300/-	61200	completed	2 nd
4	PK - C-5	746	M/S Khan Construction Company	0.70	20% below	-	-	0.5600	15000/-	60000/-	completed	1 st Lowest winner by Toss
5	PK - C-4	8696	M/S Haneeff Ullah & Co	0.70	20% below	-	-	0.5600	15300/-	57000/-	completed	5 th
6	PK - C-5	26391	Proghari Sudozai Builders	0.70	20% below	-	-	0.5600	14000/-	56000/-	completed	6 th
7	PK - C-5	1631	M/S Maeen Ullah Government Contractor	0.70	20% below	-	-	0.5600	14000/-	56000/-	completed	7 th
8	PK - C-4	37	M/S Nizamud Din	0.70	10% below	-	-	0.6300	15000/-	NA	Completed	8 th
9	PK - C-3	341	M/S Saf Construction	0.70	10% below	-	-	0.6300	-	-	-	Non Responsive due to non submission of bid documents
10	PK - C-5	2818	AZAM GROUP OF COMMUNICATION & SERVICES	0.70	10% below	-	-	0.6300	-	-	-	Non Responsive due to non submission of bid documents
11	PK - C-5	1448	M/S Babar Khan Adozai	0.70	10% below	-	-	0.6300	15000/-	NA	-	9 th
12	PK - C-5	1133	M/S Haji Subhanoom & Sons	0.70	10% below	-	-	0.6300	15000/-	NA	-	10 th
13	PK - C-1	3	Vajji Developers (Private) Limited	0.70	10% below	-	-	0.6300	-	-	-	10 th
14	PK - C-4	929	M/S Sher Muhammad	0.70	10% below	-	-	0.6300	-	NA	-	Non Responsive due to non submission of bid documents
15	PK - C-6	8784	Khan Group Const action Company	0.70	10% below	-	-	0.6300	-	-	-	Non Responsive due to non submission of bid documents
16	PK - C-6	1221	M/S Masal Builders And Developers	0.70	10% below	-	-	0.6300	-	NA	-	Non Responsive due to non submission of bid documents
17	PK - C-5	1559	M/S Saad Zaman And Co	0.70	10% below	-	-	0.6300	-	-	-	Non Responsive due to non submission of bid documents
18	PK - C-5	1661	M/S Saqit Group Of Engineering Services	0.70	10% below	-	-	0.6300	-	-	-	Non Responsive due to non submission of bid documents

52	M/S Mehmoed Khel Roghani Construction Co	0.70	10% below	0.6300	14000/-	-	-	-	Non Responsive due to non submission of bid documents
PK - C-3	M/S Sher Muhammad Builders	0.70	8% below	0.6440	-	-	-	-	Non Responsive due to non submission of bid documents
210	M/S Maimond Construction	0.70	2% below	0.6860	15300/-	-	-	-	Non Responsive due to non submission of bid documents
27431	JAGAM CONSTRUCTION	0.70	1.33% below	0.6907	-	-	-	-	Non Responsive due to non submission of bid documents
PK - C-5	M/S New Paunda Khel Co:	0.70	1.30% below	0.6909	-	-	-	-	Non Responsive due to non submission of bid documents
319	M/S New Gul Construction Co	0.70	1% below	0.6930	-	-	-	-	Non Responsive due to non submission of bid documents
PK - C-3	M/S New Gul Construction Co	0.70	0.25% below	0.6983	-	-	-	-	Non Responsive due to non submission of bid documents
618	Liqaat Ali & Brother	0.70	0.01% below	0.6999	-	-	-	-	Non Responsive due to non submission of bid documents
PK - C-5	M/S Javed Odigram	0.70	0.02% below	0.6999	-	-	-	-	Non Responsive due to non submission of bid documents
306	M/S Muhammad Naeem Kashif	0.70	At Par	0.7000	15300/-	-	-	-	Non Responsive due to non submission of bid documents
PK - C-4	M/S Khilij Brothers Engineering Co:	0.70	0.01% above	0.7001	-	-	-	-	Non Responsive due to non submission of bid documents
14	M/S Israr Muhammad	0.70	10% above	0.7700	-	-	-	-	Non Responsive due to non submission of bid documents
PK - C-5	M/S Hameedullah Gosam Construction Company PVT. LTD	0.70	10% above	0.7700	-	-	-	-	Non Responsive due to non submission of bid documents
27	M/S United Star Construction Company (Dir. Upper)	0.70	10% above	0.7700	-	-	-	-	Non Responsive due to non submission of bid documents
PK - C-3	M/S United Star Construction Company (Dir. Upper)	0.70	10% above	0.7700	-	-	-	-	Non Responsive due to non submission of bid documents
1051	M/S United Star Construction Company (Dir. Upper)	0.70	10% above	0.7700	-	-	-	-	Non Responsive due to non submission of bid documents

8. Call deposit of the Contractor who quoted bid @ Rs: 0.5600 (M) by M/S Khan Construction Co: village Abakand Tehsil and District Dir Upper in order and according to the requirement of the employer.

9. The bid cost of Rs: 0.5600 (M) offered by M/S Khan Construction Co: village Abakand Tehsil and District Dir Upper and District Dir Upper being the lowest and winner through toss is hereby recommended for approval.

10. The bid cost of Rs: 0.5600 (M) @ 20% below offered by M/S Khan Construction Co: village Abakand Tehsil and District Dir Upper and District Dir Upper being the lowest and winner through toss is hereby recommended for approval.


11. Procurement Chairman Secretary Member


Executive Engineer
Dir Irrigation Division
Dir Lower


Sub District Engineer
Dir Irrigation S/Division
Balambal

Superintendent
Swat Irrigation Circle Swat

Divisional Accounts Officer
Dir Irrigation Division
Dir Lower


Head Clerk
Dir Irrigation Division
Dir Lower



EVALUATION OF E-BIDDING/TENDERR DATED 30-01-2025 WORK NO. C-7/9.

**ANNUAL MAINTENANCE & OPERATION OF IRRIGATION WORKS WITHIN THE JURISDICTION OF DIR IRRIGATION DIVISION
DIR LOWER FOR THE YEAR 2024-25.**

AM&R to Flood & Drainage Control works within the limit of Chakdara Irrigation Sub Division (Package-2) for the year 2024-25.

Sub work # C-7/9:- E/cost Rs: 1.30 Million E/Money Rs: 26000/- NIT No. 3188 Dated 22-01-2025.

1. The work has will be approve during 2024-25 AM&R program.
2. The work will be incorporated in (2024-25) AM&R program.
3. The Sub work mentioned above was put to tender through National print media vide INF No.(P) 141/25 Dated 16-01-2025 as well as KPRA website.
4. The BOQ was uploaded on the procuring entity in irrigation web site as well as KPRA websites to be downloaded by the intending bidders.
5. On stipulated date and time in the office of Executive Engineer Dir Irrigation Division Dir Lower on 30-01-2025, total 39 No participants were received in due time up-to 12.00 Noon.
6. As per schedule mentioned in the E-bidding System, bids were opened on 30-01-2025 at 12.30 PM in the presence of the Bidders, Firms and their representatives who carried to attend.
7. As per website the Comparative statement showing rates offered by various contractor is as under:-

Slr	PEC Category as per Tender Form	Enlist No.	Name of Contractor / Firm	T/cost/ E/Cost (M)	Contractor premium above/below SI Rate %	NSI Rate %	Bid cost (M)	2% Call Deposit	Below or 8% additional amount	documents	Remarks	Rank
1	PK - C-3	553	M/S Anisullah & Brothers	1.30	20% below	-	0.0402	27000/-	110000/-	completed		2 nd
2	PK - C-4	784	M/S Izbharullah Construction Company	1.30	20% below	-	0.0402	27000/-	133000/-	completed		3 rd
3	PK - C-4	2214	M/S Taimar Khan Govt. Contractor	1.30	20% below	-	0.0402	-	-	-	Non Responsive due to non submission of bid documents	
4	PK - C-5	878	m/s munawar shah construction company & engineering services	1.30	20% below	-	0.0402	27000/-	110000/-	-		4 th
5	PK - C-3	22558	afiq construction company	1.30	20% below	-	0.0402	30000/-	120000/-	-		5 th
6	PK - C-4	8695	M/S Hameed Ullah & Co	1.30	20% below	-	0.0402	30000/-	89000/-	Less CD	Non responsive	
7	PK - C-5	1133	M/S Haji Sulhaniroom & Sons	1.30	20% below	-	0.0402	26000/-	104000/-	-		6 th
8	PK - C-4	663	Said Arbar Bacha	1.30	20% below	-	0.0402	26000/-	104000/-	-	1 st Lowest winner by Toss	
9	PK - C-5	1631	M/S Naseem Ullah Government Contractor	1.30	20% below	-	0.0402	26000/-	104000/-	-		7 th
10	PK - C-4	557	M/S Adenzai Construction & Engineering Services (Pvt) Ltd.	1.30	20% below	-	0.0402	26000/-	104000/-	-		8 th
11	PK - C-4	16	Jamshid Bacha	1.30	20% below	-	0.0402	26000/-	104000/-	-		9 th
12	PK - C-5	926	M/S AZK	1.30	20% below	-	0.0402	26000/-	104000/-	completed		10 th

[Handwritten signature]

14	PK - C-5	27431	M/S Bacha Construction Company	1.30	20% below	-	0.0402	26000/-	104000/-	-	11 th
15	PK - C-5	746	JAGAM CONSTRUCTION M/S Khan Construction Company	1.30	12.33% below	-	1.1400	16000/-	NA	-	12 th
16	PK - C-3	341	M/S Saif Construction	1.30	10% below	-	1.1703	16000/-	NA	completed	13 th
17	PK - C-5	28118	AZAM GROUP OF COMMUNICATION & WORKS	1.30	10% below	-	1.1703	-	-	-	14 th
18	PK - C-6	1148	M/S Babar Khan Adenzai	1.30	10% below	-	1.1703	20000/-	NA	-	14 th
19	PK - C-5	1175	M/S Pak International Services	1.30	10% below	-	1.1703	-	-	-	14 th
20	PK - C-1	3	Khijji Developers (Private) Limited	1.30	10% below	-	1.1703	18000/-	NA	-	15 th
21	PK - C-4	712	M/S Muhammad Naem Kashif	1.30	10% below	-	1.1703	-	-	-	Non Responsive due to non submission of bid documents
22	PK - C-4	929	M/S Sher Muhammad Khan Group Const action Company	1.30	10% below	-	1.1703	-	-	-	Non Responsive due to non submission of bid documents
23	PK - C-5	87844	M/S Masthal Builders And Developers	1.30	10% below	-	1.1703	-	-	-	Non Responsive due to non submission of bid documents
24	PK - C-5	1301	M/S Saeed Zaman And Co	1.30	10% below	-	1.1703	-	-	-	Non Responsive due to non submission of bid documents
25	PK - C-5	1551	M/S Nasrullah Hadsan Builders (Private) Limited	1.30	10% below	-	1.1703	-	-	-	Non Responsive due to non submission of bid documents
26	PK - C-5	1359	M/S Saad Zaman And Co	1.30	10% below	-	1.1703	-	-	-	Non Responsive due to non submission of bid documents
27	PK - C-3	210	M/S Mamond Construction	1.30	5% below	-	1.2353	-	-	-	Non Responsive due to non submission of bid documents
28	PK - C-2	304	M/S Nasrullah Hadsan Builders (Private) Limited	1.30	3% below	-	1.2613	-	-	-	Non Responsive due to non submission of bid documents
29	PK - C-3	450	M/S New Gul Construction Co	1.30	1% below	-	1.2873	-	-	-	Non Responsive due to non submission of bid documents
30	PK - C-5	513	Liaqat Ali & Brother	1.30	0.25% below	-	1.2970	-	-	-	Non Responsive due to non submission of bid documents
31	PK - C-5	306	M/S Jawad Odigam	1.30	0.01% below	-	1.3002	-	-	-	Non Responsive due to non submission of bid documents
32	PK - C-5	587	M/S Israr Muhammad	1.30	0.01% below	-	1.3002	-	-	-	Non Responsive due to non submission of bid documents
33	PK - C-4	523	M/S M Naik Mohammad & Sons	1.30	At par	-	1.3003	-	-	-	Non Responsive due to non submission of bid documents
34	PK - C-2	14	M/S Khilji Brothers Engineering Co	1.30	At par	-	1.3003	-	-	-	Non Responsive due to non submission of bid documents
35	PK - C-5	473	M/S Sher Muhammad Builders	1.30	2% above	-	1.4043	-	-	-	Non Responsive due to non submission of bid documents
36	PK - C-4	737	M/S Talash Construction Company	1.30	9% above	-	1.4173	-	-	-	Non Responsive due to non submission of bid documents
37	PK - C-5	30	M/S Muhammad Naby Talash	1.30	10% above	-	1.4363	-	-	-	Non Responsive due to non submission of bid documents

PK - C-3	27	M/S Hameedullah Gosam Construction Company PVT. LTD	1.30	10% above	1.4303	-	-	-	-	Non Responsive due to non submission of bid documents
PK - C-3	1051	M/S United Star Construction Company (Dir Upper)	1.30	10% above	1.4303	-	-	-	-	Non Responsive due to non submission of bid documents


8. Call deposit of the Contractor who quoted bid @ Rs: 1.0402 (M) M/S Said Anbar Bacha Govt: Contractor village Tazagram Tehsil Adenzai District Dir Lower and responsive.
9. The bid cost of Rs: 1.0402 (M) offered by M/S Said Anbar Bacha Govt: Contractor village Tazagram Tehsil Adenzai District Dir Lower in order and according to the requirement of the employer.
10. The bid cost of Rs: 1.0420 (M) @ 20% below offered by M/S Said Anbar Bacha Govt: Contractor village Tazagram Tehsil Adenzai District Dir Lower being the lowest and winner through toss is hereby recommended for approval, please.

11. Procurement Chairman _____ Secretary _____ Member _____ Member _____ Member _____


Executive Engineer
Dir Irrigation Division
Dir Lower


Sub Division Officer
Dir Irrigation S/Division
Balambat

Superintendent
Swat Irrigation Circle Swat


Divisional Accounts Officer
Dir Irrigation Division
Dir Lower


Head Clerk
Dir Irrigation Division
Dir Lower

✓
✓
✓
✓
✓
✓
✓
✓
✓
✓

PK - C-	1031	M/S Naeem Ullah	-20	N/A	1.0402	01054908	1854969-185468
PK - C-	1031	M/S Naeem Ullah	-20	N/A	1.0402	01054908	1854969-185468

EVALUATION OF E-BIDDING/TENDERR DATED 30-01-2025

ANNUAL MAINTENANCE & OPERATION OF IRRIGATION WORKS WITHIN THE JURISDICTION OF DIR IRRIGATION DIVISION
DIR LOWER FOR THE YEAR 2024-25.

AM&R to Electrical Mechanical & Civil works in Tube Wells in Chakdara Irrigation Sub Division (Package-2) for the year 2024-25.

E/cost Rs: 1,060 Million

E/Money Rs: 21200/-

NIT No. 3188 Dated 22-01-2025.

- The work has will be approve during 2024-25 AM&R program.
- The work will be incorporated in (2024-25) AM&R program.
- The Sub work mentioned above was put to tender through National print media vide INF No.(P) 141/25 Dated 16-01-2025 as well as KPPRA website.
- The BOQ was updated on the procuring entity in irrigation web site as well as KPPRA websites to be downloaded by the intending bidders.
- On stipulated date and time in the office of Executive Engineer Dir Irrigation Division Dir Lower on 30-01-2025, total 37 No participants were received in due time upto- 12.00 Noon.
- As per schedule mentioned in the E-bidding System, bids were opened on 30-01-2025 at 12.30 PM in the presence of the Bidders, Firms and their representatives who cared to attend.
- As per website the Comparative statement showing rates offered by various contractor is as under: -

Sl#	PEC Category as per Tender Form	Enlist: No.	Name of Contractor / Firm	T/cost/ E/cost (M)	Contractor premium above/below S.I Rate %		Bid cost (M)	2% Call Deposit	Below or 8% additional amount	documents	Remarks
					NSI Rate %	Rate %					
1	PK - C-3	553	M/S Anisullah & Brothers	1.060	20% below	-	0.8480	22000/-	90000/-	completed	
2	PK - C-4	784	M/S Iznarullah Construction Company	1.060	20% below	-	0.8480	22000/-	84000/-	completed	1 st Lowest Winner by Toss
3	PK - C-4	2214	M/S Tamar Khan Govt. Contractor	1.060	20% below	-	0.8480	-	-	-	Non Responsive due to non submission of bid documents
4	PK - C-5	578	M/S Munawar Shah Construction Company & Engineering Services	1.060	20% below	-	0.8480	22000/-	90000/-	completed	4 th
5	PK - C-3	22855	IT/FAQ CONSTRUCTION COMPANY	1.060	20% below	-	0.8480	25200/-	100800/-	completed	5 th
6	PK - C-4	8695	M/S Haneef Ullah & Co	1.060	20% below	-	0.8480	25200/-	89000/-	completed	6 th
7	PK - C-5	1133	M/S Hajj Sultanroom & Sons	1.060	20% below	-	0.8480	21200/-	84800/-	completed	8 th
8	PK - C-5	724	M/S Bacha Construction Company	1.060	20% below	-	0.8480	21200/-	160100/-	completed	3 rd
9	PK - C-4	557	M/S Adenzai Construction & Engineering Services (Pvt) Ltd: Jamshid Bacha	1.060	20% below	-	0.8480	21200/-	84800/-	completed	2 nd
10	PK - C-4	16	Jamshid Bacha	1.060	20% below	-	0.8480	22000/-	84000/-	completed	9 th
11	PK - C-5	906	M/S AZK	1.060	20% below	-	0.8480	21200/-	84000/-	completed	10 th
12	PK - C-5	27431	JAGAM CONSTRUCTION	1.060	12.33% below	-	0.9293	-	-	-	Non Responsive due to non submission of bid documents
13	PK - C-5	746	M/S Khan Construction Company	1.060	10% below	-	0.9540	-	-	-	Non Responsive due to non submission of bid documents
14	PK - C-3	341	M/S Saif Construction	1.060	10% below	-	0.9540	-	-	-	Non Responsive due to non submission of bid documents
15	PK - C-5	28118	AZAM GROUP OF COMMUNICATION & WORKS	1.060	10% below	-	0.9540	-	-	-	Non Responsive due to non submission of bid documents
16	PK - C-6	1148	M/S Babar Khan Adenzai	1.060	10% below	-	0.9540	-	-	-	Non Responsive due to non submission of bid documents
17	PK - C-5	1175	M/S Pak International Services	1.060	10% below	-	0.9540	-	-	-	Non Responsive due to non submission of bid documents
18	PK - C-5	1631	M/S Naeem Ullah Government Contractor	1.060	10% below	-	0.9540	25800/-	-	-	Non Responsive due to non submission of bid documents
19	PK - C-1	3	Khrilij Developers (Private) Limited	1.060	10% below	-	0.9540	25200/-	-	-	11 th
											12 th

22	PK-C-2	1000	M/S Muhammad Noman Khalil	1.060	10% below	-	0.9540	-	-	-	-	-	Non Responsive due to non submission of bid documents
23	PK-C-2	1000	Atwar Group Construction Company	1.060	10% below	-	0.9540	-	-	-	-	-	Non Responsive due to non submission of bid documents
24	PK-C-2	1000	M/S Waqar Building And Constructions	1.060	10% below	-	0.9540	10000/-	-	-	-	-	Non Responsive due to non submission of bid documents
25	PK-C-2	1000	M/S Saad Zaman And Co	1.060	10% below	-	0.9540	88000/-	-	-	-	-	Non Responsive due to non submission of bid documents
26	PK-C-2	1000	M/S Wazir Construction	1.060	2% below	-	1.0388	-	-	-	-	-	Non Responsive due to non submission of bid documents
27	PK-C-2	1000	M/S Yasir Building And Supplier	1.060	1.1% below	-	1.0453	-	-	-	-	-	Non Responsive due to non submission of bid documents
28	PK-C-2	1000	M/S New Star Construction Co	1.060	1% below	-	1.0454	-	-	-	-	-	Non Responsive due to non submission of bid documents
29	PK-C-2	1000	M/S Nasirul Inqar Building (Private) Limited	1.060	0.1% below	-	1.0454	-	-	-	-	-	Non Responsive due to non submission of bid documents
30	PK-C-2	1000	M/S Javed Orgram	1.060	0.25% below	-	1.0574	-	-	-	-	-	Non Responsive due to non submission of bid documents
31	PK-C-2	1000	M/S Umar Muhammad	1.060	0.01% below	-	1.0599	-	-	-	-	-	Non Responsive due to non submission of bid documents
32	PK-C-2	1000	M/S Walek Mohammad & Sons	1.060	at par	-	1.0600	-	-	-	-	-	Non Responsive due to non submission of bid documents
33	PK-C-2	1000	M/S Khalid Brothers Engineering Cor	1.060	at par	-	1.0600	25200/-	-	-	-	-	Non Responsive due to non submission of bid documents
34	PK-C-2	1000	M/S Sher Muhammad Builders	1.060	8% above	-	1.1448	-	-	-	-	-	Non Responsive due to non submission of bid documents
35	PK-C-2	1000	M/S Taha Construction Company	1.060	9% above	-	1.1554	-	-	-	-	-	Non Responsive due to non submission of bid documents
36	PK-C-2	1000	M/S Muhammad Nash Taha	1.060	10% above	-	1.1660	-	-	-	-	-	Non Responsive due to non submission of bid documents
37	PK-C-2	1000	M/S Mansoorul Ghasam Construction Company PVT. LTD	1.060	10% above	-	1.1660	-	-	-	-	-	Non Responsive due to non submission of bid documents
38	PK-C-2	1000	M/S Umar Star Construction Company Dir Upper	1.060	10% above	-	1.1660	-	-	-	-	-	Non Responsive due to non submission of bid documents

9. The bid cost of Rs: 0.2495 (M) offered by M/S Izharrullah Govt: Contractor village Salim Shah PO Khanpur Tehsil Adenzai District Dir Lower and responsive of the employer.

10. The bid cost of Rs: 0.2495 (M) @ 10% below offered by M/S Izharrullah Govt: Contractor village Salim Shah PO Khanpur Tehsil Adenzai District Dir Lower being the lowest and winner through Taha hereby recommended for approval, please.

11. Procurement Chairman Secretary Member Member

Executive Engineer Dir Irrigation Division
 Sub Divisional Officer Dir Irrigation S/Division
 Superintendent Swat Irrigation Circle Swat
 Divisional Accounts Officer Dir Irrigation Division
 Head Clerk Dir Irrigation Division
 Dir Lower