

**EVALUATION OF E-BIDDING/TENDERR DATED 30-01-2025 WORK NO.B-02**

Name of work: - **DISTRICT DEVELOPMENT INITIATIVE ADP NO. 931/240310**  
 Sub work # B-2: - **Removal Construction/Rehabilitation of Irrigation Civil Channel at Serai VC Serai Sulan Khel Dara in District Dir Upper.**

E/cost Rs: 8.00 Million

E/Money Rs: 160000/-

NTT No. 3188 Dated 22-01-2025.

1. The work has been approved in District Development Initiatives in District Dir Upper during 2024-25 program.
2. The Administrative Approval issued by the Deputy Commissioner Dir Upper vide his office No. 1023-28/DC/Dev(DDI)/AA/2024-25 Dated 20-01-2025.
3. The Sub work mentioned above was put to tender through National print media vide INF No.(P) 141/2025 Dated 16-01-2025 as well as KPRA website.
4. The BOQ was uploaded on the procuring entry in irrigation web site as well as KPRA websites to be downloaded by the intending bidders.
5. On stipulated date and time in the office of Executive Engineer Dir Irrigation Division Dir Lower on 30-01-2025, total 46 No participants were received.
6. As per schedule mentioned in the E-bidding System, bids were opened on 30-01-2025 at 12.30 PM in the presence of the Bidders, Firms and their representatives who cared to attend.
7. As per website the Comparative statement showing rates offered by various contractor is as under: -

| S# | PEC Category as per Tender Form | Enlist No. | Name of Contractor / Firm                         | T/cost/ E/Cost (M) | Contractor premium     |            | Bid cost (M) | 2% Call Deposit | Below or 8% additional amount | documents  | Remarks                                     |
|----|---------------------------------|------------|---|--------------------|------------------------|------------|--------------|-----------------|-------------------------------|------------|---|
|    |                                 |            |   |                    | above/below S.I Rate % | NSI Rate % |              |                 |                               |            |   |
| 1  | PK - C-5                        | 26391      | Roghani Sudoози Builders                          | 8.00               | 25.07% below           | -          | 5.9949       | 161000/-        | 2000000/-                     | complete d | 1 <sup>st</sup>                             |
| 2  | PK - C-5                        | 1175       | M/S Pak International Services                    | 8.00               | 21.10% below           | -          | 6.3126       | 160000/-        | 1689000/-                     | complete d | 2 <sup>nd</sup>                             |
| 3  | PK - C-5                        | 52         | M/S Mahmood Khel Roghani Construction Co          | 8.00               | 20.1% below            | -          | 6.3926       | 160000/-        | -                             | -          | Non responsive                              |
| 4  | PK - C-5                        | 623        | M/S Aqal Wazir NEW SHAHI KOT CONSTRUCTION COMPANY | 8.00               | 20% below              | -          | 6.4006       | 165000/-        | 644000/-                      | -          | Non Responsive due to non-submission of CDR |
| 5  | PK - C-6                        | 89186      | M/S Murtaza Khan & Brothers                       | 8.00               | 20% below              | -          | 6.4006       | 165000/-        | 644000/-                      | -          | 4 <sup>th</sup>                             |
| 6  | PK - C-5                        | 1353       | M/S KARMUKHEL CONSTRUCTION COMPANY                | 8.00               | 20% below              | -          | 6.4006       | -               | -                             | -          | Non Responsive due to non-submission of CDR |
| 7  | PK - C-4                        | 78654      | ITIFAQ CONSTRUCTION COMPANY                       | 8.00               | 20% below              | -          | 6.4006       | -               | -                             | -          | Non Responsive due to non-submission of CDR |
| 8  | PK - C-3                        | 22858      | M/S Khan Construction Company                     | 8.00               | 20% below              | -          | 6.4006       | -               | -                             | -          | Non Responsive due to non-submission of CDR |
| 9  | PK - C-5                        | 746        | M/S Saif Construction                             | 8.00               | 20% below              | -          | 6.4006       | -               | -                             | -          | Non Responsive due to non-submission of CDR |
| 10 | PK - C-3                        | 341        | M/S Babar Khan Adenzai                            | 8.00               | 20% below              | -          | 6.4006       | -               | -                             | -          | Non Responsive due to non-submission of CDR |
| 11 | PK - C-5                        | 1133       | M/S Haji Sultanitroom & Sons                      | 8.00               | 20% below              | -          | 6.4006       | -               | -                             | -          | Non Responsive due to non-submission of CDR |
| 12 | PK - C-3                        | 478        | M/S Sher Muhammad Builders                        | 8.00               | 20% below              | -          | 6.4006       | 165000/-        | 650000/-                      | -          | 5 <sup>th</sup>                             |
| 14 | PK - C-5                        | 27431      | JAGAM CONSTRUCTION                                | 8.00               | 20% below              | -          | 6.4006       | 165000/-        | 641000/-                      | -          | Non Responsive due to non-submission of CDR |

|    |          |       |  |      |             |   |        |          |          |   |   |
|----|----------|-------|--|------|-------------|---|--------|----------|----------|---|---|
| 16 | PK - C-4 | 1012  | M/S Malik Israr Ud Din & Sons                              | 8.00 | 20% below   | - | 6.4006 | 160000/- | 640000/- | - | Non responsive due to less 2% CD            |
| 17 | PK - C-4 | 557   | M/S Adenzai Construction & Engineering Services (Pvt) Ltd: | 8.00 | 20% below   | - | 6.4006 | -        | -        | - | Non Responsive due to non-submission of CDR |
| 18 | PK - C-4 | 16    | Jamshid Bacha  | 8.00 | 20% below   | - | 6.4006 | 180000/- | 641000/- | - | Non Responsive due to non-submission of CDR |
| 19 | PK - C-5 | 39    | M/S Khushal Khan & Co:                                     | 8.00 | 20% below   | - | 6.4006 | 160000/- | 640000/- | - | Non Responsive due to non-submission of CDR |
| 20 | PK - C-6 | 936   | M/S AZK  | 8.00 | 20% below   | - | 6.4006 | -        | -        | - | Non Responsive due to non-submission of CDR |
| 21 | PK - C-6 | 87844 | Khan Group Const action Company                            | 8.00 | 20% below   | - | 6.4006 | -        | -        | - | Non Responsive due to non-submission of CDR |
| 22 | PK - C-3 | 553   | M/S Anisullah & Brothers                                   | 8.00 | 10% below   | - | 7.2006 | -        | -        | - | Non Responsive due to non-submission of CDR |
| 23 | PK - C-4 | 784   | M/S Izharrullah Construction Company                       | 8.00 | 10% below   | - | 7.2006 | -        | -        | - | Non Responsive due to non-submission of CDR |
| 24 | PK - C-4 | 8695  | M/S Haneef Ullah & Co                                      | 8.00 | 10% below   | - | 7.2006 | 192000/- | -        | - | Non Responsive due to non-submission of CDR |
| 25 | PK - C-1 | 404   | M/S Quality Services                                       | 8.00 | 10% below   | - | 7.2006 | -        | -        | - | Non Responsive due to non-submission of CDR |
| 26 | PK - C-3 | 3     | Khilji Developers (Private) Limited                        | 8.00 | 10% below   | - | 7.2006 | -        | -        | - | Non Responsive due to non-submission of CDR |
| 27 | PK - C-3 | 27    | M/S Hameedulah Gosam Construction Company PVT. LTD         | 8.00 | 10% below   | - | 7.2006 | -        | -        | - | Non Responsive due to non-submission of CDR |
| 28 | PK - C-4 | 210   | M/S Mamond Construction                                    | 8.00 | 10% below   | - | 7.2006 | -        | -        | - | Non Responsive due to non-submission of CDR |
| 29 | PK - C-5 | 929   | M/S Sher Muhammad  | 8.00 | 10% below   | - | 7.2006 | -        | -        | - | Non Responsive due to non-submission of CDR |
| 30 | PK - C-6 | 1359  | M/S Saeed Zaman And Co                                     | 8.00 | 10% below   | - | 7.2006 | 160200/- | -        | - | Non Responsive due to non-submission of CDR |
| 31 | PK - C-5 | 1301  | M/S Mashal Builders And Developers                         | 8.00 | 10% below   | - | 7.2006 | -        | -        | - | Non Responsive due to non-submission of CDR |
| 32 | PK - C-5 | 1651  | M/S Sajid Group Of Engineering Services                    | 8.00 | 10% below   | - | 7.2006 | -        | -        | - | Non Responsive due to non-submission of CDR |
| 33 | PK - C-2 | 304   | M/S Nasrullah Hadsan Builders (Private) Limited            | 8.00 | 3% below    | - | 7.7607 | -        | -        | - | Non Responsive due to non-submission of CDR |
| 34 | PK - C-5 | 319   | M/S New Patinda Khel Co:                                   | 8.00 | 1.3% below  | - | 7.8967 | -        | -        | - | Non Responsive due to non-submission of CDR |
| 35 | PK - C-4 | 885   | M/S Jan Faqir Builders                                     | 8.00 | 1% below    | - | 7.9207 | -        | -        | - | Non Responsive due to non-submission of CDR |
| 36 | PK - C-3 | 450   | M/S New Gul Construction Co                                | 8.00 | 1% below    | - | 7.9207 | -        | -        | - | Non Responsive due to non-submission of CDR |
| 37 | PK - C-3 | 1051  | M/S United Star Construction Company (Dir Upper)           | 8.00 | 1% below    | - | 7.9207 | -        | -        | - | Non Responsive due to non-submission of CDR |
| 38 | PK - C-5 | 28118 | AZAM GROUP OF COMMUNICATION & WORKS                        | 8.00 | 0.40% below | - | 7.9687 | -        | -        | - | Non Responsive due to non-submission of CDR |
| 39 | PK - C-5 | 618   | Liaqat Ali & Brother                                       | 8.00 | 0.25% below | - | 7.9807 | -        | -        | - | Non Responsive due to non-submission of CDR |
| 40 | PK - C-4 | 712   | M/S Muhammad Naeem Kashtif                                 | 8.00 | 0.02% below | - | 7.9991 | -        | -        | - | Non Responsive due to non-submission of CDR |
| 41 | PK - C-5 | 306   | M/S Javed Oidigram   | 8.00 | 0.01% below | - | 7.9999 | -        | -        | - | Non Responsive due to non-submission of CDR |

|    |          |      |                                       |       |           |   |        |   |   |   |   |   |   |
|----|----------|------|---------------------------------------|-------|-----------|---|--------|---|---|---|---|---|---|
| 43 | PK - C-5 | 687  | M/S Israr Muhammad Co.                | 8,000 | At par    | - | 8,0007 | - | - | - | - | - | Non Responsive due to non-submission of CDR |
| 44 | PK - C-5 | 1631 | M/S Naeem Ullah Government Contractor | 8,000 | 5% above  | - | 8,4007 | - | - | - | - | - | Non Responsive due to non-submission of CDR |
| 45 | PK - C-4 | 797  | M/S Talash Construction Company       | 8,000 | 9% above  | - | 8,7208 | - | - | - | - | - | Non Responsive due to non-submission of CDR |
| 46 | PK - C-5 | 80   | M/S Muhammad Nabi Talash              | 8,000 | 10% above | - | 8,8008 | - | - | - | - | - | Non Responsive due to non-submission of CDR |

8. Call deposit of the Contractor who quoted bid @ Rs: 5,9949 (M) M/S Roghani Sudoozi Builders Main Office Chaper Chowk Jelar Road Wari District Dir Upper in order and according to the requirement of the employer.

9. The bid cost of Rs: 5,9949 (M) offered by M/S Roghani Sudoozi Builders Main Office Chaper Chowk Jelar Road Wari District Dir Upper and responsive.

10. The bid cost of Rs: 5,9949 (M) @ 25.07% below offered by M/S Roghani Sudoozi Builders Main Office Chaper Chowk Jelar Road Wari District Dir Upper being the lowest is hereby recommended for approval, please.

11. Secretary

Member

Member

Member

  
Sub Divisional Officer  
Dir Irrigation S/Division  
Balambat

  
Divisional Accounts Officer  
Dir Irrigation Division Dir Lower

  
Head Clerk  
Dir Irrigation Division  
Dir Lower

  
Divisional Head-Draftsman  
Dir Irrigation Division

As recommended by the local procurement committee the rate quoted by M/S Roghani Sudoozi Builders village Main Office Chaper Chowk Jelar Road Tehsil Wari District Dir Upper at the rate of Rs: 25.07% below on Engineer Estimate Rs: 8.00 (M) aggregating to Rs: 59,94,900/-/- being the lowest, reasonable is hereby approved.

Executive Engineer  
Dir Irrigation Division  
Dir Lower