

**EVALUATION OF E-BIDDING/TENDER DATED 30-01-2025.**

**DISTRICT DEVELOPMENT INITIATIVE IN LOWER DIR ADP NO. 931/240310**

**Construction Rehabilitation of water courses and storage tanks at Khanpur, Kotgram, Asban, Badwan Tehsil Adenzai PK-15 District Dir Lower.**

E Cost Rs: 10,00 Million

E/Money Rs: 200000/-

NIT No. 3208 Dated 19-02-2025.

1. The work has been approved in District Development Initiatives in District Dir Lower during 2024-25 program.
2. The Administrative Approval issued by the Deputy Commissioner Dir Lower vide his office No. 258-61/AA/DDI/2024-25/P&D Dir Lower Dated 07-02-2025.
3. The Sub work mentioned above was put to tender through National print media vide NF No. (P) 636/2025 Dated 16-02-2025 as well as KPRA website.
4. The Bidding was uploaded on the procuring entity's e-tendering web site as well as KPRA website to be downloaded by the intending bidders.
5. On stipulated date and time in the office of Executive Engineer Dir Irrigation Division Dir Lower on 04-03-2025, total 34 No participants were received.
6. As per schedule mentioned in the E-bidding System, bids were opened on 04-02-2025 at 12:30 PM in the presence of the Bidders, Firms and their representatives who cared to attend.
7. As per website the comparative statement showing rates offered by various contractor is as under: -

Sl No	PEC Category as per Tender Form	Enlist No.	Name of Contractor / Firm	E/Cost (M)	Contractor premium		Bid cost (M)	2% Call Deposit	Below or 8% additional amount	documents	Remarks
					above/below SI Rate %	NSI Rate %					
1	PK-C3	202	M/S Lutaf Ali & Contractor	10.00	20% below	-	8.0045	200500	802000	completed	4 <sup>th</sup>
2	PK-C3	210	M/S Marnon Construction	10.00	20% below	-	8.0045	242000	830000	completed	3 <sup>rd</sup>
3	PK-C5	1133	M/S Hajj Sultanroom & Sons	10.00	20% below	-	8.0045	200100	801000	completed	Non responsive
4	PK-C4	16	Jamshid Bacha	10.00	20% below	-	8.0045	200000	800000	completed	1 <sup>st</sup> Lowest winner by toss
5	PK-C2	204	M/S Nasrullah Hadsan Builders (Private) Limited	10.00	20% below	-	8.0045	200120	800480	completed	2 <sup>nd</sup>
6	PK-C5	52	M/S Mehmoed Khel Roghami Construction Co	10.00	20% below	-	8.0045	200200	801500	completed	5 <sup>th</sup>
7	PK-C5	926	M/S AZK	10.00	20% below	-	8.0045	200000	800000	completed	6 <sup>th</sup>
8	PK-C5	19952	WALAKABAD CONSTRUCTION COMPANY	10.00	20% below	-	8.0045	200000	800000	completed	7 <sup>th</sup>
9	PK-C4	557	M/S Adenzai Construction & Engineering Services (Pvt) Ltd	10.00	20% below	-	8.0045	240000	800000	completed	8 <sup>th</sup>
10	PK-C5	1175	M/S Pak Institutional Services	10.00	20% below	-	8.0045	200000	800000	completed	9 <sup>th</sup>
11	PK-C4	39	M/S Khushal Khan & Co	10.00	20% below	-	8.0045	200000	800000	completed	10 <sup>th</sup>
12	PK-C5	1831	M/S Naeem Ullah Government Contractor	10.00	10% below	-	9.0050	200200	NA	-	11 <sup>th</sup>
13	PK-C4	971	M/S Khariq uz Zaman & Brothers	10.00	10% below	-	9.0050	200100	NA	-	12 <sup>th</sup>
14	PK-C4	928	M/S M Nair Mohammad & Sons	10.00	10% below	-	9.0050	-	NA	-	Non Responsive due to non-submission of CDR
15	PK-C5	1359	M/S Saad Zaman And Co	10.00	10% below	-	9.0050	200000	NA	-	13 <sup>th</sup>
16	PK-C6	1167	M/S Nasser Shah Govt Contractor	10.00	10% below	-	9.0050	-	NA	-	Non Responsive due to non-submission of CDR
17	PK-C6	78352	M/S MUHAMMAD KHALID MALAKAND	10.00	10% below	-	9.0050	-	NA	-	14 <sup>th</sup>
18	PK-C4	663	Said Anwar Bacha	10.00	10% below	-	9.0050	201000	NA	-	15 <sup>th</sup>
19	PK-C3	97	M/S Zeb Brothers	10.00	10% below	-	9.0050	200000	NA	-	Non Responsive due to non-submission of CDR
20	PK-C5	724	M/S Bacha Construction Company	10.00	10% below	-	9.0050	-	-	-	Non Responsive due to non-submission of CDR

*(Handwritten signature)*

27	M/S Ahsan Nawaz & Sons HARON CONSTRUCTION COMPANY	2985	10.00	10% below	-	9.0050	-	1856456	NA	-	-	Non Responsive due to non-submission of CDR 16 <sup>th</sup>
28	M/S Barward Khan & Company	67	10.00	1% below	-	9.9055	-	-	-	-	-	Non Responsive due to non-submission of CDR
29	M/S Talash Construction Company	797	10.00	1% below	-	9.9055	-	-	-	-	-	Non Responsive due to non-submission of CDR
30	M/S Sher Muhammad	929	10.00	1% below	-	9.9055	-	-	-	-	-	Non Responsive due to non-submission of CDR
31	Hazrat Shoab	343	10.00	0.4% below	-	9.9656	-	-	-	-	-	Non Responsive due to non-submission of CDR
32	M/S Naz Amin & Brothers Construction Company	496	10.00	At par	-	10.0056	-	240000	NA	-	-	17 <sup>th</sup>
33	M/S Haneef Ullah & Co	8695	10.00	At par	-	10.0056	-	-	-	-	-	Non Responsive due to non-submission of CDR
34	Liqaat Ali & Brother	618	10.00	5% above	-	10.5059	-	-	-	-	-	Non Responsive due to non-submission of CDR
35	M/S Shahab Ali	620	10.00	9% above	-	10.9061	-	200000	NA	-	-	18 <sup>th</sup>
36	M/S Mohsin Khan	619	10.00	10% above	-	11.0062	-	-	-	-	-	Non Responsive due to non-submission of CDR
37	M/S Noor Habib Construction Company (SMC Private) limited (OLD Name Noor & Koh Heavy Machinery Supplier)	755	10.00	11% above	-	11.1062	-	-	-	-	-	19 <sup>th</sup>
38	M/S Ikram Ullah Associates	814	10.00	20% above	-	12.0067	-	-	-	-	-	Non Responsive due to non-submission of CDR
39	M/S New Sadiq Shah Construction	1144	10.00	23% above	-	12.3069	-	-	-	-	-	Non Responsive due to non-submission of CDR

8. Call deposit of the Contractor who quoted bid @ Rs: 8,0045 (M) M/S Jamshid Bacha Govt: Contractor village Gulabad Tehsil Adenzai District Dir Lower in order and according to the requirement of the employer.

9. The bid cost of Rs: 8 0045 (M) offered by M/S Jamshid Bacha Govt: Contractor village Gulabad Tehsil Adenzai District Dir Lower and responsive.


10. The bid cost of Rs: 8,0045 (M) @ 20% below offered by M/S Jamshid Bacha Govt: Contractor village Gulabad Tehsil Adenzai District Dir Lower being the lowest and winner through Toss is hereby recommended for approval, please.

11. Procurement Chairman Secretary Member Member Member

  
Engineer  
Dir Irrigation Division  
Dir Lower

  
Sub Division Engineer  
Dir Irrigation S/Division  
Balambat

Superintendent  
Swat Irrigation Circle Swat

  
Divisional Accounts Officer  
Dir Irrigation Division  
Dir Lower

  
Head Clerk  
Dir Irrigation Division  
Dir Lower