


## BID EVALUATION REPORT


**Name of work:** Rehabilitation of Flood Protection Works at Village Shahbaz Khel Sunni khel TSD Darra District Kohat ADP No.1920/240059 2024-25


1. The Sub work "Rehabilitation of Flood Protection Works at Village Shahbaz Khel Sunni khel TSD Darra District Kohat" having estimated cost of **Rs. 2.50 (M)** was put to E-Tender after vide publicity through Director Information Khyber Pakhtunkhwa Peshawar. The NIT was published in Daily "Daily Express" Vide INF (P) 496-25 dated 15.02.2025 and also up-loaded on the KPPRA & Irrigation websites.
2. The Administrative approval for the scheme issued vide letter No. PMC/PDWP/MDs/2024-25 dated: 17/01/2025
3. On the date of bid opening i.e., 05/03/2025 and time 12:00 hour's **07 bids** through E-Bidding system received as per schedule given in the NIT conditions. Electronic tenders were opened on 05/03/ 2025 at 12:30 PM in the presence of the Procurement Committee members and contractors/their representatives.
4. The bids offered by the contractors through E-Bidding system in respect of the above-mentioned work having estimated cost of **Rs. 2.50 (M)** were accordingly evaluated by the Committee. The detail of evaluation is as under: -


S#	Name of Contractor/ Firm	PEC No./ Category	Enlistment # with works Deptt:	Contractor Premium		Bid Cost Rs. (M)	CDR Number	CDR Amount (Rs)	Tender Form Fee @ 0.03%	CDR # & Bank	KPPRA (Yes/ No)	NTN Status	Remarks
				SI Rate %	NSI Rate %								
1	M/S Dauod Khan	C6/79712	150777	-20	NA	2.0002	01735447 01735444	200000 56857	Attached	BOK Hangu	Yes	Yes	Responsive
2	M/S Nooristan Construction & Builders	C4	100	-10	NA	2.2503	00658595	-	Not-Attached	BOP	No	No	Non-Responsive
3	M/S Niaz Muhammad Khan & Sons	C2	169	-10	NA	2.2503	01473261	-	Not-Attached	Bank Al-Falah	No	No	Non-Responsive
4	M/S Royal Construction	C5	1213	-1.50	NA	2.4628	-	-	Not-Attached	MCB Kohat	No	No	Non-Responsive
5	M/S Khan Amir & Sons	C3	168	-10	NA	2.2503	-	-	Not-Attached	UBL KDA	No	No	Non-Responsive
6	M/S Sudais & Co	C2	196	-10	NA	2.2503	01823410	-	Not-Attached	-	No	No	Non-Responsive
7	M/S Jawaki Construction	C4	837	-10	NA	2.2503	2768222	-	Not-Attached	MCB Kohat	No	No	Non-Responsive


The premium 20% Below on SI (Schedule item) 0% Below on NSI (Non-Schedule item) offered by M/S Dauod Khan on the estimated cost Rs.2.50(M) which comes out Rs. 2.00 (M) (Rupees twenty Million) being the lowest responsive is recommended for approval please.


  
Sub-Divisional Officer  
Irrigation Division Orakzai

  
Divisional Accounts Officer  
Irrigation Division Orakzai


  
Head Clerk  
Irrigation Division Orakzai

  
Deputy Director  
O/O Chief Engineer (MDs)

  
Budget Account Officer  
O/O Chief Engineer (MDs)

  
Executive Engineer  
Irrigation Division Orakzai

**Approved as recommended**

  
Executive Engineer  
Irrigation Division