

BID EVALUATION REPORT

Name of Work: ADP NO. 251259 "ACCELERATED SUSTAINABLE DEVELOPMENT INITIATIVE (ASDI) FOR MARDAN".
Sub Work: Construction of Gabion Wall at Seray Banda UC Qasami.


- The work having estimated cost of Rs. 2.50 (M) was put to E-Tender after wide publicity through Director Information Khyber Pakhtunkhwa Peshawar. The NIT was published in Daily "Daily The News" Vide INF (P) 134/26 dated 09.01.2026 and also up-loaded on the KPPRA & Irrigation websites.
- On the date of bid opening i.e 23/01/2026 and time 12:30 hour's 18 bids through EPADS system received as per schedule given in the NIT conditions. Electronic tenders were opened in the presence of the Procurement Committee members and contractors/their representatives.
- The bids offered by the contractors through EPADS system in respect of the above mentioned work having estimated cost of Rs. 2.50 Million were accordingly evaluated by the Committee. The detail of evaluation is as under:-


S. No	Name of Contractor/ Firm	PEC No./ Category	Enlistment # with works Deptt:	Contractor Premium		Bid Cost Rs. (M)	2% E/Money + Additional Security Amount (Rs)	CDR # & Bank	KPPRA (Yes/ No)	NTN Status	Remarks
				SI Rate %	NSI Rate %						
1	M/S Asghar Construction Company	C-3	1970	-20.00	-20.00	2.000	254000/-	01680869 & 01680873 BOK Batkhela Branch	Yes	Active	1 st Lowest Responsive Bidder
2	M/S Abid Ali & Brothers	C-5	1979	-20.00	-20.00	2.000	254000/-	01996275 & 01996277 BOK Katlang Branch	Yes	Active	1 st Lowest Responsive Bidder
3	M/S Engr. Baist Khan	C-1	139	-20.00	-20.00	2.000	254000/-	00691146 & 00691147 BOP Batkhela Branch	---	Active	1 st Lowest Responsive Bidder
4	M/S New Fazal Khan & Co:	C-5	---	-20.00	-20.00	2.000	54000/-	02013544 BOK Dargai Branch	Yes	Active	Non Responsive due to Addl: Bid Security not submitted & Documents not uploaded on EPAD system.
5	M/S Mian Wazir Muhammad	C-5	24121	-15.00	-15.00	2.125	254000/-	01899822 & 01899823 BOK Takht Bhai Branch	Yes	Active	2 nd Lowest Responsive Bidder
6	M/S Arshad Ali & Brothers	---	---	-10.00	-10.00	2.250	115000/-	00094080 Askari Bank Batkhela Branch	---	---	Non Responsive due to contradiction between rates quoted on system and sealed bid & Documents not uploaded on EPAD system.
7	M/S Mohmand Construction Co:	---	---	-10.00	-10.00	2.250	54000/-	02013645 BOK Dargai Branch	---	---	Non Responsive due to Documents not uploaded on EPAD system & CDR uploaded is not on the name of the contractor.
8	M/S Bahri Karam & Sons	---	---	-10.00	-10.00	2.250	54000/-	00691151 BOP Taqwa Batkhela Branch	---	---	Non Responsive due to BOQ & Documents not uploaded on EPAD system.

9	M/S Mohsin Khan	---	---	-10.00	-10.00	2.250	54000/-	219841 NBP Chakdara Branch	---	---	Non Responsive due to Documents not uploaded on EPAD system.
10	M/S Ifikhar Khan	---	---	-3.00	-3.00	2.425	54000/-	00094086 Askari Bank Batkhela Branch	---	---	Non Responsive due to Documents & BOQ not uploaded on EPAD system.
11	M/S Liaqat Ali Khan	---	---	-2.25	-2.25	2.443	50000/-	00094093 Askari Bank Batkhela Branch	---	---	Non Responsive due to Documents not uploaded on EPAD system.
12	M/S Gulistan Stanadar	C-6	1423	-2.00	-2.00	2.450	54000/-	01670672 BOK Sakhakot Branch	---	---	Non Responsive due to Documents not uploaded on EPAD system.
13	M/S MKD Engineers	---	---	-2.00	-2.00	2.450	---	---	---	---	Non Responsive due to non-submission of Sealed Bid / CDR
14	M/S Bin Ahad Construction	---	---	-1.30	-1.30	2.467	54000/-	00691138 BOP Batkhela Branch	---	---	Non Responsive due to BOQ & Documents not uploaded on EPAD system.
15	M/S Abdul Wahab	C-3	65	-1.00	-1.00	2.475	54000/-	00445737 JS Bank Mardan Branch	Yes	Active	3 rd Lowest Responsive Bidder
16	M/S Shams Ur Rahman	---	---	-1.00	-1.00	2.475	---	---	---	---	Non Responsive due to non-submission of Sealed Bid / CDR
17	M/S Sayeed Mushk Ambar Bacha	---	---	-1.00	-1.00	2.475	54000/-	00286501 UBL Ameen Chakdara Branch	---	---	Non Responsive due to Documents not uploaded on EPAD system.
18	M/S Muhammad Nadeem Khan & Co:	C-3	362	0.00	0.00	2.500	54000/-	00094098 Askari Bank Batkhela Branch	Yes	Active	Non Responsive due to BOQ & CDR not uploaded on EPAD system.


The rates at Serial No. 01, 02 & 03 are tie up which were decided on toss basis among the contractors. Therefore at serial No. 01 M/S Asghar Construction Company offered at **-20.00% Below** on SI (Schedule item) & **-20.00% Below** on NSI (Non Schedule Item) on the estimated cost of Rs. 2.50 Million which comes to Rs. 2.00 Million (Rupees Two Point Zero Zero Million), being the lowest responsive is recommended for approval please.


Divisional Head Draftsman
Malakand Irrigation Division Malakand
(Member)


Divisional Accounts Officer
Malakand Irrigation Division Malakand
(Member)

Approved as Recommended

Sub Divisional Officer
Head Works Irrigation Sub Division
Malakand (Member)


Executive Engineer
Malakand Irrigation Division
Malakand


Head Clerk
Malakand Irrigation Division Malakand
(Secretary)