


Name of works	ADP Code#250727=Swabi Area Development Project (Block Provision for Project to be funded from 10% NET HYDEL PROFIT) 2025-26 (PK-50)
Sub work:-	Construction of Boundary wall/Diggi Tank at Badri Lift Scheme Pak Kia District Swabi
Estimated cost	Rs.12.78 Million
Earnest Money	Rs.0.255 Million


- The above stated work has Administratively been Approved vide Deputy Commissioner, Swabi No.68/ADC(F&P)/DDC/AA/PK-50, dated 12/02/2026(attached).
- The sub work was Advertised in the Daily Newspaper "Daily Mashria dated 14/03/2026" (Copy attached) as well as put through display/loaded on the procuring entity website www.irrigation.swb.gov.pk as well as KPPRA.
- Tender/Bids have been called on single stage single envelope system in accordance with procurement Rules 2014 of KPPRA.
- Bid solicitation documents together with instruction to bidders, BOQ were uploaded to the procuring entity as well as KPPRA website to be downloaded by the intending bidders.
- On stipulated date and time in the Office of the Executive Engineer, Swabi Irrigation Division-II, Swabi dated 30/03/2026 bids of 05 Nos. participants in which 05-Nos. were received.
- As per schedule mentioned in the EPADS-bidding System, bids were opened on 30/03/2026 at 12.30 PM in the presence of the Bidders, Firms and their Representatives who cared to attend.
- Comparative Statement showing Rates offered by various Contractors are as under.


S.#	Category	Name of Conts./Firms	Contrs; premium Above/Below	NSI Rate%	2% Addl;	Total	CDR# dated with issuing Bank	CDR# dated with issuing Bank	Bid cost (Rs.in M)	Mandatory requirements	Valid CNIC	Valid Enlistment	KPPRA Status	FBR Status	PEC Codes	Performance Certificate	Remarks	
1	As mentioned in NIT	Tajur Rehman	-10%	--	256000	256000	01995025, 27/3/2026, BOK, Nowshera	01995025, 27/3/2026, BOK, Nowshera	11.502	Yes	Yes	Yes	Yes	Yes	No	No	Non-Responsive	
2	--do--	Umar Khel	-10%	--	254000	254000	37653, 27/3/2026, BML, Swabi	37653, 27/3/2026, BML, Swabi	11.502	Yes	Yes	Yes	Yes	Yes	Yes	No	No	Non-Responsive
3	--do--	Behri Karam	-10%	--	256000	256000	00691370, 27/3/2026, BOP, Bakhela	00691370, 27/3/2026, BOP, Bakhela	11.502	No	Yes	Yes	No	No	No	No	No	Non-Responsive
4	--do--	Noorul Amin	-0.16%	--	256000	256000	37687, 27/3/2026, BML, Swabi	37687, 27/3/2026, BML, Swabi	12.759	Yes	Yes	Yes	Yes	Yes	Yes	Yes	No	Non-Responsive
5	--do--	Behram Construction Co.	-0.58%	--	260000	260000	01906660, 30/3/2026, BOK, Peshawar	01906660, 30/3/2026, BOK, Peshawar	12.705	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Responsive


8. The bid cost of Rs.12.705 Million offered by M/S Behram Construction Co. is lowest and responsive.

9. The bid cost of Rs.12.705 (M) @0.58% Below on the Engineer's Estimate offered by M/S Behram Construction Co. being the lowest responsive bid, is hereby recommended for approval, please.


Sub Divisional Officer,
Pehur Irr; Sub Division, Swabi
Swabi


Provisional Head Draftsman,
Swabi Irrigation Division-II,
Swabi


Head Clerk
Swabi Irrigation Division-II
Swabi


Executive Engineer,
Swabi Irrigation Division-II,
Swabi

As recommended by the Procurement Committee, the Bid cost of Rs.12.705 (M) i.e. Rate Rs.0.58% Below on the estimated cost of Rs.12.78 offered by M/S Behram Construction Co. as evaluated by the Committee being the lowest Responsive bid is hereby approved, please.


Superintending Engineer
Swabi Irrigation Circle
Swabi