



OFFICE OF THE SUPERINTENDING ENGINEER,  
SWABI IRRIGATION CIRCLE, SWABI  
P. # 0938-920030 Email seofficeswabi@gmail.com

No. 31  
To

/ 6-M

Dated Swabi the 20 /08 /2026

The Executive Engineer,  
Swabi Irrigation Division-I Swabi

Subject:- **APPROVAL OF TENDER**

Ref:- your office letter No.832/M-12/G Dated 19/08/2026


As recommended by you vide your letter office letter cited above approval of tender of the following works held in your office dated 30/07/2026 is hereby approved under section 3 of KPPRA Act, 2012 read with 2 (1) (q) of the KPPRA Rules 2014.

(Rs. Million)

| S/#                                                                                                                           | Name Of Work:                                                                                                                                                                                                  | E/Cost Rs: In (M) | Contractor Premium | Bid Cost | Name Of Contractor                       |
|-------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------|--------------------|----------|------------------------------------------|
| AM&R TO CIVIL NATURE WORKS OF IRRIGATION CANALS, DISTYS, MINORS DRAINS, BUILDINGS AND FLOOD PROTECTION STRUCTURES ETC 2026-27 |                                                                                                                                                                                                                |                   |                    |          |                                          |
| 1                                                                                                                             | Sub-work: - A-1 "AM&R to Civil nature works of Irrigation Canals, Distys, minors, buildings & structures etc during 2026-27 in Gohati Sub Division R&M to Canal in (Shewa section)."                           | 2.00              | 20% below          | 1.6      | M/S Imtiaz Builder Govt: Contractor      |
| 2                                                                                                                             | Sub-work: - A-2 "AM&R to Civil nature works of Irrigation Canals, Distys, minors, buildings & structures etc during 2026-27 in Gohati Sub Division R&M to Canal in (Gohati section)"                           | 2.00              | 20% below          | 1.6      | M/S Zeeco Pump Govt: Contractor.         |
| 3                                                                                                                             | Sub-work: - A-3 "AM&R to Civil nature works of Irrigation Canals, Distys, minors, buildings & structures etc during 2026-27 in Gohati Sub Division R&M to Canal in Pehur High Level Canal (PHLC Head section)" | 2.00              | 20% below          | 1.6      | M/S Gul Brothers Govt: Contractor        |
| 4                                                                                                                             | Sub-work: - A-4 "AM&R to Civil nature works of Irrigation Canals, Distys, minors, buildings & structures etc during 2026-27 in Gohati Sub Division Pehur High Level Canal R&M to Canal in (PHLC Tail section)" | 2.00              | 20% below          | 1.6      | M/S Nasir & Brother Construction Company |
| 5                                                                                                                             | Sub-work: - A-5 "AM&R to Civil nature works of Irrigation Canals, Distys, minors, buildings & hydraulic structures of in Gohati Sub Division during 2026-27 R&M to Canal in Kundal Dam"                        | 2.00              | 20% below          | 1.6      | M/S Shaheen Khan Govt: Contractor        |

| S/# | Name Of Work:                                                                                                                                                                                                                    | E/Cost Rs: In (M) | Contractor Premium | Bid Cost | Name Of Contractor                                  |
|-----|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------|--------------------|----------|-----------------------------------------------------|
| 6   | Sub-work: - A-6 "AM&R to electrical & Mechanical installations in Gohati Sub Division during 2026-27"                                                                                                                            | 2.00              | 20% below          | 1.6      | M/S Zaib & brother Govt: Contractor.                |
| 7   | Sub-work: - A-7 "AM&R to Civil nature works of Irrigation on surface & sub surface Drains, other tributaries and its allied structures including flood protection works during 2026-27 (Gohati Irrigation Sub Division)"         | 2.00              | 20% below          | 1.6      | M/S Leading Construction Co.                        |
| 8   | Sub-work: - A-8 "AM&R to Civil nature works of Irrigation Canals, Distys, minors, buildings & structures etc during 2026-27 in Shahbaz Garhi Sub Division R&M to Canal in (Shahbaz Garhi section)"                               | 2.00              | 20% below          | 1.6      | M/S Gul Brother Govt: Contractor                    |
| 9   | Sub-work: - A-9 "AM&R to Civil nature works of Irrigation Canals, Distys, minors, buildings & structures etc during 2026-27 in Shahbaz Garhi Sub Division R&M to Canal in (Hamzakot section)"                                    | 2.00              | 20% below          | 1.6      | M/S Sarzamin & Co Govt: Contractor                  |
| 10  | Sub-work: - A-10 "AM&R to Civil nature works of Irrigation Canals, Distys, minors, buildings & structures etc during 2026-27 in Shahbaz Garhi Sub Division R&M to Canal in (Palodheri section)"                                  | 2.00              | 20% below          | 1.6      | M/S Imtiaz Builder Govt: Contractor,                |
| 11  | Sub-work: - A-11 AM&R to electrical & Mechanical installations in Shahbaz Garhi Sub Division during 2026-27                                                                                                                      | 2.00              | 20% below          | 1.6      | M/S Zar Wali Khan Govt: Contractor                  |
| 12  | Sub-work: - A-12 "AM&R to Civil nature works of Irrigation on surface & sub surface Drains, other tributaries and its allied structures including flood protection works during 2026-27 (Shahbaz Garhi Irrigation Sub Division)" | 2.00              | 20% below          | 1.6      | by M/S Kamran Khan Govt Contractor Govt: Contractor |

Encl:- 12 Nos T/Documents .  
In Original

  
Superintending Engineer  
Swabi Irrigation Circle Swabi.

## BID EVALUATION REPORT

Name of work: - AM&R TO CIVIL NATURE WORKS OF IRRIGATION CANALS, DISTYS, MINORS DRAINS, BUILDINGS AND FLOOD PROTECTION STRUCTURES ETC 2026-27

Sub-work: - A-2 AM&R to Civil nature works of Irrigation Canals, Distys, minors, buildings & structures etc during 2026-27 in Gohati Sub Division R&M to Canal in (Gohati section.)

Estimated cost Rs. 2.00 Million

Earnest Money Rs.0.04 million

1. The work having estimated cost of Rs.2.00 (Million) was put to tender through EPADS on 30.07.2026 and Publicity via KPPRA & Irrigation websites (Tender No. K-26070705993)
2. On the fixed date i.e 30.07.2026 and time 10.00 AM (19) Bids through EPADS were received as per schedule given in the NIT condition. Electronic Comparative Statement were opened on same date at 10.30 AM in the presence of Procurement Committee members and Contractors/ their representatives.
3. The pre bid meeting was scheduled on 23.07.2026 in the Office of the Executive Engineer, Swabi Irrigation Division-1 Swabi and the same was held on due date and time in the presence of committee members. Minutes of the meeting and attendance list are attached.
4. The attendance sheets of procuring committee and contractors/representatives participated in bid opening along with other documents are attached.
5. The bids offered by the contractors through EPADS in respect of the above-mentioned sub work having estimated cost of Rs. 2.00 million is accordingly evaluated by the procurement committee. The detail of evaluation is furnished as under.

| Sl# | Category | Enlist-ment No | Name of Contractor / Firm   | Tender cost/ E/Cost (M) | Contractor premium above/below |            | CDR Amount (M) |                |           | CDR No, date with issuing bank                                                    | Bid cost (Million) | Mandatory requirements |              |            |                   |                                          |     | Remarks    |
|-----|----------|----------------|-----------------------------|-------------------------|--------------------------------|------------|----------------|----------------|-----------|-----------------------------------------------------------------------------------|--------------------|------------------------|--------------|------------|-------------------|------------------------------------------|-----|------------|
|     |          |                |                             |                         | S.I Rate %                     | NSI Rate % | 2%             | Addl Secy: (M) | Total (M) |                                                                                   |                    | Rate analysis Yes/No.  | KPPRA Yes/No | NTN Yes/No | Enlistment Yes/No | PEC Specialized Codes req: in NIT Yes/No |     |            |
| 1   | C4       | 19276          | Rahim & Sons                | 2.00                    | -20%                           | -20%       | 0.04           | 0.16           | 0.2       | 2025431&39<br>Dated:29/07/2026<br>BOK<br>Rs40000/-<br>Rs160000/-<br>Rs.200000     | 1.6                | N/A                    | Yes          | Yes        | Yes               | Yes                                      | Yes | Responsive |
| 2   | C5       | 27505          | Imtiaz Builder              | 2.00                    | -20%                           | -20%       | 0.04           | 0.16           | 0.2       | 38508&20<br>Dated:29/07/2026<br>BNIL<br>Rs40000/-<br>Rs160000/-<br>Rs.200000      | 1.6                | N/A                    |              | Yes        | Yes               | Yes                                      | Yes | Responsive |
| 3   | C4       | 22639          | Zeeco Pump Govt. Contractor | 2.00                    | -20%                           | -20%       | 0.04           | 0.16           | 0.2       | 14795962&45<br>Dated:22/07/2026<br>ALLIED<br>Rs40000/-<br>Rs160000/-<br>Rs.200000 | 1.6                | N/A                    | Yes          | Yes        | Yes               | Yes                                      | Yes | Responsive |

| Sl# | Cate-gory | Enlist-ment No | Name of Contractor / Firm            | Tender cost/ E/Cost (M) | Contractor premium above/below |            | CDR Amount (M) |                |                       | CDR No. date with issuing bank                                                  | Bid cost (Million) | Mandatory requirements |            |                   |                                          |     |     | Remarks    |
|-----|-----------|----------------|--------------------------------------|-------------------------|--------------------------------|------------|----------------|----------------|-----------------------|---------------------------------------------------------------------------------|--------------------|------------------------|------------|-------------------|------------------------------------------|-----|-----|------------|
|     |           |                |                                      |                         | S.I Rate %                     | NSI Rate % | 2%             | Addl Secy: (M) | Rate analysis Yes/No. |                                                                                 |                    | KPPRA Yes/No           | NTN Yes/No | Enlistment Yes/No | PEC Specialized Codes req: in NIT Yes/No |     |     |            |
| 4   | C4        | 16545          | Kamran Govt. Contractor              | 2.00                    | -20%                           | -20%       | 0.04           | 0.16           | 0.2                   | 712355&67<br>Dated:29/07/2026<br>HMB<br>Rs.40000/-<br>Rs.160000/-<br>Rs.200000  | 1.6                | N/A                    | Yes        | Yes               | Yes                                      | Yes | Yes | Responsive |
| 5   | C4        | 19986          | Malik G Builder                      | 2.00                    | -20%                           | -20%       | 0.04           | 0.16           | 0.2                   | 716223&11<br>Dated:29/07/2026<br>HMB<br>Rs.40000/-<br>Rs.160000/-<br>Rs.200000  | 1.6                | N/A                    | Yes        | Yes               | Yes                                      | Yes | Yes | Responsive |
| 6   | C4        | 21129          | Nasir & Brother Construction Company | 2.00                    | -20%                           | -20%       | 0.04           | 0.16           | 0.2                   | 712248&31<br>Dated:24/07/2026<br>HMB<br>Rs.40000/-<br>Rs.160000/-<br>Rs.200000  | 1.6                | N/A                    | Yes        | Yes               | Yes                                      | Yes | Yes | Responsive |
| 7   | C6        | 75877          | AL-CC Construction Company           | 2.00                    | -20%                           | -20%       | 0.04           | 0.16           | 0.2                   | 2025419&23<br>Dated:29/07/2026<br>BOK<br>Rs.40000/-<br>Rs.160000/-<br>Rs.200000 | 1.6                | N/A                    | Yes        | Yes               | Yes                                      | Yes | Yes | Responsive |
| 8   | C5/E      | 15093          | M/S Mohibullah Khan & Co             | 2.00                    | -20%                           | -20%       | 0.04           | 0.16           | 0.2                   | 8082030&40<br>Dated:28/07/2026<br>BOP<br>Rs.40000/-<br>Rs.160000/-<br>Rs.200000 | 1.6                | N/A                    | Yes        | No                | No                                       | No  | No  | Responsive |
| 9   | C2        | 3811           | Shaheen Khan                         | 2.00                    | -20%                           | -20%       | 0.04           | 0.16           | 0.2                   | 2033390&94<br>Dated:27/07/2026<br>HOK<br>Rs.40000/-<br>Rs.160000/-<br>Rs.200000 | 1.6                | N/A                    | Yes        | Yes               | Yes                                      | Yes | Yes | Responsive |
| 10  | C5        | 28595          | Shah Faizal & Company                | 2.00                    | -10%                           | -10%       | 0.04           | 0.00           | 0.04                  | 716241<br>Dated:28/07/2026<br>HMB<br>Rs.40000/-                                 | 1.8                | N/A                    | Yes        | Yes               | Yes                                      | Yes | Yes | Responsive |
| 11  | C1        | 1478           | Gul Brothers                         | 2.00                    | -20%                           | -20%       | 0.04           | 0.16           | 0.2                   | 2076648&58<br>Dated:28/07/2026<br>BOK<br>Rs.40000/-<br>Rs.160000/-<br>Rs.200000 | 1.6                | N/A                    | Yes        | Yes               | Yes                                      | Yes | Yes | Responsive |

| Cate-gory | Enlist-ment No | Name of Contractor / Firm         | Tender cost/ E/Cost (M)                 | Contractor premium above/below |            | CDR Amount (M) |                |           | CDR No, date with issuing bank                            | Bid cost (Million)                                               | Mandatory requirements |              |            |                   |                                          |     | Remarks                                                                                        |                                                                                       |
|-----------|----------------|-----------------------------------|-----------------------------------------|--------------------------------|------------|----------------|----------------|-----------|-----------------------------------------------------------|------------------------------------------------------------------|------------------------|--------------|------------|-------------------|------------------------------------------|-----|------------------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------|
|           |                |                                   |                                         | S.I Rate %                     | NSI Rate % | 2%             | Addl Secy: (M) | Total (M) |                                                           |                                                                  | Rate analysis Yes/No.  | KPPRA Yes/No | NTN Yes/No | Enlistment Yes/No | PEC Specialized Codes req: in NIT Yes/No |     |                                                                                                |                                                                                       |
| 12        | C6             | 79861                             | Z.B Group Of Company                    | 2.00                           | -20%       | -20%           | 0.04           | 0.16      | 0.2                                                       | 519158&67<br>Bank Islami<br>Rs40000/-<br>Rs160000/-<br>Rs.200000 | 1.6                    | N/A          | Yes        | Yes               | Yes                                      | Yes | Yes                                                                                            | Responsive                                                                            |
| 13        | ---            | SBZ Construction & Co             | 2.00                                    | -20%                           | -20%       | 0.04           | 0.16           | 0.2       | 8082050&60<br>BOP<br>Rs40000/-<br>Rs160000/-<br>Rs.200000 | 1.6                                                              | N/A                    | NO           | NO         | NO                | NO                                       | NO  | Non-responsive due to Mandatory requirements not fulfilled. Only B.O.Q uploaded, as mentioned. |                                                                                       |
| 14        | C3             | 9589                              | Sarzanmin & Co                          | 2.00                           | -20%       | -20%           | 0.04           | 0.16      | 0.2                                                       | 712344&84<br>HNMB<br>Rs40000/-<br>Rs160000/-<br>Rs.200000        | 1.6                    | N/A          | Yes        | Yes               | Yes                                      | Yes | Yes                                                                                            | Responsive                                                                            |
| 15        | C2             | 4607                              | M/S Muhammad Rahim                      | 2.00                           | -20%       | -20%           | 0.04           | 0.16      | 0.2                                                       | 8210647&58<br>BOP<br>Rs40000/-<br>Rs160000/-<br>Rs.200000        | 1.6                    | N/A          | Yes        | Yes               | Yes                                      | Yes | Yes                                                                                            | Responsive                                                                            |
| 16        | C1             | 1790                              | M/S Sawat Icon Contractors e. Engineers | 2.00                           | -20%       | -20%           | 0.04           | 0.16      | 0.2                                                       | 8082070&91<br>BOP<br>Rs40000/-<br>Rs160000/-<br>Rs.200000        | 1.6                    | N/A          | Yes        | Yes               | Yes                                      | Yes | NO                                                                                             | Non-responsive, NIT condition regarding required PEC Specialized Codes not fulfilled. |
| 17        | -              | Shahzeb Khan Construction Company | 2.00                                    | -20%                           | -20%       | 0.04           | 0.16           | 0.2       | 187377&80<br>BOK<br>Rs40000/-<br>Rs160000/-<br>Rs.200000  | 1.6                                                              | N/A                    | NO           | NO         | NO                | NO                                       | NO  | Non-responsive due to Mandatory requirements not fulfilled, only B.O.Q mentioned.              |                                                                                       |
| 18        | C6             | 89198                             | M/S Leading Construction Company        | 2.00                           | -20%       | -20%           | 0.04           | 0.16      | 0.2                                                       | 716229&36<br>HNMB<br>Rs40000/-<br>Rs160000/-<br>Rs.200000        | 1.6                    | N/A          | Yes        | Yes               | Yes                                      | Yes | Yes                                                                                            | Responsive                                                                            |

| Category | Enlistment No | Name of Contractor / Firm | Tender cost/ E/Cost (M) | Contractor premium above/below |            | CDR Amount (M) |                |           | CDR No, date with issuing bank | Bid cost (Million)                                                             | Mandatory requirements |              |            |                   |                                          | Remarks    |
|----------|---------------|---------------------------|-------------------------|--------------------------------|------------|----------------|----------------|-----------|--------------------------------|--------------------------------------------------------------------------------|------------------------|--------------|------------|-------------------|------------------------------------------|------------|
|          |               |                           |                         | S.I Rate %                     | NSI Rate % | 2%             | Addl Secy: (M) | Total (M) |                                |                                                                                | Rate analysis Yes/No.  | KPPRA Yes/No | NTN Yes/No | Enlistment Yes/No | PEC Specialized Codes req: in NIT Yes/No |            |
| 19       | C3/E          | 6790                      | Expert Engineers        | 2.00                           | -20%       | -20%           | 0.04           | 0.16      | 0.2                            | 209434825<br>Date: 29/07/2026<br>UBL<br>Rs.40000/-<br>Rs.160000/-<br>Rs.200000 | 1.6                    | N/A          | Yes        | Yes               | Yes                                      | Responsive |

6. A total of (19) bids were received. Upon detailed evaluation, 16 bids were found responsive and 03 bids as found non-responsive due to non-compliance with the NIT & bidding requirements.
7. As per NIT Condition No.7, which states that "in case of same rates quoted by the bidders, the lowest/successful bidder shall be decided through draw, the Procurement Committee conducted a draw in a transparent manner.
8. Based on the draw notified vide this office order/ notification No.758/M-12/General dated 05.08.2026 and accordingly draw conducted in the office of the Executive Engineer Swabi Irrigation Division-1 Swabi on 5.08.2026 in the presence of the Procurement Committee & the Contractors/ their representatives. **M/S Zeeco Pump Govt: Contractor** was declared as the successful bidder.
9. In view of Para 7 above, the rate of successful bidder @ Rs. 1.60 million @ 20% below premium on Schedule and Non-Schedule items, offered by **M/S Zeeco Pump Govt: Contractor** is hereby recommended by the Procurement Committee for approval of the Competent Authority in light of the Khyber Pakhtunkhwa Delegation of Financial Powers Rules, Third Schedule (Special Powers), Section-11, S. No. 02, please.

Procurement Committee

  
Sd/- Divisional Officer,  
Irrigation Swabi Divn: Shahbaz  
Garhi (Member)

  
Head Clerk,  
Swabi Irrigation Division-1  
Swabi (Member)


Superintendent O/O the  
Swabi Irrigation Circle Swabi  
(Member)

Executive Engineer  
Swabi Irrigation Division-1  
Swabi (Chairman  
/Procurement Officer

Recommended by

Approved by

As recommended by the Chairman Procurement Committee, the lowest Rate quoted by **M/S Zeeco Pump Govt: Contractor Rs.1.60** million being the 1st lowest was declared through draw as successful responsive bidder is hereby approved

  
Superintending Engineer  
Swabi Irrigation Circle Swabi  
(Procuring Entity)

# Comparative Statement

**Tender Title:** Subwork2:- AM&R to Civil nature works of Irrigation Canals, Distys, minors, buildings & structures etc during 2026-27 in Gohati Sub Division R&M to Canal in (Gohati section)

**Tender No:** K-26070705993

**Upload Date:** 7/14/2026 **Expiry Date:** 11/27/2026 **Opening Date:** 7/30/2026, 10:30:00 AM **Nature:** Single Stage Single Envelope **Estimated Cost:** 2000000

| Category | Contractor Name                           | Quoted Bid (%) | Bid Security Inst No. | Submitted Date | Remarks |
|----------|-------------------------------------------|----------------|-----------------------|----------------|---------|
| C-4      | RAHIM & SONS ✓                            | -20.00         | 02025439              | 7/29/2026      |         |
| C-5      | IMTIAZ BUILDERS ✓                         | -20.00         | 38508                 | 7/29/2026      |         |
| C-6      | Zeeco Pumps Govt Contractor ✓             | -20.00         | 14795962              | 7/29/2026      |         |
| C-4      | KAMRAN GOVT CONTRACTOR ✓                  | -20.00         | 712355                | 7/29/2026      |         |
| C-4      | MALIK G BUILDERS ✓                        | -20.00         | 716223                | 7/29/2026      |         |
| C-5      | NASIR AND BROTHERS CONSTRUCTION COMPANY ✓ | -20.00         | 712231                | 7/29/2026      |         |
| C-6      | ALCC CONSTRUCTION COMPANY ✓               | -20.00         | 020254323             | 7/29/2026      |         |
| C-5      | M/S MOHIBULLH KHAN AND CO ✓               | -20.00         | 08082030              | 7/30/2026      |         |
| C-2      | SHAHEEN KHAN ✓                            | -20.00         | 02033490-494          | 7/29/2026      |         |
| C-5      | SHAH FAISAL & COMPANY 10.1/               | -10.00         | 35655                 | 7/29/2026      |         |
| C-1      | GUL BROTHERS ✓                            | -20.00         | 02076658              | 7/29/2026      |         |
| C-6      | Z.B GROUP OF COMPANY ✓                    | -20.00         | 519158                | 7/29/2026      |         |

|     |                                              |   |        |                  |           |
|-----|----------------------------------------------|---|--------|------------------|-----------|
| C-3 | SBZ CONSTRUCTION CO                          | X | -20.00 | 8082050, 8082060 | 7/29/2026 |
| C-3 | SARZAMIN & CO                                | ✓ | -20.00 | 712344           | 7/29/2026 |
| C-2 | M/S MUHAMMAD RAHIM                           | ✓ | -20.00 | 08210647         | 7/29/2026 |
| C-1 | M/s Swat Icon Constructors & Engineers       | X | -20.00 | 08082070         | 7/29/2026 |
| C-2 | Shahzeb Khan Construction Company            | X | -20.00 | 01877377         | 7/30/2026 |
| C-3 | <del>Shahzeb Khan Construction Company</del> |   | -20.00 | 01877377         | 7/30/2026 |
| C-6 | M/s LEADING CONSTRUCTION COMPANY             | ✓ | -20.00 | 7162229          | 7/29/2026 |
| C-3 | Expert Engineers                             | ✓ | -20.00 | 209425           | 7/30/2026 |