



OFFICE OF THE SUPERINTENDING ENGINEER.
SWABI IRRIGATION CIRCLE, SWABI
P. # 0938-920030 Email seofficeswabi@gmail.com

No. 31 / 6-M Dated Swabi the 20 / 08 / 2026
To

The Executive Engineer,
Swabi Irrigation Division-1 Swabi

Subject:- **APPROVAL OF TENDER**
Ref:- your office letter No.832/M-12/G Dated 19/08/2026


As recommended by you vide your letter office letter cited above approval of tender of the following works held in your office dated 30/07/2026 is hereby approved under section 3 of KPPRA Act, 2012 read with 2 (1) (q) of the KPPRA Rules 2014.

(Rs. Million)

S/#	Name Of Work:	E/Cost Rs: In (M)	Contractor Premium	Bid Cost	Name Of Contractor
AM&R TO CIVIL NATURE WORKS OF IRRIGATION CANALS, DISTYS, MINORS DRAINS, BUILDINGS AND FLOOD PROTECTION STRUCTURES ETC 2026-27					
1	Sub-work: - A-1 "AM&R to Civil nature works of Irrigation Canals, Distys, minors, buildings & structures etc during 2026-27 in Gohati Sub Division R&M to Canal in (Shewa section)."	2.00	20% below	1.6	M/S Imtiaz Builder Govt: Contractor
2	Sub-work: - A-2 "AM&R to Civil nature works of Irrigation Canals, Distys, minors, buildings & structures etc during 2026-27 in Gohati Sub Division R&M to Canal in (Gohati section)"	2.00	20% below	1.6	M/S Zeeco Pump Govt: Contractor.
3	Sub-work: - A-3 "AM&R to Civil nature works of Irrigation Canals, Distys, minors, buildings & structures etc during 2026-27 in Gohati Sub Division R&M to Canal in Pehur High Level Canal (PHLC Head section)"	2.00	20% below	1.6	M/S Gul Brothers Govt: Contractor
4	Sub-work: - A-4 "AM&R to Civil nature works of Irrigation Canals, Distys, minors, buildings & structures etc during 2026-27 in Gohati Sub Division Pehur High Level Canal R&M to Canal in (PHLC Tail section)"	2.00	20% below	1.6	M/S Nasir & Brother Construction Company
5	Sub-work: - A-5 "AM&R to Civil nature works of Irrigation Canals, Distys, minors, buildings & hydraulic structures of in Gohati Sub Division during 2026-27 R&M to Canal in Kundal Dam"	2.00	20% below	1.6	M/S Shaheen Khan Govt: Contractor

S/#	Name Of Work:	E/Cost Rs: In (M)	Contractor Premium	Bid Cost	Name Of Contractor
6	Sub-work: - A-6 "AM&R to electrical & Mechanical installations in Gohati Sub Division during 2026-27"	2.00	20% below	1.6	M/S Zaib & brother Govt: Contractor.
7	Sub-work: - A-7 "AM&R to Civil nature works of Irrigation on surface & sub surface Drains, other tributaries and its allied structures including flood protection works during 2026-27 (Gohati Irrigation Sub Division)"	2.00	20% below	1.6	M/S Leading Construction Co.
8	Sub-work: - A-8 "AM&R to Civil nature works of Irrigation Canals, Distys, minors, buildings & structures etc during 2026-27 in Shahbaz Garhi Sub Division R&M to Canal in (Shahbaz Garhi section)"	2.00	20% below	1.6	M/S Gul Brother Govt: Contractor
9	Sub-work: - A-9 "AM&R to Civil nature works of Irrigation Canals, Distys, minors, buildings & structures etc during 2026-27 in Shahbaz Garhi Sub Division R&M to Canal in (Hamzakot section)"	2.00	20% below	1.6	M/S Sarzamin & Co Govt: Contractor
10	Sub-work: - A-10 "AM&R to Civil nature works of Irrigation Canals, Distys, minors, buildings & structures etc during 2026-27 in Shahbaz Garhi Sub Division R&M to Canal in (Palodheri section)"	2.00	20% below	1.6	M/S Imtiaz Builder Govt: Contractor,
11	Sub-work: - A-11 AM&R to electrical & Mechanical installations in Shahbaz Garhi Sub Division during 2026-27	2.00	20% below	1.6	M/S Zar Wali Khan Govt: Contractor
12	Sub-work: - A-12 "AM&R to Civil nature works of Irrigation on surface & sub surface Drains, other tributaries and its allied structures including flood protection works during 2026-27 (Shahbaz Garhi Irrigation Sub Division)"	2.00	20% below	1.6	by M/S Kamran Khan Govt Contractor Govt: Contractor

Encl:- 12 Nos T/Documents .
In Original


Superintending Engineer
Swabi Irrigation Circle Swabi.

BID EVALUATION REPORT

ETC 2026-27

Name of work: - AM&R TO CIVIL NATURE WORKS OF IRRIGATION CANALS, DISTYS, MINORS DRAINS, BUILDINGS AND FLOOD PROTECTION STRUCTURES ETC 2026-27.

Sub-work: - A-11

AM&R to electrical & Mechanical installations in Shahbaz Garhi Sub Division during 2026-27.

Estimated cost Rs. 2.00 Million

Earnest Money Rs.0.04 million

1. The work having estimated cost of Rs.2.00 (Million) was put to tender through EPADS on 30.07.2026 and Publicity via KPPRA & Irrigation websites (Tender No. K-26070706046)
2. On the fixed date i.e 30.07.2026 and time 10.00 AM (16) Bids through EPADS were received as per schedule given in the NIT condition. Electronic Comparative Statement were opened on same date at 10.30 AM in the presence of Procurement Committee members and Contractors/ their representatives.
3. The pre bid meeting was scheduled on 23.07.2026 in the Office of the Executive Engineer, Swabi Irrigation Division-1 Swabi and the same was held on due date and time in the presence of committee members. Minutes of the meeting and attendance list are attached
4. The attendance sheets of procuring committee and contractors/representatives participated in bid opening along with other documents are attached.
5. The bids offered by the contractors through EPADS in respect of the above-mentioned sub work having estimated cost of Rs. 2.00 million is accordingly evaluated by the procurement committee. The detail of evaluation is furnished as under.

S#	Category	Enlist-ment No	Name of Contractor / Firm	Tender cost/ E/Cost (M)	Contractor premium above/below		CDR Amount (M)			CDR No, date with issuing bank	Bid cost (Million)	Mandatory requirements					Remarks
					S.I Rate %	NSI Rate %	2%	Addl	Total (M)			Rate analys is Yes/N o.	KPPRA Yes/No	NTN Yes/No	Enlistment Yes/No	PEC Specialized Codes reqd in NIT YES/No	
1	C5	26778	Mohmand Allied	2.00	-20%	-20%	0.04	0.16	0.2	2025403&6 BOK Dated:29/07/2026	1.6	N/A	Yes	Yes	Yes	Yes	Responsive
2	CE	8097	Shahid Khan Electric & Mechanical Company	2.00	-20%	-20%	0.04	0.16	0.2	2042502&4 BOK Dated:24/07/2026	1.6	N/A	Yes	Yes	Yes	Yes	Responsive
3	C5	27505	Imtiaz Builder	2.00	-20%	-20%	0.04	0.16	0.2	38517&29 BML Dated:29/07/2026	1.6	N/A	Yes	Yes	Yes	Yes	Responsive

#	Cate-gory	Enlist-ment No	Name of Contractor / Firm	Tender cost/ E/Cost (M)	Contractor premium		CDR Amount (M)			CDR No, date with issuing bank	Bid cost (Million)	Mandatory requirements							Remarks
					S.I Rate %	NSI Rate %	2%	Addl	Total (M)			Rate analys is Yes/N o.	KPPRA Yes/No	NTN Yes/No	Enlistment Yes/No	PEC Specialized Codes reqd in NIT YES/No			
4	C6	31133	Jan Rewinding Works	2.00	-20%	-20%	0.04	0.16	0.2	14795957&64 Dated:22/07/2026 Allied Rs.40000/- Rs.160000/- Rs.200000	1.6	N/A	Yes	Yes	Yes	Yes	Yes	Responsive	
5	C4	9539	Zar Wali Khan	2.00	-20%	-20%	0.04	0.16	0.2	14795937&40 Dated:22/07/2026 allied Rs.40000/- Rs.160000/- Rs.200000	1.6	N/A	Yes	Yes	Yes	Yes	Yes	Responsive	
6	C4	22639	Zeece Pump Govt Contractor	2.00	-20%	-20%	0.04	0.16	0.2	1479595&59 Dated:22/07/2026 Allied Rs.40000/- Rs.160000/- Rs.200000	1.6	N/A	Yes	Yes	Yes	Yes	Yes	Responsive	
7	C4	16545	Kamran Govt Contractor	2.00	-20%	-20%	0.04	0.16	0.2	712352&64 Dated:29/07/2026 HMB Rs.40000/- Rs.160000/- Rs.200000	1.6	N/A	Yes	Yes	Yes	Yes	Yes	Responsive	
8	C4	19986	Malik G Builder	2.00	-20%	-20%	0.04	0.16	0.2	716202&14 Dated:29/07/2026 HMB Rs.40000/- Rs.160000/- Rs.200000	1.6	N/A	Yes	Yes	Yes	Yes	No	Non-responsive, NIT condition regarding required PEC Specialized Codes not fulfilled.	
9	C2	3811	Shahen Khan	2.00	-20%	-20%	0.04	0.16	0.2	2033479&85 Dated:27/07/2026 BOK Rs.40000/- Rs.160000/- Rs.200000	1.6	N/A	Yes	Yes	Yes	Yes	Yes	Responsive	
10	C6	82458	Zaib & Brother Govt Contractor	2.00	-20%	-20%	0.04	0.16	0.2	2076697&98 Dated:29/07/2026 BOK Rs.40000/- Rs.160000/- Rs.200000	1.6	N/A	Yes	Yes	Yes	Yes	Yes	Responsive	
11	C1	1478	Gul Brother	2.00	-20%	-20%	0.04	0.16	0.2	2076667&69 Dated:28/07/2026 BOK Rs.40000/- Rs.160000/- Rs.200000	1.6	N/A	Yes	Yes	Yes	Yes	Yes	Responsive	

Cate-gory	Enlist-ment No	Name of Contractor / Firm	Tender cost/ E/Cost (M)	Contractor premium above/below		CDR Amount (M)			CDR No, date with issuing bank	Bid cost (Million)	Mandatory requirements					Remarks
				S.I Rate %	NSI Rate %	2%	Addl	Total (M)			Rate analysis is Yes/N 0.	KPPRA Yes/No	NTN Yes/No	Enlistment Yes/No	PEC Specialized Codes reqd in NIT Yes/No	
12	C1	1790 M/S Swat Icon Construction & Engineer	2.00	-20%	-20%	0.04	0.16	0.2	8082078&82 BOP Rs.40000/- Rs.160000/- Rs.200000	1.6	N/A	Yes	Yes	Yes	Yes	Responsive
13	—	Shahzeb khan Construction & Company	2.00	-20%	-20%	0.04	0.16	0.2	1877378&79 BOP Rs.40000/- Rs.160000/- Rs.200000	1.6	N/A	NO	NO	NO	NO	Non-responsive due to Mandatory requirements not fulfilled, only B.O.Q uploaded, as mentioned.
14	C1	1790 Ghani Rahman Construction Company	2.00	-20%	-20%	0.04	0.16	0.2	8210627&45 BOP Rs.40000/- Rs.160000/- Rs.200000	1.6	N/A	Yes	Yes	Yes	Yes	Responsive
15	C6	89198 M/S Leading Construction Company	2.00	-20%	-20%	0.04	0.16	0.2	716227&38 HNB Rs.40000/- Rs.160000/- Rs.200000	1.6	N/A	Yes	Yes	Yes	NO	Non-responsive, NIT condition regarding required PEC Specialized Codes not fulfilled.
16	C3 /E	6790 Expert Engineers	2.00	-20%	-20%	0.04	0.16	0.2	209431&39 UBI Rs.40000/- Rs.160000/- Rs.200000	1.6	N/A	Yes	Yes	Yes	Yes	Responsive

6. A total of six (16) bids were received. Upon detailed evaluation, 13 bids were found responsive and 03 bids as found non-responsive due to non-compliance with the NIT & bidding requirements.
7. As per NIT Condition No. 7, which states that "in case of same rates quoted by the bidders, the lowest/successful bidder shall be decided through draw," the Procurement Committee conducted a draw in a transparent manner.
8. Based on the draw notified vide this office order/ notification No.749/M-12/General dated 05.08.2026 and accordingly draw conducted in the office of the Executive Engineer Swabi Irrigation Division-1 Swabi on 05.08.2026 in the presence of the Procurement Committee & the Contractors/ their representatives. M/S Zar Wali Khan Govt: Contractor was declared as the successful bidder.

9. In view of para 7 above, the rate of successful bidder @ Rs. 1.60 million @ 20% below premium on Schedule and Non-Schedule items, offered by M/S Zar Wali Khan Govt Contractor, is hereby recommended by the Procurement Committee for approval of the Competent Authority in light of the Khyber Pakhtunkhwa Delegation of Financial Powers Rules, Third Schedule (Special Powers), Section-11, S. No. 02, please.

Procurement Committee


Sub Divisional Officer
Irrigation Sub Divn: Shashbar
Garhi (Member)


Head Clerk
Swabi Irrigation Divin-1
Swabi (Member)

Superintendent O/O the
Swabi Irrigation Circle Swabi
(Member)

Recommended by

Executive Engineer
Swabi Irrigation Divin-1
Swabi (Chairman
/Procurement Officer)

Approved by

As recommended by the Chairman Procurement Committee, the lowest Rate quoted by M/S Zar Wali Khan Govt Contractor Rs.1.6 million being the 1st lowest was declared through draw as successful responsive bidder is hereby approved


Superintending Engineer
Swabi Irrigation Circle Swabi.
(Procuring Entity)

W: 11

Comparative Statement

Total = 17
Res = 13
Non Res = 4

Tender Title:

Subwork 11:- AM&R to electrical & Mechanical installations in Shahbaz Garhi Sub Division during 2026-27

Tender No:
K-26070706046

Estimated Cost:
2000000

Upload Date:

7/14/2026

Expiry Date:

11/27/2026

Opening Date:

7/30/2026, 10:30:00 AM

Nature:
Single Stage Single Envelope

Category

Contractor Name

Quoted Bid (%)

Bid Security Inst No.

Submitted Date

Remarks

C-5

Mohmandallied

-20.00

02025403

7/29/2026

C-6

SHAHID KHAN ELECTRIC & MECHANICAL COMPANY

-20.00

02042502

7/29/2026

C-5

IMTIAZ BUILDERS

-20.00

38517

7/29/2026

C-6

Jan Rewinding Works

-20.00

14795957

7/29/2026

C-4

Zar Wali Khan

-20.00

14795937

7/29/2026

C-6

Zeeo Pumps Govt Contractor

-20.00

14795959

7/29/2026

C-4

KAMRAN GOVT CONTRACTOR

-20.00

712352

7/29/2026

C-4

MALIK G BUILDERS

-20.00

716214

7/29/2026

C-2

SHAHEEN KHAN

-20.00

02033479-485

7/29/2026

C-6

ZAIB & BROTHER GOVT CONTACTOR

-20.00

207688

7/29/2026

C-1

GUL BROTHERS

-20.00

02076666

7/29/2026

C-1

M/s Swat Icon Constructors & Engineers

-20.00

08082079

7/29/2026

Shahbaz Urban Development Company

7/29/2026

41077270

7/29/2026

	Shahzeb Khan Construction Company Shahzeb X	-20.00	01011310	11/30/2026
C-2	Shahzeb Khan Construction Company X	-20.00	01877378	7/30/2026
C-3	GHANI RAHMAN CONSTRUCTION COMPANY ✓	-20.00	8210627	7/30/2026
C-1	M/s LEADING CONSTRUCTION COMPANY X	-20.00	7116238	7/29/2026
C-6	Expert Engineers ✓	-20.00	209431	7/30/2026
C-3				

PPRA | Tel: 051-9205728 | E-mail: epadshep@ppra.org.pk | Web: www.ppra.org.pk