



BIDS EVALUATION REPORT

Name of Work: ADP No.2131-251496 - Construction of Flood Protection works / irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur).

Sub Work: **Construction of flood protection works along Chitral River in D/S, Right side of Chew Bridge, Tehsil Chitral, District Lower Chitral.**

1. The PC-I for the subject ADP scheme was approved at a total cost of Rs. 6150.00 million during the PDWP meeting held on 08/01/2026. AA and minutes of the PDWP attached as **Annex-I**.
2. The approved PC-I comprises 14 sub-works falling within the jurisdiction of Chitral Irrigation Division Chitral with a total financial outlay of Rs.198.00 million. The subject sub-work, "Construction of flood protection works along Chitral River in D/S, Right side of Chew Bridge, Tehsil Chitral, District Lower Chitral.", was approved with an estimated cost of Rs. 14.50 million. Abstract of the approved PC-I is attached as **Annex-II**,
3. Notice Inviting E-Bidding through Single Stage Single Envelop Procurement Method on EPADs was advertised in the National Dailies / Press vide NIT No. INF(P) 255/26 Dated 18-01-2026 and was also uploaded through Irrigation Department Website & KPPRA website, with last date for submission of bids as 04/02/2026. Copy of letter to Director information and published NIT attached as **Annex-III**.
4. 12 (Twelve) bidders submitted their bids through the EPADs system. Screenshot of EPADs is attached as **Annex-IV**.
5. The bids were opened by the Procurement Committee notified vide Superintending Engineer, Swat Irrigation Circle, Swat, No. 2452/4-M dated 23/12/2025 (**Annex-V**), on 04/02/2026 at 12:30 PM in the presence of intending bidders. Attendance sheet of bidders attached as **Annex-**

work - 13

VI. During bid opening, the names of bidders, presence of bid securities in hard in sealed envelope, and quoted rates were announced.

6. Details of bidders with status (response / non-responsive) is tabulated as under:

S.No.	Name of Firm/bidder	Remarks
1	Syed Engineering & Construction Company	Responsive
2	New Tareen Construction Company	Non-responsive due to less submission of CDR.
3	M/S Shandur Construction Company	Responsive
4	Hsk Construction Company	Responsive
5	Shafiq Ur Rehman Shahnay	Responsive
6	Muhammad Ayaz Construction Company	Responsive
7	Muhammad Hussain Shah Booni	Non-responsive due to non-submission of relevant documents in soft form on EPADs.
8	Engineering Solution Technology Pvt Ltd	Responsive
9	Shakir Ullah Danish & Sons Koh Construction Company	Non-Responsive due to non-Submission of sealed envelop
10	M/S Azaz Ali Shah Balach Payeen	Responsive
11	Zakir Ullah Construction Company Chitral	Responsive
12	M/S Itifaq Construction Company	Responsive

7. The bids were evaluated by the Procurement Committee in accordance with KPPRA Rules, NIT and Bidding Documents. The comparative statement of evaluated responsive bids is summarized below:

S. #	Name of Bidder	Bidders Premium	Bid Cost	Detail of Bid Securities / CDRs				Remarks
				Bid Security @ 2% of E/Cost	Detail	Additional Security	Detail	
				(Rs.)	(Rs.)	(Rs.)		
1	Zakir Ullah Construction Company Chitral	-22.75	11201250.00	330000	No. 00841643 dated 03.02.2026 MCB Code (00070)	3298750	No 00841644 Dated 03.02.2026 MCB Code (00070)	Rate Analysis Submitted. 1 st Lowest Responsive
2	M/S Shandur Construction Company	-20.00	11600000.00	330000	No. 364607 dated 02.02.2026 HMB	1160000	No 364610 Dated 02.02.2026 HMB	2 nd Lowest Responsive
3	Hsk Construction Company	-20.00	11600000.00	330000	No.00306066 Dated 03.02.2026	1160000	No. 00306069	2 nd Lowest Responsive


Work-13

				UBL Code (1934)		Dated 03.02.2026 UBL Code (1934)		
	Shafiq Ur Rehman Shahnavy	-20.00	11600000.00	330000	No.089558921 Dated 03.02.2026 BOM Code (9877)	1160000	No 08958919 Dated 03.02.2026 BOM Code (9877)	2 nd Lowest Responsive
5	Engineering Solution Technology Pvt Ltd	-20.00	11600000.00	330000	No. 00841649 Dated 04.02.2026 MCB Code (00070)	1160000	No. 00841654 Dated. 04.02.2026 MCB Code (00070)	2 nd Lowest Responsive
6	Syed Engineering & Construction Company	-10.00	13050000.00	330000	No.00289761 No.00289762 Dated 03.02.2026 UBL Code (1112)	N/A	N/A	3 rd Lowest Responsive
7	M/S Itifaq Construction Company	-10.00	13050000.00	330000	No.01996913 dated 02.02.2026 BOK Code (5161)	N/A	N/A	3 rd Lowest Responsive
8	Muhammad Ayaz Construction Company	0.00	14500000.00	330000	No. 01757026 Dated 03.02.2026 HBL Code (7568)	N/A	N/A	4 th Lowest Responsive
9	M/S Azaz Ali Shah Balach Payeen	0.00	14500000.00	330000	No. 00841633 Dated 03.02.2026 MCB Code (00070)	N/A	N/A	4 th Lowest Responsive


EPADs generated comparative statement attached as Annex-VII.


8. Due The bid quoted by **M/S Zakir Ullah Construction Company Chitral Government Contractor** with premium of **22.75% below the Engineer's Estimate** was found to be the **lowest responsive bid in accordance with the terms and conditions of the NIT / bidding documents.**
9. In view of the above, the Procurement Committee unanimously recommends the award of the subject work to **M/S Zakir Ullah Construction Company Chitral Govt: Contractor with contract amount of Rs. 11,201,250/- (Rupees One Crore Twelve Lac One Thousand Two Hundred and Fifty only) @ 22.75% Below premium, on Schedule items amounting to against the Engineer Estimated cost Rs. 14,500,000/-.**


10. The recommendation is submitted for approval of the competent authority under Section 11(2), Third Schedule-Special Powers, Khyber Pakhtunkhwa Delegation of Financial Powers, 2018, please.


Assistant / Divisional Head Draftsman
Irrigation Division Chitral
Assistant
Executive Engineer,
Chitral Irrigation Division, Chitral


Sub Divisional Officer
Sub Division Lower Chitral
Member


Office Superintendent
Swat Irrigation Circle
Member


Divisional Accounts Officer
Irrigation Division Chitral
Member


Executive Engineer Irrigation
Division Chitral

Chairman/Procuring Officer

Approved as recommended.


Superintending Engineer
Swat Irrigation Circle
Saidu Sharif Swat
03/03/26



**GOVERNMENT OF KHYBER PAKHTUNKHWA
PLANNING & DEVELOPMENT DEPARTMENT
(Water Section)**

Email: chlofwater318@gmail.com
Phone: 091-9212065

No. Water/ P&DD/2025-2026/1-5/35-47

Date 14/01/2026

To

The Secretaries to Government of Khyber Pakhtunkhwa,

1. Irrigation Department, Peshawar.
2. Finance Department, Peshawar.
3. Communication and Works Department, Peshawar.
4. Local Government and Rural Development Department, Peshawar.
5. Forestry, Wild Life and Environment Department, Peshawar
6. Relief Rehabilitations & Re-settlement Department, Peshawar

Subject: MINUTES OF THE 10th PDWP MEETING HELD ON 08-01-2026.

Sir,

I am directed to refer to the subject noted above and to enclose herewith a copy of approved minutes of the 10th PDWP meeting held on 08-01-2026 under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in Committee Room of P&D Department for information and further necessary action, please.

Note: The Irrigation Department KP is requested to kindly submit the corrected PC-Is as per approved minutes for agenda# 14, 15 & 16 to this section & other stakeholders before issuance of AA.

(Enclosed as Above)

Assistant Chief (Water)

Copy along with a copy of Minutes forwarded to the:

1. Director General, (M&E) P&D Department.
2. Chief Coordination & Reforms Section, P&D Department.
3. Incharge Resource Center, P&D Department

Assistant Chief (Water)

Copy for information to:

1. PS to Additional Chief Secretary, P&D Department.
2. PS to Secretary, P&D Department.
3. PS to Additional Secretary (P), P&D Department
4. PA to Chief Economist, P&D Department.

Assistant Chief (Water)

**Government of Khyber Pakhtunkhwa
Planning and Development Department**

10th PDWP Meeting Held On 08-01-2026

Agenda Item No. 15

Sector	Water
Name of Project	Construction of Flood Protection Works / Irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolal Pallas and Haripur)
Plan Type/Code	ADP No. 2131 /251496 (2025-026)
PC-I Status	New
PC-I Cost	Rs. 6150.0 million
Allocation for (2025-26)	Rs. 1000.00 million

Project Description

The proposed subject scheme is reflected in ADP (2025-26) amounting to Rs.6150.0 million. The Irrigation department submitted PC-I based on MRS 2025 (1st Bi-annual). The scheme aims to construct Canal Patrol Roads, Check Dams, Flood Protection Works and Irrigation Channels across the 15 Districts of Northern Khyber Pakhtunkhwa. The scheme upon completion will irrigate 18950 acres agriculture land while 13002 acres land will be protected from flood hazards.

Project Appraisal.

The subject scheme was discussed in the Pre-PDWP meeting held on 29.12.2025. Replies to the 12 Nos. observations were submitted by the department. Cost break-up of the scheme is as under;

S.No	Description	Cost (Rs. in million)
1.	Chitral Irrigation Division (List of 14 sub-works annexed)	198.00
2.	Swat Irrigation Division-I (List of 32 sub-works annexed)	464.91
3.	Swat Irrigation Division-II (List of 22 sub-works annexed)	490.00
4.	Dir Irrigation Division (List of 36 sub-works annexed)	884.88
5.	Malakand Irrigation Division (List of 04 sub-works annexed)	280.00
6.	Buner Irrigation Division (List of 24 sub-works annexed)	2016.00
7.	Mansehra Irrigation Division (List of 122 sub-works annexed)	1050.00
8.	Haripur Irrigation Division (List of 94 sub-works annexed)	752.00
9.	Add Advertisement, Price Adjustment, Contingencies etc.	14.21
	Total	6150.00

Forum Discussions

Chief water informed the forum that the subject scheme includes scope to be carried out in the project area which is situated in Northern Districts of Khyber Pakhtunkhwa. Main aims & focus of the project is to benefit the locals of the areas on account of achieving increased livelihood opportunities for the farming families of Northern Districts. There are 348 Nos sub works included in the PC-I i.e construction of Canal Patrol Roads, Check Dams, Flood Protection Works and Irrigation Channels across the 15 Districts of Northern Khyber Pakhtunkhwa.

On query from the forum regarding the identification & duplication of the these sub works with other similar same nature schemes reflected in current ADP within the same districts the Chief engineer (North) Irrigation department responded that the detailed in house feasibility conducted by the field formation of irrigation department for each and every individual sites & google map along with coordinates provided in the instant PC-I to ensure that there is no overlapping reported in current as well as in future . Then after reviewing the sub works reflecting under the district the forum agreed with the approval of the PC-I.

Decision:-

After threadbare discussion, the PC-I amounting to Rs. 6150.00 million was approved by the forum.

S No.	Name of Work (Circle/Division)	Estimated cost (M)
	Chitral Irrigation Division	
1	Construction of Flood Protection Work at Alyan Reshun Riverside and Green Lasht area , District Upper Chitral	15.00
2	Construction of Flood Protection Works at Booni Gole and Chrun Gole in reaches, District Upper Chitral	25.00
3	Construction of Flood Protection at Krui Junali Booni including Channelization Works along Mastuj river , District Upper Chitral	8.00
4	Construction of Flood Protection Works at Laspur & Yarkhun valley,s, District Upper Chitral	14.50
5	Construction of Flood Protection along Mastuj river, In mastuj area, District Upper Chitral	7.50
6	Construction of Flood Protection Works along Mulkhow River at Torkoh/Mulkhow,Buzund,Shgram and Wasich area, District Upper Chitral	20.00
7	Construction of Nivaragh Irrigation Channel at Reshun District Upper Chitral	9.00
8	Construction of Check Dams at Munoor,Murdan,Brushgram,Shershal and Phostaki Nullah,s in Garam Chashma Valley, District Lower Chitral.	6.00
9	Construction of Check Dams at Kanduja,Bakhtuli Gole,Gistini,Arkari Shali and Shah Saleem Nullah,s in Garam Chashma Valley, District Lower Chitral.	5.50
10	Construction of Check Dams at Kuju,Kari,Denin,Jughure,Singoor,Balach,Chewdok,Mughlandeh thenghshen,Dangerikandeh and Khurkashandeh Nullah,s in Tehsil Chitral, District Lower Chitral.	23.00
11	Construction of Check Dams at Tushengole Uchusht,Bakamak,Orghuch,Chumurkon,Juti Lasht,Goldeh Broze and Ayun,Tehsil Chitral,District Lower Chitral.	25.00
12	Construction of Check Dams at Ashurate,Osiak Dumshoghur,Wardab,Kherabad,Kalkatak,Aliandap,Madak Lasht,Arandu,Sweer Jangirate and Kesuu Nullah,s in Tehsil Chitral, District Lower Chitral.	15.00
13	Construction of flood protection works along Chitral River in D/S, Right side of Chew Bridge ,Tehsil Chitral, District Lower Chitral.	14.50
14	Construction of Irrigation Channel in Berir and Rumboor,Kelash Valley District Lower Chitral.	10.00
	Sub Total:-	198.00



OFFICE OF THE
EXECUTIVE ENGINEER,
CHITRAL IRRIGATION DIVISION CHITRAL
Phone Fax No. 0911-112611
Email : irrigationdivisionchitral@gmail.com

Amndd-3 111

100-10

43-M.

Dated Chitral, the 15/01/2026

The Director Information,
Government of Khyber Pakhtunkhwa,
Khyber Road Peshawar.

Subject :-

NOTICE INVITING E-BIDDING.

Enclosed please find herewith "Notice Inviting Tender E-Bidding" for the work mentioned therein (Seven copies) for publication in the two leading Newspapers (One English & One Urdu) for one day circulation only.

Encl: As above.

EXECUTIVE ENGINEER.

Copy of the above is forwarded to the:-

- 1- Chief Engineer (North), Irrigation Department, Peshawar for information please.
- 2- Superintending Engineer Swat Irrigation Circle Swat for information please.
- 3- Deputy Commissioner, Lower Chitral for information please.
- 4- Deputy Commissioner, Upper Chitral for information please.
- 5- District Police Officer, Lower Chitral for information and with the request to kindly provide security on the date of opening of tenders on 04.02.2026 please.
- 6- Managing Director Khyber Pakhtunkhwa Public Procurement Regulatory Authority (KPPRA) Treasury Directorate Khyber Road Peshawar for information and upload the same on KPPRA Website.
- 7- The Assistant Director (Web), Office of the Secretary to Govt. of Khyber Pakhtunkhwa, Irrigation Department Peshawar for information and necessary action please.
- 8- PS to Minister for Irrigation Department Govt. of Khyber Pakhtunkhwa Peshawar for information please.
- 9- Sub Divisional Officers, Irrigation Sub Division Chitral (Upper & lower) for information and they are directed to immediately submit the BOQs for the work mentioned in the attached NIT.
- 10- Notice Board.

EXECUTIVE ENGINEER

CHITRAL IRRIGATION DIVISION, CHITRAL.

E-PAK ACQUISITION & DISPOSAL SYSTEM (EPADS), (SINGLE STAGE SINGLE ENVELOPE)

Chitral Irrigation Division, Chitral Govt: of Khyber Pakhtunkhwa, Irrigation Deptt., Invites bids from approved contractors Irrigation Department through EPADS, who have renewed registration with Khyber Pakhtunkhwa Revenue Authority and having valid license of Pakistan Engineering Council for the Current Financial Year (2025-26) in the relevant category and code on the following mentioned terms and conditions.

Name of work /Sub Work.	Estt: cost in Millions	E/Money (+) Stamp duty.	PEC relevant category with specialization code (Mandatory)	Last date & time for submission of tender form.	Date/time of Opening.	Time Limit for completion of the work.
ADP No 2131-251496 - Construction of Flood Protection works/irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur)						
1- Construction of Flood Protection Work at Akyan Reshun River side and Green Lasht area, District Upper Chitral	15.00	340000	C-6 & Above CE-04	04.02.2026 12:00 Noon	04.02.2026 12.30 PM	As per Bid Solicitation Documents.
2- Construction of Flood Protection Works at Booni Gole and Chrun Gole in reaches, District Upper Chitral	25.00	540000	--do--	--do--	--do--	--do--
3- Construction of Flood Protection at Krui Jannah Booni including Channelization Works along Mastuj river, District Upper Chitral	8.00	169000	--do--	--do--	--do--	--do--
4- Construction of Flood Protection Works at Laspat & Yarkhun valleys, District Upper Chitral	14.50	330000	--do--	--do--	--do--	--do--
5- Construction of Flood Protection along Mastuj river, in mastuj area, District Upper Chitral	7.50	159000	--do--	--do--	--do--	--do--
6- Construction of Flood Protection Works along Malkhow River at Torkoh Mulkhaw, Buzund, Shgram and Wasich area, District Upper Chitral	20.00	440000	--do--	--do--	--do--	--do--
7- Construction of Nivaragh Irrigation Channel at Reshan District Upper Chitral	9.00	189000	--do--	--do--	--do--	--do--
8- Construction of Check Dams at Munoor, Mandai, Brushgram, Shershal and Phostaki Nullahs in Garam Chashma Valley, District Lower Chitral	6.00	129000	--do--	--do--	--do--	--do--
9- Construction of Check Dams at Kanduja, Bakhtuli Gole, Gistini, Arkari Shali and Shah Saleem Nullahs in Garam Chashma Valley, District Lower Chitral.	5.50	119000	--do--	--do--	--do--	--do--
10- Construction of Check Dams at Kaju, Kari, Dama, Jaghore, Singoor, Balach, Chewdok, Mughtandeh, menghsheh, Dangerikandeh and Khuekashandeh Nullahs in Tehsil Chitral, District Lower Chitral.	23.00	500000	--do--	--do--	--do--	--do--
11- Construction of Check Dams at Tushengole Uchashit, Bakamak, Orghueh, Chumurkon, Jati Lasht, Goldeh Broze and Ayun, Tehsil Chitral, District Lower Chitral.	25.00	540000	--do--	--do--	--do--	--do--
12- Construction of Check Dams at Ashurate, Daul, Dandshoghur, Wardab, Kherabad, Karaman, Mandiq, Madak Lasht, Arandu, Sucer Jagrate and Kesun Nullahs in Tehsil Chitral, District Lower Chitral.	15.00	340000	--do--	--do--	--do--	--do--
13- Construction of flood protection works along Chitral River in D.S. Right side of Chew Bidge, Tehsil Chitral, District Lower Chitral.	14.50	330000	--do--	--do--	--do--	--do--
14- Construction of Irrigation Channel in Berir and Rumboor, Kelash Valley District Lower Chitral.	10.00	209000	--do--	--do--	--do--	--do--

Conditions for E-Bidding:-

1. All bidders are requested to upload their Bids (CDR'S & Rate on BOQ) / BID Documents along-with relevant documents in one PDF file) and submit through EPADS (<https://kp.eprocure.gov.pk/>) before the mentioned system closing time. Any bid received without uploading required documents i.e (copy of CNIC, Enlistment with Govt. of KP, Pakistan Engineering Council, Active KPPRA status & Active FBR status and rate analysis if required) will be treated as NON-RESPONSIVE. Incomplete/conditional bids with unattested cutting overwriting disfiguring uploaded shall be considered as NON-RESPONSIVE. No hard form / print out of bid are required acceptable except CDR/call deposit. The Procuring Entity shall not be responsible for any technical fault, glitch, or error in the EPAD system and shall only consider the documents appearing on the EPAD dashboard. Therefore, all bidders are advised to upload the required documents carefully and responsibly.
2. Electronic Bidding shall be done on "Above / Below System" on BOQ / Engineer's Estimate, based on the MRS applicable. Only two digits after the decimal point shall be considered for evaluation purpose.
3. The bidders should submit their E-Bids as per KPPRA Notification No. S.R.O (13)/Vol:1-24/2021-22/6058-71, dated 10.05.2022 & notification No.S.R.O (29)/Vol:1-10/2025-26/699-711 dated 29.10.2025.
4. The bidder shall submit the sealed envelope only including 2% Bid Security (or additional security if required) of the estimated cost in the shape of call deposit (original) before closing date and time.
5. All the conditions instructions given in the bidding documents shall be applicable on all competitive bidders.
6. The bids will be valid for one hundred & twenty days (120) from the date of bids opening.
7. In case of same rates quoted by the contractors, the lowest bidder shall be decided through draw as per para-viii of notification vide Chief Engineer (North) Irrigation Deptt: No.4074/C-1/KPPRA dated 11.12.2025.
8. Call Deposit of Scheduled Banks shall be acceptable. Bank cheque OR pay order & (2%) in the shape of Bank guarantee shall not be acceptable.
9. Any Bidder who provides incorrect information or failed to submit the original bid security and additional security instruments before the date and shall be liable to dealt with under section 29 of the KPPRA Act read with rule 4 of 2014.
10. All the bidders are requested to download the bidding documents from the KPPRA website/ Irrigation Department Website: www.irrigation.gkp.pk or EPADS: <https://kp.eprocure.gov.pk/>.
11. Pre-bid meeting will be held on 29/01/2026 in the office of the undersigned at 11.00 AM.
12. All the prevailing KPPRA rules / Act and other Government Notifications will be applicable issued from time to time & will become part of bidding documents.
13. Mandatory conditions as per solicitation bidding documents (SBDs) will be adhered.
14. The Employer has the authority to reject any bid or all the bids assigning cogent reasons.



Executive Engineer
Chitral Irrigation
Division Chitral
Phone No.0943-412641
Email address:irrigationdivisionchitral@gmail.com

E-PAK ACQUISITION & DISPOSAL SYSTEM (EPADS)**(SINGLE STAGE SINGLE ENVELOPE)**

Chitral Irrigation Division, Chitral Govt. of Khyber Pakhtunkhwa, Irrigation Deptt. invites bids from approved contractors of Irrigation Department through EPADS, who have renewed registration with Khyber Pakhtunkhwa Revenue Authority and having valid license of Pakistan Engineering Council for the Current Financial Year (2025-26) in the relevant category and code on the below mentioned terms and conditions.

S.#	Name of work /Sub Work.	Estt: cost in Millions	E/Money (t) Stamp duty	PEC relevant category with specialization code (Mandatory)	Last date & time for submission of tender form.	Date/Time of Opening.	Time Limit for completion of the work.
1.	ADP No 2131-231496 Construction of Flood Protection works/Irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghat, Abbottabad, Kolar Palas and Haripur).						
1.	Construction of Flood Protection Work at Alyan Reshun River side and Green Lash area, District Upper Chitral	13.00	340000	C-6 & Above CE-04	04.02.2026 12.00 Noon	04.02.2026 12.30 PM	As per Bid Solicitation Documents.
2.	Construction of Flood Protection Works at Boosi Gole and Chrun Gole in reaches, District Upper Chitral	25.00	340000	-do-	-do-	-do-	-do-
3.	Construction of Flood Protection at Kruil Amal Boon including Channelization Works along Mastuj river, District Upper Chitral	8.00	169000	-do-	-do-	-do-	-do-
4.	Construction of Flood Protection Works at Laspur & Yarkhun valley, District Upper Chitral	14.50	330000	-do-	-do-	-do-	-do-
5.	Construction of Flood Protection along Mastuj river, in mastuj area, District Upper Chitral	7.50	159000	-do-	-do-	-do-	-do-
6.	Construction of Flood Protection Works along Mulkhew River at Lorkok, Mulkhew, Buzand, Shgram and Wasich area, District Upper Chitral	20.00	440000	-do-	-do-	-do-	-do-
7.	Construction of Nivaragh Irrigation Channel at Reshun District Upper Chitral	9.00	189000	-do-	-do-	-do-	-do-
8.	Construction of Check Dams at Munoor, Mastia, Buzgram, Sheerbal and Phostaki Nullahs in Garam Chashma Valley, District Lower Chitral.	6.00	129000	-do-	-do-	-do-	-do-
9.	Construction of Check Dams at Kanduja, Bakhtuli Gole, Gintia, Arkan Shahi and Shah Saleem Nullahs in Garam Chashma Valley, District Lower Chitral.	5.50	119000	-do-	-do-	-do-	-do-
10.	Construction of Check Dams at Kuj, Kari, Denar, Jughure, Singoor, Balach, Chewdok, Mughandeh, thengshen, Dangerikandeh and Khurkashandeh Nullahs in Tehsil Chitral District Lower Chitral.	23.00	500000	-do-	-do-	-do-	-do-
11.	Construction of Check Dams at Tushengole Ukhush, Bakamak, Orghuch, Chumukon, Jit Lash, Goldeh Broze and Ayur, Tehsil Chitral District Lower Chitral.	25.00	540000	-do-	-do-	-do-	-do-
12.	Construction of Check Dams at Ashurate, Osak, Dumshoghuch, Wandab, Kherabad, Kakatak, Alandap, Madak, Lash, Arand, Smeer Jangirate and Kesuu Nullahs in Tehsil Chitral District Lower Chitral.	15.00	340000	-do-	-do-	-do-	-do-
13.	Construction of flood protection works along Chitral River in D/S, Right side of Chew Bridge, Tehsil Chitral, District Lower Chitral	14.50	330000	-do-	-do-	-do-	-do-
14.	Construction of Irrigation Channel in Berir and Rumbor, Kelash Valley District Lower Chitral	10.00	209000	-do-	-do-	-do-	-do-

Terms & Conditions for E-Bidding:-

- All bidders are requested to upload their Bids (CDRS & Rate on BOQ / BID Documents along with relevant documents in one PDF file) and submit through EPADS (<https://kp.eprocure.gov.pk/>) before the mentioned system closing time. Any bid received without uploading required documents i.e. (copy of CNIC, Enlistment with Govt. of KP, Pakistan Engineering Council, Active KPPRA status & Active FBR status and rate analysis if required) will be treated as NON-RESPONSIVE. Incomplete/conditional bids with unattested cutting/overwriting/disfiguring uploaded shall be considered as NON-RESPONSIVE. No hard form / print out of bid are required / acceptable except CDR/call deposit. The Procuring Entity shall not be responsible for any technical fault, glitch, or error in the EPAD system and shall only consider the documents appearing on the EPAD dashboard. Therefore, all bidders are advised to upload the required documents carefully and responsibly.
- Electronic Bidding shall be done on "Above / Below System" on BOQ / Engineer's Estimate, based on the MRS applicable. Only two digits after the decimal point shall be considered for evaluation purpose.
- The bidders should submit their E-Bids as per KPPRA Notification No. S.R.O (13)/Vol:1-24/2021-22/6058-71, dated: 10-05-2022 & notification No.S.R.O (29)/Vol:1-40/2025-26/699-711 dated 29.10.2025.
- The bidder shall submit the sealed envelope only including 2% Bid Security (or additional security if required) of the estimated cost in the shape of call deposit (original) before closing date and time.
- All the conditions/ instructions given in the bidding documents shall be applicable on all competitive bidders.
- The bids will be valid for one hundred & twenty days (120) from the date of bids opening.
- In case of same rates quoted by the contractors, the lowest bidder shall be decided through draw as per para-viii of notification vide Chief Engineer (North) Irrigation Deptt: No.4074/C-1/KPPRA dated 11.12.2025.
- Call Deposit of Scheduled Banks shall be acceptable. Bank cheque OR pay order & (2%) in the shape of Bank guarantee shall not be acceptable.
- Any Bidder who provides incorrect information or failed to submit the original bid security and additional security instruments before the date and shall be liable to deal with under section 29 of the KPPRA Act read with rule 44 of 2014.
- All the bidders are requested to download the bidding documents from the KPPRA website/ Irrigation Department Website: www.irrigation.gkp.pk or EPADS: <https://kp.eprocure.gov.pk/>.
- Pre-bid meeting will be held on 29/01/2026 in the office of the undersigned at 11.00 AM.
- All the prevailing KPPRA rules / Act and other Government Notifications will be applicable issued from time to time & will become part of bidding documents.
- Mandatory conditions as per solicitation bidding documents (SBDs) will be adhered.
- The Employer has the authority to reject any bid or all the bids assigning cogent reasons

Executive Engineer (Chitral Irrigation)
Division Chitral Phone No.0943-412641
Email address:irrigationdivisionchitral@gmail.com

INF(P)255/26

13. Chew Bridge.

Ammed N

Search keyword

Enter bid/Additional security instrument information from original document received to PE in add reason section.

Supplier Name	Mobile	Email	Bid (Download)	Bid Download Date	Quoted Bid (%)	Bid Security	Additional Bid Security (Rs.)	Rate Analysis Document	Bid Declaration	Reason
EYED ENGINEERING & CONSTRUCTION COMPANY	+92320660608	shakeelco442@gmail.com	Download		-10.00	Download	0			Add Reason
NEW TAREEN CONSTRUCTION COMPANY	+923159788162	tareenmuska@gmail.com	Download		-20.00	Download	1160000			Add Reason
M/S SHANDUR CONSTRUCTION COMPANY	+923459181247	shandurconstruction@gmail.com	Download		-20.00	Download	1160000			Add Reason
Isk construction company	+92306900000	hakeemulaha01@yahoo.com	Download		-20.00	Download	1160000			Add Reason
shafiq ur rehman shahnavy	+923458910615	shafiqrehman8910@gmail.com	Download		-20.00	Download	1160000			Add Reason
Muhammad Azaz Construction Company	+92345222292	mayazdrosh@gmail.com	Download		0.00	Download				Add Reason
MUHAMMAD HUSSAIN SHAH BOONI	+923401192512	hu77ainbooni2@gmail.com	Download		-10.00	Download	0			Add Reason
Engineering Solution Technology Pvt Ltd	+923004649009	adnanalishah59@gmail.com	Download		-20.00	Download	1160000			Add Reason
SHAKIR LILLAH DANISH & SONS KDH CONSTRUCTION COMPANY	+923401694094	shakirullahdanish9@gmail.com	Download		0.00	Download				Add Reason
M/s Azaz Ali Shah Balach Payeen	+923008336414	azaz.cl2@gmail.com	Download		0.00	Download				Add Reason
Zakir ulah construction company chitral	+923329375361	zakirullahccc@gmail.com	Download		-22.75	Download	9298750	Download		Add Reason
M/S Itfaq Construction Company	+923049845736	itfaqconstruction2023@gmail.com	Download		-10.00	Download	0			Add Reason

1 to 12 of 12 entries << < 1 > >> 500

ANNA- 11/11

Comparative Statement

Tender Title:

Construction of flood protection works along Chitral River in D/S, Right side of Chew Bridge, Tehsil Chitral, District Lower Chitral.

Tender No:

K-26010509614

Upload Date:

17/01/2026

Expiry Date:

05/05/2026

Opening Date:

04/02/2026, 12:30:00

Nature:

Single Stage Single Envelope

Estimated Cost:

14500000

Category	Contractor Name	Quoted Bid (%)	Bid Security	Inst No.	Submitted Date	Remarks
C-6	M/S SHANDUR CONSTRUCTION COMPANY	-20.00	364610		02/02/2026	
C-4	hsk construction company	-20.00	00306066		04/02/2026	
C-4	shafiq ur rehman shahnavy	-20.00	98778958921		04/02/2026	
C-5	Muhammad Ayaz Construction Company	0.00	01757026		03/02/2026	
C-4	Engineering Solution Technology Pvt Ltd	-20.00	00841649		04/02/2026	
C-5	M/s Azaz Ali Shah Balach Payeen	0.00	841633		03/02/2026	
C-2	Zakir ullah construction company chitral	-22.75	00841643.00841644		04/02/2026	
C-1	M/S Itifaq Construction Company	-10.00	01998913		03/02/2026	

PPRA | Tel: 051-9205728 | E-mail: epadshelp@ppra.org.pk | Web: www.ppra.org.pk



OFFICE OF THE SUPERINTENDING ENGINEER
SWAT IRRIGATION CIRCLE, SWAT
GULKADA NO.1, SAIDU SHARIF, SWAT.
Phone No. 0946 - 9240164, Fax No. 0946 - 725437, Email: swatirrelrele@gmail.com

Amex ✓

152 / 4-M.

Dated 23 / 12 / 2025

NOTIFICATION


In pursuance of Govt. of Khyber Pakhtunkhwa Public Procurement Rules 2014 (Rule 32 (i)), procurement committee for procurement of works, Goods and Services to the financial limits of Superintending Engineer as per Khyber Pakhtunkhwa, Delegation of Financial Powers Rules is hereby constituted in the jurisdiction of swat Irrigation circle swat with immediate effect in the public interest.

i)	Executive Engineer concerned	Chairman/Procuring Officer
ii)	Superintendent Swat irrigation Circle Swat	Member
iii)	Sub Divisional Officer concerned	Member
iv)	Divisional Accounts Officer concerned	Member
v)	Assistant / Divisional Head Draftsman concerned	Member

Function and responsibility of the Procurement Committee: -

- i) The committee will be responsible for the procurement process in line with EPAD guidelines and KPPRA Act/Rules.
- ii) The Committee will propose through its Chairman Procurement Committee the method of Procurement and obtain concurrence from Procurement Entity and proceed accordingly.
- iii) The Procurement Committee will prepare Bid Solicitation Documents and NIT in Consultation with the Procurement Entity.
- iv) All the Procurement process will be properly minuted and communicated to the Competent Authority and for record purpose as per KPPRA Rules Section-52.
- v) Bids opening and its evaluation will be carried out by the Committee i.e. To open and evaluate the bids so received and prepare Bid Evaluation Report (BER) as per approved method of procurement.
- vi) Prints of the EPAD uploaded documents, Comparative Statements must be attached along with the attendance sheet for procurement purpose.
- vii) To recommend the successful bidders to the Competent Authority for its approval by the Chairman Procurement Committee.
- viii) In case of Equal Price Rate (EPR) the case be sent to the Procurement Entity where rest of the process shall be completed, so to keep the process confidential as per rules 38 of KPPRA and as such Chairman Committee will forward the case finally in the Procurement Committee. The procurement will be concluded as per NIT/SBDs.
- ix) For evaluating Rate Analyses (if required) due diligence be delivered with cogent reasons for non-acceptance or otherwise.
- x) The procurement process will be completed within 15 working days after the bids opening.

R/K to file
in 2 M file



SUPERINTENDING ENGINEER

Copy of the above is forwarded to the:-

1. Chief Engineer (North), Irrigation Department Peshawar
 2. Executive Engineer, Swat Irrigation Division-I Swat.
 3. Executive Engineer, Swat Irrigation Division-II, Matta.
 4. Executive Engineer, Dir Irrigation Division Dir, Timergara.
 - ✓ 5. Executive Engineer, Chitral Irrigation Division Chitral.
- For information and necessary action.

SUPERINTENDING ENGINEER

Attendance sheet Work NO (13)

Name of work:- ADP No. 2131-251496 - Construction of Flood Protection works/irrigation Channel, Check Dam and Canal Patrol Roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur).

Sub Work:- Construction of flood protection works along Chitral River in D/S, Right side of Chew Bridge, Tehsil Chitral, District Lower Chitral.

Name of Bidder/Contractor	Mobile No	Signature
Murtizam Shah	0313992929	
Haizeemulla	03025906655	
Tariq Aziz Khan	0315-9189640	
Usman	03479115029	
Haji Azaiz	03469895644	
Ehsanullah	03457110610	
Shahidullah	0346169666	
Shanleyr Construction Company	03000071247	