



BIDS EVALUATION REPORT.

Name of Work: **Construction of flood protection works / irrigation channel, check dam and canal patrol roads in Northern Districts of Khyber Pakhtunkhwa (Chitral Lower, Chitral Upper, Swat, Dir Upper, Dir Lower, Malakand, Buner, Shangla, Kohistan Upper, Kohistan Lower, Battagram, Mansehra, Torghar, Abbottabad, Kolai Pallas and Haripur).(ADP No. 2131/251496) (2025-26)".**

Sub Work: **Construction of Junkai, Makrala, Thall Khass, Shalband and Maidan Pashrak irrigation civil channel in Kohistan District Dir Upper.**

1. The PC-I for the subject ADP scheme was approved at a total cost of **Rs. 6150 (Million)** during the PDWP meeting held on **08/01/2026**. AA and minutes of the PDWP attached with the tender documents.
2. The approved PC-I comprises 36 sub-works falling within the jurisdiction of Dir Irrigation Division Dir with a total financial outlay of **Rs. 884.88 Million**. The subject sub-work "**Construction of Junkai, Makrala, Thall Khass, Shalband and Maidan Pashrak irrigation civil channel in Kohistan District Dir Upper.**" was approved with an estimated cost of **Rs.25.48 Million**. (Abstract of PC-I attached with the tender documents).
3. A duly constituted Procurement Committee for procurement of works, goods and services, notified vide Chief Engineer (North) Notification No. 4074/C-I/KPPRA dated 11-12-2025, convened a meeting under the chairmanship of the Superintending Engineer, Swat Irrigation Circle, Swat, on 15/01/2026 at 02:00 PM. The Committee finalized the mode of procurement and reviewed the NIT and bidding documents. Minutes of the meeting attached with the tender documents).
4. Consequently, the Notice Inviting Bids (NIT) through Single Stage Single Envelope procurement method was advertised on EPADs, published in national dailies vide INF(P) No. 284/26 dated 21-01-2026, and uploaded on Irrigation Department & KPPRA websites. The **closing date for submission of bids was 04/02/2026**. Advertisement and related correspondence attached with the tender documents).
5. A total of 07 (Seven) bidders submitted their bids through the EPADs system. The bids were opened by the Procurement Committee on 04/02/2026 at 02:00 PM in the

intending bidders. During bid opening, the names of bidders in hard in sealed envelope, and quoted rates were announced.

of bidders with status (responsive / non responsive) is tabulated as under:

No.	Name of Firm/bidder	Remarks
1	Zubairullah builder & contractors	Responsive
2	M/S Akhtar Munir Wardak	Responsive
3	New kumrat Builders	Responsive
4	Get Targets associate	Non responsive due to difference between BOQ quoted rate and online EPAD statement.
5	Ruhul Amin Damani	Responsive
6	Star Construction Co	Non responsive due to difference between BOQ quoted rate and online EPAD statement.
7	Qaisar Ali Khan	Responsive

7. The bids were evaluated by the Procurement Committee strictly in accordance with KPPRA Rules, NIT and Bidding Documents. The comparative statement of evaluated responsive bids is summarized below:

S. #	Name of Bidder	Bidders Premium	Bid Cost (Rs.)	Detail of Bid Securities / CDRs				Remarks
				Bid Security @ 2% of E/Cost (Rs.)	Detail	Additional Security @ 8% of the Bid Cost (Rs.)	Detail	
1	Zubairullah builder & contractors	+5%	26754000	549400	Issued by Albarka Bank Timergara	N/A	-	5 th
2	M/S Akhtar Munir Wardak	-10%	22932000	549600	Issued by BOK Dir Upper	N/A	-	3 rd
3	New kumrat Builders	At par	25480201	549600	Issued by HBL Dir Upper	N/A	-	4 th
4	Ruhul Amin Damani	-20%	20384162	549600	Issued by BOK Wari Dir Upper	2038400	-	2 nd
5	Qaisar Ali Khan	-20%	20384000	549600	Issued by BOK Wari Dir Upper	1965744	-	1 st Lowest

8. Due to identical lowest bids quoted by (02) bidder at 20% below the Engineer's Estimate, the bids were treated as lowest evaluated responsive bids. In accordance with the relevant provision of the NIT, the lowest bidder was determined through a draw he draw conducted in

... of the Procurement Committee and the concerned bidders. Consequently, the bid
... d by M/S Qaisar Ali Khan Village Badwan Bala P/O Badwan Darbar Tehsil
... ai Dir District Dir Lower, quoting 20% below on Schedule as well as Non-Schedule
... amounting to Rs. 2,03,84000/-, has been determined as the lowest evaluated responsive
... d. Proceeding of Draw attached.


In view of the above, the Procurement Committee unanimously recommends the award of the
subject work to M/S Qaisar Ali Khan Village Badwan Bala P/O Badwan Darbar Tehsil
Adenzai Dir District Dir Lower with contract amount of Rs. 2,03,84000/-, (Rupees **Twenty**
million three hundred eighty four thousand only) @ 20% Below premium, on Schedule
items as well as on non-schedule item amounting to against the Engineer Estimated cost Rs.
25.48 (Million)

3. The recommendation is submitted for approval of the competent authority under Section
11(2), Third Schedule – Special Powers, Khyber Pakhtunkhwa Delegation of Financial
Powers, 2018, please.


Member


Assistant/Head Clerk
Dir Irrigation Division
Dir


Member


Administrative Officer
O/O Chief Engineer (North)
Irrigation Department


Procuring Officer/Member


Executive Engineer
Dir Irrigation Division
Dir Lower

Member


Deputy Director (Design)/Planning
o/o Chief Engineer (North)

Chairman


Superintending Engineer
Swat Irrigation Circle Swat
4/03/26

Approved As Recurred


Chief Engineer (II)
Irrigation Deptt: Peshawar