

EVALUATION OF E-BIDDING DATED 09.02.2026

Work No.(A8)
Name of work:-

Rehabilitation of Irrigation canals in District Swabi ADP No.2094/250201 (2025-26) (Minutes circulated vide Assistant Chief (Water) No. Water/P&DD/2025-26/1-5/3112-24 dated 24.11.2025 (Rs.500.00 million).

Sub Work:-

Rehabilitation/Improvement of Irrigation Channel Off-take from Machai Branch RD 252000 and Culverts at Gohati, Solim Khan & Maneri Bala area of District Swabi

E/cost

Rs: 20.00 Million

E/Money Rs: 0.40 million

1. The work was Administratively Approved vide Secretary to Govt: of Khyber Pakhtunkhwa Irrigation Deptt: No. Water/P&DD/2025-26/1-5/3112-24 dated 24.11.2025 (minutes attached).
2. The sub work was put to tender through wide publicity by displaying / uploaded on the procuring entity website www.irrigation.gkp.pk as well as KPPRA Website + EPADs.
3. Tender / bids have been called on single stage one envelope post qualification system in accordance with procurement Rules 2014 of KPPRA.
4. Bid solicitation documents together with instruction to bidders, BOQ were uploaded to the procuring entity as well as KPPRA/EPADs websites to be downloaded by the intending bidders.
5. 18 Nos. bids were received through E-bidding system in the office of the Executive Engineer, Swabi Irrigation Division-I Swabi on stipulated date & time i.e 09.02.2026 at 12.00 Noon.
6. As per schedule mentioned in the E-bidding System, bids were opened on 09.02.2026 at 12:30 Noon in the presence of the Bidders, Firms and their representatives (attended sheet attached)
7. Comparative statement showing rates offered by various contractor is as under:-

S#	Category	Enlistment No	Name of Contractor / Firm	Tender cost/E/Cost (M)	Contractor premium above/below		CDR Amount (M)			CDR No. date with issuing bank	Bid cost (Million)	Mandatory requirements					Remarks
					S.I Rate %	NSI Rate %	2%	Addl	Total (M)			Rate analysis	KPPRA	NTN	Enlistment	System design	
1	C-5	13312	Khan Engineers & Builders	20.00	- 20	- 20	0.40	1.6	2.00	CDR No-44074 & 75 dated 07.02.2026 Mobilink Bank Mardan	16.00	NA	Yes	Yes	Yes	Yes	Responsive


2	C-5	25439	Fazal Iahi Kaka Khel Construction Co.	20.00	-20	-20	0.40	1.6	2.00	CDR No.37509 & 10 dated 06.02.2026 BML Swabi	16.00	NA	Yes	Yes	Yes	Yes	Yes	Responsive
3	C-1	1620	M/S Abdul Kabir Constn. Co.	20.00	-29.2	-29.2	0.40	5.855	6.255	CDR No.1979256 & 61 dated 06.02.2026 Umarzai Bank Charsadda	14.16	Attached	Yes	Yes	Yes	Yes	Yes	1 st lowest
4	C-6	31248	Zeeko Pumps Govt. Contractor	20.00	-20	-20	0.40	1.60	2.00	CDR No..14795881 & 86 dated 06.02.2026 ABL Swabi	16.00	NA	Yes	Yes	Yes	Yes	Yes	Responsive
5	C-3	6125	Abdul Amin	20.00	-20	-20	0.40	1.60	2.00	CDR No.210359 & 61 dated 7.02.2026 UBL Ameen Swabi	16.00	NA	Yes	Yes	Yes	Yes	Yes	Responsive
6	C-5	24532	Muhammad Newaz Jalbai	20.00	-20	-20	0.40	1.60	2.00	CDR No.2025288 & 89 dated 06.02.2026 Bok Shah Mansoor	16.00	NA	Yes	Yes	Yes	Yes	Yes	Responsive
7	C-3	10538	Umar Khel	20.00	-20	-20	0.40	0.160	0.510	CDR No. 704037, 42 dated 06.02.2026 HMBL Swabi	16.00	NA	Yes	Yes	Yes	Yes	Yes	Non Responsive
8	C-6	31248	Noorul Amin & Sons	20.00	-20	-20	0.40	1.60	2.00	CDR No. 459638, 45 dated 06.02.2026 JS Bank Topi	16.00	NA	Yes	Yes	Yes	Yes	Yes	Responsive
9	C-5	26541	Shah Said	20.00	-20	-20	0.40	1.60	2.00	CDR No. 18588 & 89 dated 09.02.2026 Albaraka Bank Swabi	16.00	NA	Yes	Yes	Yes	Yes	Yes	Responsive
10	C-5	24890	Jamshed & Sons Construction	20.00	-20	-20	0.4	1.60	2.00	CDR No.704030 & 31 dated 06.02.2026 HMBL Swabi	16.00	NA	Yes	Yes	Yes	Yes	Yes	Responsive
11	C-2	3811	M/S Shaheen Khan	20.00	-20	-20	0.40	0	0.40	CDR No. 2026400, dated 06.02.2026 Bok Zaida	16.00	NA	Yes	Yes	Yes	Yes	Yes	Non Responsive


12	C-4	22173	Suhrab Zada & Sons	20.00	-20	-20	0.40	1.6	2.00	CDR No. 37491 & 94 dated 06.02.2026 BML Swabi	16.00	NA	Yes	Yes	Yes	Yes	Responsive
13	C-3	10350	Nawab Zada	20.00	-23.50	-23.50	0.40	5.075	5.475	CDR No. 515935, dated 06.02.2026 Bankislami Swabi	15.30	Attached	Yes	Yes	Yes	Yes	2nd Lowest
14	C-5	22442	Wasal Khan	20.00	-20	-20	0.4	1.6	2.00	CDR No. 210364 & 67 dated 07.02.2026 UBL Ameen Swabi	16.00	NA	Yes	Yes	Yes	Yes	Responsive
15	C-3	9589	Sarzamin & Co.	20.00	-20	-20	0.40	1.6	2.00	CDR No. 15580 & 581 dated 06.02.2026 Albaraka Bank Swabi	16.00	NA	Yes	Yes	Yes	Yes	Responsive
16	C-2	3121	Noor Muhammad & Co.	20.00	-20	-20	0.40	1.6	2.00	CDR No. 73517 & 18 dated 06.02.2026 Mizan Bank Swabi	16.00	NA	No	No	No	No	Responsive
17	C-6	1491	Leading Construction Co.	20.00	-20	-20	0.40	1.60	20.00	CDR No. 704059 dated 09.02.2026 HMBL Swabi	16.00	NA	Yes	Yes	Yes	Yes	Responsive
18	C-B	544	All & Brothers	20.00	-20	-20	0.40	1.60	2.00	CDR No. 7512709 & 10 dated 06.02.2026 Bop Swabi	16.00	NA	Yes	Yes	Yes	Yes	Responsive

8. The sealed bids submitted by the bidders were opened in the presence of the bidders/authorized representatives on the scheduled date and time. Attendance of the participants was duly recorded on the attendance sheet, which was subsequently uploaded on EPADS in accordance with KPPRA rules.
9. A total of **Eighteen (18)** bids were received. Upon detailed evaluation, **sixteen (16)** bids were found responsive, whereas **two (02)** bid was declared non-responsive due to non-compliance with bidding requirements.
10. Based on the evaluation carried out by the Procurement Committee, M/S Abdul Kabir Construction Co., Government Contractor has been declared the 1st lowest evaluated responsive bidder. The bidder quoted uniform rates of 29.20% below premium on both Schedule and Non-Schedule items.


11. The evaluated bid amount of Rs. 14.16 million, being 29.20% below premium, against the Engineer's Estimated Cost of Rs. 20.00 million, quoted by M/S Abdul Kabir Construction Co. Government Contractor, was found to be reasonable and responsive to the conditions mentioned in the NIT/Bidding Documents.
12. In view of the above, the lowest evaluated bid of Rs. 14.16 million @ 29.20% below premium on Schedule and Non-Schedule items, offered by M/S Abdul Kabir Construction Co, Government Contractor, is hereby recommended by the Procurement Committee for approval of the Competent Authority in light of the Khyber Pakhtunkhwa Delegation of Financial Powers Rules, Third Schedule (Special Powers), Section-11, S. No. 02, please.

Procurement Committee


Sub Divisional Officer
Irrigation Sub Divn: sg
(Member)



Head Clerk
Swabi Irrigation Divn-1
Swabi (Member)

Superintendent O/O the
Swabi Irrigation Circle Swabi
(Member)

Recommended by

Executive Engineer
Swabi Irrigation Divn-1
Swabi (Chairman
/Procurement Officer

Approved by

As recommended to the Committee the lowest rates quoted by M/S Abdul Kabir Govt. Contractor Rs. 14.16 million being the 1st lowest/ responsive is hereby approved.


Superintending Engineer
Swabi Irrigation Circle Swabi
(Procuring Entity)