



**EVALUATION OF TENDERS**

N/Work: **“Construction/Rehabilitation of Roads and Crossing facilities along Natural Drains, Flood Carrier Channels and Water Channels, Infrastructures of Solar Tube Wells, Lift Irrigation Schemes, Flood & Irrigation Infrastructures and Water Ponds in Tehsil Matta District Swat**

Sub Work: **Construction of Roads in PK-09 Tehsil Matta District Swat  
(Construction of Road along Natural Drain/ Water Channel, Flood Carrier Channel in Village Ghareeb Abad UC Baidara Tehsil Matta District Swat)**

1. The Scheme was administratively approved for cost of **Rs.500.00 (Million) in the PDWP meeting held on 01-11-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of **Rs.10.718 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.5862/2021** and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **10-12-2021**.
4. **15 No's** Contractors participated in the E-Bidding process. **W-1**

5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Muhammad Rahim	26.56% Below	26.56% Below	Responsive
2	M/S Jamayal Builders	26.30% Below	26.30% Below	Responsive
3	M/S Barkat Construction	25.70% Below	25.70% Below	Responsive
4	M/S Suvastu Engineering & Constructor	25.00% Below	25.00% Below	Responsive
5	M/S Amir Hamza and Inayatullah Constn:Co:	23.67% Below	01.00% Below	Responsive
6	M/S Rahmat Shuaib Cont:	20.16% Below	20.16% Below	Responsive
7	M/S Muhammad Nasir Shah	17.10% Below	17.10% Below	Responsive
8	M/S Akbar Ali Khan Construction Co:	17.05% Below	17.05% Below	Responsive
9	M/S Mingora Construction Co:	15.10% Below	15.10% Below	Responsive
10	M/S Aman Builders Pvt Ltd	15.00% Below	15.00% Below	Responsive
11	M/S Bakht Sher Ali & Co:	15.00% Below	15.00% Below	Non-Responsive
12	M/S Izharullah Construction Co:	15.00% Below	12.00% Below	Responsive
13	M/S Noor Khan	01.00% Below	01.00% Below	Non-Responsive
14	M/S Sabeel Building & Construction Co:	01.00% Below	01.00% Below	Non-Responsive
15	M/S Ayaz Construction Co:	0.25% Below	0.25% Below	Non-Responsive

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate.

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ 8% of the Bid Cost	
				(Rs.)	(Rs.)	
1	M/S Muhammad Rahim	10718000	7871300.00	233000.00	1239500.00	1472500.00
2	M/S Jamayal Builders	10718000	7899200.00	233000.00	828000.00	1061000.00
3	M/S Barkat Construction	10718000	7963500.00	233000.00	852100.00	1061000.00
4	M/S Suvastu Engineering & Constructor	10718000	8038500.00	214000.00	1071000.00	1285000.00
5	M/S Amir Hamza and Inayatullah Constn:Co:	10718000	8227600.00	214360.00	929250.00	1143610.00
6	M/S Rahmat Shuaib Cont:	10718000	8557300.00	233000.00	453000.00	686000.00
7	M/S Muhammad Nasir Shah	10718000	8885200.00	214000.00	255100.00	469100.00
8	M/S Akbar Ali Khan Construction Co:	10718000	8890600.00	215000.00	225000.00	440000.00
9	M/S Mingora Construction Co:	10718000	9099600.00	233000.00	0.00	233000.00
10	M/S Aman Builders Pvt Ltd	10718000	9110300.00	215000.00	0.00	215000.00
11	M/S Bakht Sher Ali & Co:	10718000	9110300.00	0.00	0.00	0.00
12	M/S Izharullah Construction Co:	10718000	0.00	214500.00	0.00	214500.00
13	M/S Noor Khan	10718000	9116500.00	0.00	0.00	0.00
14	M/S Sabeel Building & Construction Co:	10718000	1061080.00	0.00	0.00	0.00
15	M/S Ayaz Construction Co:	10718000	1069120.00	0.00	0.00	0.00

7. The Lowest Bid offered by **M/S Muhammad Rahim @ 26.56%** Below on Schedule Item & **26.56% Below** on Non-Schedule Item, amounting to **Rs.7,871,300/-** being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer  
Irrigation Sub Division Matta

Superintendent  
Swat Irrigation Circle

Divisional Accounts Officer  
Swat Irrigation Division-II  
Matta

Head Clerk  
Swat Irrigation Division-II  
Matta

Divisional Head Draftsman  
Swat Irrigation Division-II  
Matta

The bid Cost amounting to **Rs.7,871,300/-** offered by **M/S Muhammad Rahim** and evaluated by the committee being lowest and is hereby recommended for approval.

Executive Engineer  
Swat Irrigation Division-II  
Matta



**EVALUATION OF TENDERS**

N/Work: **“Construction/Rehabilitation of Roads and Crossing facilities along Natural Drains, Flood Carrier Channels and Water Channels, Infrastructures of Solar Tube Wells, Lift Irrigation Schemes, Flood & Irrigation Infrastructures and Water Ponds in Tehsil Matta District Swat**

Sub Work: **Construction of Roads in PK-09 Tehsil Matta District Swat**  
(Construction of Road along Natural Drains and Water Channels, Flood Carrier Channels Gojaro Khwar Road UC Sakhra Tehsil Matta District Swat)

1. The Scheme was administratively approved for cost of **Rs.500.00 (Million) in the PDWP meeting held on 01-11-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of **Rs.19.5050 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.5862/2021** and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **10-12-2021**.
4. **16 No's** Contractors participated in the E-Bidding process. **W-2**

5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Allauddin Khan & Sons Construction	30.00% Below	30.00% Below	Responsive
2	M/S Hamidullah Gosam Construction Co:	28.11% Below	28.11% Below	Responsive
3	M/S Jamayal Builders	26.60% Below	26.60% Below	Responsive
4	M/S Malik Painsa Khel	23.20% Below	23.20% Below	Responsive
5	M/S Muhammad Rahim	22.56% Below	22.56% Below	Responsive
6	M/S Talash Construction	21.40% Below	21.40% Below	Responsive
7	M/S Noor Khan	21.00% Below	21.00% Below	Responsive
8	M/S Fazli Subhan Govt: Contractor	20.55% Below	20.55% Below	Non-Responsive
9	M/S TSK Engineering International PVT Ltd	19.00% Below	19.00% Below	Non-Responsive
10	M/S Malik Shabir Construction Co:	18.67% Below	18.67% Below	Responsive
11	M/S Mingora Construction Co:	15.10% Below	15.10% Below	Responsive
12	M/S Muhammad Tahir Khan Oghi & Co:	15.00% Below	15.00% Below	Responsive
13	M/S S.M.B & Co:	15.00% Below	15.00% Below	Responsive
14	M/S Izharullah Construction Co:	15.00% Below	12.00% Below	Responsive
15	M/S Mujahid Builders Pvt Ltd	02.00% Below	02.00% Below	Non-Responsive
16	M/S Ayaz Construction Co:	0.25% Below	0.25% Below	Non-Responsive

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate.

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ 8% of the Bid Cost	
				(Rs.)	(Rs.)	
1	M/S Allaiddin Khan & Sons Construction	19505000	13653600.00	409000.00	2926000.00	3335000.00
2	M/S Hamidullah Gosam Constn: Co:	19505000	14022200.00	390100.00	2557105.00	2947205.00
3	M/S Jamayal Builders	19505000	14316700.00	390000.00	1281557.00	1671557.00
4	M/S Malik Pinda Khel	19505000	14979000.00	409000.00	1600000.00	2009000.00
5	M/S Muhammad Rahim	19505000	15104700.00	408702.00	1474586.00	1883288.00
6	M/S Talash Construction	19505000	15331000.00	392000.00	986000.00	1378000.00
7	M/S Noor Khan	19505000	15400000.00	0.00	1308400.00	1308400.00
8	M/S Fazli Subhan Govt: Contractor	19505000	15496800.00	0.00	0.00	0.00
9	M/S TSK Engineering International PVT Ltd	19505000	15799100.00	0.00	0.00	0.00
10	M/S Malik Shabir Construction Co:	19505000	15863500.00	390100.00	703500.00	1093600.00
11	M/S Mingora Construction Co:	19505000	16559000.00	409000.00	0.00	409000.00
12	M/S Muhammad Tahir Khan Oghi & Co:	19505000	16579300.00	410400.00	0.00	410400.00
13	M/S S.M.B & Co:	19505000	16579300.00	397640.00	0.00	397640.00
14	M/S Izharullah Construction Co:	19505000	16589300.00	390100.00	0.00	390100.00
15	M/S Mujahid Builders Pvt Ltd	19505000	19115000.00	0.00	0.00	0.00
16	M/S Ayaz Construction Co:	19505000	19456300.00	0.00	0.00	0.00

7. The Lowest Bid offered by **M/S Allaiddin Khan & Sons Construction @ 30.00%** Below on Schedule Item & **30.00% Below** on Non-Schedule Item, amounting to **Rs.13,653,600/-** being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer  
Irrigation Sub Division Matta

Superintendent  
Swat Irrigation Circle

Divisional Accounts Officer  
Swat Irrigation Division-II  
Matta

Head Clerk  
Swat Irrigation Division-II  
Matta

Divisional Head Draftsman  
Swat Irrigation Division-II  
Matta

The bid Cost amounting to **Rs.13,653,600/-** offered by **M/S Allaiddin Khan & Sons Construction** and evaluated by the committee being lowest and is hereby recommended for approval.

Executive Engineer  
Swat Irrigation Division-II  
Matta



### EVALUATION OF TENDERS

N/Work: **“Construction/Rehabilitation of Roads and Crossing facilities along Natural Drains, Flood Carrier Channels and Water Channels, Infrastructures of Solar Tube Wells, Lift Irrigation Schemes, Flood & Irrigation Infrastructures and Water Ponds in Tehsil Matta District Swat**

Sub Work: **Construction of Roads in PK-09 Tehsil Matta District Swat**  
(Construction of Road along Natural Drains and Water Channels, Flood Carrier Channels in Village Tetabat UC Baidara Tehsil Matta District Swat

1. The Scheme was administratively approved for cost of **Rs.500.00 (Million) in the PDWP meeting held on 01-11-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of **Rs.09.208 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.5862/2021** and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **10-12-2021**.
4. **12 No's** Contractors participated in the E-Bidding process. **W-3**

5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Muhammad Rahim	30.00% Below	30.00% Below	Responsive
2	M/S Nadar Shah	26.10% Below	26.10% Below	Responsive
3	M/S Amir Hamza and Inayatullah Constn:Co:	23.67% Below	01.00% Below	Responsive
4	M/S Imtiaz Bacha	21.16% Below	21.56% Below	Responsive
5	M/S Rahmat Shuaib	19.43% Below	19.43% Below	Responsive
6	M/S The Malakand Builders	19.01% Below	19.01% Below	Responsive
7	M/S Hakeem Khan & Sons	18.00% Below	18.00% Below	Responsive
8	M/S Akbar Ali Khan	17.05% Below	17.05% Below	Responsive
9	M/S Mingora Construction Co:	16.00% Below	16.00% Below	Responsive
10	M/S Kashif Construction Co:	15.00% Below	15.00% Below	Responsive
11	M/S Mujahid Builders	02.00% Below	02.00% Below	Non-Responsive
12	M/S Ayaz Construction Co:	0.25% Below	0.25 Below	Non-Responsive

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate.

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ 8% of the Bid Cost	
				(Rs.)	(Rs.)	
1	M/S Muhammad Rahim	9208000	6445600.00	203000.00	1381500.00	1584500.00
2	M/S Nadar Shah	9208000	6804700.00	203000.00	Bank Guaranty	203000.00
3	M/S Amir Hamza and Inayatullah Constn:Co:	9208000	7119400.00	798333.00	0.00	798333.00
4	M/S Imtiaz Bacha	9208000	7283600.00	185000.00	567300.00	752300.00
5	M/S Rahmat Shuaib	9208000	7418900.00	532000.00	0.00	532000.00
6	M/S The Malakand Builders	9208000	7457600.00	104200.00	100000.00	304200.00
7	M/S Hakeem Khan & Sons	9208000	7550600.00	203000.00	276500.00	479500.00
8	M/S Akbar Ali Khan	9208000	7638000.00	185000.00	200000.00	385000.00
9	M/S Mingora Construction Co:	9208000	7734700.00	185000.00	0.00	185000.00
10	M/S Kashif Construction Co:	9208000	7826800.00	203000.00	0.00	203000.00
11	M/S Mujahid Builders	9208000	9023800.00	0.00	0.00	0.00
12	M/S Ayaz Construction Co:	9208000	9185000.00	0.00	0.00	0.00

7. The Lowest Bid offered by **M/S Muhammad Rahim Govt: Contractor @ 30.00%** Below on Schedule Item & **30.00% Below** on Non-Schedule Item, amounting to **Rs.6,445,600/-** being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer  
Irrigation Sub Division Matta

Superintendent  
Swat Irrigation Circle

Divisional Accounts Officer  
Swat Irrigation Division-II  
Matta

Head Clerk  
Swat Irrigation Division-II  
Matta

Divisional Head Draftsman  
Swat Irrigation Division-II  
Matta

The bid Cost amounting to **Rs.6,445,600/-** offered by **M/S Muhammad Rahim Govt: Contractor** and evaluated by the committee being lowest and is hereby recommended for approval.

Executive Engineer  
Swat Irrigation Division-II  
Matta



**EVALUATION OF TENDERS**

N/Work: **“Construction/Rehabilitation of Roads and Crossing facilities along Natural Drains, Flood Carrier Channels and Water Channels, Infrastructures of Solar Tube Wells, Lift Irrigation Schemes, Flood & Irrigation Infrastructures and Water Ponds in Tehsil Matta District Swat**

Sub Work: **Construction of Roads in PK-09 Tehsil Matta District Swat**  
(Construction of Road along Natural Drains and Water Channels, Flood Carrier Channels Jangay Road UC Baidara Tehsil Matta District Swat)

1. The Scheme was administratively approved for cost of **Rs.500.00 (Million) in the PDWP meeting held on 01-11-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of **Rs.16.885 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.5862/2021** and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **10-12-2021**.
4. **10 No's** Contractors participated in the E-Bidding process. **W-4**

5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Jamayal Builder	26.30% Below	26.30% Below	Responsive
2	M/S Amir Hamza and Inayatullah Constn:Co:	23.67% Below	01.00% Below	Responsive
3	Rahmat Shuaib	19.29% Below	19.29% Below	Responsive
4	M/S Noor Khan	19.00% Below	19.00% Below	Responsive
5	M/S The Malakand Builders	17.31% Below	17.31% Below	Responsive
6	M/S Akbar Ali Khan	17.05% Below	17.05% Below	Responsive
7	M/S Friends Construction & Supplier	16.85% Below	16.85% Below	Non-Responsive
8	M/S Mingora Construction Co:	16.00% Below	16.00% Below	Responsive
9	M/S Kashif Construction Co:	15.00% Below	15.00% Below	Non-Responsive
10	M/S Ayaz Construction Co:	0.25% Below	0.25 Below	Non-Responsive

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate.

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ 8% of the Bid Cost	
				(Rs.)	(Rs.)	
1	M/S Jamayal Builder	16885000	12444200.00	356500.00	1400000.00	1756500.00
2	M/S Amir Hamza and Inayatullah Constn:Co:	16885000	13085400.00	337700.00	1463992.00	1801692.00
3	Rahmat Shuaib	16885000	13627900.00	353000.00	600000.00	953000.00
4	M/S Noor Khan	16885000	13676900.00	881100.00	0.00	881100.00
5	M/S The Malakand Builders	16885000	13962200.00	390100.00	337760.00	727860.00
6	M/S Akbar Ali Khan	16885000	14006100.00	338000.00	350000.00	688000.00
7	M/S Friends Construction & Supplier	16885000	14039900.00	0.00	0.00	0.00
8	M/S Mingora Construction Co:	16885000	14182400.00	712000.00	0.00	712000.00
9	M/S Kashif Construction Co:	16885000	14352300.00	0.00	0.00	0.00
10	M/S Ayaz Construction Co:	16885000	16842800.00	0.00	0.00	0.00

7. The Lowest Bid offered by **M/S Jamayal Builders Govt: Contractor @ 26.30%** Below on Schedule Item & **26.30% Below** on Non-Schedule Item, amounting to **Rs.12,444,200/-** being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer  
Irrigation Sub Division Matta

Superintendent  
Swat Irrigation Circle

Divisional Accounts Officer  
Swat Irrigation Division-II  
Matta

Head Clerk  
Swat Irrigation Division-II  
Matta

Divisional Head Draftsman  
Swat Irrigation Division-II  
Matta

The bid Cost amounting to **Rs.12,444,200/-** offered by **M/S Jamayal Builders Govt: Contractor** and evaluated by the committee being lowest and is hereby recommended for approval.

Executive Engineer  
Swat Irrigation Division-II  
Matta





### EVALUATION OF TENDERS

N/Work: **“Construction/Rehabilitation of Roads and Crossing facilities along Natural Drains, Flood Carrier Channels and Water Channels, Infrastructures of Solar Tube Wells, Lift Irrigation Schemes, Flood & Irrigation Infrastructures and Water Ponds in Tehsil Matta District Swat**

Sub Work: **Construction of Roads in PK-09 Tehsil Matta District Swat**  
(Construction of Road along Natural Drains and Water Channels, Flood Carrier Channels Totako Road UC Sakhra Tehsil Matta District Swat)

1. The Scheme was administratively approved for cost of **Rs.500.00 (Million) in the PDWP meeting held on 01-11-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of **Rs.19.7040 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.5862/2021** and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **10-12-2021**.
4. **12 No's** Contractors participated in the E-Bidding process. **W-5**

5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Jamayal Builder	26.60% Below	26.60% Below	Responsive
2	M/S Muhammad Rahim	22.76% Below	22.76% Below	Responsive
3	M/S Talash Construction Co:	22.60% Below	22.60% Below	Responsive
4	M/S TSK Engineering International	22.00% Below	22.00% Below	Responsive
5	M/S webuild & Co:	22.00% Below	22.00% Below	Non-Responsive
6	M/S Malaka Painsa Khel construction Co:	16.50% Below	16.50% Below	Responsive
7	M/S Mingora Construction Co:	16.00% Below	16.00% Below	Responsive
8	M/S Noor Khan	16.00% Below	16.00% Below	Responsive
9	M/S Liaqat Ali & Brothers	15.27% Below	15.27% Below	Responsive
10	M/S KKJ Pvt Ltd	15.26% Below	15.00 Below	Responsive
11	M/S Akhtar Sayed	15.05% Below	15.05 Below	Responsive
12	M/S Ayaz Construction Co:	0.25% Below	0.25 Below	Non-Responsive

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate.

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ 8% of the Bid Cost	
		(Rs.)	(Rs.)	(Rs.)	(Rs.)	(Rs.)
1	M/S Jamayal Builder	19704000	14462700.00	394080.00	1447800.00	1841000.00
2	M/S Muhammad Rahim	19704000	15219400.00	412680.00	1529030.00	1941710.00
3	M/S Talash Construction Co:	19704000	15250900.00	396000.00	1165000.00	1561000.00
4	M/S TSK Engineering International	19704000	15369100.00	413000.00	1379280.00	1792280.00
5	M/S webuild & Co:	19704000	15369100.00	0.00	0.00	0.00
6	M/S Malak Pinda Khel constn Co:	19704000	16452800.00	413000.00	296000.00	709000.00
7	M/S Mingora Construction Co:	19704000	16551400.00	800000.00	0.00	800000.00
8	M/S Noor Khan	19704000	16551400.00	591120.00	0.00	591120.00
9	M/S Liaqat Ali & Brothers	19704000	16695200.00	440000.00	0.00	440000.00
10	M/S KKJ Pvt Ltd	19704000	16698000.00	394000.00	513000.00	907000.00
11	M/S Akhtar Sayed	19704000	16738500.00	394000.00	10000.00	406000.00
12	M/S Ayaz Construction Co:	19704000	19654700.00	0.00	0.00	0.00

7. The Lowest Bid offered by **M/S Jamayal Builders Govt: Contractor @ 26.60%** Below on Schedule Item & **26.60% Below** on Non-Schedule Item, amounting to **Rs.14,462,700/-** being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer  
Irrigation Sub Division Matta

Superintendent  
Swat Irrigation Circle

Divisional Accounts Officer  
Swat Irrigation Division-II  
Matta

Head Clerk  
Swat Irrigation Division-II  
Matta

Divisional Head Draftsman  
Swat Irrigation Division-II  
Matta

The bid Cost amounting to **Rs.14,462,700/-** offered by **M/S Jamayal Builders Govt: Contractor** and evaluated by the committee being lowest and is hereby recommended for approval.

Executive Engineer  
Swat Irrigation Division-II  
Matta



**EVALUATION OF TENDERS**

N/Work: **“Construction/Rehabilitation of Roads and Crossing facilities along Natural Drains, Flood Carrier Channels and Water Channels, Infrastructures of Solar Tube Wells, Lift Irrigation Schemes, Flood & Irrigation Infrastructures and Water Ponds in Tehsil Matta District Swat**

Sub Work: **Construction of Roads in PK-09 Tehsil Matta District Swat**  
(Construction of Road along Natural Drains and Water Channels, Flood Carrier Channels Gatkey to Chaghgay Road UC Darmai Tehsil Matta District Swat)

1. The Scheme was administratively approved for cost of **Rs.500.00 (Million) in the PDWP meeting held on 01-11-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of **Rs.15.548 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.5862/2021** and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **10-12-2021**.
4. **12 No's** Contractors participated in the E-Bidding process. **W-6**

5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Nadar Shah	24.10% Below	24.10% Below	Responsive
2	M/S Marwa Construction Co:	21.20% Below	21.20% Below	Responsive
3	M/S M.Adnan Construction Co:	17.61% Below	01.10% Below	Responsive
4	M/S Hamidullah Gosam Consntn: Co;	17.31% Below	17.31% Below	Responsive
5	M/S Amir Hamza & inayatullah Consn;Co:	17.50% Below	01.00% Below	Responsive
6	M/S Adnan Construction Co:	17.11% Below	17.11% Below	Responsive
7	M/S Akhtar Ali Khan Constn: Co:	17.05% Below	17.05% Below	Responsive
8	M/S Akhtar MunirWardak	16.58% Below	16.58% Below	Responsive
9	M/S Mingora Construction Co:	16.00% Below	16.00% Below	Responsive
10	M/S Swat Ways Builders	15.00% Below	15.00 Below	Responsive
11	M/S Saeed Zaman & Co:	15.00% Below	12.00 Below	Responsive
12	M/S Ayaz Construction Co:	0.25% Below	0.25 Below	Non-Responsive

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate.

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ 8% of the Bid Cost	
				(Rs.)	(Rs.)	
1	M/S Nadar Shah	15548000	11800900.00	330000.00	Guatanny	330000.00
2	M/S Marwa Construction Co:	15548000	12251800.00	330000.00	3558000.00	3888000.00
3	M/S M.Adnan Consruction Co:	15548000	12853800.00	330000.00	413000.00	743000.00
4	M/S Hamidullah Gosam Consnt: Co;	15548000	12856600.00	310960.00	375940.00	686900.00
5	M/S Amir Hamza & inayatullah Co:	15548000	12870600.00	388700.00	310000.00	698700.00
6	M/S Adnan Construction Co:	15548000	12887700.00	330000.00	310000.00	640000.00
7	M/S Akhtar Ali Khan Constn: Co:	15548000	12897100.00	330000.00	311000.00	341000.00
8	M/S Akhtar MunirWardak	15548000	12970100.00	345000.00	246000.00	591000.00
9	M/S Mingora Construction Co:	15548000	13060300.00	650000.00	0.00	650000.00
10	M/S Swat Ways Builders	15548000	13215800.00	330000.00	0.00	330000.00
11	M/S Saeed Zaman & Co:	15548000	13223700.00	311000.00	0.00	311000.00
12	M/S Ayaz Construction Co:	15548000	15509100.00	0.00	0.00	0.00

7. The Lowest Bid offered by **M/S Nadar Shah Govt: Contractor @ 24.10%** Below on Schedule Item & **24.10% Below** on Non-Schedule Item, amounting to **Rs.11,800,900/-** being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer  
Irrigation Sub Division Matta

Superintendent  
Swat Irrigation Circle

Divisional Accounts Officer  
Swat Irrigation Division-II  
Matta

Head Clerk  
Swat Irrigation Division-II  
Matta

Divisional Head Draftsman  
Swat Irrigation Division-II  
Matta

The bid Cost amounting to **Rs.11,800,900/-** offered by **M/S Nadar Shah Govt: Contractor** and evaluated by the committee being lowest and is hereby recommended for approval.

Executive Engineer  
Swat Irrigation Division-II  
Matta



**EVALUATION OF TENDERS**

N/Work: **“Construction/Rehabilitation of Roads and Crossing facilities along Natural Drains, Flood Carrier Channels and Water Channels, Infrastructures of Solar Tube Wells, Lift Irrigation Schemes, Flood & Irrigation Infrastructures and Water Ponds in Tehsil Matta District Swat**

Sub Work: **Construction of Roads in PK-09 Tehsil Matta District Swat**  
(Construction of Road along Natural Drains and Water Channels, Flood Carrier Channels Tajikabad Road Fazal Baig UC Sakhra Tehsil Matta District Swat)

1. The Scheme was administratively approved for cost of **Rs.500.00 (Million) in the PDWP meeting held on 01-11-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of **Rs.7.410 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.5862/2021** and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **10-12-2021**.
4. **15 No's** Contractors participated in the E-Bidding process. **W-7**

5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Adenzai Construction Co:	26.77% Below	26.77% Below	Responsive
2	M/S Muhammad Rahim	23.56% Below	23.56% Below	Responsive
3	M/S Amjad Ali & Co:	23.00% Below	23.00% Below	Non-Responsive
4	M/S Aman Builders Pvt Ltd	22.25% Below	22.25% Below	Responsive
5	M/S Nadar Shah	20.10% Below	20.10% Below	Non-Responsive
6	M/S Hazrat Shuaib	17.01% Below	17.01 % Below	Responsive
7	M/S Zeeshan Zakir Construction Co:	16.92% Below	16.93% Below	Responsive
8	M/S Liaqat Ali & Brothers	16.40% Below	16.40% Below	Responsive
9	M/S Mingora Construction Co:	16.00% Below	16.00% Below	Responsive
10	M/S KKJ (pvt) Ltd	15.26% Below	15.26% Below	Responsive
11	M/S Fazli Subhan Govt: Contractor	15.14% Below	15.14 Below	Responsive
12	M/S Akhtar Sayed	15.13% Below	15.13 Below	Responsive
13	M/S Salman Iqbal Construction Co:	15.00% Below	15.00 Below	Responsive
14	M/S Swat Ways Builders	15.00% Below	15.00 Below	Responsive
15	M/S Ayaz Construction Co:	0.25% Below	0.25 Below	Non-Responsive

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate.

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ 8% of the Bid Cost	
				(Rs.)	(Rs.)	
1	M/S Adenzai Construction Co:	7410000	5426300.00	149000.00	640000.00	789000.00
2	M/S Muhammad Rahim	7410000	5664200.00	166800.00	634296.00	801096.00
3	M/S Amjad Ali & Co:	7410000	5705700.00	0.00	0.00	0.00
4	M/S Aman Builders Pvt Ltd	7410000	5761300.00	150000.00	5360000.00	686000.00
5	M/S Nadar Shah	7410000	5920600.00	167000.00	B/Guarantee	167000.00
6	M/S Hazrat Shuaib	7410000	6149600.00	250000.00	0.00	25000.00
7	M/S Zeeshan Zakir Construction Co:	7410000	6156200.00	167000.00	142800.00	309800.00
8	M/S Liaqat Ali & Brothers	7410000	6194800.00	148000.00	0.00	148000.00
9	M/S Mingora Construction Co:	7410000	6224400.00	206000.00	0.00	206000.00
10	M/S KKJ (pvt) Ltd	7410000	6279200.00	148200.00	0.00	148200.00
11	M/S Fazli Subhan Govt: Contractor	7410000	6225700.00	0.00	0.00	0.00
12	M/S Akhtar Sayed	7410000	6288900.00	148500.00	100000.00	248000.00
13	M/S Salman Iqbal Construction Co:	7410000	6298500.00	167000.00	0.00	167000.00
14	M/S Swat Ways Builders	7410000	6298500.00	167000.00	0.00	167000.00
15	M/S Ayaz Construction Co:	7410000	7391500.00	0.00	0.00	0.00

7. The Lowest Bid offered by **M/S Adenzai Construction & Engineering Services (Pvt) Ltd: Govt: Contractor** @ **26.77%** Below on Schedule Item & **26.77% Below** on Non-Schedule Item, amounting to **Rs.5,426,300/-** being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer  
Irrigation Sub Division Matta

Superintendent  
Swat Irrigation Circle

Divisional Accounts Officer  
Swat Irrigation Division-II  
Matta

Head Clerk  
Swat Irrigation Division-II  
Matta

Divisional Head Draftsman  
Swat Irrigation Division-II  
Matta

The bid Cost amounting to **Rs.5,426,300/-** offered by **M/S Adenzai Construction & Engineering Services (Pvt) Ltd: Govt: Contractor** and evaluated by the committee being lowest and is hereby approved.

Executive Engineer  
Swat Irrigation Division-II  
Matta



**EVALUATION OF TENDERS**

N/Work: **“Construction/Rehabilitation of Roads and Crossing facilities along Natural Drains, Flood Carrier Channels and Water Channels, Infrastructures of Solar Tube Wells, Lift Irrigation Schemes, Flood & Irrigation Infrastructures and Water Ponds in Tehsil Matta District Swat**

Sub Work: **Construction of Roads in PK-09 Tehsil Matta District Swat**  
(Construction of Road along Natural Drains and Water Channels, Flood Carrier Channels Batko Road UC Sakhra Tehsil Matta District Swat)

1. The Scheme was administratively approved for cost of **Rs.500.00 (Million) in the PDWP meeting held on 01-11-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of **Rs.11.4470 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.5862/2021** and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **10-12-2021**.
4. **11 No's** Contractors participated in the E-Bidding process. **W-8**

5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Allauddin Khan & Sons Construction	30.00% Below	30.00% Below	Responsive
2	M/S Muhammad Rahim	23.56% Below	23.56% Below	Responsive
3	M/S Malik Shabir Construction Co:	19.30% Below	19.30% Below	Responsive
4	M/S Saeed Zaman & Co:	18.23% Below	12.00% Below	Responsive
5	M/S Akhtar Sayed	17.28% Below	17.28 Below	Responsive
6	M/S Alamgir Badshah Contractor	16.00% Below	16.00 % Below	Responsive
7	M/S Mingora Construction Co:	16.00% Below	16.00% Below	Responsive
8	M/S Swat Ways Builders	15.00% Below	15.00 Below	Responsive
9	M/S Amjad Ali & Co:	15.00% Below	15.00% Below	Non-Responsive
10	M/S Charbagh Construction Co:	15.00% Below	15.00% Below	Responsive
11	M/S Ayaz Construction Co:	0.25% Below	0.25 Below	Non-Responsive

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate.

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ 8% of the Bid Cost	
				(Rs.)	(Rs.)	
1	M/S Allauddin Khan & Sons Construction	11447000	8012900.00	248000.00	1718000.00	1966000.00
2	M/S Muhammad Rahim	11447000	8750100.00	247540.00	979863.00	1965540.00
3	M/S Malik Shabir Construction Co:	11447000	9237700.00	229000.00	0.00	229000.00
4	M/S Saeed Zaman & Co:	11447000	9373700.00	295700.00	143100.00	438200.00
5	M/S Akhtar Sayed	11447000	9469000.00	229000.00	261000.00	490000.00
6	M/S Alamgir Badshah Contractor	11447000	9615500.00	248000.00	100000.00	348000.00
7	M/S Mingora Construction Co:	11447000	9615500.00	500000.00	0.00	500000.00
8	M/S Swat Ways Builders	11447000	9730000.00	248000.00	0.00	248000.00
9	M/S Amjad Ali & Co:	11447000	9730000.00	0.00	0.00	0.00
10	M/S Charbagh Construction Co:	11447000	9730000.00	248000.00	0.00	248000.00
11	M/S Ayaz Construction Co:	11447000	11418400.00	0.00	0.00	0.00

7. The Lowest Bid offered by **M/S Allauddin Khan & Sons Construction Govt: Contractor @ 30.00%** Below on Schedule Item & **30.00% Below** on Non-Schedule Item, amounting to **Rs.8,012,900/-** being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer  
Irrigation Sub Division Matta

Superintendent  
Swat Irrigation Circle

Divisional Accounts Officer  
Swat Irrigation Division-II  
Matta

Head Clerk  
Swat Irrigation Division-II  
Matta

Divisional Head Draftsman  
Swat Irrigation Division-II  
Matta

The bid Cost amounting to to **Rs.8,012,900/-** offered by **M/S Allauddin Khan & Sons Construction Govt: Contractor** and evaluated by the committee being lowest and is hereby approved.

Executive Engineer  
Swat Irrigation Division-II  
Matta



**EVALUATION OF TENDERS**

N/Work: **“Construction/Rehabilitation of Roads and Crossing facilities along Natural Drains, Flood Carrier Channels and Water Channels, Infrastructures of Solar Tube Wells, Lift Irrigation Schemes, Flood & Irrigation Infrastructures and Water Ponds in Tehsil Matta District Swat**

Sub Work: **Construction of Roads in PK-09 Tehsil Matta District Swat**  
(Construction of Road along Natural Drains and Water Channels, Flood Carrier Channels Malak Patay to Ghwargo Jai Road UC Sakhra Tehsil Matta Distt:Swat)

- The Scheme was administratively approved for cost of **Rs.500.00 (Million) in the PDWP meeting held on 01-11-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
- The work with an Estimated Cost of **Rs.12.686 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.5862/2021** and was also uploaded through Irrigation Department Website.
- As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **10-12-2021**.
- 04 No's** Contractors participated in the E-Bidding process. **W-9**

## 5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Noor Khan	16.75% Below	16.75% Below	Less CDR
2	M/S Mingora Construction Co:	16.00% Below	16.00% Below	Responsive
3	M/S Akhtar Sayed	15.08% Below	15.08% Below	Responsive
4	M/S Swat Ways Builders	15.00% Below	15.00 Below	Responsive

## 6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate.

S.#	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ 8% of the Bid Cost	
				(Rs.)	(Rs.)	
1	M/S Noor Khan	12686000	10561100.00	271750.00	147025.00	418775.00
2	M/S Mingora Construction Co:	12686000	10656200.00	272500.00	106600.00	379100.00
3	M/S Akhtar Sayed	12686000	10773000.00	254000.00	0.00	254000.00
4	M/S Swat Ways Builders	12686000	10783100.00	272500.00	0.00	272500.00

7. The Lowest Bid offered by **M/S Noor Khan Govt: Contractor @ 16.75%** Below on Schedule Item & **16.75% Below** on Non-Schedule Item, amounting to **Rs.10,561,100/-** being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer  
Irrigation Sub Division Matta

Superintendent  
Swat Irrigation Circle

Divisional Accounts Officer  
Swat Irrigation Division-II  
Matta

Head Clerk  
Swat Irrigation Division-II  
Matta

Divisional Head Draftsman  
Swat Irrigation Division-II  
Matta

The bid Cost amounting to **Rs.10,561,100/-** offered by **M/S Noor Khan Govt: Contractor** and evaluated by the committee being lowest and is hereby recommended for approved.

Executive Engineer  
Swat Irrigation Division-II  
Matta



**EVALUATION OF TENDERS**

N/Work: **“Construction/Rehabilitation of Roads and Crossing facilities along Natural Drains, Flood Carrier Channels and Water Channels, Infrastructures of Solar Tube Wells, Lift Irrigation Schemes, Flood & Irrigation Infrastructures and Water Ponds in Tehsil Matta District Swat**

Sub Work: **Construction of Roads in PK-09 Tehsil Matta District Swat**  
(Construction of Road along Natural Drains and Water Channels, Flood Carrier Channels Koza Drushkhela Girls School Road UC Bialdra Tehsil Matta District Swat)

1. The Scheme was administratively approved for cost of **Rs.500.00 (Million) in the PDWP meeting held on 01-11-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of **Rs.16.7510 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.5862/2021** and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **10-12-2021**.
4. **13 No's** Contractors participated in the E-Bidding process. **W-10**

5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Muhammad Rahim	28.00% Below	28.00% Below	Responsive
2	M/S Jamayal Builders	26.60% Below	26.60% Below	Responsive
3	M/S Malik Shabir Construction Co:	25.21% Below	25.21% Below	Responsive
4	M/S Barkat Construction	24.56% Below	24.56% Below	Responsive
5	M/S Alam Lillnai Construction Co:	22.30% Below	22.30% Below	Responsive
6	M/S Amir Hamza & Inayatullah	19.50% Below	01.00% Below	Responsive
7	M/S Niaz Muhammad & Sons	18.01% Below	18.01% Below	Responsive
8	M/S Muhammad Nasir Shah & Co:	17.10% Below	17.10% Below	Responsive
9	M/S Hanifullah Khan	17.10% Below	17.10 Below	Responsive
10	M/S Muhammad Naeem Kashif	17.05% Below	17.05% Below	Non-Responsive
11	M/S Mingora Construction Co:	16.00% Below	16.00% Below	Responsive
12	M/S Noor Khan	15.50% Below	15.50% Below	Responsive
13	M/S Kashif Khan Constructions Co:	15.00% Below	15.00% Below	Responsive

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate.

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ 8% of the Bid Cost	
				(Rs.)	(Rs.)	
1	M/S Muhammad Rahim	16751000	12060700.00	353800.00	2178000.00	2531800.00
2	M/S Jamayal Builders	16751000	12295200.00	335020.00	1426250.00	1761270.00
3	M/S Malik Shabir Construction Co:	16751000	12528100.00	336000.00	580000.00	586000.00
4	M/S Barkat Construction	16751000	12637000.00	353800.00	1208100.00	1561900.00
5	M/S Alam Lillnai Construction Co:	16751000	13015500.00	314000.00	426000.00	740000.00
6	M/S Amir Hamza & Inayatullah	16751000	13607400.00	783000.00	0.00	783000.00
7	M/S Niaz Muhammad & Sons	16751000	13734100.00	353600.00	502530.00	856130.00
8	M/S Muhammad Nasir Shah & Co:	16751000	13886600.00	335000.00	1189400.0	1524400.0
9	M/S Hanifullah Khan	16751000	13886600.00	354000.00	360000.00	714000.00
10	M/S Muhammad Naeem Kashif	16751000	13895000.00	0.00	0.00	0.00
11	M/S Mingora Construction Co:	16751000	14070800.00	705000.00	0.00	705000.00
12	M/S Noor Khan	16751000	14154600.00	409100.00	0.00	409100.00
13	M/S Kashif Khan Construction Co:	16751000	14238400.00	353800.00	0.00	353800.00

7. The Lowest Bid offered by **M/S Muhammad Rahim Govt: Contractor @ 28.00%** Below on Schedule Item & **28.00% Below** on Non-Schedule Item, amounting to **Rs.12,060,700/-** being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer  
Irrigation Sub Division Matta

Superintendent  
Swat Irrigation Circle

Divisional Accounts Officer  
Swat Irrigation Division-II  
Matta

Head Clerk  
Swat Irrigation Division-II  
Matta

Divisional Head Draftsman  
Swat Irrigation Division-II  
Matta

The bid Cost amounting to **Rs.12,060,700/-** offered by **M/S Muhammad Rahim Govt: Contractor** and evaluated by the committee being lowest and is hereby recommended for approval.

Executive Engineer  
Swat Irrigation Division-II  
Matta



**EVALUATION OF TENDERS**

N/Work: **“Construction/Rehabilitation of Roads and Crossing facilities along Natural Drains, Flood Carrier Channels and Water Channels, Infrastructures of Solar Tube Wells, Lift Irrigation Schemes, Flood & Irrigation Infrastructures and Water Ponds in Tehsil Matta District Swat**

Sub Work: **Construction of Roads in PK-09 Tehsil Matta District Swat**  
(Construction of Road along Natural Drains and Water Channels, Flood Carrier Channels From Bodigram to Sambat Road Tehsil Matta District Swat)

1. The Scheme was administratively approved for cost of **Rs.500.00 (Million) in the PDWP meeting held on 01-11-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of **Rs.12.260 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.5862/2021** and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **10-12-2021**.
4. **13 No's** Contractors participated in the E-Bidding process. **W-11**

5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Muhammad Rahim	30.00% Below	30.00% Below	Responsive
2	M/S Jamayal Builders	26.30% Below	26.30% Below	Responsive
3	M/S Amir Hamza & Inayatullah	26.00% Below	01.00% Below	Responsive
4	M/S Salman Iqbal	21.46% Below	21.46% Below	Responsive
5	M/S Muhammad Nasir Shah & Co:	19.16% Below	19.16% Below	Responsive
6	M/S Muhammad Naeem Kashif	17.08% Below	17.08% Below	Responsive
7	M/S Mingora Construction Co:	16.00% Below	16.00% Below	Responsive
8	M/S Noor Khan	15.50% Below	15.50% Below	Responsive
9	M/S Umerzada	15.15% Below	15.15% Below	Responsive
10	M/S Maaz Mueez Construction Co:	15.09% Below	15.09% Below	Responsive
11	M/S Swat Ways Builders	15.00% Below	15.00% Below	Non-Responsive
12	M/S Kashif Khan Construction Co:	15.00% Below	15.00% Below	Responsive
13	M/S Al-Karim Builders	15.00% Below	15.00% Below	Responsive

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate.

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ 8% of the Bid Cost	
				(Rs.)	(Rs.)	
1	M/S Muhammad Rahim	12260000	8582000.00	264000.00	1839000.00	2103000.00
2	M/S Jamayal Builders	12260000	9035600.00	264000.00	615000.00	879000.00
3	M/S Amir Hamza & Inayatullah	12260000	9123400.00	245200.00	3269742.00	3514942.00
4	M/S Salman Iqbal	12260000	9629000.00	264000.00	292000.00	556000.00
5	M/S Muhammad Nasir Shah & Co:	12260000	9911000.00	245300.00	502700.00	748000.00
6	M/S Muhammad Naeem Kashif	12260000	10166000.00	245500.00	255000.00	500500.00
7	M/S Mingora Construction Co:	12260000	10298400.00	520000.00	0.00	520000.00
8	M/S Noor Khan	12260000	10359700.00	427100.00	0.00	427000.00
9	M/S Umerzada	12260000	14026000.00	264000.00	0.00	264000.00
10	M/S Maaz Mueez Construction Co:	12260000	10410000.00	315000.00	0.00	315000.00
11	M/S Swat Ways Builders	12260000	10421000.00	0.00	0.00	0.00
12	M/S Kashif Khan Contstruction Co:	12260000	10421000.00	264000.00	0.00	264000.00
13	M/S Al-Karim Builders	12260000	10421000.00	245700.00	0.00	245700.00

7. The Lowest Bid offered by **M/S Muhammad Rahim Govt: Contractor @ 30.00% Below** on Schedule Item & **30.00% Below** on Non-Schedule Item, amounting to **Rs.8,582,000/-** being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer  
Irrigation Sub Division Matta

Superintendent  
Swat Irrigation Circle

Divisional Accounts Officer  
Swat Irrigation Division-II  
Matta

Head Clerk  
Swat Irrigation Division-II  
Matta

Divisional Head Draftsman  
Swat Irrigation Division-II  
Matta

The bid Cost amounting to **Rs.8,582,000/-** offered by **M/S Muhammad Rahim Govt: Contractor** and evaluated by the committee being lowest and is hereby recommended for approval.

Executive Engineer  
Swat Irrigation Division-II  
Matta



**EVALUATION OF TENDERS**

N/Work: **“Construction/Rehabilitation of Roads and Crossing facilities along Natural Drains, Flood Carrier Channels and Water Channels, Infrastructures of Solar Tube Wells, Lift Irrigation Schemes, Flood & Irrigation Infrastructures and Water Ponds in Tehsil Matta District Swat**

Sub Work: **Construction of Roads in PK-09 Tehsil Matta District Swat**  
(Construction of Road along Natural Drains and Water Channels, Flood Carrier Channels From Rahim Abad Shahdog to Landai Shah Road Tehsil Matta District Swat)

1. The Scheme was administratively approved for cost of **Rs.500.00 (Million) in the PDWP meeting held on 01-11-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of **Rs.14.4430 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.5862/2021** and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **10-12-2021**.
4. **12 No's** Contractors participated in the E-Bidding process. **W-12**

5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Muhammad Rahim	30.00% Below	30.00% Below	Responsive
2	M/S Jamayal Builders	26.60% Below	26.60% Below	Responsive
3	M/S Shafiullah & Brothers	26.25% Below	26.25% Below	Responsive
4	M/S Nadar Shah	24.10% Below	24.10% Below	Responsive
5	M/S Talash Construction Co:	23.90% Below	23.90% Below	Responsive
6	M/S Amir Hamza & Inayatullah	18.50% Below	01.00% Below	Responsive
7	M/S Four Star Construction	17.76% Below	17.76% Below	Responsive
8	M/S Muhammad Naeem Kashif	17.07% Below	17.07% Below	Responsive
9	M/S Noor Khan	16.10% Below	16.10% Below	Responsive
10	M/S Mingora Construction Co:	16.00% Below	16.00% Below	Responsive
11	M/S Habibullah Odigram & Sons	15.82% Below	15.82% Below	Responsive
12	Hazrat Shuaib	15.30% Below	15.30% Below	Responsive

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate.

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ 8% of the Bid Cost	
				(Rs.)	(Rs.)	
1	M/S Muhammad Rahim	14443000	10110100.00	308000.00	2166500.00	2474500.00
2	M/S Jamayal Builders	14443000	10601200.00	288860.00	1229740.00	1518600.00
3	M/S Shafiullah & Brothers	14443000	10651700.00	397000.00	1046000.00	1443000.00
4	M/S Nadar Shah	14443000	10962200.00	397600.00	B/Guarantee	397600.00
5	M/S Talash Construction Co:	14443000	10991100.00	290000.00	982100.00	1272100.00
6	M/S Amir Hamza & Inayatullah	14443000	11812700.00	288800.00	505505.00	794305.00
7	M/S Four Star Construction	14443000	11877900.00	200000.00	400000.00	600000.00
8	M/S Muhammad Naeem Kashif	14443000	11977600.00	289000.00	300000.00	589000.00
9	M/S Noor Khan	14443000	12117700.00	422290.00	0.00	422290.00
10	M/S Mingora Construction Co:	14443000	12132100.00	280000.00	500000.00	780000.00
11	M/S Habibullah Odigram & Sons	14443000	12158100.00	250000.00	0.00	250000.00
12	Hazrat Shuaib	14443000	12233200.00	200000.00	80000.00	280000.00

7. The Lowest Bid offered by **M/S Muhammad Rahim Govt: Contractor @ 30.00%** Below on Schedule Item & **30.00% Below** on Non-Schedule Item, amounting to **Rs.10,110,100/-** being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer  
Irrigation Sub Division Matta

Superintendent  
Swat Irrigation Circle

Divisional Accounts Officer  
Swat Irrigation Division-II  
Matta

Head Clerk  
Swat Irrigation Division-II  
Matta

Divisional Head Draftsman  
Swat Irrigation Division-II  
Matta

The bid Cost amounting to **Rs.10,110,100/-** offered by **M/S Muhammad Rahim Govt: Contractor** and evaluated by the committee being lowest and is hereby recommended for approval.

Executive Engineer  
Swat Irrigation Division-II  
Matta





**EVALUATION OF TENDERS**

N/Work: **“Construction/Rehabilitation of Roads and Crossing facilities along Natural Drains, Flood Carrier Channels and Water Channels, Infrastructures of Solar Tube Wells, Lift Irrigation Schemes, Flood & Irrigation Infrastructures and Water Ponds in Tehsil Matta District Swat**

Sub Work: **Construction of Roads in PK-09 Tehsil Matta District Swat**  
(Construction of Road along Natural Drains and Water Channels, Flood Carrier Channels Mandor Road UC Kharerai Tehsil Matta District Swat)

1. The Scheme was administratively approved for cost of **Rs.500.00 (Million) in the PDWP meeting held on 01-11-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of **Rs.3.5450 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.5862/2021** and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **10-12-2021**.
4. **09 No's** Contractors participated in the E-Bidding process. **W-13**

5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Inayatullah Khan Rokhan	21.60% Below	21.60% Below	Responsive
2	M/S Sajid & Aman Govt: Contractor	21.40% Below	21.40 Below	Responsive
3	M/S Zeeshan Zahir Construction Co:	19.87% Below	19.87% Below	Responsive
4	M/S The Malakand Builders	17.00% Below	17.00% Below	Responsive
5	M/S Al-Kareem Builders	16.50% Below	16.50% Below	Responsive
6	M/S Hakim Khan & Sons	16.10% Below	16.10% Below	Responsive
7	M/S Mingora Construction Co:	16.00% Below	16.00% Below	Responsive
8	M/S Liaqat Ali & brothers	15.00% Below	15.00% Below	Responsive
9	M/S Ala Abad Construction Co:	15.00% Below	15.00 Below	Responsive

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate.

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ 8% of the Bid Cost	
				(Rs.)	(Rs.)	
1	M/S Inayatullah Khan Rokhan	3545000	2779300.00	77000.00	233000.00	310000.00
2	M/S Sajid & Aman Govt: Contractor	3545000	2786400.00	297780.00	0.00	297780.00
3	M/S Zeeshan Zahir Construction Co:	3545000	2840600.00	177720.00	137300.00	315020.00
4	M/S The Malakand Builders	3545000	2942400.00	70900.00	60000.00	130900.00
5	M/S Al-Kareem Builders	3545000	2960100.00	70900.00	53175.00	124075.00
6	M/S Hakim Khan & Sons	3545000	2974300.00	77200.00	40000.00	117200.00
7	M/S Mingora Construction Co:	3545000	2977800.00	70000.00	76000.00	146000.00
8	M/S Liaqat Ali & brothers	3545000	3013300.00	78000.00	0.00	78000.00
9	M/S Ala Abad Construction Co:	3545000	3013300.00	77200.00	0.00	77200.00

7. The Lowest Bid offered by **M/S Inayatullah Khan Rokhan Govt: Contractor @ 21.60%** Below on Schedule Item & **21.60% Below** on Non-Schedule Item, amounting to **Rs.2,779,300/-** being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer  
Irrigation Sub Division Matta

Superintendent  
Swat Irrigation Circle

Divisional Accounts Officer  
Swat Irrigation Division-II  
Matta

Head Clerk  
Swat Irrigation Division-II  
Matta

Divisional Head Draftsman  
Swat Irrigation Division-II  
Matta

The bid Cost amounting to **Rs.2,779,300/-** offered by **M/S Inayatullah Khan Rokhan Govt: Contractor** and evaluated by the committee being lowest and is hereby approved.

Executive Engineer  
Swat Irrigation Division-II  
Matta



**EVALUATION OF TENDERS**

N/Work: **“Construction/Rehabilitation of Roads and Crossing facilities along Natural Drains, Flood Carrier Channels and Water Channels, Infrastructures of Solar Tube Wells, Lift Irrigation Schemes, Flood & Irrigation Infrastructures and Water Ponds in Tehsil Matta District Swat**

Sub Work: **Construction of Roads in PK-09 Tehsil Matta District Swat**  
(Construction of Road along Natural Drains and Water Channels, Flood Carrier Channels Approach Road Charai Bridge UC Sakhra Tehsil Matta District Swat)

1. The Scheme was administratively approved for cost of **Rs.500.00 (Million) in the PDWP meeting held on 01-11-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of **Rs.5.9240 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.5862/2021** and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **10-12-2021**.
4. **15 No's** Contractors participated in the E-Bidding process. **W-14**

5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Fakhr E Alam	30.01% Below	30.01% Below	Responsive
2	M/S Alamgir Badshah Contractor	27.00% Below	27.00 Below	Responsive
3	M/S Adenzai Construction & Engineering	26.77% Below	26.77% Below	Responsive
4	M/S Umer constructor	24.66% Below	24.66% Below	Responsive
5	M/S Muhammad Rahim	24.56% Below	24.56% Below	Responsive
6	M/S Amjad Ali & co:	23.00% Below	23.00% Below	Responsive
7	M/S Aman Builders	22.80% Below	22.80% Below	Responsive
8	M/S Fazli Subhan	20.61% Below	20.61 Below	Non-Responsive
9	M/S Amir Hamza & Inayatullah	20.50% Below	01.00% Below	Responsive
10	M/S Iftikhar Wadood Builders	17.88% Below	17.88% Below	Responsive
11	M/S Liaqat Ali & Brother	17.34% Below	17.34% Below	Responsive
12	M/S Karwan Builders	16.50% Below	16.50% Below	Responsive
13	M/S Mingora Construction Co:	16.00% Below	16.00% Below	Responsive
14	M/S Salman Iqbal Construction Co:	15.00% Below	15.00% Below	Responsive
15	M/S Ala Abad Construction Co:	15.00% Below	15.00% Below	Responsive

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate.

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ 8% of the Bid Cost	
				(Rs.)	(Rs.)	
1	M/S Fakhr E Alam	5924000	4146200.00	137300.00	756000.00	893000.00
2	M/S Alamgir Badshah Contractor	5924000	4324500.00	215000.00	585000.00	800000.00
3	M/S Adenzai Construction & Engineering	5924000	4338100.00	12000.00	512000.00	524000.00
4	M/S Umer constructor	5924000	4463000.00	118500.00	572300.00	690800.00
5	M/S Muhammad Rahim	5924000	4469100.00	137000.00	566334.00	703334.00
6	M/S Amjad Ali & co:	5924000	4561500.00	118480.00	473920.00	592400.00
7	M/S Aman Builders	5924000	4573300.00	150000.00	431000.00	581000.00
9	M/S Fazli Subhan	5924000	4703100.00	0.00	0.00	0.00
10	M/S Amir Hamza & Inayatullah	5924000	4723900.00	118480.00	325820.00	444300.00
11	M/S Iftikhar Wadood Builders	5924000	4864800.00	118500.00	171000.00	289500.00
12	M/S Liaqat Ali & Brother	5924000	4896800.00	255000.00	0.00	255000.00
13	M/S Karwan Builders	5924000	4946500.00	137300.00	88900.00	226200.00
	M/S Mingora Construction Co:	5924000	4976200.00	238000.00	0.00	238000.00
14	M/S Salman Iqbal Construction Co:	5924000	5035400.00	137300.00	0.00	137300.00
15	M/S Ala Abad Construction Co:	5924000	5035400.00	137300.00	0.00	137300.00

7. The Lowest Bid offered by **M/S Fakhr E Alam Rokhan Govt: Contractor @ 30.01% Below** on Schedule Item & **30.01% Below** on Non-Schedule Item, amounting to **Rs.4,146,200/-** being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer  
Irrigation Sub Division Matta

Superintendent  
Swat Irrigation Circle

Divisional Accounts Officer  
Swat Irrigation Division-II  
Matta

Head Clerk  
Swat Irrigation Division-II  
Matta

Divisional Head Draftsman  
Swat Irrigation Division-II  
Matta

The bid Cost amounting to **Rs.4,146,200/-** offered by **M/S Fakhr E Alam Rokhan Govt: Contractor** and evaluated by the committee being lowest and is hereby approved.

Executive Engineer  
Swat Irrigation Division-II  
Matta



**EVALUATION OF TENDERS**

N/Work: **“Construction/Rehabilitation of Roads and Crossing facilities along Natural Drains, Flood Carrier Channels and Water Channels, Infrastructures of Solar Tube Wells, Lift Irrigation Schemes, Flood & Irrigation Infrastructures and Water Ponds in Tehsil Matta District Swat**

Sub Work: **Construction of Roads in PK-09 Tehsil Matta District Swat**  
(Construction of Road along Natural Drains and Water Channels, Flood Carrier Channels Karenona Road UC Sakhra Tehsil Matta District Swat)

1. The Scheme was administratively approved for cost of **Rs.500.00 (Million) in the PDWP meeting held on 01-11-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of **Rs.9.1620 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.5862/2021** and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **10-12-2021**.
4. **09 No's** Contractors participated in the E-Bidding process. **W-15**

5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Muhammad Rahim	18.24% Below	18.24% Below	Responsive
2	M/S Iftikhar Wadood Builders	17.89% Below	17.89% Below	Responsive
3	M/S Saeed Zaman & Co:	17.82% Below	12.00% Below	Responsive
4	M/S Akhtar Sayed	17.18% Below	17.18% Below	Responsive
5	M/S Mingora Construction Co:	16.00% Below	16.00% Below	Responsive
6	M/S Aman Builders	15.72% Below	15.72% Below	Responsive
7	M/S Salman Iqbal Construction Co	15.00% Below	15.00% Below	Responsive
8	M/S Karwan Builders	15.00% Below	15.00% Below	Non-Responsive
9	M/S Charbagh Construction Co	15.00% Below	15.00 Below	Non-Responsive

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate.

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ 8% of the Bid Cost	
				(Rs.)	(Rs.)	
1	M/S Muhammad Rahim	9162000	7490900.00	202000.00	297000.00	721000.00
2	M/S Iftikhar Wadood Builders	9162000	7522900.00	183500.00	265000.00	448500.00
3	M/S Saeed Zaman & Co:	9162000	7539200.00	184200.00	213300.00	387500.00
4	M/S Akhtar Sayed	9162000	7588000.00	200000.00	0.00	200000.00
5	M/S Mingora Construction Co:	9162000	7696100.00	299000.00	0.00	299000.00
6	M/S Aman Builders	9162000	7721700.00	250000.00	0.00	250000.00
7	M/S Salman Iqbal Construction Co	9162000	7787700.00	202000.00	0.00	202000.00
8	M/S Karwan Builders	9162000	7787700.00	202000.00	0.00	202000.00
9	M/S Charbagh Construction Co	9162000	7787700.00	202000.00	0.00	202000.00

7. The Lowest Bid offered by **M/S Muhammad Rahim Govt: Contractor @ 18.24%** Below on Schedule Item & **18.24% Below** on Non-Schedule Item, amounting to **Rs.7,490,900/-** being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer  
Irrigation Sub Division Matta

Superintendent  
Swat Irrigation Circle

Divisional Accounts Officer  
Swat Irrigation Division-II  
Matta

Head Clerk  
Swat Irrigation Division-II  
Matta

Divisional Head Draftsman  
Swat Irrigation Division-II  
Matta

The bid Cost amounting to **Rs.7,490,900/-** offered by **M/S Muhammad Rahim Govt: Contractor** and evaluated by the committee being lowest and is hereby recommended for approval.

Executive Engineer  
Swat Irrigation Division-II  
Matta



**EVALUATION OF TENDERS**

N/Work: **“Construction/Rehabilitation of Roads and Crossing facilities along Natural Drains, Flood Carrier Channels and Water Channels, Infrastructures of Solar Tube Wells, Lift Irrigation Schemes, Flood & Irrigation Infrastructures and Water Ponds in Tehsil Matta District Swat**

Sub Work: **Construction of Roads in PK-09 Tehsil Matta District Swat**  
(Construction of Road along Natural Drains and Water Channels, Flood Carrier Channels Mandor Asharay Sar Road Tehsil Matta District Swat)

1. The Scheme was administratively approved for cost of **Rs.500.00 (Million) in the PDWP meeting held on 01-11-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of **Rs.13.4290 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.5862/2021** and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **10-12-2021**.
4. **13 No's** Contractors participated in the E-Bidding process. **W-16**

5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Muhammad Rahim	26.56% Below	26.56% Below	Responsive
2	M/S Jamayal Builders	26.30% Below	26.30% Below	Responsive
3	M/S Suvastu Engineering & Constructors	25.00% Below	25.00% Below	Responsive
4	M/S Habibullah Odigram & Sons	20.21% Below	20.21% Below	Responsive
5	M/S Muhammad Jan Builders	19.50% Below	19.50% Below	Responsive
6	M/S Malik Shabir Construction Co:	19.09% Below	19.09% Below	Responsive
7	M/S Salman Iqbal Construction Co:	17.14% Below	17.14% Below	Responsive
8	M/S Ghani Rahman Construction Co:	16.33% Below	16.33% Below	Responsive
9	M/S Amir Hamza & Inayatullah	16.50% Below	01.00 Below	Responsive
10	M/S Mingora Construction Co:	16.00% Below	16.00 Below	Responsive
11	M/S KKJ Pvt Ltd	15.26% Below	15.26 Below	Less CDR
12	M/S Akbar Ali Khan	15.00% Below	15.00 Below	Responsive
13	M/S Charbagh Construction Co:	15.00% Below	15.00 Below	Responsive

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate.

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ 8% of the Bid Cost	
				(Rs.)	(Rs.)	
1	M/S Muhammad Rahim	13429000	9862300.00	287180.00	1552392.00	1839572.00
2	M/S Jamayal Builders	13429000	9897200.00	287000.00	1118000.00	1405000.00
3	M/S Suvastu Engineering & Constructors	13429000	10071800.00	241080.00	1066500.00	1307580.00
4	M/S Habibullah Odigram & Sons	13429000	10715000.00	280000.00	375000.00	655000.00
5	M/S Muhammad Jan Builders	13429000	10810300.00	288000.00	0.00	288000.00
6	M/S Malik Shabir Construction Co:	13429000	10865400.00	269000.00	541000.00	810000.00
7	M/S Salman Iqbal Construction Co:	13429000	11127300.00	287400.00	287400.00	574000.00
8	M/S Ghani Rahman Construction Co:	13429000	11236000.00	178700.00	287400.00	466100.00
9	M/S Amir Hamza & Inayatullah	13429000	11246500.00	201439.00	268580.00	470019.00
10	M/S Mingora Construction Co:	13429000	11280400.00	250000.00	270000.00	520000.00
11	M/S KKJ Pvt Ltd	13429000	11379700.00	268600.00	35000.00	303600.00
12	M/S Akbar Ali Khan	13429000	11414700.00	270000.00	0.00	270000.00
13	M/S Charbagh Construction Co:	13429000	11414700.00	288000.00	0.00	288000.00

7. The Lowest Bid offered by **M/S Muhammad Rahim Govt: Contractor @ 26.56% Below** on Schedule Item & **26.56% Below** on Non-Schedule Item, amounting to **Rs.9,862,300/-** being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer  
Irrigation Sub Division Matta

Superintendent  
Swat Irrigation Circle

Divisional Accounts Officer  
Swat Irrigation Division-II  
Matta

Head Clerk  
Swat Irrigation Division-II  
Matta

Divisional Head Draftsman  
Swat Irrigation Division-II  
Matta

The bid Cost amounting to **Rs.9,862,300/-** offered by **M/S Muhammad Rahim Govt: Contractor** and evaluated by the committee being lowest and is hereby recommended for approval.

Executive Engineer  
Swat Irrigation Division-II  
Matta





**EVALUATION OF TENDERS**

N/Work: **“Construction/Rehabilitation of Roads and Crossing facilities along Natural Drains, Flood Carrier Channels and Water Channels, Infrastructures of Solar Tube Wells, Lift Irrigation Schemes, Flood & Irrigation Infrastructures and Water Ponds in Tehsil Matta District Swat**

Sub Work: **Construction of Roads in PK-09 Tehsil Matta District Swat**  
(Construction of Nasapai Road along Natural Drain/ Water Channel, Flood Carrier Channel, Balasor UC Chuprial Tehsil Matta District Swat.)

1. The Scheme was administratively approved for cost of **Rs.500.00 (Million) in the PDWP meeting held on 01-11-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of **Rs.19.8820 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.5862/2021** and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **10-12-2021**.
4. **13 No's** Contractors participated in the E-Bidding process. **W-17**

5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Amin Matta	28.51% Below	15.00% Below	Responsive
2	M/S Hamidullah Gosam	27.51% Below	27.51% Below	Responsive
3	M/S New Painsa Khel Co:	27.11% Below	27.11% Below	Responsive
4	M/S Jamayal Builders	26.60% Below	26.60% Below	Responsive
5	M/S Barkat Construction	23.75% Below	23.75% Below	Responsive
6	M/S Hussain Ahmad	20.20% Below	20.20% Below	Responsive
7	M/S Malik Shabir	18.07% Below	18.07% Below	Responsive
8	Hazrat Shuaib	17.51% Below	17.51% Below	Responsive
9	M/S Amir Hamza & Inayatullah	17.50% Below	01.00 Below	Responsive
10	M/S Noor Khan	16.20% Below	16.20 Below	Responsive
11	M/S Mingora Construction Co:	16.00% Below	16.00 Below	Responsive
12	M/S Amjad Ali & Co:	15.00% Below	15.00 Below	Non-Responsive
13	M/S Imtiaz Bacha	02.56% Below	02.56 Below	Non-Responsive

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate.

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ 8% of the Bid Cost	
				(Rs.)	(Rs.)	
1	M/S Amin Matta	19882000	14259200.00	409240.00	1495140.00	1904380.00
2	M/S Hamidullah Gosam	19882000	14412500.00	397640.00	2487238.00	2884878.00
3	M/S New Pinda Khel Co:	19882000	14492000.00	417000.00	2408000.00	2825000.00
4	M/S Jamayal Builders	19882000	14593400.00	397640.00	1447800.00	1845440.00
5	M/S Barkat Construction	19882000	15160025.00	416500.00	1326510.00	1743010.00
6	M/S Hussain Ahmad	19882000	15865800.00	416500.00	1034500.00	1451000.00
7	M/S Malik Shabir	19882000	16289300.00	398000.00	605700.00	1003700.00
8	Hazrat Shuaib	19882000	16400700.00	400000.00	390000.00	790000.00
9	M/S Amir Hamza & Inayatullah	19882000	16458300.00	397640.00	497050.00	894690.00
10	M/S Noor Khan	19882000	16661100.00	596460.00	0.00	596460.00
11	M/S Mingora Construction Co:	19882000	16700900.00	400000.00	410000.00	810000.00
12	M/S Amjad Ali & Co:	19882000	16699700.00	397000.00	0.00	397000.00
13	M/S Imtiaz Bacha	19882000	19373000.00	398000.00	0.00	398000.00

7. The Lowest Bid offered by **M/S Amin Matta Govt: Contractor @ 28.51%** Below on Schedule Item & **15.00% Below** on Non-Schedule Item, amounting to **Rs.14,259,200/-** being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer  
Irrigation Sub Division Matta

Superintendent  
Swat Irrigation Circle

Divisional Accounts Officer  
Swat Irrigation Division-II  
Matta

Head Clerk  
Swat Irrigation Division-II  
Matta

Divisional Head Draftsman  
Swat Irrigation Division-II  
Matta

The bid Cost amounting to **Rs.14,259,200/-** offered by **M/S Amin Matta Govt: Contractor** and evaluated by the committee being lowest and is hereby recommended for approval.

Executive Engineer  
Swat Irrigation Division-II  
Matta



**EVALUATION OF TENDERS**

N/Work: **“Construction/Rehabilitation of Roads and Crossing facilities along Natural Drains, Flood Carrier Channels and Water Channels, Infrastructures of Solar Tube Wells, Lift Irrigation Schemes, Flood & Irrigation Infrastructures and Water Ponds in Tehsil Matta District Swat**

Sub Work: **Construction of Roads in PK-09 Tehsil Matta District Swat**  
(Construction of Road along Natural Drains and Water Channels, Flood Carrier Channels in Village Baidara Barpalaw Katar Road Tehsil Matta District Swat)

1. The Scheme was administratively approved for cost of **Rs.500.00 (Million) in the PDWP meeting held on 01-11-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of **Rs.10.6650 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.5862/2021** and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **10-12-2021**.
4. **11 No's** Contractors participated in the E-Bidding process. **W-18**

5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Umar Hayat Construction Company	29.33%Below	29.33% Below	Responsive
2	M/S Nadar Shah	26.50% Below	26.50% Below	Responsive
4	M/S Amir Hamza and Inayat Ullah Construction Company	23.00% Below	01.00% Below	Responsive
5	M/S Adnan Construction Company	22.11% Below	22.11% Below	Responsive
6	M/S The Malakand Builder	19.24% Below	19.24% Below	Responsive
7	Rehmat Shoaib Cont:	18.33% Below	18.33% Below	Responsive
8	M/S Swat Ways Builders	16.80% Below	16.80% Below	Responsive
9	M/S Zafar Ali Beha	16.30% Below	16.30% Below	Non-Responsive
10	M/S Mingora Construction Company	16.00% Below	16.00 Below	Responsive
11	M/S Umarzada Constructor	15.15% Below	15.15% Below	Responsive
12	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	15.00% Below	15.00 Below	Responsive

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate.

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ 8% of the Bid Cost	
				(Rs.)	(Rs.)	
1	M/S Umar Hayat Construction Company	10665000	7537000.00	213300.00	1520000.00	1733300.00
2	M/S Nadar Shah	10665000	7838800.00	232000.00	B/Guarantee	232000.00
3	M/S Amir Hamza and Inayat Ullah Construction Company	10665000	8269700.00	213300.00	493225.00	706525.00
4	M/S Adnan Construction Company	10665000	8307000.00	232000.00	750000.00	982000.00
5	M/S The Malakand Builder	10665000	8613100.00	213300.00	414500.00	627800.00
6	Rehmat Shoaib Cont:	10665000	8710100.00	332000.00	284000.00	516000.00
7	M/S Swat Ways Builders	10665000	8873300.00	232000.00	192000.00	424000.00
8	M/S Zafar Ali Beha	10665000	8926600.00	0.00	0.00	0.00
9	M/S Mingora Construction Company	10665000	8958600.00	230000.00	88000.00	318000.00
10	M/S Umarzada Constructor	10665000	9049300.00	232000.00	0.00	232000.00
11	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10665000	9065300.00	214000.00	0.00	214000.00

7. The Lowest Bid offered by **M/S Umer Hayat Construction Co: @ 29.33%** Below on Schedule Item & **29.33% Below** on Non-Schedule Item, amounting to **Rs.7,537,000/-** being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer  
Irrigation Sub Division Matta

Superintendent  
Swat Irrigation Circle

Divisional Accounts Officer  
Swat Irrigation Division-II  
Matta

Head Clerk  
Swat Irrigation Division-II  
Matta

Divisional Head Draftsman  
Swat Irrigation Division-II  
Matta

The bid Cost amounting to **Rs.7,537,000/-** offered by **M/S Umer Hayat Construction Co:** and evaluated by the committee being lowest and is hereby recommended for approval.

Executive Engineer  
Swat Irrigation Division-II  
Matta



### EVALUATION OF TENDERS

N/Work: **“Construction/Rehabilitation of Roads and Crossing facilities along Natural Drains, Flood Carrier Channels and Water Channels, Infrastructures of Solar Tube Wells, Lift Irrigation Schemes, Flood & Irrigation Infrastructures and Water Ponds in Tehsil Matta District Swat**

Sub Work: **Construction of Flood Protection Works in PK-09 Tehsil Matta District Swat (Construction of Flood Protection Structures along Local Tributaries of Barwai Khawar in UC Darmai Tehsil Matta District Swat)**

1. The Scheme was administratively approved for cost of **Rs.500.00 (Million) in the PDWP meeting held on 01-11-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of **Rs.15.4330 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.5862/2021** and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **10-12-2021**.
4. **30 No's** Contractors participated in the E-Bidding process. **W-19**

#### 5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Noor Khan	1515.00% Below	15.15% Below	Less Add:
2	M/S Jamayal Builders	30.16% Below	30.16% Below	Responsive
3	M/S Gal Construction	30.01% Below	30.01% Below	Responsive
4	M/S Allauddin Khan	30.00% Below	30.00% Below	Responsive
5	M/S Mukamil Khan	30.00% Below	30.00% Below	Responsive
6	M/S Nasrullah Hadsan Builders	30.00% Below	30.00% Below	Responsive
7	M/S New Pinda Khel	27.11% Below	27.11% Below	Responsive
8	M/S Amin Khan & Co:	26.60% Below	26.60% Below	Responsive
9	M/S Hussain Ahmad	26.01% Below	26.01% Below	Responsive
10	M/S Sher Muhammad	25.05% Below	25.05% Below	Responsive
11	M/S Salman Iqbal	25.00% Below	25.00% Below	Responsive
12	Jamshid Bacha	25.00% Below	25.00% Below	Responsive
13	M/S Akbar Ali Khan	24.25% Below	24.25% Below	Responsive
14	M/S Nadar Shah	24.10% Below	24.10% Below	Responsive
15	M/S Hakeem Khan & Sons	23.20% Below	23.20% Below	Responsive
16	M/S Ayaz Construction Co.	23.15% Below	23.15% Below	Non-Responsive
17	M/S KJ Pvt:Ltd	22.35% Below	22.35% Below	Responsive
18	M/S Arshad Ali & Brothers	22.30% Below	22.30% Below	Responsive
19	M/S Izhar Ullah Const:Co	21.01% Below	15.00% Below	Responsive
20	M/S Marwah Const:Co	20.21% Below	25.21% Below	Responsive
21	M/S Amir Hamza & Inyatullah	20.35% Below	1.00% Below	Responsive
22	M/S Niaz Muhammad & Sons	18.66% Below	18.66% Below	Responsive

23	M/S Muhammad Nasir Shah & Co.	18.10% Below	12.3696% Below	Responsive
24	M/S Aman Builders Pvt:Ltd:	16.95% Below	16.95% Below	Responsive
25	M/S Karwan Builders	16.50% Below	16.50% Below	Non-Responsive
26	M/S Mingora Const:Co	16.00% Below	16.00% Below	Responsive
27	M/S Azmat Ali & Co.	15.00% Below	21.00% Below	Responsive
28	M/S Yak Builders	13.45% Below	13.45% Below	Non-Responsive
29	M/S Bacha Wali	13.45% Below	13.45% Below	Responsive
30	M/S Fakhr E Alam	10.00% Below	10.00% Below	Responsive

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate.

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ 8% of the Bid Cost	
				(Rs.)	(Rs.)	
1	M/S Noor Khan	15433000	-21327000.00	388700.00	0.00	388700.00
2	M/S Jamayal Builders	15433000	10778400.00	308860.00	1628950.00	1937810.00
3	M/S Gal Construction	15433000	10801600.00	327500.00	1982500.00	2310000.00
4	M/S Allauddin Khan	15433000	10803100.00	328000.00	2315000.00	2643000.00
5	M/S Mukamil Khan	15433000	10803100.00	308000.00	1590000.00	1898000.00
6	M/S Nasrullah Hadsan Builders	15433000	10803100.00	308000.00	0.00	308000.00
7	M/S New Painda Khel	15433000	11249100.00	375000.00	120000.00	1575000.00
8	M/S Amin Khan & Co:	15433000	11327800.00	308600.00	857660.00	1165660.00
9	M/S Hussain Ahmad	15433000	11418900.00	327500.00	1700000.00	2027500.00
10	M/S Sher Muhammad	15433000	11567000.00	308700.00	1162500.00	1471200.00
11	M/S Salman Iqbal	15433000	11574800.00	327500.00	1545000.00	1872500.00
12	Jamshid Bacha	15433000	11574700.00	309000.00	1545000.00	2154000.00
13	M/S Akbar Ali Khan	15433000	11690500.00	308000.00	0.00	308000.00
14	M/S Nadar Shah	15433000	11713600.00	327500.00	B/Guarnatee	327500.00
15	M/S Hakeem Khan & Sons	15433000	11852500.00	366000.00	327000.00	693000.00
16	M/S Ayaz Construction Co.	15433000	11860300.00	0.00	0.00	0.00
17	M/S KKJ Pvt:Ltd	15433000	11983700.00	308700.00	1134400.00	1443100.00
18	M/S Arshad Ali & Brothers	15433000	11591400.00	100000.00	9600000.00	1060000.00
19	M/S Izhar Ullah Const:Co	15433000	12211000.00	308700.00	732000.00	1040700.00
20	M/S Marwah Const:Co	15433000	12297000.00	300000.00	690000.00	990000.00
21	M/S Amir Hamza & Inyatullah	15433000	12358300.00	308660.00	825665.00	1134265.00
22	M/S Niaz Muhammad & Sons	15433000	12553400.00	353800	895000.00	1248000.00
23	M/S Muhammad Nasir Shah & Co.	15433000	12639600.00	308700.00	487800.00	796500.00
24	M/S Aman Builders Pvt:Ltd:	15433000	12817100.00	214000.00	400000.00	614000.00
25	M/S Karwan Builders	15433000	12886600.00	0.00	0.00	0.00
26	M/S Mingora Const:Co	15433000	12963700.00	300000.00	350000.00	650000.00
27	M/S Azmat Ali & Co.	15433000	13097600.00	308000.00	0.00	308000.00
28	M/S Yak Builders	15433000	13118100.00	0.00	0.00	0.00
29	M/S Bacha Wali	15433000	13357600.00	309000.00	0.00	309000.00
30	M/S Fakhr E Alam	15433000	13889700.00	416000.00	0.00	416000.00

7. The Lowest Bid offered by **M/S Jamayal Builders Govt:Contractor @ 30.16%** Below on Schedule Item & **30.16% Below** on Non-Schedule Item, amounting to **Rs.10,778,400/-** being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer  
Irrigation Sub Division Matta

Superintendent  
Swat Irrigation Circle

Divisional Accounts Officer  
Swat Irrigation Division-II  
Matta

Head Clerk  
Swat Irrigation Division-II  
Matta

Divisional Head Draftsman  
Swat Irrigation Division-II  
Matta

The bid Cost amounting to **Rs.10,778,400/-** offered by **M/S Jamayal Builders Govt:Contractor** and evaluated by the committee being lowest and is hereby recommended for approval.

Executive Engineer  
Swat Irrigation Division-II  
Matta

**EVALUATION OF TENDERS**

- N/Work: “Construction/Rehabilitation of Roads and Crossing facilities along Natural Drains, Flood Carrier Channels and Water Channels, Infrastructures of Solar Tube Wells, Lift Irrigation Schemes, Flood & Irrigation Infrastructures and Water Ponds in Tehsil Matta District Swat
- Sub Work: **Construction of Flood Protection Works in PK-09 Tehsil Matta District Swat**  
(Construction of Flood Protection Structures along Local Tributaries of Barwai Khawar in UC Sakhra Tehsil Matta District Swat)
- The Scheme was administratively approved for cost of **Rs.500.00 (Million) in the PDWP meeting held on 01-11-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
  - The work with an Estimated Cost of **Rs.18.7970 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.5862/2021** and was also uploaded through Irrigation Department Website.
  - As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **10-12-2021**.
  - 27 No’s** Contractors participated in the E-Bidding process. **W-20**

## 5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor’s Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Jamyal Builders	30.16% Below	30.16% Below	Responsive
2	M/S Gal Construction	30.01% Below	30.01% Below	Responsive
3	M/S Allauddin Khan	30.00% Below	30.00% Below	Responsive
4	M/S Umar Contractors	27.53% Below	27.53% Below	Non- Responsive
5	M/S Muhammad Tahir Khan Oghi	27.00% Below	27.00% Below	Responsive
6	M/S Muhammad Rahim	26.56% Below	26.56% Below	Responsive
7	M/S New Pinda Khel	26.11% Below	26.11% Below	Non-Responsive
8	M/S Sher Muhammad	25.05% Below	25.05% Below	Responsive
9	Jamshid Bacha	25.00% Below	25.00% Below	Responsive
10	M/S Hussain Ahmad	24.95% Below	24.95% Below	Non-Responsive
11	M/S KKJ Pvt:Ltd	22.35% Below	22.35% Below	Non-Responsive
12	M/S Ayaz Construction Co:	21.15% Below	21.15% Below	Non-Responsive
13	M/S Saeed Zaman & Co:	20.05% Below	15.00% Below	Responsive
14	M/S Talash Construction Co:	19.90% Below	19.90% Below	Responsive
15	M/S Arshad Ali & Brothers	19.50% Below	19.50% Below	Responsive
16	M/S Muhammad Naeem Kashif	18.77% Below	18.77% Below	Responsive
17	M/S Taif Construction Co:	18.10% Below	18.10% Below	Responsive
18	M/S M.Adnan Construction Co:	17.61% Below	01.00% Below	Responsive
19	M/S Amir Hamza & Inayatullah	17.50% Below	01.00% Below	Responsive
20	M/S Karwan Builders	16.50% Below	16.50% Below	Responsive
21	M/S Noor Khan	16.00% Below	16.00% Below	Responsive
22	M/S Mingora Construction Co:	16.00% Below	16.00% Below	Responsive
23	M/S Niaz Muhammad & Sos	15.00% Below	15.00% Below	Responsive
24	M/S Yak Builders	15.00% Below	15.00% Below	Responsive



25	M/S Bacha Wali	14.45% Below	14.45% Below	Responsive
26	M/S Mujahid Builders	02.00% Below	02.00% Below	Non-Responsive
27	M/S TSK Engineering	0.00% Above	0.00% Above	Responsive

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate.

S. #	Name of Bidder	E. Cost (Rs.)	Bid Cost (Rs.)	Call Deposit		Total Security (Rs.)
				Bid Security @ 2% of E/Cost (Rs.)	Additional Security @ 8% of the Bid Cost (Rs.)	
1	M/S Jamyal Builders	18797000	13127800.00	375940.00	1985000.00	23609400.00
2	M/S Gal Construction	18797000	13156000.00	400000.00	2014500.00	2414500.00
3	M/S Allauddin Khan	18797000	13157900.00	395000.00	2820000.00	3215000.00
4	M/S Umar Contractors	18797000	13622200.00	0.00	0.00	0.00
5	M/S Muhammad Tahir Khan Oghi	18797000	13721800.00	407000.00	1646880.00	2053880.00
6	M/S Muhammad Rahim	18797000	13804500.00	394540.00	2172933.00	2567833.00
7	M/S New Pinda Khel	18797000	13889100.00	0.00	0.00	0.00
8	M/S Sher Muhammad	18797000	14088400.00	376000.00	1415900.00	1791900.00
9	Jamshid Bacha	18797000	14097800.00	376000.00	188000.00	564000.00
10	M/S Hussain Ahmad	18797000	14107100.00	0.00	0.00	0.00
11	M/S KKJ Pvt:Ltd	18797000	14595900.00	0.00	0.00	0.00
12	M/S Ayaz Construction Co:	18797000	14821400.00	0.00	0.00	0.00
13	M/S Saeed Zaman & Co:	18797000	15049100.00	397640.00	737000.00	1134640.00
14	M/S Talash Construction Co:	18797000	15056400.00	346000.00	932300.00	1278300.00
15	M/S Arshad Ali & Brothers	18797000	15131600.00	409000.00	0.00	409000.00
16	M/S Muhammad Naeem Kashif	18797000	15268800.00	374000.00	571000.00	945000.00
17	M/S Taif Construction Co:	18797000	15394700.00	330000.00	0.00	330000.00
18	M/S M.Adnan Construction Co:	18797000	15555600.00	0.00	0.00	0.00
19	M/S Amir Hamza & Inayatullah	18797000	15575800.00	0.00	0.00	0.00
20	M/S Karwan Builders	18797000	15695500.00	0.00	0.00	0.00
21	M/S Noor Khan	18797000	15789500.00	563910.00	0.00	563910.00
22	M/S Mingora Construction Co:	18797000	15789500.00	0.00	0.00	0.00
23	M/S Niaz Muhammad & Sos	18797000	15977500.00	395500.00	0.00	395500.00
24	M/S Yak Builders	18797000	15977500.00	376000.00	0.00	376000.00
25	M/S Bacha Wali	18797000	16080800.00	395000.00	0.00	395000.00
26	M/S Mujahid Builders	18797000	18421100.00	0.00	0.00	0.00
27	M/S TSK Engineering	18797000	18797000.00	395000.00	0.00	395000.00

7. The Lowest Bid offered by **M/S Jamayal Govt:Contractor @ 30.16% Below** on Schedule Item & **30.16% Below** on Non-Schedule Item, amounting to **Rs. 13,127,800/-** being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer  
Irrigation Sub Division Matta

Superintendent  
Swat Irrigation Circle

Divisional Accounts Officer  
Swat Irrigation Division-II  
Matta

Head Clerk  
Swat Irrigation Division-II  
Matta

Divisional Head Draftsman  
Swat Irrigation Division-II  
Matta

The bid Cost amounting to **Rs. 13,127,800/-** offered by **M/S Jamayal Govt:Contractor Co:** and evaluated by the committee being lowest and is hereby recommended for approval.

Executive Engineer  
Swat Irrigation Division-II  
Matta



**EVALUATION OF TENDERS**

N/Work: **“Construction/Rehabilitation of Roads and Crossing facilities along Natural Drains, Flood Carrier Channels and Water Channels, Infrastructures of Solar Tube Wells, Lift Irrigation Schemes, Flood & Irrigation Infrastructures and Water Ponds in Tehsil Matta District Swat**

Sub Work: **Construction of Flood Protection Works in PK-09 Tehsil Matta District Swat (Construction of Flood Protection Structures along Local Tributaries in UC Baidara & Adjoining Area Tehsil Matta District Swat)**

1. The Scheme was administratively approved for cost of **Rs.500.00 (Million) in the PDWP meeting held on 01-11-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of **Rs.12.1540 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.5862/2021** and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **10-12-2021**.
4. **18 No's** Contractors participated in the E-Bidding process. **W-21**

5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Jamyal Builders	30.16% Below	30.16% Below	Responsive
2	M/S Muhammad Tahir Khan Oghi	30.00% Below	30.00% Below	Responsive
3	M/S Suvastu Engineering & Constructors	28.00% Below	28.00% Below	Responsive
4	M/S Ayaz Construction Co:	27.80% Below	27.80% Below	Responsive
5	M/S New Painsa Khel	27.11% Below	27.11% Below	Responsive
6	M/S Sher Muhammad	26.05% Below	26.05% Below	Responsive
7	M/S Barkat Construction	25.70% Below	25.70% Below	Responsive
8	M/S Rahmat Shuaib	25.36% Below	25.36% Below	Responsive
9	M/S Akbar Ali Khan	24.25% Below	24.25% Below	Responsive
10	M/S Hakeem Khan & Sons	22.60% Below	22.60% Below	Non-Responsive
11	Jamshid Bacha	21.00% Below	21.00% Below	Responsive
12	M/S Amir Hamza & Inayatullah	20.50% Below	20.50% Below	Responsive
13	M/S Mingora Construction Co:	16.00 % Below	16.00% Below	Responsive
14	M/S Noor Khan	15.15% Below	15.15% Below	Responsive
15	M/S Farhad Raheem Khan	15.00% Below	15.00% Below	Responsive
16	M/S Karwan Builders	15.00% Below	15.00% Below	Responsive
17	M/S Karim Dad Nigolai	15.00% Below	15.00% Below	Non-Responsive
18	M/S Maaz Mueez Construction Co:	15.00% Below	15.00% Below	Responsive

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate.

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ 8% of the Bid Cost	
				(Rs.)	(Rs.)	
1	M/S Jamyal Builders	12154000	8488400.00	243080.00	1034845.00	1277925.00
2	M/S Muhammad Tahir Khan Oghi	12154000	8507800.00	262550.00	1276170.00	1538720.00
3	M/S Suvastu Engineering & Constr:	12154000	8750900.00	211530.00	1137000.00	1349147.00
4	M/S Ayaz Construction Co:	12154000	8775200.00	243000.00	1123000.00	1366000.00
5	M/S New Painsa Khel	12154000	8859100.00	262000.00	1482788.00	1744788.00
6	M/S Sher Muhammad	12154000	8987900.00	243100.00	993200.00	1236300.00
7	M/S Barkat Construction	12154000	9030400.00	262000.00	966260.00	1228260.00
8	M/S Rahmat Shuaib	12154000	9071700.00	314000.00	1000000.00	1314000.00
9	M/S Akbar Ali Khan	12154000	9206700.00	244000.00	1125000.00	1369000.00
10	M/S Hakeem Khan & Sons	12154000	9407200.00	262000.00	924000.00	1186000.00
11	Jamshid Bacha	12154000	9601700.00	0.00	0.00	0.00
12	M/S Amir Hamza & Inayatullah	12154000	9716800.00	243080.00	668770.00	911850.00
13	M/S Mingora Construction Co:	12154000	10209400.00	360000.00	0.00	360000.00
14	M/S Noor Khan	12154000	10312700.00	423700.00	0.00	423700.00
15	M/S Farhad Raheem Khan	12154000	10330900.00	262000.00	0.00	262000.00
16	M/S Karwan Builders	12154000	10330900.00	262000.00	0.00	262000.00
17	M/S Karim Dad Nigolai	12154000	10330900.00	0.00	0.00	0.00
18	M/S Maaz Mueez Construction Co:	12154000	10330900.00	235000.00	0.00	235000.00

7. The Lowest Bid offered by **M/Jamyal Builders Govt: Contractor @ 30.16%** Below on Schedule Item & **30.16% Below** on Non-Schedule Item, amounting to **Rs. 8,488,400/-** being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer  
Irrigation Sub Division Matta

Superintendent  
Swat Irrigation Circle

Divisional Accounts Officer  
Swat Irrigation Division-II  
Matta

Head Clerk  
Swat Irrigation Division-II  
Matta

Divisional Head Draftsman  
Swat Irrigation Division-II  
Matta

The bid Cost amounting to **Rs. 8,488,400/-** offered by **M/Jamyal Builders Govt:Contractor Co:** and evaluated by the committee being lowest and is hereby recommended for approval.

Executive Engineer  
Swat Irrigation Division-II  
Matta

**EVALUATION OF TENDERS**

N/Work: **“Construction/Rehabilitation of Roads and Crossing facilities along Natural Drains, Flood Carrier Channels and Water Channels, Infrastructures of Solar Tube Wells, Lift Irrigation Schemes, Flood & Irrigation Infrastructures and Water Ponds in Tehsil Matta District Swat**

Sub Work: **Construction of Flood Protection Works in PK-09 Tehsil Matta District Swat**  
(Construction of Flood Protection Structures along Local Tributaries in UC Asharay & Drushkhela Tehsil Matta District Swat)

- The Scheme was administratively approved for cost of **Rs.500.00 (Million) in the PDWP meeting held on 01-11-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
- The work with an Estimated Cost of **Rs.14.7830 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.5862/2021** and was also uploaded through Irrigation Department Website.
- As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **10-12-2021**.
- 20 No's** Contractors participated in the E-Bidding process. **W-22**

## 5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Jamyal Builders	30.16% Below	30.16% Below	Responsive
2	M/S Fakhr E Alam	30.01% Below	30.01% Below	Less CDR
3	M/S Mukamil Khan	30.00% Below	30.00% Below	Responsive
4	M/S Ayaz Construction	27.30 % Below	27.30% Below	Responsive
5	M/S New Painda Khel	27.11% Below	27.11% Below	Responsive
6	M/S M.Naik Muhammad & Sons	25.85% Below	25.85% Below	Responsive
7	Rahmat Shuaib	25.38% Below	25.38% Below	Responsive
8	M/S Hakeem Khan & sons	25.10% Below	25.10% Below	Responsive
9	M/S Muhammad Nasir Shah & Co:	23.11% Below	23.12% Below	Responsive
10	M/S Amir Hamza & Inayatullah	22.50% Below	01.00% Below	Responsive
11	M/S Akbar Ali Khan	19.50% Below	19.50% Below	Responsive
12	M/S kashif Construction Co:	16.60% Below	16.60% Below	Responsive
13	M/S Karwan Builders	16.00 % Below	16.00% Below	Responsive
14	M/S Mingora Construction Co:	16.00% Below	16.00% Below	Responsive
15	M/S Noor Khan	15.33% Below	15.33% Below	Responsive
16	M/S Karim Dad Nigolai	15.00% Below	15.00% Below	Responsive
17	M/S yak Builders	15.00% Below	15.00% Below	Responsive
18	M/S Azmat Ali & Co:	15.00% Below	15.00% Below	Responsive
19	M/S Gal Construction	10.00% Below	10.00% Below	Responsive
20	M/S Mujahid Builders	02.00% Below	02.00% Below	Non-Responsive

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate.

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ 8% of the Bid Cost	
				(Rs.)	(Rs.)	
1	M/S Jamyal Builders	14783000	10324400.00	295660.00	1560000.00	1856010.00
2	M/S Fakhr E Alam	14783000	10346600.00	314500.00	296000.00	610500.00
3	M/S Mukamil Khan	14783000	10348100.00	0.00	1560000.00	1560000.00
4	M/S Ayaz Construction	14783000	10673300.00	296000.00	1367800.00	1663800.00
5	M/S New Painda Khel	14783000	10775300.00	315000.00	1833525.00	2148525.00
6	M/S M.Naik Muhammad & Sons	14783000	10961600.00	295700.00	1189500.00	1485200.00
7	Rahmat Shuaib	14783000	11031100.00	800000.00	0.00	800000.00
8	M/S Hakeem Khan & sons	14783000	11072500.00	314500.00	1494000.00	1808500.00
9	M/S Muhammad Nasir Shah & Co:	14783000	11365200.00	299700.00	1200100.00	1499800.00
10	M/S Amir Hamza & Inayatullah	14783000	11528800.00	295000.00	1106725.00	1401725.00
11	M/S Akbar Ali Khan	14783000	11900300.00	296000.00	668000.00	964000.00
12	M/S kashif Construction Co:	14783000	12329000.00	236530.00	314500.00	551030.00
13	M/S Karwan Builders	14783000	12417700.00	314500.00	148000.00	462500.00
14	M/S Mingora Construction Co:	14783000	12417700.00	300000.00	320000.00	620000.00
15	M/S Noor Khan	14783000	12516800.00	363300.00	0.00	3633000.00
16	M/S Karim Dad Nigolai	14783000	12565600.00	296000.00	0.00	296000.00
17	M/S yak Builders	14783000	12565600.00	314500.00	0.00	314500.00
18	M/S Azmat Ali & Co:	14783000	12565600.00	300000.00	0.00	300000.00
19	M/S Gal Construction	14783000	13304700.00	356500.00	0.00	356500.00
20	M/S Mujahid Builders	14783000	14487300.00	0.00	0.00	0.00

7. The Lowest Bid offered by **M/S Jamayal Builders Govt:Contractor @ 30.16%** Below on Schedule Item & **30.16% Below** on Non-Schedule Item, amounting to **Rs. 10,324,400/-** being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer  
Irrigation Sub Division Matta

Superintendent  
Swat Irrigation Circle

Divisional Accounts Officer  
Swat Irrigation Division-II  
Matta

Head Clerk  
Swat Irrigation Division-II  
Matta

Divisional Head Draftsman  
Swat Irrigation Division-II  
Matta

The bid Cost amounting to **Rs. 10,324,400/-** offered by **M/S Jamayal Builders Govt:Contractor** and evaluated by the committee being lowest and is hereby recommended for approval.

Executive Engineer  
Swat Irrigation Division-II  
Matta



**EVALUATION OF TENDERS**

N/Work: **“Construction/Rehabilitation of Roads and Crossing facilities along Natural Drains, Flood Carrier Channels and Water Channels, Infrastructures of Solar Tube Wells, Lift Irrigation Schemes, Flood & Irrigation Infrastructures and Water Ponds in Tehsil Matta District Swat**

Sub Work: **Construction of Flood Protection Works in PK-09 Tehsil Matta District Swat**  
(Construction of Flood Protection Structures along Haronai Khwar and its Sub System in UC Kharerai and Adjoining Area Tehsil Matta District Swat)

1. The Scheme was administratively approved for cost of **Rs.500.00 (Million) in the PDWP meeting held on 01-11-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of **Rs.13.2900 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.5862/2021** and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **10-12-2021**.
4. **13 No's** Contractors participated in the E-Bidding process. **W-23**

5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Mujeeb Construction	35.00% Below	N A	No Envelope
2	M/S Adenzai Construction & Engineering	26.77% Below	N A	Responsive
3	M/S Jamayal Builders	23.66% Below	N A	Responsive
4	M/S Friends Construction & Supplier	22.35 % Below	N A	Non-Responsive
5	M/S Farhad Rahim Khan	22.10% Below	N A	Responsive
6	M/S Muhammad Jan Builders	21.50% Below	N A	Responsive
7	Hazrat Shuaib	21.01% Below	N A	Responsive
8	Jamshid Bacha	21.00% Below	N A	Responsive
9	M/S Yak Builders	20.00% Below	N A	Responsive
10	M/S M.Naik Muhammad	18.20% Below	N A	Responsive
11	M/S Noor Khan	17.00% Below	N A	Responsive
12	M/S Mingora Construction Co:	16.00% Below	N A	Responsive
13	M/S Karim Dad Nigolai	01.00 % Below	N A	Non-Responsive

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate.

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ 8% of the Bid Cost	
				(Rs.)	(Rs.)	
1	M/S Mujeeb Construction	13290000	8638500.00	0.00	0.00	0.00
2	M/S Adenzai Construction & Engineering	13290000	9732300.00	266000.00	1150000.00	1416000.00
3	M/S Jamayal Builders	13290000	10145600.00	284000.00	115000.00	1434000.00
4	M/S Friends Construction & Supplier	13290000	10319700.00	0.00	0.00	0.00
5	M/S Farhad Rahim Khan	13290000	10352900.00	284000.00	943000.00	1227000.00
6	M/S Muhammad Jan Builders	13290000	10432700.00	265000.00	860000.00	1125000.00
7	Hazrat Shuaib	13290000	10497800.00	170000.00	230000.00	300000.00
8	Jamshid Bacha	13290000	10499100.00	531000.00	1064000.00	1595000.00
9	M/S Yak Builders	13290000	10632000.00	266000.00	660000.00	1595000.00
10	M/S M.Naik Muhammad	13290000	10871200.00	265800.00	348000.00	613800.00
11	M/S Noor Khan	13290000	11030700.00	270000.00	0.00	270000.00
12	M/S Mingora Construction Co:	13290000	11163600.00	270000.00	300000.00	570000.00
13	M/S Karim Dad Nigolai	13290000	13157100.00	0.00	0.00	0.00

7. The Lowest Bid offered by **M/S Adenzai Constriction & Engineering Services Pvt Ltd @ 26.77%** Below on Schedule Item amounting to **Rs. 9,732,300/-** being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer  
Irrigation Sub Division Matta

Superintendent  
Swat Irrigation Circle

Divisional Accounts Officer  
Swat Irrigation Division-II  
Matta

Head Clerk  
Swat Irrigation Division-II  
Matta

Divisional Head Draftsman  
Swat Irrigation Division-II  
Matta

The bid Cost amounting to **Rs. Rs. 9,732,300/-** offered by **M/S Adenzai Constriction & Engineering Services Pvt Ltd** and evaluated by the committee being lowest and is hereby recommended for approval.

Executive Engineer  
Swat Irrigation Division-II  
Matta



### EVALUATION OF TENDERS

N/Work: **“Construction/Rehabilitation of Roads and Crossing facilities along Natural Drains, Flood Carrier Channels and Water Channels, Infrastructures of Solar Tube Wells, Lift Irrigation Schemes, Flood & Irrigation Infrastructures and Water Ponds in Tehsil Matta District Swat**

Sub Work: **Construction of Flood Protection Works in PK-09 Tehsil Matta District Swat**  
(Construction of Flood Protection Structures along Left & Right Bank of Haronai Khwar and Sub System in UC Barthana and Adjoining Area (PK-9) Tehsil Matta District Swat)

1. The Scheme was administratively approved for cost of **Rs.500.00 (Million) in the PDWP meeting held on 01-11-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of **Rs.13.4960 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.5862/2021** and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **10-12-2021**.
4. **14 No's** Contractors participated in the E-Bidding process. **W-24**

#### 5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Adenzai Construction & Engineering	26.77% Below	N A	Responsive
2	M/S Nizamuddin	23.31% Below	N A	Responsive
3	M/S Friends Construction & Supplier	22.65% Below	N A	Responsive
4	M/S Muhammad Jan Builders	21.00% Below	N A	Responsive
5	Jamshid Bacha	21.00 % Below	N A	Responsive
6	Hazrat Shuaib	20.60% Below	N A	Responsive
7	M/S M.Naik Muhammad & Sons	18.20% Below	N A	Responsive
8	M/S Akhtar Munir Wardak	17.68% Below	N A	Responsive
9	M/S Mingora Construction Co:	16.00% Below	N A	Responsive
10	Rahmat Shuaib Contractor	15.81% Below	N A	Responsive
11	M/S Bacha Wali	15.00% Below	N A	Responsive
12	M/S Karim Dad Nigolai	15.00% Below	N A	Non-Responsive
13	M/S Noor Khan	15.00% Below	N A	Responsive
14	M/S Niaz Muhammad & Sons	15.00 % Below	N A	Responsive



6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate.

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ 8% of the Bid Cost	
				(Rs.)	(Rs.)	
1	M/S Adenzai Construction & Engineering	13496000	9883100.00	270000.00	1165000.00	1435000.00
2	M/S Nizamuddin	13496000	10350100.00	337000.00	337000.00	674000.00
3	M/S Friends Construction & Supplier	13496000	10439200.00	269920.00	1080000.00	1349920.00
4	M/S Muhammad Jan Builders	13496000	10661800.00	1080000.0	0.00	1080000.00
5	Jamshid Bacha	13496000	10661800.00	400000.00	0.00	400000.00
6	Hazrat Shuaib	13496000	10715800.00	270000.00	353300.00	623000.00
7	M/S M.Naik Muhammad & Sons	13496000	11039700.00	363000.00	311000.00	974000.00
8	M/S Akhtar Munir Wardak	13496000	11109900.00	270000.00	300000.00	570000.00
9	M/S Mingora Construction Co:	13496000	11336600.00	363000.00	0.00	36000.00
10	Rahmat Shuaib Contractor	13496000	11362300.00	288700.00	0.00	288700.00
11	M/S Bacha Wali	13496000	11471600.00	288700.00	0.00	288700.00
12	M/S Karim Dad Nigolai	13496000	11471600.00	269960.00	0.00	269960.00
13	M/S Noor Khan	13496000	11471600.00	200000.00	0.00	200000.00
14	M/S Niaz Muhammad & Sons	13496000	11471600.00	300000.00	0.00	300000.00

7. The Lowest Bid offered by **M/S Adenzai Constriction & Engineering Services Pvt Ltd @ 26.77%** Below on Schedule Item amounting to **Rs. 9,883,100/-** being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer  
Irrigation Sub Division Matta

Superintendent  
Swat Irrigation Circle

Divisional Accounts Officer  
Swat Irrigation Division-II  
Matta

Head Clerk  
Swat Irrigation Division-II  
Matta

Divisional Head Draftsman  
Swat Irrigation Division-II  
Matta

The bid Cost amounting to **Rs. 9,883,100/-** offered by **M/S Adenzai Constriction & Engineering Services Pvt Ltd** and evaluated by the committee being lowest and is hereby recommended for approval.

Executive Engineer  
Swat Irrigation Division-II  
Matta



### EVALUATION OF TENDERS

N/Work: **“Construction/Rehabilitation of Roads and Crossing facilities along Natural Drains, Flood Carrier Channels and Water Channels, Infrastructures of Solar Tube Wells, Lift Irrigation Schemes, Flood & Irrigation Infrastructures and Water Ponds in Tehsil Matta District Swat**

Sub Work: **Construction of Flood Protection Works in PK-09 Tehsil Matta District Swat**  
(Construction of Flood Protection Structures along Haronai Khwar and its Sub System From Village Aghal to Shokdara Tehsil Matta District Swat)

1. The Scheme was administratively approved for cost of **Rs.500.00 (Million) in the PDWP meeting held on 01-11-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of **Rs.16.7360 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.5862/2021** and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **10-12-2021**.
4. **11 No's** Contractors participated in the E-Bidding process. **W-25**

5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Adenzai Construction & Engineering	26.77% Below	N A	Responsive
2	Jamshid Bacha	23.00% Below	N A	Responsive
3	M/S Friends construction & Supplier	21.85% Below	N A	Responsive
4	M/S Ayaz Contraction Co:	21.15 % Below	N A	Non-Responsive
5	M/S Hanifullah Khan	18.15% Below	N A	Responsive
6	M/S Noor Khan	17.00% Below	N A	Responsive
7	M/S Mingora Construction Co:	16.00% Below	N A	Responsive
8	M/S Akbar Ali Khan	15.00% Below	N A	Responsive
9	M/S Yak Builders	15.00% Below	N A	Responsive
10	M/S Niaz Muhammad & Sons	15.00 %Below	N A	Responsive
11	M/S Zafar Ali Beha	01.00% Below	N A	Non-Responsive

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate.

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ 8% of the Bid Cost	
		(Rs.)	(Rs.)	(Rs.)	(Rs.)	(Rs.)
1	M/S Adenzai Construction & Engineering	16736000	12251800.00	335000.00	1445000.00	1780000.00
2	Jamshid Bacha	16736000	12886700.00	335000.00	1340000.00	1675000.00
3	M/S Friends Construction & Supplier	16736000	13079200.00	377000.00	0.00	377000.00
4	M/S Ayaz Contraction Co:	16736000	13196300.00	0.00	0.00	0.00
5	M/S Hanifullah Khan	16736000	13698400.00	353500.00	0.00	353000.00
6	M/S Noor Khan	16736000	13890900.00	900000.00	0.00	900000.00
7	M/S Mingora Construction Co:	16736000	14058200.00	305000.00	0.00	305000.00
8	M/S Akbar Ali Khan	16736000	14225600.00	335000.00	0.00	335000.00
9	M/S Yak Builders	16736000	14225600.00	335000.00	0.00	335000.00
10	M/S Niaz Muhammad & Sons	16736000	14225600.00	200000.00	150000.00	350000.00
11	M/S Zafar Ali Beha	16736000	16568600.00	300000.00	0.00	0.00

7. The Lowest Bid offered by **M/S Adenzai Constriction & Engineering Services Pvt Ltd @ 26.77%** Below on Schedule Item amounting to **Rs. 12,255,800/-** being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer  
Irrigation Sub Division Matta

Superintendent  
Swat Irrigation Circle

Divisional Accounts Officer  
Swat Irrigation Division-II  
Matta

Head Clerk  
Swat Irrigation Division-II  
Matta

Divisional Head Draftsman  
Swat Irrigation Division-II  
Matta

The bid Cost amounting to **Rs. Rs. 12,255,800/-** offered by **M/S Adenzai Constriction & Engineering Services Pvt Ltd** and evaluated by the committee being lowest and is hereby recommended for approval.

Executive Engineer  
Swat Irrigation Division-II  
Matta



**EVALUATION OF TENDERS**

N/Work: **“Construction/Rehabilitation of Roads and Crossing facilities along Natural Drains, Flood Carrier Channels and Water Channels, Infrastructures of Solar Tube Wells, Lift Irrigation Schemes, Flood & Irrigation Infrastructures and Water Ponds in Tehsil Matta District Swat**

Sub Work: **Construction of Flood Protection Works in PK-09 Tehsil Matta District Swat (Construction of Flood Protection Structures along Haronai Khwar and Local Tributaries in UC Kharerai, Chuprial & Barthana Tehsil Matta District Swat)**

1. The Scheme was administratively approved for cost of **Rs.500.00 (Million) in the PDWP meeting held on 01-11-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
2. The work with an Estimated Cost of **Rs.17.2420 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.5862/2021** and was also uploaded through Irrigation Department Website.
3. As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **10-12-2021**.
4. **19 No's** Contractors participated in the E-Bidding process. **W-26**

5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Fakhr E Alam	30.01% Below	30.01% Below	Responsive
2	M/S Allauddin	30.00% Below	30.01% Below	Responsive
3	M/S Adenzai Construction & Engineering	30.00% Below	30.00% Below	Responsive
4	M/S New painda Khel	27.11% Below	27.11% Below	Responsive
5	M/S M.Naik Muhammad & Sons	25.50 % Below	25.50% Below	Non-Responsive
6	M/S Nizamuddin	23.31% Below	23.31% Below	Responsive
7	M/S Qaiser Ali Khan	22.53% Below	22.53% Below	Responsive
8	M/S Talash construction Co:	19.90% Below	19.90% Below	Responsive
9	M/S Akhtar Muner Wardak	18.70% Below	18.70% Below	Responsive
10	M/S Amir Hamza & Inayatullah	18.00% Below	01.00% Below	Responsive
11	M/S Muhammad jan Builders	17.24% Below	17.24% Below	Responsive
12	M/S Noor Khan	17.00 % Below	17.00% Below	Responsive
13	M/S Mingora Construction Co:	16.00% Below	16.00% Below	Responsive
14	M/S Umerzada Constructor	15.15% Below	15.15% Below	Responsive
15	M/S Akbar Ali Khan	15.00% Below	15.00% Below	Responsive
16	M/S Suvastu Engineers	15.00% Below	15.00% Below	Responsive
17	M/S Gal Construction	10.00% Below	10.00% Below	Responsive
18	M/S Imtiaz Bacha	3.56% Below	3.56% Below	Responsive
19	M/S Sabeel Building	01.00% Below	01.00% Below	Responsive

6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate.

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ 8% of the Bid Cost	
				(Rs.)	(Rs.)	
1	M/S Fakhr E Alam	17242000	12067700.00	363600.00	2214500.00	3573100.00
2	M/S Allauddin	17242000	12069400.00	364000.00	2587000.00	2951000.00
3	M/S Adenzai Construction & Engineering	17242000	12069400.00	345000.00	1811000.00	2156000.00
4	M/S New painda Khel	17242000	12567700.00	364000.00	2103524.00	2467524.00
5	M/S M.Naik Muhammad & Sons	17242000	12845300.00	0.00	0.00	0.00
6	M/S Nizamuddin	17242000	13222900.00	344840.00	862000.00	1206840.00
7	M/S Qaiser Ali Khan	17242000	13357400.00	395000.00	1105000.00	1500000.00
8	M/S Talash construction Co:	17242000	13810800.00	376000.00	737900.00	1113900.00
9	M/S Akhtar Muner Wardak	17242000	14017700.00	381000.00	638000.00	1019000.00
10	M/S Amir Hamza & Inayatullah	17242000	14204000.00	344340.00	522423.00	866763.00
11	M/S Muhammad jan Builders	17242000	14269500.00	344000.00	1425000.00	1769000.00
12	M/S Noor Khan	17242000	14310900.00	689680.00	0.00	689680.00
13	M/S Mingora Construction Co:	17242000	14483300.00	705000.00	0.00	705000.00
14	M/S Umerzada Constructor	17242000	14629800.00	363000.00	0.00	363000.00
15	M/S Akbar Ali Khan	17242000	14655700.00	345000.00	0.00	345000.00
16	M/S Suvastu Engineers	17242000	14655700.00	375540.00	0.00	375540.00
17	M/S Gal Construction	17242000	15517800.00	363000.00	0.00	363000.00
18	M/S Imtiaz Bacha	17242000	16628200.00	345000.00	0.00	345000.00
19	M/S Sabeel Building	17242000	17069600.00	0.00	0.00	0.00

7. The Lowest Bid offered by **M/S Fakhr E Alam Govt: Contractor @ 30.01%** Below on Schedule Item & **30.01% Below** on non schedule item amounting to **Rs. 12,067,700/-** being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer  
Irrigation Sub Division Matta

Superintendent  
Swat Irrigation Circle

Divisional Accounts Officer  
Swat Irrigation Division-II  
Matta

Head Clerk  
Swat Irrigation Division-II  
Matta

Divisional Head Draftsman  
Swat Irrigation Division-II  
Matta

The bid Cost amounting to **Rs. 12,067,700/-** offered by **M/S Fakhr E Alam Govt: Contractor** and evaluated by the committee being lowest and is hereby recommended for approval.

Executive Engineer  
Swat Irrigation Division-II  
Matta

**EVALUATION OF TENDERS**

N/Work: **“Construction/Rehabilitation of Roads and Crossing facilities along Natural Drains, Flood Carrier Channels and Water Channels, Infrastructures of Solar Tube Wells, Lift Irrigation Schemes, Flood & Irrigation Infrastructures and Water Ponds in Tehsil Matta District Swat**

Sub Work: **Construction of Civil Channel, VR Culvert/ Bridges & Solar Tube Wells in PK-09 Tehsil Matta District Swat**  
(Construction/ Improvement of irrigation Infrastructures, Roads, VR Bridges and Flood Protection Structures in PK-09 Tehsil Matta District Swat)

- The Scheme was administratively approved for cost of **Rs.500.00 (Million) in the PDWP meeting held on 01-11-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
- The work with an Estimated Cost of **Rs.12.4920 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.5862/2021** and was also uploaded through Irrigation Department Website.
- As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **10-12-2021**.
- 06 No's** Contractors participated in the E-Bidding process. **W-27**

## 5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	Hazrat Shuaib	24.02% Below	24.02% Below	Responsive
2	M/S Akhtar Munir Wardak	17.27% Below	17.27% Below	Less CDR
3	M/S Mingora Construction Co:	16.00% Below	16.00% Below	Responsive
4	Rahmat Shuaib Contractor	15.16% Below	15.16% Below	Responsive
5	M/S Aman Builders Pvt ltd	15.00 % Below	15.00% Below	Responsive
6	M/S Izharullah construction Co:	15.00% Below	12.00% Below	Responsive

## 6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate.

S. #	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ 8% of the Bid Cost	
				(Rs.)	(Rs.)	
1	Hazrat Shuaib	12492000	9491400.00	300000	695000	995000
2	M/S Akhtar Munir Wardak	12492000	10334600.00	0.00	0.00	0.00
3	M/S Mingora Construction Co:	12492000	10493300.00	3960000	0.00	396000
4	Rahmat Shuaib Contractor	12492000	10598200.00	268000	0.00	268000
5	M/S Zaman Builders Pvt ltd	12492000	10618200.00	250000	0.00	250000
6	M/S Izharullah construction Co:	12492000	10626800.00	250000	0.00	250000

7. The Lowest Bid offered by **Hazrat Shuaib Govt: Contractor** @ **24.02%** Below on Schedule Item & **24.02% Below** on non schedule item amounting to **Rs. 9,491,400/-** being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer  
Irrigation Sub Division Matta

Superintendent  
Swat Irrigation Circle

Divisional Accounts Officer  
Swat Irrigation Division-II  
Matta

Head Clerk  
Swat Irrigation Division-II  
Matta

Divisional Head Draftsman  
Swat Irrigation Division-II  
Matta

The bid Cost amounting to **Rs. 9,491,400/-** offered by **Hazrat Shuaib Govt: Contractor** and evaluated by the committee being lowest and is hereby recommended for approval.

Executive Engineer  
Swat Irrigation Division-II  
Matta

**EVALUATION OF TENDERS**

N/Work: **“Construction/Rehabilitation of Roads and Crossing facilities along Natural Drains, Flood Carrier Channels and Water Channels, Infrastructures of Solar Tube Wells, Lift Irrigation Schemes, Flood & Irrigation Infrastructures and Water Ponds in Tehsil Matta District Swat**

Sub Work: **Construction of Civil Channel, VR Culvert/ Bridges & Solar Tube Wells in PK-09 Tehsil Matta District Swat**  
(Construction of Solar based Irrigation Tube Well in Tehsil Matta District Swat (Civil Work).

- The Scheme was administratively approved for cost of **Rs.500.00 (Million) in the PDWP meeting held on 01-11-2021** under the chairmanship of Additional Chief Secretary KPK in committee room of P&D Department Peshawar.
- The work with an Estimated Cost of **Rs.7.2420 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.5862/2021** and was also uploaded through Irrigation Department Website.
- As per scheduled mentioned in the N.I.T conditions tenders were received & opened on **10-12-2021**.
- 05 No's** Contractors participated in the E-Bidding process. **W-28**

## 5- Comparative Statement Showing rates offered by the various Contractors

S#	Name of Contractor	Contractor's Premium		Remarks
		Schedule Item	Non-Schedule Item	
1	M/S Jamayal Builders	26.66% Below	26.66% Below	Responsive
2	Hazrat Shuaib	18.02% Below	18.02% Below	Responsive
3	M/S Aman Builders	15.75% Below	15.75% Below	Responsive
4	M/S Mingora Construction Co:	10.00 % Above	10.00% Above	Responsive

## 6- Cost comparison of bids offered by various bidders with reference to the Engineer's Estimate.

S.#	Name of Bidder	E. Cost	Bid Cost	Call Deposit		Total Security
				Bid Security @ 2% of E/Cost	Additional Security @ 8% of the Bid Cost	
				(Rs.)	(Rs.)	
1	M/S Jamayal Builders	7342000	5311300.00	163000	615000	778000
2	Hazrat Shuaib	7342000	5937000.00	300000	0.00	300000
3	M/S Aman Builders	7342000	7966200.00	200000	0.00	200000
6	M/S Mingora Construction Co:	7342000	10618200.00	170000	0.00	170000.00



7. The Lowest Bid offered by **M/S Jamayal Builders Govt: Contractor @ 26.66%** Below on Schedule Item & **26.66% Below** on non schedule item amounting to **Rs. 5,311,300/-** being the lowest, is recommended by the committee for approval by the competent authority.

Sub Divisional Officer  
Irrigation Sub Division Matta

Superintendent  
Swat Irrigation Circle

Divisional Accounts Officer  
Swat Irrigation Division-II  
Matta

Head Clerk  
Swat Irrigation Division-II  
Matta

Divisional Head Draftsman  
Swat Irrigation Division-II  
Matta

The bid Cost amounting to **Rs. 5,311,300/-** offered by **M/S Jamayal Builders Govt: Contractor** and evaluated by the committee being lowest and is hereby approved.

Executive Engineer  
Swat Irrigation Division-II  
Matta