

BID EVALUATION (WORK NO. 04, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). **Sub Work:** Construction of Flood Protection Works at Loi Shalman Local Nullah Landi Kotal Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 4	802	M/S Gul Construction Co	-29	N/A	2.9169	83000/-	BOP Charsadda Road Branch, CDR # 06901138, Dated: 08-09-2021	Rs. 246600/- HBL Bank CDR # 00039277	C4/9892 (OK)	Active (7107522-6)	Active (2120187168 207)	Yes	Non Responsive due to fake CDRs.
PK - C- 5	808	M/S Mohib Construction Company	-22.15	N/A	3.1983	Not Provided		Photocopy	C4/15030 (OK)	Inactive (3967792-3)	Active (3967792)	Yes	Non responsive
PK - C- 5	686	M/S Muhammad Rahim Hassan Khel	-17.37	N/A	3.3947	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	488	M/S Muhammad Amin & Haji Wali Construction Co:	-10	N/A	3.6975	Not Provided in sealed envelop		N/A	(C5/16673) No record not found on PEC	Active (7400953-1)	Active (7400953)	Yes	Non Responsive due to non submission of original bid security & invalid PEC.
PK - C- 4	193	M/S MDK Engineering	-10	N/A	3.6975	Photocopy		N/A	C4/14538 (OK)	Active (5423390-8)	Active (2120185936 187)	Yes	Non Responsive
PK - C- 4	535	M/S Baz & Haji Const. Company	-10	N/A	3.6975	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	505	M/S Seena Gul Asir	-10	N/A	3.6975	Photocopy		N/A	C2/3211 (OK)	In Active (3704894-5)	In Active (3704894)	Yes	Non Responsive due to In active NTN.
PK - C- 3	491	M/S UNICONS GROUP	-10	N/A	3.6975	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	495	M/S Aman Construction Co.	-10	N/A	3.6975	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 3	389	M/S Raz Construction Co	-10	N/A	3.6975	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 2	54	M/S Zaigham & Brothers Construction (PVT) LTD	-10	N/A	3.6975	Envelope i/c CDR and other documents not received						Non Responsive	

BID EVALUATION (WORK NO. 04, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). **Sub Work:** Construction of Flood Protection Works at Loi Shalman Local Nullah Landi Kotal Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 3	31	M/S Obaidullah	-10	N/A	3.6975	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	845	M/S Murad Ullah Khan	-10	N/A	3.6975	Not Provided in sealed envelop		N/A	15039 (OK)	Active (7259713-7)	Active (1110197085 761)	Yes	Non Responsive
PK - C- 3	174	M/S Afridi Developers	+4	N/A	4.2726	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	852	M/S Haider Khel Construction Co:	+6	N/A	4.3548	Not Provided in sealed envelop		N/A	15039 (OK)	Active (7259713-7)	Active (1110197085 761)	Yes	Non Responsive
PK - C- 2	142	M/S Zeeshan & Roman Construction Company (Pvt) Ltd:	+7	N/A	4.3959	82200/-	UBL Bara Market Branch, CDR # 06876783, Dated: 02-09-2021	N/A	2616 (OK)	Active (4360483-8)	Active (4360483)	Yes	Responsive
PK - C- 3	310	M/S WARAS KHAN AFRIDI & CO	+8.20	N/A	4.4452	Photocopy		N/A	C3/5996 (OK)	Active (4036513-1)	Active (4036513)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	690	M/S Yaghi Gul Sahib Din	+9	N/A	4.4780	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	86	M/S Redi Gul Afridi	+9.3	N/A	4.4904	Photocopy		N/A	5525 (OK)	Active (8294369-5)	Active (8294369)	Yes	Non Responsive
PK - C- 4	546	M/S Sulaiman Builders	+9.40	N/A	4.4945	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	824	M/S Artisan Construction Company	+9.5	N/A	4.4986	Not Provided in sealed envelop		N/A	15039 (OK)	Active (7259713-7)	Active (1110197085 761)	Yes	Non Responsive
PK - C- 5	1151	M/S Khyber Engineering And Builders	+9.5	N/A	4.4986	Not Provided in sealed envelop		N/A	15039 (OK)	Active (7259713-7)	Active (1110197085 761)	Yes	Non Responsive

BID EVALUATION (WORK NO. 04, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name **Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Loi Shalman Local Nullah Landi Kotal Tehsil.**

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 3	521	M/S Frontier Construction	+9.5	N/A	4.4986	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 3	408	M/S Black Brick Builders & Developers (Private) Limited	+9.50	N/A	4.4986	Photocopy	N/A	6686 (OK)	Active (8192380-4)	Active (8192380)	Yes	Non Responsive due to non submission of original bid security.	
PK - C- 4	626	M/S Darab & Faisal Builders (Pvt) Ltd	+9.50	N/A	4.4986	Photocopy	N/A	12201 (OK)	Active (5232380-5)	Active (5232380)	Yes	Non Responsive due to non submission of original bid security.	
PK - C- 6	304	M/S Jamroz Khan & Sons Engineers & Consultant	+9.50	N/A	4.4986	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 3	173	M/S Taj & Co:	+9.50	N/A	4.4986	82200/-	BOK Jamrud Branch, CDR # 01554437, Dated: 01-09-2021	N/A	C3/5564 (OK)	Active (7980605-8)	Active (7980605)	Yes	Responsive
PK - C- 5	737	M/S M. Ayub Engineering Works	+9.50	N/A	4.4986	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	604	M/S Qaseem Khan Construction	+9.5	N/A	4.4986	Photocopy	N/A	12739 (OK)	Active (5423558-5)	InActive (2120320615 671)	Yes	Non Responsive	
PK - C- 4	228	M/S Hamesh Gul & Sons	+9.5	N/A	4.4986	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	347	M/S Friends Construction & Suppliers	+9.5	N/A	4.4986	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 3	481	M/S Gul Ahmad Afridi	+9.5	N/A	4.4986	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	22	M/S Watch Construction	+9.50	N/A	4.4986	82200/-	BOK Achini Payan Branch, CDR # 01538068, Dated: 01-09-2021	N/A	C3/6677 (OK)	Active (3666936-9)	Active (3666936)	Yes	Responsive

BID EVALUATION (WORK NO. 04, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name **Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Loi Shalman Local Nullah Landi Kotal Tehsil.**

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 3	129	M/S Mehboob Ali Afridi	+9.50	N/A	4.4986		Envelope i/c CDR and other documents not received						Non Responsive
PK - C- 5	201	M/S Fida Muhammad & Brothers	+9.50	N/A	4.4986	Not Provided		N/A	C5/13914 (OK)	Active (42158273)	Active 21202558853 83)	Yes	Non Responsive
PK - C- 5	270	M/S Shisht Engineering Co:	+9.50	N/A	4.4986		Envelope i/c CDR and other documents not received						Non Responsive
PK - C- 6	146	M/S Kamil Construction & Co	+9.50	N/A	4.4986	82200/-	Sindh Bank Shahkass Branch, CDR # 00128679, Dated: 02-09-2021	N/A	C6/72651 (OK)	Active (4224598-2)	InActive (4224598)	Yes	Non Responsive due to inactive NTN.
PK - C- 5	367	M/S Wajid Khan & Brothers Company	+9.5	N/A	4.4986		Envelope i/c CDR and other documents not received						Non Responsive

Note: An aggrieved bidder may lodge a written complaint not later than fifteen (15) days after uploading of this bid evaluation (i.e 15th October, 2021) as per IB.24 of the Bidding documents.




Head Clerk
(Secretary)



Tracer (Rep of Drawing Branch)
(Member)



Divisional Accounts Officer
(Member)



Assistant Engineer, Jamrud Sub Division
(Member)



Executive Engineer
(Chairman)