

BID EVALUATION (WORK NO. 10, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Mando Khel Baqar Abad Khwar Jamrud Tehsill.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 5	852	M/S Haider Khel Construction Co:	-30.50	N/A	2.1414	61630/-	Sindh Bank Hayatabad Branch, CDR # 00095422, Dated: 27-08-2021	Rs. 246488/- Sindh Bank Hayatabad Branch, CDR # 00095428	15420 (OK)	Active (8918144-8)	Inactive (8918144)	Yes	Non Responsive due to inactive NTN.
PK - C- 4	802	M/S Gul Construction Co	-29	N/A	2.1876	61700/-	MCB Bank Nowshehra, CDR # 5414441, Dated: 08-09-2021	Rs. 246600/- HBL Bank, CDR # 00039284	C4/9892 (OK)	Active (7107522-6)	Active (2120187168207)	Yes	Non Responsive due to fake CDRs.
PK - C- 2	54	M/S Zaigham & Brothers Construction (PVT) LTD	-27.6	N/A	2.2307	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	488	M/S Muhammad Amin & Haji Wali Construction Co:	-26.76	N/A	2.2566	Not Provided in sealed envelop	Not Provided	(CS/16673) No record not found on PEC	Active (7400953-1)	Active (7400953)	Yes	Non Responsive due to non submission of original bid security & invalid PEC.	
PK - C- 3	134	M/S Kinar Gul & Sons	-25.69	N/A	2.2896	Not Provided in sealed envelop	Not Provided	4638 (OK)	Active (3074608-6)	Inactive (3074608)	Yes	Non Responsive due to due to non submission of bid securities and inactive NTN.	
PK - C- 5	808	M/S Mohib Construction Company	-25.6	N/A	2.2923	Not Provided	Photocopy	C4/15030 (OK)	Inactive (3967792-3)	Active (3967792)	Yes	Non responsive	
PK - C- 4	631	M/S Saeed Alam Govt. Contractor	-22.22	N/A	2.3965	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 3	116	M/S Musa Construction Company	-21.5	N/A	2.4187	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	884	M/S R.S Real Estate Builders Contractors	-18.75	N/A	2.5034	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	737	M/S M. Ayub Engineering Works	-15.75	N/A	2.5958	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	193	M/S MDK Engineering	-10	N/A	2.7730	Not Provided in sealed envelop	N/A	C4/14538 (OK)	Active (5423390-8)	Active (2120185936187)	Yes	Non Responsive	
PK - C- 4	535	M/S Baz & Haji Const. Company	-10	N/A	2.7730	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	647	M/S Laiq Khan	-10	N/A	2.7730	Envelope i/c CDR and other documents not received						Non Responsive	

BID EVALUATION (WORK NO. 10, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Mando Khel Baqar Abad Khwar Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 5	824	M/S Artisan Construction Company	-10	N/A	2.7730	Not Provided in sealed envelop		Not Provided	C5/16218 (OK)	Active (5423390-8)	Inactive (5423390)	Yes	Non Responsive
PK - C- 4	505	M/S Seena Gul Asir	-10	N/A	2.7730	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 4	86	M/S Redi Gul Afridi	-10	N/A	2.7730	Photocopy		N/A	C3/5996 (OK)	Active (8294369-5)	Active (8294369)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 3	491	M/S UNICONS GROUP	-10	N/A	2.7730	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 5	495	M/S Aman Construction Co.	-10	N/A	2.7730	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 5	201	M/S Fida Muhammad & Brothers	-10	N/A	2.7730	Not Provided		N/A	C5/13914 (OK)	Active (42158273)	Active (2120255885383)	Yes	Non Responsive
PK - C- 5	890	M/S Zahid Hussain Khalil	-5.55	N/A	2.9101	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 3	394	M/S Hayat Gul & Co	+0	N/A	3.0811	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 4	845	M/S Murad Ullah Khan	+2	N/A	3.1427	Not Provided in sealed envelop		Not Applicable	15039 (OK)	Active (7259713-7)	Active (1110197085761)	Yes	Non Responsive
PK - C- 3	174	M/S Afridi Developers	+4	N/A	3.2043	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 3	521	M/S Frontier Construction	+7	N/A	3.2968	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 2	142	M/S Zeeshan & Roman Construction Company (Pvt) Ltd:	+8.60	N/A	3.3461	61700/-	UBL Bara Market Branch, CDR # 06876797, Dated: 02-09-2021	N/A	2616 (OK)	Active (4360483-8)	Active (4360483)	Yes	Responsive
PK - C- 3	310	M/S WARAS KHAN AFRIDI & CO	+8.90	N/A	3.3553	Photocopy		N/A	C3/5996 (OK)	Active (4036513-1)	Active (4036513)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	690	M/S Yaghi Gul Sahib Din	+9	N/A	3.3584	Envelope i/c CDR and other documents not received							Non Responsive

BID EVALUATION (WORK NO. 10, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). **Sub Work:** Construction of Flood Protection Works at Mando Khel Baqar Abad Khwar Jamrud Tehsill.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 4	546	M/S Sulaiman Builders	+9.40	N/A	3.3707	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 5	551	M/S Khyber Engineering And Builders	+9.5	N/A	3.3738	Not Provided in sealed envelop		N/A	20535 (OK)	Active (8230599-0)	Active (21201860853 81)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 3	408	M/S Black Brick Builders & Developers (Private) Limited	+9.50	N/A	3.3738	Photocopy		N/A	6686 (OK)	Active (8192380-4)	Active (8192380)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	626	M/S Darab & Faisal Builders (Pvt) Ltd	+9.50	N/A	3.3738	Photocopy		N/A	12201 (OK)	Active (5232380-5)	Active (5232380)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 5	686	M/S Muhammad Rahim Hassan Khel	+9.5	N/A	3.3738	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 3	173	M/S Taj & Co:	+9.50	N/A	3.3738	61700/-	BOK Jamrud Branch, CDR # 01554443, Dated: 01-09-2021	N/A	C3/5564 (OK)	Active (7980605-8)	Active (7980605)	Yes	Responsive
PK - C- 4	3	M/S Khyber Works	+9.5	N/A	3.3738	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 5	604	M/S Qaseem Khan Construction	+9.5	N/A	3.3738	Photocopy		N/A	12739 (OK)	Active (5423558-5)	InActive (21203206156 71)	Yes	Non Responsive
PK - C- 4	228	M/S Hamesh Gul & Sons	+9.5	N/A	3.3738	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 5	347	M/S Friends Construction & Suppliers	+9.5	N/A	3.3738	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 3	481	M/S Gul Ahmad Afridi	+9.5	N/A	3.3738	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 4	22	M/S Watch Construction	+9.50	N/A	3.3738	61650/-	BOK Achini Payan Branch, CDR # 01538066, Dated: 01-09-2021	N/A	C3/6677 (OK)	Active (3666936-9)	Active (3666936)	Yes	Responsive
PK - C- 3	129	M/S Mehboob Ali Afridi	+9.50	N/A	3.3738	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 5	270	M/S Shisht Engineering Co:	+9.50	N/A	3.3738	Envelope i/c CDR and other documents not received							Non Responsive

BID EVALUATION (WORK NO. 10, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). **Sub Work:** Construction of Flood Protection Works at Mando Khel Baqar Abad Khwar Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 6	146	M/S Kamil Construction & Co	+9.50	N/A	3.3738	61700/-	Sindh Bank Shahkass Branch, CDR # 00128684, Dated: 02-09-2021	N/A	C6/72651 (OK)	Active (4224598-2)	InActive (4224598)	Yes	Non Responsive due to inactive NTN.
PK - C- 5	367	M/S Wajid Khan & Brothers Company	+9.5	N/A	3.3738	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 3	31	M/S Obaidullah	+9.50	N/A	3.3738	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	135	M/S Khyber Ittifaq Construction Co	+9.50	N/A	3.3738	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 6	¹³⁰⁵	M/S Said Afridi	+9.80	N/A	3.3830	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	⁷⁶¹	M/S S.Afridi Construction	+9.80	N/A	3.3830	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	¹³⁰³	M/S Khyber Star Construction Company	+9.80	N/A	3.3830	Envelope i/c CDR and other documents not received						Non Responsive	

Note: An aggrieved bidder may lodge a written complaint not later than fifteen (15) days after uploading of this bid evaluation (i.e 15th October, 2021) as per IB.24 of the Bidding documents.



Head Clerk
(Secretary)



Tracer (Rep of Drawing Branch)
(Member)



Divisional Accounts Officer
(Member)



Assistant Engineer, Jamrud Sub Division
(Member)



Executive Engineer
(Chairman)