

**Work Name** Construction of Check Dams / Storage Reservoirs on need basis across Merged Districts (ADP / AIP No. 2322/195191/2021-22)  
**Sub Scheme:** Construction of Check Dam / Reservoir at Sanzal Khel Area, Bara Tehsil District Khyber (Package: 2021-22/KID/01)

<b>Schedule Item Cost:</b> 29.8177 (M)	<b>Non Schedule Item Cost. :</b> 0.0320 (M)	<b>Total Cost : 29.8497 (M)</b>	<b>Nature : Single Stage Single Envelop</b>	<b>Earnest Money: Rs. 596994/-</b>
---	--	---------------------------------	---	------------------------------------

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 5	1246	M/S Unique Builders Construction Company	-37.7	-37.7	18.5964	Not Provided		Not Provided	Not provided	In Active (4148406)	In Active (4148406-1)	Yes	Non Responsive
PK - C- 1	62	M/S M.Younas Builders Private Limited	-36	-36	19.1038	600000/-	Habib Metropolitan Bank Ltd. 432556, 06/09/2021.	Rs. 1600000/- HBL Bank, CDR # 477917	424 (OK)	Active (5414954-5)	Active (5414954)	Yes	Responsive
PK - C- 4	708	M/S Innovative Building Works	-33	-33	19.9993	617000/-	UBL, Hayatabad Town, CDR No. 06972721, Dated: 06-09-2021	2388000/- UBL, Dated: 06-09-2021	14247 (OK)	Active (8299723-4)	Active (2150507000649)	Yes	Responsive
PK - C- 5	808	M/S Mohib Construction Company	-30.55	-30.55	20.7306	597000/-	BOK Achini Payan Branch, CDR # 01538089, Dated: 03-09-2021	Not Provided	C4/15030 (OK)	Inactive (3967792-3)	Active (3967792)	Yes	Non Responsive due to non submission of additional bid security.
PK - C- 2	54	M/S Zaigham & Brothers Construction (PVT) LTD	-19.9	-1.5	23.9155	Photocopy		Not Provided	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original CDR, additional bid security and other mandatory documents.
PK - C- 3	129	M/S Mehboob Ali Afridi	-18	-18	24.4768	597000/-	UBL Bank, CDR # 00073381, Dated: 03-09-2021	2387976/- UBL Bank CDR # 00073379	4891 (OK)	Active (3141334-0)	Active (14301-2022243-5)	Yes	Responsive
PK - C- 4	690	M/S Yaghi Gul Sahib Din	-10	-10	26.8647	Not Provided		N/A	14279	Active (5092410-3)	Active (2120193043771)	Yes	Non Responsive due to non submission of bid security.

PK - C- 2	142	M/S Zeeshan & Roman Construction Company (Pvt) Ltd;	+00	+00	29.8497	Not Provided		N/A	2616 (OK)	Active (4360483-8)	Active (4360483)	Yes	Non Responsive due to non submission of bid security.
PK - C- 3	394	M/S Hayat Gul & Co	+0	+0	29.8497	Envelope i/c CDR and other documents not submitted							Non Responsive.
PK - C- 3	116	M/S Musa Construction Company	0.0	+0.00	29.8497	Photocopy		N/A	Not Provided	Active (3931609-2)	Active (2120207871865)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 3	481	M/S Gul Ahmad Afridi	+3	+3	30.7452	597000/-	BOK, CDR # 01565051, Dated: 06-09-2021	N/A	C3/6944 (OK)	Active (4193972-7)	Active (2120197959499)	Yes	Responsive
PK - C- 4	228	M/S Hamesh Gul & Sons	+4	+4	31.0437	597000/-	BOK Jamrud Branch, CDR # 01554491, Dated: 06-09-2021	N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of mandatory documents.
PK - C- 3	521	M/S Frontier Construction	+4.5	+1	31.1918	Not Provided		N/A	C3/7291 (OK)	Active (7544825-8)	In Active (2120178560987)	Yes	Non Responsive due to non submission of original bid security and in Active NTN.
PK - C- 4	3	M/S Khyber Works	+4.5	+4.5	31.1929	Photocopy		N/A	C4/11217 (OK)	Active (5062161-3)	Active (5062161)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	700	Haq Engineers	+4.5	+4.5	31.1929	Photocopy		N/A	C4/13982 (OK)	Active (7192719-0)	Active (1730181482035)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 3	491	M/S UNICONS GROUP	+4.50	+4.50	31.1929	Photocopy		N/A	C3/7016 (OK)	Active (5021517-3)	Active (2120149179995)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	505	M/S Seena Gul Asir	+4.50	+4.5	31.1929	Not Provided		N/A	C2/3211 (OK)	In Active (3704894-5)	In Active (3704894)	Yes	Non Responsive due to non submission of bid security as well as In Active NTN.
PK - C- 4	546	M/S Sulaiman Builders	+4.5	+4.5	31.1929	Photocopy		N/A	C4/12633 (OK)	Active (6942143-2)	In Active (2120241363877)	Yes	Non Responsive due to non submission of original bid security as well as In Active NTN.
PK - C- 4	647	M/S Laiq Khan	+4.5	+4.5	31.1929	Not Provided		N/A	13776 (OK)	Active (4012376-6)	In Active (2120105570369)	Yes	Non Responsive due to Inactive NTN.

PK - C- 3	173	M/S Taj & Co:	+4.50	+4.50	31.1929	597000/-	BOP Branch 360 Charsadda Road Peshawar CDR 06721310, Dated: 06-09-2021	N/A	C3/5564 (OK)	Active (7980605-8)	Active (7980605)	Yes	<b>Responsive</b>
PK - C- 3	408	M/S Black Brick Builders & Developers (Private) Limited	+4.50	+4.50	31.1929	Photocopy		N/A	6686 (OK)	Active (8192380-4)	Active (8192380)	Yes	<b>Non Responsive due to non submission of original bid security.</b>
PK - C- B	25	M/S Gul Builders (SMC-PVT LTD)	+4.5	+4.5	31.1929	Not Provided		N/A	CB/307 (OK)	Active (5162119-7)	In Active (5162119)	Yes	<b>Non Responsive due to non submission of bid security as well as In Active NTN.</b>
PK - C- 5	824	M/S Artisan Construction Company	+4.5	+4.5	31.1929	597000/-	MCB, CDR No 2320968,03/9/2021	N/A	C5/16218 (OK)	Active (5423390-8)	Inactive (5423390)	Yes	<b>Non Responsive due to Inactive NTN.</b>
PK - C- 2	223	M/S Umar Sepah Construction Co	+4.50	+4.50	31.1929	Envelope i/c CDR and other documents not submitted						<b>Non Responsive</b>	
PK - C- 5	155	M/S Mile Stone Builders Engineers & Planners	+4.5	+4.5	31.1929	Envelope i/c CDR and other documents not submitted						<b>Non Responsive</b>	
PK - C- 4	22	M/S Watch Construction	+4.5	+4.5	31.1929	597000/-	BOK Achini (0166) CDR No: 01565061 date: 06.09.21	N/A	C3/6677 (OK)	Active (3666936-9)	Active (3666936)	Yes	<b>Responsive</b>
PK - C- 3	310	M/S WARAS KHAN AFRIDI & CO	+4.5	+4.5	31.1929	Photocopy		N/A	C3/5996 (OK)	Active (4036513-1)	Active (4036513)	Yes	<b>Non Responsive due to non submission of original bid security.</b>
PK - C- 5	737	M/S M. Ayub Engineering Works	+4.50	+4.50	31.1929	Photocopy		N/A	Not Provided	Not provided	Not provided	Not provided	<b>Non Responsive due to non submission of original bid security and other mandatory documents.</b>
PK - C- 3	31	M/S Obaidullah	+4.5	+4.5	31.1929	Not Provided		N/A	Not Provided	Not provided	Not provided	Not provided	<b>Non Responsive due to non submission of original bid security and other mandatory documents.</b>
PK - C- 5	270	M/S Shisht Engineering Co:	+4.5	+4.5	31.1929	Photocopy		N/A	C5/18400 (OK)	Active (4338658-0)	Active (4338658)	Yes	<b>Non Responsive due to non submission of original bid security.</b>

PK - C- A	9	M/S Pir Muhammad & Co	+5	+5	31.3422	597000/-	BOP Branch 360 Charsadda Road Peshawar CDR 06721303, Dated: 06-09-2021	N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of mandatory documents.
PK - C- 4	404	M/S Memaar Construction Company	+5	+5	31.3422	597000/-	BOK,CDR# 01554513, Dated: 07-09-2021	N/A	C4/12782 (OK)	Active (6569333-8)	In Active (6569333)	Yes	Non Responsive due to Inactive NTN.
PK - C- 3	174	M/S Afridi Developers	+5.10	+5.10	31.3720	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 3	457	M/S Lal Marjan Afridi	+6	+6	31.6407	Photocopy	N/A	Not provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original bid security and other mandatory documents.	
PK - C- 4	802	M/S Gul Construction Co	+6	+6	31.6407	Photocopy	N/A	C4/9892 (OK)	Active (7107522-6)	Active (2120187168207)	Yes	Non Responsive due to non submission of original bid security.	
PK - C- 3	432	M/S Ummat Construction Company & Sons	+6.75	+6.75	31.8646	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 5	1303	M/S Khyber Star Construction Company	+7	+7	31.9392	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 5	347	M/S Friends Construction & Suppliers	+7.5	+7.5	32.0884	Photocopy	N/A	Not provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original bid security and other mandatory documents.	
PK - C- 4	193	M/S MDK Engineering	+8.5	+8.5	32.3869	Photocopy	N/A	C4/14538 (OK)	Active (5423390-8)	Active (2120185936187)	Yes	Non Responsive due to non submission of original bid security.	
PK - C- 4	761	M/S S.Afridi Construction	+10	+10	32.8347	Envelope i/c CDR and other documents not submitted						Non Responsive	

PK - C- 2	227	M/S Wama Construction Company	+10.00	+10.00	32.8347	Photocopy	N/A	Not provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original bid security and other mandatory documents.
PK - C- 5	495	M/S Aman Construction Co.	+10	+10	32.8347	Photocopy	N/A	Not provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original bid security and other mandatory documents.
PK - C- 4	535	M/S Baz & Haji Const. Company	+10	+10	32.8347	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 5	1245	M/S Bilal & Brothers Construction	+10	+10	32.8347	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 4	631	M/S Saeed Alam Govt. Contractor	+20	+20	35.8196	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 5	986	M/S Safeer Ullah & Brothers	+23	+23	36.7151	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 3	123	M/S Daraz Khel Construction Co (Private) Limited	+35	+35	40.2971	Envelope i/c CDR and other documents not submitted					Non Responsive	





