

BID EVALUATION (WORK NO. 07, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Pasad Khel Charbagh Landi Kotal Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 4	802	M/S Gul Construction Co	-29	N/A	2.1876	61700/-	5414441, 08/09/2021, MCB Nowshera.	Rs. 370,200/- HBL Bank, CDR # 00039286	C4/9892 (OK)	Active (7107522-6)	Active (2120187168 207)	Yes	Non Responsive due to fake CDRs.
PK - C- 2	54	M/S Zaigham & Brothers Construction (PVT) LTD	-27.6	N/A	2.2307	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 5	488	M/S Muhammad Amin & Haji Wali Construction Co:	-26.11	N/A	2.2766	Not Provided in sealed envelop	Not Provided	(C5/16673) No record not found on PEC	Active (7400953-1)	Active (7400953)	Yes	Non Responsive due to non submission of original bid security & invalid PEC.	
PK - C- 5	808	M/S Mohib Construction Company	-21.65	N/A	2.4140	Photocopy	Not provided	C4/15030 (OK)	Inactive (3967792-3)	Active (3967792)	Yes	Non responsive	
PK - C- 5	824	M/S Artisan Construction Company	-18.05	N/A	2.5250	Not Provided in sealed envelop	Not provided	C5/16218 (OK)	Active (5423390-8)	Inactive (5423390)	Yes	Non Responsive	
PK - C- 4	193	M/S MDK Engineering	-10	N/A	2.7730	Not Provided in sealed envelop	N/A	C4/14538 (OK)	Active (5423390-8)	Active (2120185936 187)	Yes	Non Responsive	
PK - C- 1	63	M/S Sher Ali Contractors (SMC-PVT) LTD	-10	N/A	2.7730	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 4	505	M/S Seena Gul Asir	-10	N/A	2.7730	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 4	690	M/S Yaghi Gul Sahib Din	-10	N/A	2.7730	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 3	491	M/S UNICONS GROUP	-10	N/A	2.7730	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 5	495	M/S Aman Construction Co.	-10	N/A	2.7730	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 3	389	M/S Raz Construction Co	-10	N/A	2.7730	Envelope i/c CDR and other documents not received							Non Responsive

BID EVALUATION (WORK NO. 07, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Pasad Khel Charbagh Landi Kotal Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 3	116	M/S Musa Construction Company	-10	N/A	2.7730			Envelope i/c CDR and other documents not received				Non Responsive	
PK - C- 5	737	M/S M. Ayub Engineering Works	-2	N/A	3.0195			Envelope i/c CDR and other documents not received				Non Responsive	
PK - C- 3	394	M/S Hayat Gul & Co	+0	N/A	3.0811			Envelope i/c CDR and other documents not received				Non Responsive	
PK - C- 3	174	M/S Afridi Developers	+4	N/A	3.2043			Envelope i/c CDR and other documents not received				Non Responsive	
PK - C- 5	347	M/S Friends Construction & Suppliers	+7.5	N/A	3.3122			Envelope i/c CDR and other documents not received				Non Responsive	
PK - C- 2	142	M/S Zeeshan & Roman Construction Company (Pvt) Ltd:	+7.80	N/A	3.3214			Envelope i/c CDR and other documents not received				Non Responsive	
PK - C- 3	310	M/S WARAS KHAN AFRIDI & CO	+8.40	N/A	3.3399	Photocopy	N/A	C3/5996 (OK)	Active (4036513-1)	Active (4036513)	Yes	Non Responsive due to non submission of original bid security.	
PK - C- 4	546	M/S Sulaiman Builders	+9.40	N/A	3.3707			Envelope i/c CDR and other documents not received				Non Responsive	
PK - C- 5	1151	M/S Khyber Engineering And Builders	+9.5	N/A	3.3738	Not Provided in sealed envelop	N/A	20535 (OK)	Active (8230599-0)	Active (2120186085 381)	Yes	Non Responsive due to non submission of original bid security.	
PK - C- 3	521	M/S Frontier Construction	+9.5	N/A	3.3738			Envelope i/c CDR and other documents not received				Non Responsive	
PK - C- 3	408	M/S Black Brick Builders & Developers (Private) Limited	+9.50	N/A	3.3738	Photocopy	N/A	6686 (OK)	Active (8192380-4)	Active (8192380)	Yes	Non Responsive due to non submission of original bid security.	
PK - C- 4	626	M/S Darab & Faisal Builders (Pvt) Ltd	+9.50	N/A	3.3738	Photocopy	N/A	12201 (OK)	Active (5232380-5)	Active (5232380)	Yes	Non Responsive due to non submission of original bid security.	

BID EVALUATION (WORK NO. 07, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Pasad Khel Charbagh Landi Kotal Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 6	304	M/S Jamroz Khan & Sons Engineers & Consultant	+9.50	N/A	3.3738								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 5	686	M/S Muhammad Rahim Hassan Khel	+9.5	N/A	3.3738	Not Provided in sealed envelop		Not Applicable	C5/12739 (OK)	Active (4228263-2)	InActive (2120366002 801)	Yes	Non Responsive due to non submission of original bid security and inactive NTN.
PK - C- 3	173	M/S Taj & Co:	+9.50	N/A	3.3738	61700/-	01554440, 01/09/2021, BOK Jamrud Br;	Not Applicable	C3/5564 (OK)	Active (7980605-8)	Active (7980605)	Yes	Responsive
PK - C- 4	3	M/S Khyber Works	+9.5	N/A	3.3738								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 5	604	M/S Qaseem Khan Construction	+9.5	N/A	3.3738	Not Provided in sealed envelop		N/A	12739 (OK)	Active (5423558-5)	InActive (2120320615 671)	Yes	Non Responsive
PK - C- 4	228	M/S Hamesh Gul & Sons	+9.5	N/A	3.3738								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 3	481	M/S Gul Ahmad Afridi	+9.5	N/A	3.3738								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 4	22	M/S Watch Construction	+9.50	N/A	3.3738	61550/-	01538071, 01/09/2021, BOK Achini Payan.	N/A	C3/6677 (OK)	Active (3666936-9)	Active (3666936)	Yes	Responsive
PK - C- 3	129	M/S Mehboob Ali Afridi	+9.50	N/A	3.3738								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 6	146	M/S Kamil Construction & Co	+9.50	N/A	3.3738	61700/-	00128689, 02/09/2021, Sindh Bank Shahkas Br;	N/A	C6/72651 (OK)	Active (4224598-2)	InActive (4224598)	Yes	Non Responsive due to inactive NTN.
PK - C- 5	367	M/S Wajid Khan & Brothers Company	+9.5	N/A	3.3738								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 3	31	M/S Obaidullah	+9.50	N/A	3.3738								Envelope i/c CDR and other documents not received Non Responsive

BID EVALUATION (WORK NO. 07, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Pasad Khel Charbagh Landi Kotal Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 5	135	M/S Khyber Ittifaq Construction Co	+9.50	N/A	3.3738								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 4	86	M/S Redi Gul Afridi	+9.6	N/A	3.3769	Not Provided in sealed envelop		N/A	C3/5996 (OK)	Active (8294369-5)	Active (8294369)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 6	1105	M/S Said Afridi	+9.80	N/A	3.3830								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 4	761	M/S S.Afridi Construction	+9.80	N/A	3.3830								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 5	1303	M/S Khyber Star Construction Company	+9.80	N/A	3.3830								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 4	535	M/S Baz & Haji Const. Company	+10	N/A	3.3892								Envelope i/c CDR and other documents not received Non Responsive

Note: An aggrieved bidder may lodge a written complaint not later than fifteen (15) days after uploading of this bid evaluation (i.e 15th October, 2021) as per IB.24 of the Bidding documents.



Head Clerk

(Secretary)



Tracer (Rep of Drawing Branch)

(Member)



Divisional Accounts Officer

(Member)



Assistant Engineer, Jamrud Sub Division

(Member)



Executive Engineer

(Chairman)