

BID EVALUATION (WORK NO. 11, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021).
Sub Work: Construction of Flood Protection Works at Abdul Khel Khwar Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C-5	852	M/S Haider Khel Construction Co:	-30	N/A	2.1568	61630/-	Sindh Bank Hayatabad Branch, CDR # 132451/0, Dated: 27-08-2021	Rs. 246488/- Sindh Bank Hayatabad Branch, CDR # 134517/0	15420 (OK)	Active (8918144-8)	Inactive (8918144)	Yes	Non Responsive due to inactive NTN.
PK - C-4	802	M/S Gul Construction Co	-29	N/A	2.1876	61700/-	MCB Bank Nowshera, CDR # 5414441, Dated: 08-09-2021	Rs. 246600/- HBL Bank, CDR # 00039287	C4/9892 (OK)	Active (7107522-6)	Active (2120187168207)	Yes	Non Responsive due to fake CDRs.
PK - C-2	54	M/S Zaigham & Brothers Construction (PVT) LTD	-27.50	N/A	2.2358	Envelope i/c CDR and other documents not received							Non Responsive
PK - C-5	347	M/S Friends Construction & Suppliers	-26.65	N/A	2.2600	Envelope i/c CDR and other documents not received							Non Responsive
PK - C-5	808	M/S Mohib Construction Company	-25.5	N/A	2.2954	Not Provided	Photocopy	C4/15030 (OK)	Inactive (3967792-3)	Active (3967792)	Yes	Non responsive	
PK - C-3	116	M/S Musa Construction Company	-22.5	N/A	2.3879	Envelope i/c CDR and other documents not received							Non Responsive
PK - C-4	631	M/S Saeed Alam Govt. Contractor	-22.22	N/A	2.3965	Envelope i/c CDR and other documents not received							Non Responsive
PK - C-5	884	M/S R.S Real Estate Builders Contractors	-19.75	N/A	2.4726	Envelope i/c CDR and other documents not received							Non Responsive
PK - C-5	495	M/S Aman Construction Co.	-18.19	N/A	2.5206	Envelope i/c CDR and other documents not received							Non Responsive
PK - C-5	737	M/S M. Ayub Engineering Works	-16	N/A	2.5881	Envelope i/c CDR and other documents not received							Non Responsive
PK - C-4	193	M/S MDK Engineering	-10	N/A	2.7730	Not Provided in sealed envelop	N/A	C4/14538 (OK)	Active (5423390-8)	Active (2120185936187)	Yes	Non Responsive	
PK - C-5	488	M/S Muhammad Amin & Haji Wali Construction Co:	-10	N/A	2.7730	Not Provided in sealed envelop	N/A	(C5/16673) No record not found on PEC	Active (7400953-1)	Active (7400953)	Yes	Non Responsive due to non submission of original bid security & invalid PEC.	
PK - C-4	535	M/S Baz & Haji Const. Company	-10	N/A	2.7730	Envelope i/c CDR and other documents not received							Non Responsive

BID EVALUATION (WORK NO. 11, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name		Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Abdul Khel Khwar Jamrud Tehsil.												
Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks	
PK - C- 1	63	M/S Sher Ali Contractors (SMC-PVT) LTD	-10	N/A	2.7730								Envelope i/c CDR and other documents not received	Non Responsive
PK - C- 4	647	M/S Laiq Khan	-10	N/A	2.7730								Envelope i/c CDR and other documents not received	Non Responsive
PK - C- 5	890	M/S Zahid Hussain Khalil	-10	N/A	2.7730		Photocopy	N/A	Not provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of data in sealed envelop as per NIT / Bidding document.	Non Responsive
PK - C- 4	505	M/S Seena Gul Asir	-10	N/A	2.7730								Envelope i/c CDR and other documents not received	Non Responsive
PK - C- 4	86	M/S Redi Gul Afridi	-10	N/A	2.7730		Photocopy	N/A	C3/5996 (OK)	Active (8294369-5)	Active (8294369)	Yes	Non Responsive due to non submission of original bid security.	Non Responsive
PK - C- 3	491	M/S UNICONS GROUP	-10	N/A	2.7730								Envelope i/c CDR and other documents not received	Non Responsive
PK - C- 5	201	M/S Fida Muhammad & Brothers	-8	N/A	2.8346		Not Provided	N/A	C5/13914 (OK)	Active (42158273)	Active 2120255885383)	Yes	Non Responsive	Non Responsive
PK - C- 3	394	M/S Hayat Gul & Co	+0	N/A	3.0811								Envelope i/c CDR and other documents not received	Non Responsive
PK - C- 4	845	M/S Murad Ullah Khan	+2	N/A	3.1427		Not Provided in sealed envelop	Not Applicable	15039 (OK)	Active (7259713-7)	Active (1110197085761)	Yes	Non Responsive	Non Responsive
PK - C- 3	174	M/S Afridi Developers	+4	N/A	3.2043								Envelope i/c CDR and other documents not received	Non Responsive
PK - C- 3	521	M/S Frontier Construction	+8	N/A	3.3276								Envelope i/c CDR and other documents not received	Non Responsive
PK - C- 4	690	M/S Yaghi Gul Sahib Din	+9	N/A	3.3584								Envelope i/c CDR and other documents not received	Non Responsive
PK - C- 2	142	M/S Zeeshan & Roman Construction Company (Pvt) Ltd:	+9	N/A	3.3584	61700/-	UBL Bara Market Branch, CDR # 06876798, Dated: 02-09-2021	N/A	2616 (OK)	Active (4360483-8)	Active (4360483)	Yes	Responsive	Responsive

BID EVALUATION (WORK NO. 11, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021).
Sub Work: Construction of Flood Protection Works at Abdul Khel Khwar Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 4	546	M/S Sulaiman Builders	+9.40	N/A	3.3707	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 5	101	M/S Khyber Engineering And Builders	+9.5	N/A	3.3738	Not Provided in sealed envelop		N/A	20535 (OK)	Active (8230599-0)	Active (2120186085381)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 3	408	M/S Black Brick Builders & Developers (Private) Limited	+9.50	N/A	3.3738	Photocopy		N/A	6686 (OK)	Active (8192380-4)	Active (8192380)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	026	M/S Darab & Faisal Builders (Pvt) Ltd	+9.50	N/A	3.3738	Photocopy		N/A	12201 (OK)	Active (5232380-5)	Active (5232380)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 5	086	M/S Muhammad Rahim Hassan Khel	+9.5	N/A	3.3738	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 3	173	M/S Taj & Co:	+9.50	N/A	3.3738	61700/-	BOK Jamrud Branch, CDR # 01554444, Dated: 01-09-2021	N/A	C3/5564 (OK)	Active (7980605-8)	Active (7980605)	Yes	Responsive
PK - C- 4	3	M/S Khyber Works	+9.5	N/A	3.3738	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 5	604	M/S Qaseem Khan Construction	+9.5	N/A	3.3738	Photocopy		N/A	12739 (OK)	Active (5423558-5)	InActive (2120320615671)	Yes	Non Responsive
PK - C- 4	228	M/S Hamesh Gul & Sons	+9.5	N/A	3.3738	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 3	481	M/S Gul Ahmad Afridi	+9.5	N/A	3.3738	Photocopy		N/A	C3/6944 (OK)	Active (4193972-7)	Active (2120197959499)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	22	M/S Watch Construction	+9.50	N/A	3.3738	61650/-	BOK Achini Payan Branch, CDR # 01538065, Dated: 01-09-2021	N/A	C3/6677 (OK)	Active (3666936-9)	Active (3666936)	Yes	Responsive
PK - C- 5	270	M/S Shisht Engineering Co:	+9.50	N/A	3.3738	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 3	129	M/S Mehboob Ali Afridi	+9.50	N/A	3.3738	Envelope i/c CDR and other documents not received							Non Responsive

BID EVALUATION (WORK NO. 11, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021).
Sub Work: Construction of Flood Protection Works at Abdul Khel Khwar Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 6	146	M/S Kamil Construction & Co	+9.50	N/A	3.3758	61700/-	Sindh Bank Shahkass Branch, CDR # 00128686, Dated: 02-09-2021	N/A	C6/72651 (OK)	Active (4224598-2)	InActive (4224598)	Yes	Non Responsive due to inactive NTN.
PK - C- 6	1105	M/S Said Afridi	+9.80	N/A	3.3850	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	761	M/S S.Afridi Construction	+9.80	N/A	3.3850	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	1303	M/S Khyber Star Construction Company	+9.80	N/A	3.3850	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 3	310	M/S WARAS KHAN AFRIDI & CO	+10	N/A	3.3892	Photocopy		N/A	C3/5996 (OK)	Active (4036513-1)	Active (4036513)	Yes	Non Responsive due to non submission of original bid security.

Note: An aggrieved bidder may lodge a written complaint not later than fifteen (15) days after uploading of this bid evaluation (i.e 15th October, 2021) as per IB.24 of the Bidding documents.



Head Clerk
(Secretary)



Tracer (Rep of Drawing Branch)
(Member)



Divisional Accounts Officer
(Member)



Assistant Engineer, Jamrud Sub Division
(Member)



Executive Engineer
(Chairman)