

BID EVALUATION (WORK NO. 13, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Shakass Khyber Khwar Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 4	802	M/S Gul Construction Co	-29	N/A	1.4583	61700/-	5414441, 08/09/2021, MCB Nowshera	Rs. 498,000/- HBL Bank, CDR # 00039275	C4/9892 (OK)	Active (7107522-6)	Active (2120187168207)	Yes	Non Responsive due to fake CDRs.
PK - C- 5	852	M/S Haider Khel Construction Co:	-27	N/A	1.4994	Not Provided	Not provided	Not provided	15420 (OK)	Active (8918144-8)	Inactive (8918144)	Yes	Non Responsive due to inactive NTN.
PK - C- 5	488	M/S Muhammad Amin & Haji Wali Construction Co:	-26.76	N/A	1.5043	Not Provided	Not provided	Not provided	(C5/16673) No record not found on PEC	Active (7400953-1)	Active (7400953)	Yes	Non Responsive due to non submission of original bid security / invalid PEC.
PK - C- 4	197	M/S Maida Gul	-25.69	N/A	1.5263	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	808	M/S Mohib Construction Company	-24.85	N/A	1.5436	Photocopy	Photocopy	Photocopy	C4/15030 (OK)	Inactive (3967792-3)	Active (3967792)	Yes	Non Responsive due to non submission of original 2% and additional CDRs.
PK - C- 4	631	M/S Saeed Alam Govt. Contractor	-22.22	N/A	1.5976	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	193	M/S MDK Engineering	-17.76	N/A	1.6892	Not Provided	Not provided	Not provided	C4/14538 (OK)	Active (5423390-8)	Active (2120185936187)	Yes	Non Responsive
PK - C- 3	116	M/S Musa Construction Company	-17.5	N/A	1.6946	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	737	M/S M. Ayub Engineering Works	-17.10	N/A	1.7028	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	535	M/S Baz & Haji Const. Company	-10	N/A	1.8486	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	647	M/S Laiq Khan	-10	N/A	1.8486	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	505	M/S Seena Gul Asir	-10	N/A	1.8486	Envelope i/c CDR and other documents not received						Non Responsive	

BID EVALUATION (WORK NO. 13, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Shakass Khyber Khwar Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 4	86	M/S Redi Gul Afridi	-10	N/A	1.8486	Not Provided		Not Applicable	5525 (OK)	Active (8294369-5)	Active (8294369)	Yes	Non Responsive
PK - C- 3	491	M/S UNICONS GROUP	-10	N/A	1.8486	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 5	495	M/S Aman Construction Co.	-10	N/A	1.8486	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 2	54	M/S Zaigham & Brothers Construction (PVT) LTD	-10	N/A	1.8486	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 5	201	M/S Fida Muhammad & Brothers	-5	N/A	1.9513	Not Provided		Not Applicable	C5/13914 (OK)	Active (42158273)	Active (21202558853 83)	Yes	Non Responsive
PK - C- 3	394	M/S Hayat Gul & Co	+0	N/A	2.0540	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 3	174	M/S Afridi Developers	+4	N/A	2.1362	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 3	402	M/S Abdul Salam Afridi	+5	N/A	2.1567	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 3	521	M/S Frontier Construction	+7	N/A	2.1978	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 3	310	M/S WARAS KHAN AFRIDI & CO	+8.9	N/A	2.2368	Photocopy		N/A	C3/5996 (OK)	Active (4036513-1)	Active (4036513)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 2	142	M/S Zeeshan & Roman Construction Company (Pvt) Ltd:	+8.90	N/A	2.2368	69900/-	06876786, 02/09/2021, UBL Hotel PC	N/A	2616 (OK)	Active (4360483-8)	Active (4360483)	Yes	Responsive
PK - C- 4	690	M/S Yaghi Gul Sahib Din	+9	N/A	2.2389	Envelope i/c CDR and other documents not received							Non Responsive

BID EVALUATION (WORK NO. 13, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Shakass Khyber Khwar Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 4	546	M/S Sulaiman Builders	+9.40	N/A	2.2471	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	824	M/S Artisan Construction Company	+9.5	N/A	2.2491	Not Provided in sealed envelop		N/A	15039 (OK)	Active (7259713-7)	Active (11101970857 61)	Yes	Non Responsive due to non submission of bid security.
PK - C- 5	1151	M/S Khyber Engineering And Builders	+9.5	N/A	2.2491	Not Provided in sealed envelop		N/A	15039 (OK)	Active (7259713-7)	Active (11101970857 61)	Yes	Non Responsive due to non submission of bid security.
PK - C- 3	408	M/S Black Brick Builders & Developers (Private) Limited	+9.50	N/A	2.2491	Photocopy		N/A	6686 (OK)	Active (8192380-4)	Active (8192380)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	626	M/S Darab & Faisal Builders (Pvt) Ltd	+9.50	N/A	2.2491	Photocopy		N/A	12201 (OK)	Active (5232380-5)	Active (5232380)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 5	686	M/S Muhammad Rahim Hassan Khel	+9.5	N/A	2.2491	Not Provided in sealed envelop		N/A	C5/12739 (OK)	Active (4228263-2)	InActive (21203660028 01)	Yes	Non Responsive due to non submission of bid security.
PK - C- 3	173	M/S Taj & Co:	+9.50	N/A	2.2491	41100/-	01554446, 01/09/2021, BOK Jamrud	N/A	C3/5564 (OK)	Active (7980605-8)	Active (7980605)	Yes	Responsive
PK - C- 4	3	M/S Khyber Works	+9.5	N/A	2.2491	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	604	M/S Qaseem Khan Construction	+9.5	N/A	2.2491	Not Provided in sealed envelop		N/A	12739 (OK)	Active (5423558-5)	InActive (21203206156 71)	Yes	Non Responsive due to non submission of bid security and In Active NTN.
PK - C- 4	228	M/S Hamesh Gul & Sons	+9.5	N/A	2.2491	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 3	481	M/S Gul Ahmad Afridi	+9.5	N/A	2.2491	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	22	M/S Watch Construction	+9.50	N/A	2.2491	41100/-	01538070, 01/09/2021, BOK Achini	N/A	C3/6677 (OK)	Active (3666936-9)	Active (3666936)	Yes	Responsive

BID EVALUATION (WORK NO. 13, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Shakass Khyber Khwar Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 5	270	M/S Shisht Engineering Co:	+9.50	N/A	2.2491								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 3	129	M/S Mehboob Ali Afridi	+9.50	N/A	2.2491								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 6	146	M/S Kamil Construction & Co	+9.50	N/A	2.2491	61700/-	00128682, 02/09/2021, Sindh Bank	N/A	C6/72651 (OK)	Active (4224598-2)	InActive (4224598)	Yes	Non Responsive due to inactive NTN.
PK - C- 5	367	M/S Wajid Khan & Brothers Company	+9.5	N/A	2.2491								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 5	135	M/S Khyber Ittifaq Construction Co	+9.50	N/A	2.2491								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 5	347	M/S Friends Construction & Suppliers	+9.6	N/A	2.2512								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 6	1105	M/S Said Afridi	+9.80	N/A	2.2553								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 4	761	M/S S.Afridi Construction	+9.80	N/A	2.2553								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 5	1303	M/S Khyber Star Construction Company	+9.80	N/A	2.2553								Envelope i/c CDR and other documents not received Non Responsive

Note: An aggrieved bidder may lodge a written complaint not later than fifteen (15) days after uploading of this bid evaluation (i.e 15th October, 2021) as per IB.24 of the Bidding documents.



Head Clerk

(Secretary)



Tracer (Rep of Drawing Branch)

(Member)



Divisional Accounts Officer

(Member)



Assistant Engineer, Jamrud Sub Division

(Member)



Executive Engineer

(Chairman)