

**BID EVALUATION (WORK NO. 17, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)**

**Work Name** Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). **Sub Work:** Construction of Flood Protection Works at Pindi Lalma Bar Kalli Khwar Mulagori Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 4	802	M/S Gul Construction Co	-29	N/A	1.4583	41100/-	MCB Bank Nowshehra, CDR # 5414442, Dated: 08-09-2021	Rs. 246600/- HBL Bank, CDR # 00039285	C4/9892 (OK)	Active (7107522-6)	Active (2120187168207)	Yes	Non Responsive due to fake CDRs.
PK - C- 5	852	M/S Haider Khel Construction Co:	-24	N/A	1.5610	Not Provided		Not Provided	15420 (OK)	Active (8918144-8)	Inactive (8918144)	Yes	Non Responsive due to non submission of 2%,additional CDR and inactive NTN.
PK - C- 4	631	M/S Saeed Alam Govt. Contractor	-23.23	N/A	1.5769	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 5	808	M/S Mohib Construction Company	-19.5	N/A	1.6535	Not Provided		Photocopy	C4/15030 (OK)	Inactive (3967792-3)	Active (3967792)	Yes	Non responsive
PK - C- 5	495	M/S Aman Construction Co.	-17.17	N/A	1.7013	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 4	193	M/S MDK Engineering	-10	N/A	1.8486	Not Provided in sealed envelop		N/A	C4/14538 (OK)	Active (5423390-8)	Active (2120185936187)	Yes	Non Responsive
PK - C- 5	488	M/S Muhammad Amin & Haji Wali Construction Co:	-10	N/A	1.8486	Not Provided in sealed envelop		N/A	(C5/16673) No record not found on PEC	Active (7400953-1)	Active (7400953)	Yes	Non Responsive due to invalid PEC and non submission of original bid security.
PK - C- 4	535	M/S Baz & Haji Const. Company	-10	N/A	1.8486	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 1	63	M/S Sher Ali Contractors (SMC-PVT) LTD	-10	N/A	1.8486	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 4	647	M/S Laiq Khan	-10	N/A	1.8486	Envelope i/c CDR and other documents not received							Non Responsive

**BID EVALUATION (WORK NO. 17, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)**

**Work Name** Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). **Sub Work:** Construction of Flood Protection Works at Pindi Lalma Bar Kalli Khwar Mulagori Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 4	505	M/S Seena Gul Asir	-10	N/A	1.8486								Envelope i/c CDR and other documents not received <b>Non Responsive</b>
PK - C- 3	491	M/S UNICONS GROUP	-10	N/A	1.8486								Envelope i/c CDR and other documents not received <b>Non Responsive</b>
PK - C- 6	304	M/S Jamroz Khan & Sons Engineers & Consultant	-10	N/A	1.8486								Envelope i/c CDR and other documents not received <b>Non Responsive</b>
PK - C- 3	31	M/S Obaidullah	-10	N/A	1.8486								Envelope i/c CDR and other documents not received <b>Non Responsive</b>
PK - C- 5	890	M/S Zahid Hussain Khalil	+0.55	N/A	2.0427								Envelope i/c CDR and other documents not received <b>Non Responsive</b>
PK - C- 3	394	M/S Hayat Gul & Co	+0	N/A	2.0540								Envelope i/c CDR and other documents not received <b>Non Responsive</b>
PK - C- 3	174	M/S Afridi Developers	+4	N/A	2.1362								Envelope i/c CDR and other documents not received <b>Non Responsive</b>
PK - C- 3	402	M/S Abdul Salam Afridi	+5	N/A	2.1567								Envelope i/c CDR and other documents not received <b>Non Responsive</b>
PK - C- 3	521	M/S Frontier Construction	+7	N/A	2.1978								Envelope i/c CDR and other documents not received <b>Non Responsive</b>
PK - C- 5	347	M/S Friends Construction & Suppliers	+8.5	N/A	2.2286								Envelope i/c CDR and other documents not received <b>Non Responsive</b>

**BID EVALUATION (WORK NO. 17, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)**

**Work Name** Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). **Sub Work:** Construction of Flood Protection Works at Pindi Lalma Bar Kalli Khwar Mulagori Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 2	142	M/S Zeeshan & Roman Construction Company (Pvt) Ltd:	+8.80	N/A	2.2348		Envelope i/c CDR and other documents not received						Non Responsive
PK - C- 4	690	M/S Yaghi Gul Sahib Din	+9	N/A	2.2389		Envelope i/c CDR and other documents not received						Non Responsive
PK - C- 4	86	M/S Redi Gul Afridi	+9.3	N/A	2.2450		Not provided	N/A	C3/5996 (OK)	Active (8294369-5)	Active (8294369)	Yes	Non Responsive due to non submission of 2% bid security.
PK - C- 4	546	M/S Sulaiman Builders	+9.40	N/A	2.2471		Envelope i/c CDR and other documents not received						Non Responsive
PK - C- 5	824	M/S Artisan Construction Company	+9.5	N/A	2.2491		Not Provided in sealed envelop	Not Provided	C5/16218 (OK)	Active (5423390-8)	InActive (5423390)	Yes	Non Responsive
PK - C- 5	1151	M/S Khyber Engineering And Builders	+9.5	N/A	2.2491		Not Provided in sealed envelop	N/A	20535 (OK)	Active (8230599-0)	Active (2120186085381)	Yes	Non Responsive due to non submission of 2% bid security.
PK - C- 3	408	M/S Black Brick Builders & Developers (Private) Limited	+9.50	N/A	2.2491		Photocopy	N/A	6686 (OK)	Active (8192380-4)	Active (8192380)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	626	M/S Darab & Faisal Builders (Pvt) Ltd	+9.50	N/A	2.2491		Photocopy	N/A	12201 (OK)	Active (5232380-5)	Active (5232380)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 5	686	M/S Muhammad Rahim Hassan Khel	+9.5	N/A	2.2491		Not Provided in sealed envelop	N/A	C5/12739 (OK)	Active (4228263-2)	InActive (2120366002801)	Yes	Non Responsive due to non submission of 2% bid security as well as inactive NTN.
PK - C- 5	737	M/S M. Ayub Engineering Works	+9.50	N/A	2.2491		Envelope i/c CDR and other documents not received						Non Responsive

**BID EVALUATION (WORK NO. 17, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)**

**Work Name** Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). **Sub Work:** Construction of Flood Protection Works at Pindi Lalma Bar Kalli Khwar Mulagori Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 4	3	M/S Khyber Works	+9.5	N/A	2.2491		Envelope i/c CDR and other documents not received						Non Responsive
PK - C- 5	97	M/S Shah Afridi and Co	+9.50	N/A	2.2491		Envelope i/c CDR and other documents not received						Non Responsive
PK - C- 5	604	M/S Qaseem Khan Construction	+9.5	N/A	2.2491		Not Provided in sealed envelop	N/A	12739 (OK)	Active (5423558-5)	InActive (2120320615671)	Yes	Non Responsive due to non submission of 2% bid security as well as inactive NTN.
PK - C- 4	228	M/S Hamesh Gul & Sons	+9.5	N/A	2.2491		Envelope i/c CDR and other documents not received						Non Responsive
PK - C- 5	270	M/S Shisht Engineering Co:	+9.50	N/A	2.2491		Envelope i/c CDR and other documents not received						Non Responsive
PK - C- 3	481	M/S Gul Ahmad Afridi	+9.5	N/A	2.2491		Envelope i/c CDR and other documents not received						Non Responsive
PK - C- 4	22	M/S Watch Construction	+9.50	N/A	2.2491	41100/-	BOK Achini Payan, CDR # 01538061, Dated: 01-09-2021	N/A	C3/6677 (OK)	Active (3666936-9)	Active (3666936)	Yes	Responsive
PK - C- 5	135	M/S Khyber Ittifaq Construction Co	+9.50	N/A	2.2491		Envelope i/c CDR and other documents not received						Non Responsive
PK - C- 5	<sup>367</sup>	M/S Wajid Khan & Brothers Company	+9.5	N/A	2.2491		Envelope i/c CDR and other documents not received						Non Responsive
PK - C- 6	<sup>146</sup>	M/S Kamil Construction & Co	+9.50	N/A	2.2491	41100/-	Sindh Bank Shah Kass Branch, CDR # 00128683, Dated: 02-09-2021	N/A	C6/72651 (OK)	Active (4224598-2)	InActive (4224598)	Yes	Non Responsive due to In active NTN.

**BID EVALUATION (WORK NO. 17, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)**

**Work Name** Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). **Sub Work:** Construction of Flood Protection Works at Pindi Lalma Bar Kalli Khwar Mulagori Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 3	310	M/S WARAS KHAN AFRIDI & CO	+9.7	N/A	2.2532		Photocopy	N/A	C3/5996 (OK)	Active (4036513-1)	Active (4036513)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 6	1105	M/S Said Afridi	+9.80	N/A	2.2553	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	761	M/S S.Afridi Construction	+9.80	N/A	2.2553	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	1303	M/S Khyber Star Construction Company	+9.80	N/A	2.2553	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 2	54	M/S Zaigham & Brothers Construction (PVT) LTD	+10	N/A	2.2594	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 3	173	M/S Taj & Co:	+10.75	N/A	2.2748	41100/-	BOK Jamrud Branch, CDR # 01554450, Dated: 01-09-2021	N/A	C3/5564 (OK)	Active (7980605-8)	Active (7980605)	Yes	Responsive

**Note:** An aggrieved bidder may lodge a written complaint not later than fifteen (15) days after uploading of this bid evaluation (i.e 15th October, 2021) as per IB.24 of the Bidding documents.



Head Clerk

(Secretary)



Tracer (Rep of Drawing Branch)

(Member)



Divisional Accounts Officer

(Member)



Assistant Engineer, Jamrud Sub Division

(Member)



Executive Engineer

(Chairman)