



O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA

Telephone No. 0946-791221

Email: xenirrimatta@gmail.com

Name of Work: **ADP No.2185 (220656) Construction / Improvement of Irrigation and crossing facilities & Flood infrastructure in villages Chuprial, Baidara, Shokhdara, Durushkhela, Baz Khela, Sakhra and adjoining areas District Swat.**

Sub Work: **Construction / Improvement of Roads along and across Natural Drains, Water Channels, Flood Carrier Channels in Tehsil Matta & Adjoining Areas District Swat. (Package-1)**

- 1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.640 (Million)** in the PDWP meeting held on **05-08-2022** under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The work with an Estimated Cost of **Rs.51.93 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.6236/22** dated **29-10-2022** and was also uploaded through Irrigation Department Website.
- 3 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 16-11-2022.
- 4 Total **13 No's** Contractors/Firms quoted their bid rates online, however among **13 Nos.** only **13 No** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 5 Comparative Statement Showing rates offered by the various Contractors is as under


Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S Shaukat Ali Construction company (old Name Bakht Kamal)	20.00%	Below	20.00%	Below	Responsive
2	ASHRAF ELAHI CONSTRUCTION CO	10.00%	Below	10.00%	Below	Responsive
3	M/S Mohammad Tahir Khan	10.00%	Below	10.00%	Below	Responsive
4	M/S Gul Faraz	10.00%	Below	10.00%	Below	Responsive
5	M/S M.D.Khattak Khattak	10.00%	Below	10.00%	Below	Responsive
6	M/S Four Star Constructor	10.00%	Below	10.00%	Below	Responsive
7	M/S Taif Construction Co	10.00%	Below	10.00%	Below	Responsive
8	M/S Kiramat Shah	10.00%	Below	10.00%	Below	Responsive
9	M/S Nizamud Din	10.00%	Below	10.00%	Below	Responsive
10	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Responsive
11	Rehmat Shoaib Cont:	10.00%	Below	10.00%	Below	Responsive
12	M/S Sajid Group Of Engineering Services	10.00%	Below	10.00%	Below	Responsive
13	M/S Fazli Subhan Govt Contractor	10.00%	Below	10.00%	Below	Responsive


6 Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.


Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S Shaukat Ali Construction company (old Name Bakht Kamal)	51930000	41544000	1136000	4352000	5488000.00
2	ASHRAF ELAHI CONSTRUCTION CO	51930000	46737000	1040000	0.00	1040000.00


	M/S Mohammad Tahir Khan	51930000	46737000	1038000	0.00	1038000.00
4	M/S Gul Faraz	51930000	46737000	1216400	0.00	1216400.00
5	M/S M.D.Khattak Khattak	51930000	46737000	1039000	0.00	1039000.00
6	M/S Four Star Constructor	51930000	46737000	1170000	0.00	1170000.00
7	M/S Taif Construction Co	51930000	46737000	1040000	0.00	1040000.00
8	M/S Kiramat Shah	51930000	46737000	1080000	0.00	1080000.00
9	M/S Nizamud Din	51930000	46737000	1038600	0.00	1038600.00
10	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	51930000	46737000	1039000	0.00	1039000.00
11	Rehmat Shoaib Cont:	51930000	46737000	1040000	0.00	1040000.00
12	M/S Sajid Group Of Engineering Services	51930000	46737000	1039000	0.00	1039000.00
13	M/S Fazli Subhan Govt Contractor	51930000	46737000	1200000	0.00	1200000.00

- 8 The Lowest evaluated & responsive bid offered by **M/S Shaukat Ali Construction Company** Govt. Contractor @20% below on Schedule Items as well as on Non-Schedule Items, amounting to **Rs.41544000/-** (Forty One Million, Five Hundred Forty Four Thousand only) against the Engineer Estimated Cost **Rs.51930000/-** is hereby recommended by the committee for approval of the Competent Authority.


Superintending Engineer
Swat Irrigation Circle Swat
(Chairman)



Executive Engineer
Swat Irrigation Division-II
(Secretary)


Deputy Director Planning
O/O Chief Engineer(North)
(Technical Member)


Accounts Office
O/O Chief Engineer (North)
(Member)


Chief Draftsman
O/O Chief Engineer (North)
(Member)

*Approved as Recommended by
You and Procurement Committee*


Chief Engineer (N)
Irrigation Deptt. Peshawar



O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA

Telephone No. 0946-791221

Email: xenirrimatta@gmail.com

27

Name of Work: **ADP No.2187 (220664) Improvement of Flood Protection Structures, Small Irrigation Schemes in Village Shawar, Arkot, Sherpalam and adjoining areas District Swat.**

Sub Work: **Construction / Improvement of Flood Infrastructures / Channelization along R/Side of Haronai Khwar in Tehsil Matta District Swat.**

- 1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.200 (Million)** in the PDWP meeting held on **23-08-2022** under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The work with an Estimated Cost of **Rs.40.38 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.6236/22** dated **29-10-2022** and was also uploaded through Irrigation Department Website.
- 3 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 16-11-2022.
- 4 Total **15 No's** Contractors/Firms quoted their bid rates online, however among **15 Nos.** only **12 No** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 5 Comparative Statement Showing rates offered by the various Contractors is as under


Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S Mohammad Tahir Khan	20.00%	Below	20.00%	Below	Responsive
2	M/S Jamayal Builders	20.00%	Below	20.00%	Below	Responsive
3	M/S Lutaf Ali & Contractor	20.00%	Below	20.00%	Below	Responsive
4	M/S Mohammad Israr & Sons	20.00%	Below	20.00%	Below	Non-Responsive
5	M/S Shaukat Ali Construction company (old Name Bakht Kamal)	20.00%	Below	20.00%	Below	Non-Responsive
6	M/S Taif Construction Co	10.00%	Below	10.00%	Below	Responsive
7	M/S Abdul Manan Khattak Builders (Private) Limited	10.00%	Below	10.00%	Below	Responsive
8	M/S Kiramat Shah	10.00%	Below	10.00%	Below	Responsive
9	M/S Arshad ALi & Brothers	10.00%	Below	10.00%	Below	Non-Responsive
10	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Responsive
11	M/S Al-Kareem Builders	10.00%	Below	10.00%	Below	Responsive
12	M/S Javed Odigram	10.00%	Below	10.00%	Below	Responsive
13	M/S Sultan & Co	10.00%	Below	10.00%	Below	Responsive
14	M/S Nizamud Din	10.00%	Below	10.00%	Below	Responsive
15	M/S Muhammad Naeem Kashif	10.00%	Below	10.00%	Below	Responsive


6 Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.


Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S Mohammad Tahir Khan	40380000	32304000	4038000.00		4038000.00
2	M/S Jamayal Builders	40380000	32304000	808000	3231000	4039000.00


	M/S Lutf Ali & Contractor	40380000	32304000	808000	3231000	4039000.00
4	M/S Mohammad Israr & Sons	40380000	32304000	870000	3110000	3980000.00
5	M/S Shaukat Ali Construction company (old Name Bakht Kamal)	40380000	32304000	0	0.00	0.00
6	M/S Taif Construction Co	40380000	36342000	808000	0.00	808000.00
7	M/S Abdul Manan Khattak Builders (Private) Limited	40380000	36342000	848000	0.00	848000.00
8	M/S Kiramat Shah	40380000	36342000	850000	0.00	850000.00
9	M/S Arshad ALi & Brothers	40380000	36342000	0	0.00	0.00
10	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	40380000	36342000	808000	0.00	808000.00
11	M/S Al-Kareem Builders	40380000	36342000	807600	0.00	807600.00
12	M/S Javed Odigram	40380000	36342000	0	0.00	0.00
13	M/S Sultan & Co	40380000	36342000	1000000	0.00	1000000.00
14	M/S Nizamud Din	40380000	36342000	807600	0.00	807600.00
15	M/S Muhammad Naeem Kashif	40380000	36342000	200000	0.00	200000.00


- 7 Among 12 No. responsive bidders 03 No. bidders offered equal and lowest bid i.e. @ 20% below on SI and NSI .
- 8 As per Terms and Conditions of SBD open draw among the equal lowest responsive bidders was held in the presence of contractors and procurement committee and won by M/S Mohammad Tahir Khan Govt Contractor.
- 9 The Bid offered by **M/S Mohamad Tahir Khan** Govt Contractor having bid cost **Rs.32304000/-** (Thirty Two Million, Three Hundred Four Thousand only) @20% below on SI & NSI against the Engineer Estimated Cost of **Rs.40380000/-** being the lowest responsive bid and draw winner is recommended by the committee for approval of the competent authority.


Superintending Engineer
Swat Irrigation Circle Swat
(Chairman)



Executive Engineer
Swat Irrigation Division-II
(Secretary)


Deputy Director Planning
O/O Chief Engineer(North)
(Technical Member)


Accounts Office
O/O Chief Engineer (North)
(Member)


Chief Draftsman
O/O Chief Engineer (North)
(Member)

*Approved as recommended by
you and Procurement Committee*


Chief Engineer (N)
Irrigation Dept. Peshawar



O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA

Telephone No. 0946-791221

Email: xenirrimatta@gmail.com

28

Name of Work: **ADP No.2187 (220664) Improvement of Flood Protection Structures, Small Irrigation Schemes in Village Shawar, Arkot, Sherpalam and adjoining areas District Swat.**

Sub Work: **Construction / Improvement of Flood Infrastructures / Channelization along R/Side of Haronai Khwar in Arkot and adjoining areas in Tehsil Matta District Swat.**

- 1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.200 (Million)** in the PDWP meeting held on **23-08-2022** under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The work with an Estimated Cost of **Rs.38.87 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.6236/22** dated **29-10-2022** and was also uploaded through Irrigation Department Website.
- 3 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 16-11-2022.
- 4 Total **15 No's** Contractors/Firms quoted their bid rates online, however among **15 Nos.** only **11 No** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 5 Comparative Statement Showing rates offered by the various Contractors is as under


Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S Mohammad Tahir Khan	20.00%	Below	20.00%	Below	Responsive
2	M/S Jamayal Builders	20.00%	Below	20.00%	Below	Responsive
3	SAJID KHAN CONSTRUCTION COMPANY	20.00%	Below	20.00%	Below	Responsive
4	M/S Mohammad Israr & Sons	20.00%	Below	20.00%	Below	Responsive
5	M/S Raz Ali Khan & Co	10.00%	Below	10.00%	Below	Responsive
6	M/S Abdul Manan Khattak Builders (Private) Limited	10.00%	Below	10.00%	Below	Responsive
7	M/S Kiramat Shah	10.00%	Below	10.00%	Below	Responsive
8	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Non-Responsive
9	M/S Sultan & Co	10.00%	Below	10.00%	Below	Responsive
10	M/S Al-Kareem Builders	10.00%	Below	10.00%	Below	Responsive
11	M/S Basit Khan Swati Construction Company	10.00%	Below	10.00%	Below	Responsive
12	M/S Javed Odigram	10.00%	Below	10.00%	Below	Non-Responsive
13	M/S Nizamud Din	10.00%	Below	10.00%	Below	Responsive
14	M/S Muhammad Naeem Kashif	10.00%	Below	10.00%	Below	Non-Responsive
15	M/S Hasnain Khan Construction Company (SMC- Private) Limited	10.00%	Above	10.00%	Above	Non-Responsive


Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.


Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S Mohammad Tahir Khan	38870000	31096000	3887000.00		3887000.00
2	M/S Jamayal Builders	38870000	31096000	778000	3110000	3888000.00
3	SAJID KHAN CONSTRUCTION COMPANY	38870000	31096000	789000	3162000	3951000.00
4	M/S Mohammad Israr & Sons	38870000	31096000	815000	3231000	4046000.00
5	M/S Raz Ali Khan & Co	38870000	34983000	777400	0.00	777400.00
6	M/S Abdul Manan Khattak Builders (Private) Limited	38870000	34983000	818000	0.00	818000.00
7	M/S Kiramat Shah	38870000	34983000	820000	0.00	820000.00
8	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	38870000	34983000	0	0.00	0.00
9	M/S Sultan & Co	38870000	34983000	1200000	0.00	1200000.00
10	M/S Al-Kareem Builders	38870000	34983000	777400	0.00	777400.00
11	M/S Basit Khan Swati Construction Company	38870000	34983000	817400	0.00	817400.00
12	M/S Javed Odigram	38870000	34983000	0	0.00	0.00
13	M/S Nizamud Din	38870000	34983000	777400	0.00	777400.00
14	M/S Muhammad Naeem Kashif	38870000	34983000	0	0.00	0.00
15	M/S Hasnain Khan Construction Company (SMC-Private) Limited	38870000	42757000	0	0.00	0.00

- 7 Among 11 No. responsive bidders 04 No. bidders offered equal and lowest bid i.e. @ 20% below on SI and NSI .
- 8 As per Terms and Conditions of SBD open draw among the equal lowest responsive bidders was held in the presence of contractors and procurement committee and won by M/S Mohammad Tahir Khan Govt Contractor.
- 9 The Bid offered by **M/S Mohammad Tahir Khan** Govt Contractor having bid cost **Rs.31096000/-** (Thirty One Million, Ninety Six Thousand only) @20% below on SI & NSI against the Engineer Estimated Cost of **Rs.38870000/-** being the lowest responsive bid and draw winner is recommended by the committee for approval of the competent authority.


*Approved as recommended by
You and Procurement Committee*



Superintending Engineer
Swat Irrigation Circle Swat
(Chairman)


Chief Engineer (II)
Irrigation Dept. Peshawar


Executive Engineer
Swat Irrigation Division-II
(Secretary)


Deputy Director Planning
O/O Chief Engineer(North)
(Technical Member)


Accounts Office
O/O Chief Engineer (North)
(Member)


Chief Draftsman
O/O Chief Engineer (North)
(Member)



O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA

Telephone No. 0946-791221

Email: xenirrimatta@gmail.com

Name of Work: **ADP No.2206 (210455) Construction of Flood Protection Works, Irrigation Channels and Ponds and Installation of Solar Irrigation Tube Wells in Khyber Pakhtunkhwa.**

Sub Work: **Construction of Solar Irrigation Tube Wells in UC's Baidara, Drushkhela, Asharay, Darmai, Sakhra & adjoining areas Tehsil Matta District Swat (Civil Work)**

- 1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.4000 (Million)** in the PDWP meeting held on **04-12-2021** under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The Sub PC-1 of the instant sub work was approved by the DDWP forum during its meeting held on **29-07-2022** for a cost of **Rs.50.00 million**.
- 3 The work with an Estimated Cost of **Rs.29.031 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.6236/22** dated **29-10-2022** and was also uploaded through Irrigation Department Website.
- 4 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 16-11-2022.
- 5 Total **08 No's** Contractors/Firms quoted their bid rates online, however among **08 Nos.** only **03 No** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 6 Comparative Statement Showing rates offered by the various Contractors is as under


Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S SJK Construction	10.00%	Below	10.00%	Below	Responsive
2	M/S Mohammad Tahir Khan	10.00%	Below	10.00%	Below	Non-Responsive
3	M/S Ala Abad Construction Company	10.00%	Below	10.00%	Below	Responsive
4	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Non-Responsive
5	M/S Javed Odigram	10.00%	Below	10.00%	Below	Responsive
6	M/S Muhammad Naeem Kashif	10.00%	Below	10.00%	Below	Non-Responsive
7	M/S Hasnain Khan Construction Company (SMC-Private) Limited	10.00%	Above	10.00%	Above	Non-Responsive
8	M/S Zahid Khattak & Sons	10.00%	Above	10.00%	Above	Non-Responsive


7 Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.


Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S SJK Construction	29031000	26127900	622000	0.00	622000.00
2	M/S Mohammad Tahir Khan	29031000	26127900	527000	0.00	527000.00
3	M/S Ala Abad Construction Company	29031000	26127900	609520	0.00	609520.00
4	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	29031000	26127900	0	0.00	0.00


	M/S Javed Odigram	29031000	26127900	581000	0.00	581000.00
6	M/S Muhammad Naeem Kashif	29031000	26127900	0	0.00	0.00
7	M/S Hasnain Khan Construction Company (SMC-Private) Limited	29031000	31934100	0	0.00	0.00
8	M/S Zahid Khattak & Sons	29031000	31934100	0	0.00	0.00


- 8 Among 03 No. responsive bidders 03 No bidders offered equal and lowest bid i.e. @ 10% below on SI and NSI .
- 9 As per Terms and Conditions of SBD open draw among the equal lowest responsive bidders was held in the presence of contractors and procurement committee and won by M/S Ala Abad Construction Company Govt Contractor.
- 10 The Bid offered by **M/S Ala Abad Construction Company** Govt Contractor having bid cost **Rs.26127900/-** (Twenty Six Million, One Hundred Twenty Seven Thousand & Nine Hundred only) @10% below on SI & NSI against the Engineer Estimated Cost of Rs.29031000/- being the lowest responsive bid and draw winner is recommended by the committee for approval of the competent authority.


Superintending Engineer
Swat Irrigation Circle Swat
(Chairman)


Executive Engineer
Swat Irrigation Division-II
(Secretary)


Deputy Director Planning
O/O Chief Engineer(North)
(Technical Member)


Accounts Office
O/O Chief Engineer (North)
(Member)


Chief Draftsman
O/O Chief Engineer (North)
(Member)

*Approved as recorded by you
and Procurement Committee*


Chief Engineer (N)
Irrigation Deptt: Peshawar



O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA

Telephone No. 0946-791221

Email: xenirrimatta@gmail.com

Name of Work: **ADP No.2185 (220656) Construction / Improvement of Irrigation and crossing facilities & Flood infrastructure in villages Chuprial, Baidara, Shokhdara, Durushkhela, Baz Khela, Sakhra and adjoining areas District Swat.**

Sub Work: **Construction /Improvement of Flood Infrastructures along Haroonai Khwar and Local Tributaries in UC Gwaleralai, UC Beha and Adjoining Areas Tehsil Matta District Swat.**

- 1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.640 (Million)** in the PDWP meeting held on **05-08-2022** under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The work with an Estimated Cost of **Rs.42.18 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.6236/22** dated **29-10-2022** and was also uploaded through Irrigation Department Website.
- 3 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 16-11-2022.
- 4 Total **14 No's** Contractors/Firms quoted their bid rates online, however among **14 Nos.** only **12 No** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 5 Comparative Statement Showing rates offered by the various Contractors is as under


Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S Syed Yaqoob Shah & Sons	20.00%	Below	20.00%	Below	Responsive
2	M/S Ejaz Ahmad & Brothers	20.00%	Below	20.00%	Below	Responsive
3	M/S Jehan Zeb	20.00%	Below	20.00%	Below	Responsive
4	M/S Lutaf Ali & Contractor	20.00%	Below	20.00%	Below	Responsive
5	M/S Muqrrab Khel Construction Co	20.00%	Below	20.00%	Below	Responsive
6	ASHRAF ELAHI CONSTRUCTION CO	10.00%	Below	10.00%	Below	Responsive
7	M/S Mohammad Tahir Khan	10.00%	Below	10.00%	Below	Responsive
8	M/S M.D.Khattak Khattak	10.00%	Below	10.00%	Below	Responsive
9	M/S Kiramat Shah	10.00%	Below	10.00%	Below	Responsive
10	M/S Yak Builders	10.00%	Below	10.00%	Below	Responsive
11	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Responsive
12	M/S Sultan & Co	10.00%	Below	10.00%	Below	Responsive
13	M/S New Shah Construction Company	10.00%	Below	10.00%	Below	Non-Responsive
14	M/S Zahid Khattak & Sons	10.00%	Above	10.00%	Above	Non-Responsive


Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.


Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S Syed Yaqoob Shah & Sons	42180000	33744000	844000	3375000	4219000.00
2	M/S Ejaz Ahmad & Brothers	42180000	33744000	844000	3375000	4219000.00
3	M/S Jehan Zeb ✓	42180000	33744000	883600 ✓	3373300 ✓	4256900.00 ✓
4	M/S Lutaf Ali & Contractor	42180000	33744000	933000	3790800	4723800.00
5	M/S Muqrrab Khel Construction Co	42180000	33744000	1100000	3401800	4501800.00
6	ASHRAF ELAHI CONSTRUCTION CO	42180000	37962000	846000	0.00	846000.00
7	M/S Mohammad Tahir Khan	42180000	37962000	844000	0.00	844000.00
8	M/S M.D.Khattak Khattak	42180000	37962000	844000	0.00	844000.00
9	M/S Kiramat Shah	42180000	37962000	885000	0.00	885000.00
10	M/S Yak Builders	42180000	37962000	843680	0.00	843680.00
11	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	42180000	37962000	844000	0.00	844000.00
12	M/S Sultan & Co	42180000	37962000	960000	0.00	960000.00
13	M/S New Shah Construction Company	42180000	37962000	0	0.00	0.00
14	M/S Zahid Khattak & Sons ✓	42180000	46398000	0	0.00	0.00


- 7 Among 12 No. responsive bidders 05 No. bidders offered equal and lowest bid i.e. @ 20% below on SI and NSI .
- 8 As per Terms and Conditions of SBD open draw among the equal lowest responsive bidders was held in the presence of contractors and procurement committee and won by M/S Jehan Zeb Govt Contractor.
- 9 The Bid offered by **M/S Jehan Zeb** Govt Contractor having bid cost **Rs.33744000/-** (Thirty Three Million, Seven Hundred Forty Four Thousand only) @20% below on SI & NSI against the Engineer Estimated Cost of **Rs.42180000/-** being the lowest responsive bid and draw winner is recommended by the committee for approval of the competent authority.


*Approved as recommended by
You and Procurement Committee*



Superintending Engineer
Swat Irrigation Circle Swat
(Chairman)


Chief Engineer (N)
Irrigation Dept. Peshawar


Executive Engineer
Swat Irrigation Division-II
(Secretary)


Deputy Director Planning
O/O Chief Engineer (North)
(Technical Member)


Accounts Office
O/O Chief Engineer (North)
(Member)


Chief Draftsman
O/O Chief Engineer (North)
(Member)



O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA

Telephone No. 0946-791221

Email: xenirrimatta@gmail.com

22

Name of Work: **ADP No.2185 (220656) Construction / Improvement of Irrigation and crossing facilities & Flood infrastructure in villages Chuprial, Baidara, Shokhdara, Durushkhela, Baz Khela, Sakhra and adjoining areas District Swat.**

Sub Work: **Restoration / Improvement of Shokhdara Civil Channel from Shokhdara to Kharerai & its Branches Tehsil Matta District Swat.**

- 1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.640 (Million)** in the PDWP meeting held on **05-08-2022** under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The work with an Estimated Cost of **Rs.35.46 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.6236/22** dated **29-10-2022** and was also uploaded through Irrigation Department Website.
- 3 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 16-11-2022.
- 4 Total **07 No's** Contractors/Firms quoted their bid rates online, however among **07 Nos.** only **07 No** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 5 Comparative Statement Showing rates offered by the various Contractors is as under

Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S Mohammad Tahir Khan	10.00%	Below	10.00%	Below	Responsive
2	M/S Raz Ali Khan & Co	10.00%	Below	10.00%	Below	Responsive
3	M/S Jamayal Builders	10.00%	Below	10.00%	Below	Responsive
4	M/S Sardar Muhammad & Co	10.00%	Below	10.00%	Below	Responsive
5	M/S Kiramat Shah	10.00%	Below	10.00%	Below	Responsive
6	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Responsive
7	M/S M.Naik Mohammad & Sons	10.00%	Below	10.00%	Below	Responsive


- 6 Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.


Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S Mohammad Tahir Khan	35460000	31914000	709000	0.00	709000.00
2	M/S Raz Ali Khan & Co	35460000	31914000	710000	0.00	710000.00
3	M/S Jamayal Builders	35460000	31914000	778000	0.00	778000.00
4	M/S Sardar Muhammad & Co	35460000	31914000	748600	0.00	748600.00
5	M/S Kiramat Shah	35460000	31914000	750000	0.00	750000.00
6	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	35460000	31914000	544000	0.00	544000.00
7	M/S M.Naik Mohammad & Sons	35460000	31914000	749200	0.00	749200.00


Among 07 No. responsive bidders 07 No bidders offered equal and lowest bid i.e. @ 10% below on SI and NSI .


8 As per Terms and Conditions of SBD open draw among the equal lowest responsive bidders was held in the presence of contractors and procurement committee and won by M/S Mohammad Tahir Khan Govt Contractor.


9 The Bid offered by **M/S Mohammad Tahir Khan** Govt Contractor having bid cost **Rs.31914000/-** (Thirty One Million, Nine Hundred Fourteen Thousand only) @10% below on SI & NSI against the Engineer Estimated Cost of **Rs.35460000/-** being the lowest responsive bid and draw winner is recommended by the committee for approval of the competent authority.


Superintending Engineer
Swat Irrigation Circle Swat
(Chairman)



Executive Engineer
Swat Irrigation Division-II
(Secretary)


Deputy Director Planning
O/O Chief Engineer(North)
(Technical Member)


Accounts Office
O/O Chief Engineer (North)
(Member)


Chief Draftsman
O/O Chief Engineer (North)
(Member)

*Approved as recommended by
you and Procurement Committee.*


Chief Engineer (N)
Irrigation Dept: Peshawar

O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA

Telephone No. 0946-791221

Email: xenirrimatta@gmail.com

Name of Work: **ADP No.2162 (210462) Construction of Canal Patrol Roads in Khyber Pakhtunkhwa.**

Sub Work: **Construction / Improvement of Canal Patrol Road / Approach Road for Shamizai Irrigation Channel from RD 53+000 to 58+300 in reaches, Tehsil Matta District Swat.**


- 1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.3000 (Million)** in the PDWP meeting held on 03-12-2021 under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The Sub PC-1 of the instant sub work was approved by the DDWP forum during its meeting held on 29-07-2022 for a cost of **Rs.200 million.**
- 3 The work with an Estimated Cost of **Rs.47.82 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.6236/22** dated **29-10-2022** and was also uploaded through Irrigation Department Website.
- 4 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 16-11-2022.
- 5 Total **08 No's** Contractors/Firms quoted their bid rates online, however among **08 Nos.** only **04 No** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 6 Comparative Statement Showing rates offered by the various Contractors is as under


Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S Kumrat Construction (Pvt) Ltd:	20.00%	Below	20.00%	Below	Responsive
2	M/S Mohammad Tahir Khan	10.00%	Below	10.00%	Below	Non-Responsive
3	M/S Gul Faraz	10.00%	Below	10.00%	Below	Responsive
4	M/S Taif Construction Co	10.00%	Below	10.00%	Below	Responsive
5	M/S Arshad ALi & Brothers	10.00%	Below	10.00%	Below	Non-Responsive
6	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Non-Responsive
7	M/S Ghani Rehman Construction Co	10.00%	Below	10.00%	Below	Responsive
8	M/S Zahid Khattak & Sons	10.00%	Above	10.00%	Above	Non-Responsive


7 Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.


Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S Kumrat Construction (Pvt) Ltd:	47820000	38256000	957000	3826000	4783000.00
2	M/S Mohammad Tahir Khan	47820000	43038000	0	0.00	0.00
3	M/S Gul Faraz	47820000	43038000	996400	0.00	996400.00
4	M/S Taif Construction Co	47820000	43038000	955000	0.00	955000.00
5	M/S Arshad ALi & Brothers	47820000	43038000	0	0.00	0.00
6	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	47820000	43038000	0	0.00	0.00
7	M/S Ghani Rehman Construction Co	47820000	43038000	1038600	0.00	1038600.00
8	M/S Zahid Khattak & Sons	47820000	52602000	0	0.00	0.00


The Lowest evaluated & responsive bid offered by **M/S Kumrat Construction (Pvt) Ltd.** Govt. Contractor @20% below on Schedule Items as well as on Non-Schedule Items, amounting to **Rs.38256000/-** (Thirty Eight Million, Two Hundred Fifty Six Thousand only) against the Engineer Estimated Cost **Rs.47820000/-** is hereby recommended by the committee for approval of the Competent Authority.


Superintending Engineer
Swat Irrigation Circle Swat
(Chairman)



Executive Engineer
Swat Irrigation Division-II
(Secretary)


Deputy Director Planning
O/O Chief Engineer(North)
(Technical Member)


Accounts Office
O/O Chief Engineer (North)
(Member)


Chief Draftsman
O/O Chief Engineer (North)
(Member)

*Approved as recommended by
you and Procurement Committee.*


Chief Engineer (N)
Irrigation Dept. Peshawar



O/O **THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA**
Telephone No. 0946-791221 Email: xenirrimatta@gmail.com

Name of Work:

ADP No.2185 (220656) Construction / Improvement of Irrigation and crossing facilities & Flood infrastructure in villages Chuprial, Baidara, Shokhdara, Durushkhela, Baz Khela, Sakhra and adjoining areas District Swat.

Sub Work:

Restoration / Improvement of Angrezai Civil Channel & its Branches from Head to Tail in Reaches Tehsil Matta District Swat

- 1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.640 (Million)** in the PDWP meeting held on **05-08-2022** under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The work with an Estimated Cost of **Rs.39.60 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.6236/22** dated **29-10-2022** and was also uploaded through Irrigation Department Website.
- 3 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 16-11-2022.
- 4 Total **08 No's** Contractors/Firms quoted their bid rates online, however among **08 Nos.** only **08 No** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 5 Comparative Statement Showing rates offered by the various Contractors is as under

Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S Mohammad Tahir Khan	10.00%	Below	10.00%	Below	Responsive
2	M/S Raz Ali Khan & Co	10.00%	Below	10.00%	Below	Responsive
3	M/S M.D.Khattak Khattak	10.00%	Below	10.00%	Below	Responsive
4	M/S Sardar Muhammad & Co	10.00%	Below	10.00%	Below	Responsive
5	M/S Sindbad Construction Company	10.00%	Below	10.00%	Below	Responsive
6	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Responsive
7	M/S Sultan & Co	10.00%	Below	10.00%	Below	Responsive
8	M/S Nizamud Din	10.00%	Below	10.00%	Below	Responsive


- 6 Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.


Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S Mohammad Tahir Khan	39600000	35640000	792000	0.00	792000.00
2	M/S Raz Ali Khan & Co	39600000	35640000	800000	0.00	800000.00
3	M/S M.D.Khattak Khattak	39600000	35640000	800000	0.00	800000.00
4	M/S Sardar Muhammad & Co	39600000	35640000	850800	0.00	850800.00
5	M/S Sindbad Construction Company	39600000	35640000	852000	0.00	852000.00
6	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	39600000	35640000	792000	0.00	792000.00
7	M/S Sultan & Co	39600000	35640000	800000	0.00	800000.00
8	M/S Nizamud Din	39600000	35640000	792000	0.00	792000.00


Among 08 No. responsive bidders 08 No. bidders offered equal and lowest bid i.e. @ 10% below on SI and NSI .


8 As per Terms and Conditions of SBD open draw among the equal lowest responsive bidders was held in the presence of contractors and procurement committee and won by M/S Nizamud Din & Co. Govt Contractor.


9 The Bid offered by M/S Nizamud Din Govt Contr: having bid cost **Rs.35640000/-** (Thirty Five Million, Six Hundred Forty Thousand only) @10% below on SI & NSI against the Engineer Estimated Cost of **Rs.39600000/-** being the lowest responsive bid and draw winner is recommended by the committee for approval of the competent authority.


Superintending Engineer
Swat Irrigation Circle Swat
(Chairman)


Executive Engineer
Swat Irrigation Division-II
(Secretary)


Deputy Director Planning
O/O Chief Engineer(North)
(Technical Member)


Accounts Office
O/O Chief Engineer (North)
(Member)


Chief Draftsman
O/O Chief Engineer (North)
(Member)

*Approval as recommended by
you and Procurement Committee.*


Chief Engineer (N)
Irrigation Deptt. Peshawar



O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA

Telephone No. 0946-791221

Email: xenirrimatta@gmail.com

29

Name of Work: **ADP No.2206 (210455) Construction of Flood Protection Works, Irrigation Channels and Ponds and Installation of Solar Irrigation Tube Wells in Khyber Pakhtunkhwa.**

Sub Work: **Construction of Solar Irrigation Tube Wells in UC's Kharerai, Chuprial, Barthana, Gwalerai, Beha & adjoining areas Tehsil Matta District Swat (Civil Work)**

- 1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.4000 (Million)** in the PDWP meeting held on **04-12-2021** under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The Sub PC-1 of the instant sub work was approved by the DDWP forum during its meeting held on **29-07-2022** for a cost of **Rs.50.00 million.**
- 3 The work with an Estimated Cost of **Rs.29.058 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.6236/22** dated **29-10-2022** and was also uploaded through Irrigation Department Website.
- 4 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 16-11-2022.
- 5 Total **08 No's** Contractors/Firms quoted their bid rates online, however among **08 Nos.** only **02 No** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 6 Comparative Statement Showing rates offered by the various Contractors is as under


Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S SJK Construction	10.00%	Below	10.00%	Below	Non-Responsive
2	M/S Mohammad Tahir Khan	10.00%	Below	10.00%	Below	Non-Responsive
3	M/S Ala Abad Construction Company	10.00%	Below	10.00%	Below	Non-Responsive
4	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Non-Responsive
5	M/S Javed Odigram	10.00%	Below	10.00%	Below	Non-Responsive
6	M/S Muhammad Naeem Kashif	10.00%	Below	10.00%	Below	Responsive
7	M/S Jamayal Builders	1.00%	Below	1.00%	Below	Responsive
8	M/S Zahid Khattak & Sons	10.00%	Above	10.00%	Above	Non-Responsive


7 Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.


Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S SJK Construction	29058000	26152200	0	0.00	0.00
2	M/S Mohammad Tahir Khan	29058000	26152200	0	0.00	0.00
3	M/S Ala Abad Construction Company	29058000	26152200	0	0.00	0.00


4	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	29058000	26152200	0	0.00	0.00
5	M/S Javed Odigram	29058000	26152200	0	0.00	0.00
6	M/S Muhammad Naeem Kashif	29058000	26152200	781000	0.00	781000.00
7	M/S Jamayal Builders	29058000	28767400	621000	0.00	621000.00
8	M/S Zahid Khattak & Sons	29058000	31963800	0	0.00	0.00


- 8 The Lowest evaluated & responsive bid offered by **M/S Muhammad Naeem Kashif** Govt. Contractor @10% below on Schedule Items as well as on Non-Schedule Items, amounting to **Rs.26152200/-** (Twenty Six Million, One Hundred Fifty Two Thousand & Two Hundred only) against the Engineer Estimated Cost **Rs.29058000/-** is hereby recommended by the committee for approval of the Competent Authority.


Superintending Engineer
Swat Irrigation Circle Swat
(Chairman)



Executive Engineer
Swat Irrigation Division-II
(Secretary)


Deputy Director Planning
O/O Chief Engineer(North)
(Technical Member)


Accounts Office
O/O Chief Engineer (North)
(Member)


Chief Draftsman
O/O Chief Engineer (North)
(Member)

*Approval as recommended by
You and Procurement Committee*


Chief Engineer (N)
Irrigation Dept. Peshawar

F

P

PF

PK

PK

PK

bidding



O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA

Telephone No. 0946-791221

Email: xenirrimatta@gmail.com

Name of Work: **ADP No.2162 (210462) Construction of Canal Patrol Roads in Khyber Pakhtunkhwa.**

Sub Work: **Construction / Improvement of Canal Patrol Road / Approach Road for Barwai Irrigation Channel from Head to Tail in reaches, Tehsil Matta District Swat (Package-2)**

- 1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.3000 (Million)** in the PDWP meeting held on 03-12-2021 under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The Sub PC-1 of the instant sub work was approved by the DDWP forum during its meeting held on 29-07-2022 for a cost of **Rs.100 million.**
- 3 The work with an Estimated Cost of **Rs.47.50 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.6236/22** dated **29-10-2022** and was also uploaded through Irrigation Department Website.
- 4 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 16-11-2022.
- 5 Total **13 No's** Contractors/Firms quoted their bid rates online, however among **13 Nos.** only **10 No** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 6 Comparative Statement Showing rates offered by the various Contractors is as under


Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S Malik Shabir Construction Co	14.13%	Below	14.13%	Below	Responsive
2	M/S Muhammad Hasnain Construction Company	10.00%	Below	10.00%	Below	Responsive
3	M/s Ajmir Khan & Sons	10.00%	Below	10.00%	Below	Responsive
4	M/S Mohammad Tahir Khan	10.00%	Below	10.00%	Below	Responsive
5	M/S Gul Faraz	10.00%	Below	10.00%	Below	Non-Responsive
6	M/S M.D.Khattak Khattak	10.00%	Below	10.00%	Below	Responsive
7	M/S Taif Construction Co	10.00%	Below	10.00%	Below	Responsive
8	M/S Shamsher Ali Govt. Contractor	10.00%	Below	10.00%	Below	Responsive
9	M/S Saeed Zaman And Co	10.00%	Below	10.00%	Below	Responsive
10	SAJID KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Responsive
11	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Non-Responsive
12	M/S Yak Builders	10.00%	Below	10.00%	Below	Responsive
13	M/S Zahid Khattak & Sons	10.00%	Above	10.00%	Above	Non-Responsive


7 Cost Comparison of Bids offered by various bidders with reference to the Engineer's Estimate.


Sr.No.	Name of Bidder	Estimated Cost	Bid Cost	Bid Security @% of E/Cost	Additional Security @ 8% of Bid Cost	Total Security
1	M/S Malik Shabir Construction Co	47500000	40788300	950000	3800000	4750000.00
2	M/S Muhammad Hasnain Construction Company	47500000	42750000	976000	0.00	976000.00


M	M/s Ajmir Khan & Sons	47500000	42750000	990000	0.00	990000.00
4	M/S Mohammad Tahir Khan	47500000	42750000	950000	0.00	950000.00
5	M/S Gul Faraz	47500000	42750000	990000	0.00	990000.00
6	M/S M.D.Khattak Khattak	47500000	42750000	0	0.00	0.00
7	M/S Taif Construction Co	47500000	42750000	950000	0.00	950000.00
8	M/S Shamsher Ali Govt. Contractor	47500000	42750000	0	0.00	0.00
9	M/S Saeed Zaman And Co	47500000	42750000	1000000	0.00	1000000.00
10	SAJID KHAN CONSTRUCTION COMPANY	47500000	42750000	950000	0.00	950000.00
11	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	47500000	42750000	0	0.00	0.00
12	M/S Yak Builders	47500000	42750000	950000	0.00	950000.00
13	M/S Zahid Khattak & Sons	47500000	52250000	0	0.00	0.00


- 8 The Lowest evaluated & responsive bid offered by **M/S Malik Shabir Construction Co.** Govt. Contractor @**14.13** below on Schedule Items as well as on Non-Schedule Items, amounting to **Rs.40788300/-** (Forty Million, Seven Hundred Eighty Eight Thousand & Three Hundred only) against the Engineer Estimated Cost **Rs.47500000/-** is hereby recommended by the committee for approval of the Competent Authority.


Superintending Engineer
Swat Irrigation Circle Swat
(Chairman)


Executive Engineer
Swat Irrigation Division-II
(Secretary)


Deputy Director Planning
O/O Chief Engineer(North)
(Technical Member)


Accounts Office
O/O Chief Engineer (North)
(Member)


Chief Draftsman
O/O Chief Engineer (North)
(Member)

Approved as recommended by
you and Procurement Committee


Chief Engineer (M)
Irrigation Division Swat



O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA

Telephone No. 0946-791221

Email: xenirrimatta@gmail.com

Name of Work: **ADP No.2162 (210462) Construction of Canal Patrol Roads in Khyber Pakhtunkhwa.**

Sub Work: **Construction / Improvement of Canal Patrol Road / Approach Road for Barwai Irrigation Channel from Head to Tail in reaches, Tehsil Matta District Swat (Package-1)**

- 1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.3000 (Million)** in the PDWP meeting held on 03-12-2021 under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The Sub PC-1 of the instant sub work was approved by the DDWP forum during its meeting held on 29-07-2022 for a cost of **Rs.100 million**.
- 3 The work with an Estimated Cost of **Rs.46.50 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.6236/22** dated **29-10-2022** and was also uploaded through Irrigation Department Website.
- 4 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 16-11-2022.
- 5 Total **13 No's** Contractors/Firms quoted their bid rates online, however among **13 Nos.** only **08 No** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 6 Comparative Statement Showing rates offered by the various Contractors is as under

Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S Mohammad Tahir Khan	10.00%	Below	10.00%	Below	Responsive
2	M/S Gul Faraz	10.00%	Below	10.00%	Below	Responsive
3	M/S Four Star Constructor	10.00%	Below	10.00%	Below	Responsive
4	M/S M.D.Khattak Khattak	10.00%	Below	10.00%	Below	Responsive
5	M/S Taif Construction Co	10.00%	Below	10.00%	Below	Responsive
6	M/S Saeed Zaman And Co	10.00%	Below	10.00%	Below	Responsive
7	SAJID KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Responsive
8	M/S Arshad ALi & Brothers	10.00%	Below	10.00%	Below	Non-Responsive
9	M/S Zahid Khattak & Sons	10.00%	Below	10.00%	Below	Non-Responsive
10	M/S Najeebullah & Brothers	10.00%	Below	10.00%	Below	Non-Responsive
11	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Non-Responsive
12	M/S Malik Shabir Construction Co	10.00%	Below	10.00%	Below	Responsive
13	M/S Hasnain Khan Construction Company (SMC- Private) Limited	10.00%	Above	10.00%	Above	Non-Responsive



O/O THE EXECUTIVE ENGINEER SWAT IRRIGATION DIVISION-II MATTA

Telephone No. 0946-791221

Email: xenirrimatta@gmail.com

Name of Work: ADP No.2162 (210462) Construction of Canal Patrol Roads in Khyber Pakhtunkhwa.

Sub Work: Construction / Improvement of Canal Patrol Road / Approach Road for Barwai Irrigation Channel from Head to Tail in reaches, Tehsil Matta District Swat (Package-1)

- 1 The Main PC-1 of the Scheme was administratively approved for cost of **Rs.3000 (Million)** in the PDWP meeting held on 03-12-2021 under the Chairmanship of Additional Chief Secretary Khyber Pakhtunkhwa in committee room P&D Department Peshawar.
- 2 The Sub PC-1 of the instant sub work was approved by the DDWP forum during its meeting held on 29-07-2022 for a cost of **Rs.100 million**.
- 3 The work with an Estimated Cost of **Rs.46.50 (Million)** was put to tender after wide publicity through advertisement in the National Dailies / Press vide **INF(P) No.6236/22** dated **29-10-2022** and was also uploaded through Irrigation Department Website.
- 4 As per scheduled mentioned in the N.I.T conditions tenders were received & opened on 16-11-2022.
- 5 Total **13 No's** Contractors/Firms quoted their bid rates online, however among **13 Nos.** only **08 No** Firms/Contractors actively participated in the bidding process and produced CDR and other documents.
- 6 Comparative Statement Showing rates offered by the various Contractors is as under

Sr. No.	Name of Contractor	Contractor's Premium				Remarks
		Schedule Item		Non Schedule Item		
1	M/S Mohammad Tahir Khan	10.00%	Below	10.00%	Below	Responsive
2	M/S Gul Faraz	10.00%	Below	10.00%	Below	Responsive
3	M/S Four Star Constructor	10.00%	Below	10.00%	Below	Responsive
4	M/S M.D.Khattak Khattak	10.00%	Below	10.00%	Below	Responsive
5	M/S Taif Construction Co	10.00%	Below	10.00%	Below	Responsive
6	M/S Saeed Zaman And Co	10.00%	Below	10.00%	Below	Responsive
7	SAJID KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Responsive
8	M/S Arshad ALi & Brothers	10.00%	Below	10.00%	Below	Non-Responsive
9	M/S Zahid Khattak & Sons	10.00%	Below	10.00%	Below	Non-Responsive
10	M/S Najeebullah & Brothers	10.00%	Below	10.00%	Below	Non-Responsive
11	M/S AKBAR ALI KHAN CONSTRUCTION COMPANY	10.00%	Below	10.00%	Below	Non-Responsive
12	M/S Malik Shabir Construction Co	10.00%	Below	10.00%	Below	Responsive
13	M/S Hasnain Khan Construction Company (SMC- Private) Limited	10.00%	Above	10.00%	Above	Non-Responsive