

**BID EVALUATION (WORK NO. 09, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)**

**Work Name** Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Peero Khel Landi Kotal Tehsil.

Cat.	Enl. #		SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 4	802	M/S Gul Construction Co	-29	N/A	2.1876	61,700/-	5414441, 08/09/2021, MCB Nowshera.	Rs. 370,200/- HBL Bank, CDR # 00039280	C4/9892 (OK)	Active (7107522-6)	Active (2120187168207)	Yes	Non Responsive due to fake CDRs.
PK - C- 2	54	M/S Zaigham & Brothers Construction (PVT) LTD	-28.4	N/A	2.2061	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	488	M/S Muhammad Amin & Haji Wali Construction Co:	-24.24	N/A	2.3342	Not Provided in sealed envelop	Not provided	(C5/16673) No record not found on PEC	Active (7400953-1)	Active (7400953)	Yes	Non Responsive due to non submission of original bid security & invalid PEC.	
PK - C- 5	808	M/S Mohib Construction Company	-22.15	N/A	2.3986	Photocopy	Not provided	C4/15030 (OK)	Inactive (3967792-3)	Active (3967792)	Yes	Non responsive	
PK - C- 5	347	M/S Friends Construction & Suppliers	-21.85	N/A	2.4079	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	884	M/S R.S Real Estate Builders Contractors	-16.75	N/A	2.5650	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	193	M/S MDK Engineering	-10	N/A	2.7730	Not Provided in sealed envelop	N/A	C4/14538 (OK)	Active (5423390-8)	Active (2120185936187)	Yes	Non Responsive	
PK - C- 4	535	M/S Baz & Haji Const. Company	-10	N/A	2.7730	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 1	63	M/S Sher Ali Contractors (SMC-PVT) LTD	-10	N/A	2.7730	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	824	M/S Artisan Construction Company	-10	N/A	2.7730	Not Provided in sealed envelop	Not Provided	C5/16218 (OK)	Active (5423390-8)	Inactive (5423390)	Yes	Non Responsive	
PK - C- 4	505	M/S Seena Gul Asir	-10	N/A	2.7730	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 3	491	M/S UNICONS GROUP	-10	N/A	2.7730	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	495	M/S Aman Construction Co.	-10	N/A	2.7730	Envelope i/c CDR and other documents not received						Non Responsive	

**BID EVALUATION (WORK NO. 09, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)**

**Work Name** Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Peero Khel Landi Kotal Tehsil.

Cat.	Enl. #		SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 4	631	M/S Saeed Alam Govt. Contractor	-10	N/A	2.7730			Envelope i/c CDR and other documents not received					Non Responsive
PK - C- 3	394	M/S Hayat Gul & Co	+0	N/A	3.0811			Envelope i/c CDR and other documents not received					Non Responsive
PK - C- 3	116	M/S Musa Construction Company	0.0	N/A	3.0811			Envelope i/c CDR and other documents not received					Non Responsive
PK - C- 3	174	M/S Afridi Developers	+4	N/A	3.2043			Envelope i/c CDR and other documents not received					Non Responsive
PK - C- 5	852	M/S Haider Khel Construction Co:	+6	N/A	3.2660	Photocopy		N/A	15420 (OK)	Active (8918144-8)	Inactive (8918144)	Yes	Non Responsive
PK - C- 3	521	M/S Frontier Construction	+8	N/A	3.3276			Envelope i/c CDR and other documents not received					Non Responsive
PK - C- 2	142	M/S Zeeshan & Roman Construction Company (Pvt) Ltd:	+8.40	N/A	3.3399			Envelope i/c CDR and other documents not received					Non Responsive
PK - C- 4	86	M/S Redi Gul Afridi	+8.5	N/A	3.3430	Not Provided in sealed envelop		N/A	C3/5996 (OK)	Active (8294369-5)	Active (8294369)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	690	M/S Yaghi Gul Sahib Din	+9	N/A	3.3584			Envelope i/c CDR and other documents not received					Non Responsive
PK - C- 3	310	M/S WARAS KHAN AFRIDI & CO	+9.20	N/A	3.3646	Photocopy		N/A	C3/5996 (OK)	Active (4036513-1)	Active (4036513)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 5	201	M/S Fida Muhammad & Brothers	+9.30	N/A	3.3676	Not Provided		N/A	C5/13914 (OK)	Active (42158273)	Active 2120255885383	Yes	Non Responsive
PK - C- 4	546	M/S Sulaiman Builders	+9.40	N/A	3.3707			Envelope i/c CDR and other documents not received					Non Responsive
PK - C- 5		M/S Khyber Engineering And Builders	+9.5	N/A	3.3738	Not Provided in sealed envelop		N/A	20535 (OK)	Active (8230599-0)	Active (2120186085381)	Yes	Non Responsive due to non submission of original bid security.

**BID EVALUATION (WORK NO. 09, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)**

**Work Name** Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Peero Khel Landi Kotal Tehsil.

Cat.	Enl. #		SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 3		M/S Black Brick Builders & Developers (Private) Limited	+9.50	N/A	3.3738	Photocopy		N/A	6686 (OK)	Active (8192380-4)	Active (8192380)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4		M/S Darab & Faisal Builders (Pvt) Ltd	+9.50	N/A	3.3738	Photocopy		N/A	12201 (OK)	Active (5232380-5)	Active (5232380)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 6		M/S Jamroz Khan & Sons Engineers & Consultant	+9.50	N/A	3.3738	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5		M/S Muhammad Rahim Hassan Khel	+9.5	N/A	3.3738	Not Provided in sealed envelop		Not Applicable	C5/12739 (OK)	Active (4228263-2)	InActive (2120366002801)	Yes	Non Responsive due to non submission of original bid security and inactive NTN.
PK - C- 3	173	M/S Taj & Co:	+9.50	N/A	3.3738	61,700/-	01554442, 01/09/2021, BOK Jamrud	Not Applicable	C3/5564 (OK)	Active (7980605-8)	Active (7980605)	Yes	Responsive
PK - C- 4	3	M/S Khyber Works	+9.5	N/A	3.3738	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	737	M/S M. Ayub Engineering Works	+9.50	N/A	3.3738	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	604	M/S Qaseem Khan Construction	+9.5	N/A	3.3738	Photocopy		N/A	12739 (OK)	Active (5423558-5)	InActive (2120320615671)	Yes	Non Responsive
PK - C- 4	228	M/S Hamesh Gul & Sons	+9.5	N/A	3.3738	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 3	481	M/S Gul Ahmad Afridi	+9.5	N/A	3.3738	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	22	M/S Watch Construction	+9.50	N/A	3.3738	61650/-	01538062, 01/09/2021, BOK Achini	Not Applicable	C3/6677 (OK)	Active (3666936-9)	Active (3666936)	Yes	Responsive
PK - C- 3	129	M/S Mehboob Ali Afridi	+9.50	N/A	3.3738	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	270	M/S Shisht Engineering Co:	+9.50	N/A	3.3738	Envelope i/c CDR and other documents not received						Non Responsive	

**BID EVALUATION (WORK NO. 09, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)**

**Work Name** Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Peero Khel Landi Kotal Tehsil.

Cat.	Enl. #		SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 6	146	M/S Kamil Construction & Co	+9.50	N/A	3.3738	61700/-	00128685, 02/09/2021, Sindh Bank	Not Applicable	C6/72651 (OK)	Active (4224598-2)	InActive (4224598)	Yes	Non Responsive due to inactive NTN.
PK - C- 5	367	M/S Wajid Khan & Brothers Company	+9.5	N/A	3.3738	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 3	31	M/S Obaidullah	+9.50	N/A	3.3738	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	135	M/S Khyber Ittifaq Construction Co	+9.50	N/A	3.3738	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 6	1105	M/S Said Afridi	+9.80	N/A	3.3830	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	761	M/S S.Afridi Construction	+9.80	N/A	3.3830	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	1303	M/S Khyber Star Construction Company	+9.80	N/A	3.3830	Envelope i/c CDR and other documents not received						Non Responsive	

**Note: An aggrieved bidder may lodge a written complaint not later than fifteen (15) days after uploading of this bid evaluation (i.e 15th October, 2021) as per IB.24 of the Bidding documents.**



Head Clerk

(Secretary)



Tracer (Rep of Drawing Branch)

(Member)



Divisional Accounts Officer

(Member)



Assistant Engineer, Jamrud Sub Division

(Member)



Executive Engineer

(Chairman)